
ERIE COUNTY WATER AUTHORITY 

AUTHORIZATION FORM 

For Approval/Execution of Documents 

(check which apply) 

 

 

 

Item Description: 

 
 Agreement  Professional Service Contract  Amendment  Change Order 

  BCD  NYSDOT Agreement X Contract Documents  Addendum 

  Recommendation for Award of Contract  Recommendation to Reject Bids 

  Request for Proposals 

  Other  

 

Action Requested: 

 
 Board Authorization to Execute X Legal Approval 

  Board Authorization to Award  Execution by the Chairman 

 X Board Authorization to Advertise for Bids  Execution by the Secretary to the Authority 

  Board Authorization to Solicit Request for Proposals 

  Other  

 

Approvals Needed: 

 APPROVED AS TO CONTENT: 

 
X Sr. Production Engineer   Date:  

 X Chief Operating Officer   Date:  

 X Executive Engineer   Date:  

 X Director of Administration   Date:  

 X Risk Manager   Date:  
 

 
X Chief Financial Officer    Date:  

 X Legal    Date:  
 

APPROVED FOR BOARD RESOLUTION: 

 
X Secretary to the Authority   Date:  

 

Remarks: Unit price contract 

 

 

 

 

 

 

Resolution Date:   Item No:  

 

Contract:  Project No.: 202100038 

Project Description: Sturgeon Point Water Treatment Plant Sludge Removal, Disposal, and 

Relocation. 

 

 

03/17/2021

3/17/2021

03/17/2021

03/17/2021

03/17/2021

mww1
transparent signature

mww1
Text Box
3/17/21

lfk
Typewritten Text
03/17/2021

LCL
Lavonya Sig

LCL
Typewritten Text
03/17/2021



DMP:BPS:jmf 
Attachment 
cc: R.Stoll 
 L.Kowalski 
 M.Wymer 
 L.Lester 
 B.Stoll 
  
 ECWA-824-2001-X-12 
 
P:\ECWA\P202100038\12 Bidding\2020-03-17 Memo Ad.docx 

 
 

ERIE COUNTY WATER AUTHORITY 
INTEROFFICE MEMORANDUM 

March 17, 2021 
 
 
 

To: Terrence D. McCracken, Secretary to the Authority 
 
From: Brenden Stoll, Engineering Draftsworker 
 
Subject: Sturgeon Point WTP Sludge Removal, Disposal, and Relocation. 
 ECWA Project No. 202100038 
  

Sturgeon Point Water Treatment Plant produces Sludge as a byproduct from the water treatment 
processes occurring within the plant. The Sludge is stored, thickened, and finally dried in four 
lagoons adjacent to the Control Building on the plant site. Erie County Water Authority bears the 
responsibility of periodically removing accumulated, “dried” sludge from the site to make room 
for additional material as the plant continues to treat potable water.  The work in this contract 
consists of removal and disposal of sludge material that has been thickened and dried in both 
Lagoon #1 and the existing drying area adjacent to Lagoon #1.  The contract also includes 
relocating the sludge from the other Lagoons to the existing drying area once the dried sludge has 
been removed. 

The Production Department is seeking Board Resolution to Advertise for the above referenced 
contract.  The following documents are attached: 

 Blue Authorization Form - this form provides the project name and project number, the 
action that is being requested of the Board, and it provides a list of approvals that are 
required prior to being acted on by the Board. 

 One (1) set of Contract Documents. 

Budget Information 
Unit:  1010 
O&M Line Item No. 35, Refuse and Waste Disposal 
1010 401000 641135  
 
The Project Manual needs to be reviewed by the Risk Manager and the Legal Department before 
the Board can provide the Authorization to Advertise. 

           BPS



  

 Set No: ________ 
Project Manual 
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ERIE COUNTY WATER AUTHORITY 
3030 UNION ROAD 

CHEEKTOWAGA, NEW YORK 14227 

STURGEON POINT WATER TREATMENT PLANT 
SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 

PROJECT NO: 202100038 

NOTICE TO BIDDERS 

The Erie County Water Authority will receive separate, sealed bids for the furnishing of all labor, 
plant, tools, equipment and specified materials or services for Sludge Removal, Disposal, and 
Relocation at the Sturgeon Point Water Treatment Plant.  The Work consists of removal, 
disposal, and relocation of water treatment plant sludge, within four on-site lagoons, that has been 
removed from water treatment plant processes (filter backwash and coagulation basin blowdowns) 
located in Erie County Water Authority’s Sturgeon Point Water Treatment Plant (WTP). 

Bids must be received by the Erie County Water Authority no later than (Time) a.m. EST, on (Day 
of week, Date) at the Service Center Front Desk, Erie County Water Authority, 3030 Union Road, 
Cheektowaga, New York 14227.  

All bid openings are recorded and posted on the ECWA website, along with the bids results. 

When permitted, members of the public may be present to observe the bid opening. All attendees 
must bring a government-issued photo identification (driver’s license preferred) and check-in with 
the ECWA receptionist before being allowed entry to the bid opening. 

Whenever the Erie County Water Authority is operating under a Declaration of Emergency due to 
a pandemic or other general state of emergencies, members of the public may be precluded from 
being present at such bid opening.   

ANYONE ENTERING THE SERVICE CENTER OR OTHER AUTHORITY FACILITIES 
IS SUBJECT TO SUCH RESTRICTIONS OR LIMITATIONS IN PLACE AT THE TIME 
OF ENTRY. 

All bids being mailed (including FedEx, UPS, Priority Mail, etc.) or delivered shall be directed to 
the “SERVICE CENTER FRONT DESK” at the address listed above in a sealed envelope and be 
clearly marked on the outside of the mailing or hand-delivered envelope “BID ENCLOSED-
Sludge Removal, Disposal, and Relocation”. 

Beginning at 9:00 a.m., on (Day of week, Date), Project Manuals and accompanying drawings, if 
applicable, may be obtained by writing the Service Center Front Desk at the above address or 
calling 716-684-1510, between the hours of 9:00 a.m. and 4:00 p.m.  Contract Documents will be 
mailed to prospective bidders wishing to obtain a set upon receipt of prospective bidder’s charge 
number for UPS or FedEx.  The mailing date will be considered the bidder’s date of receipt.  Partial 
sets of documents will not be available. 

https://www.ecwa.org/doing-business/bid-opportunities/type:closed/
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A pre-bid meeting will be held at (Time), EST, on (Day of week, Date), at The Sturgeon Point 
WTP Sludge Plant Parking Lot, 722 Sturgeon Point Rd, Derby NY, 14047.  Attendance at the pre-
bid meeting is recommended but is not mandatory. 

If the pre-bid meeting is held at the Service Center, all attendees must bring a government-issued 
photo identification (driver’s license preferred) and check-in with the ECWA receptionist before 
being allowed entry to the pre-bid meeting.  (add if applicable) If a Declaration of Emergency is 
in effect, the pre-bid meeting will be conducted through a video or audio conference, with details 
posted on the ECWA website. 

Each bid shall be accompanied by a certified check or bid bond in the amount of five percent (5%) 
of the amount of the bid. 

In accordance with State Finance Law §§139-j and 139-k, all questions about meaning or intent of 
the bidding documents shall be submitted to the designated contact person in writing.  The 
designated contact is Brenden Stoll, Engineering Draftsworker, Erie County Water Authority, 
3030 Union Road, Cheektowaga, New York 14227, telephone 716-685-8523, email 
bstoll@ecwa.org. 

The Erie County Water Authority reserves the right to reject any and all bids or to accept any bid 
deemed to be for the best interest of the Water Authority even though the proposal chosen may 
result in the award of the contract to a bidder whose bid is not mathematically lowest. 

ERIE COUNTY WATER AUTHORITY 

TERRENCE D. McCRACKEN 
Secretary to the Authority 
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

 

STURGEON POINT WATER TREATMENT PLANT 

SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 

PROJECT NO: 202100038 

SECTION 00200 

INSTRUCTIONS TO BIDDERS 

TABLE OF ARTICLES 
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ARTICLE 1 - DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders will have the meanings indicated in the 

General Conditions and Supplementary Conditions.  Additional terms used in these 

Instructions to Bidders have the meanings indicated below which are applicable to both 

the singular and plural thereof. 

1.02 Additional terms used in these Instructions to Bidders have the meanings indicated below 

which are applicable to both the singular and plural thereof. 

A. Bidder:  The individual or entity who submits a Bid directly to OWNER. 

B. Issuing Office:  The office from which the Bidding Documents are to be issued and 

where the bidding procedures are to be administered. 

C. Successful Bidder:  The Bidder submitting a responsive Bid to whom OWNER (on 

the basis of OWNER’S evaluation as hereinafter provided) makes an award.  Also 

known as CONTRACTOR. 

D. OWNER: As defined in the Agreement, Section 00500, under Article 2. 

ARTICLE 2 - BIDS RECEIVED 

2.01 Refer to Notice to Bidders for information on receipt of Bids. 

ARTICLE 3 - LOCATION AND SCOPE OF WORK 

3.01 Refer to Section 01100 of the General Requirements for the location and scope of the 

Work. 

ARTICLE 4 - COPIES OF BIDDING DOCUMENTS 

4.01 Refer to Notice to Bidders for information on examination and procurement of Bidding 

Documents. 

4.02 The Issuing Office is the Service Center Front Desk of the Erie County Water Authority, 

3030 Union Road, Cheektowaga, New York 14227. 

4.03 Complete sets of Bidding Documents must be used in preparing Bids;  OWNER assumes 

no responsibility for errors or misinterpretations resulting from the use of incomplete sets 

of Bidding Documents. 
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4.04 OWNER in making copies of Bidding Documents available on the above terms do so 

only for the purpose of obtaining Bids for the Work and do not confer a license or grant 

permission for any other use. 

ARTICLE 5 - QUALIFICATIONS OF BIDDERS 

5.01 Bidders shall be experienced in the kind of Work to be performed, shall have the 

necessary equipment therefore, and shall possess sufficient capital to properly execute 

the Work within the time allowed.  Bids received from Bidders who have previously 

failed to complete work within the time required, or who have previously performed 

similar work in an unsatisfactory manner, may be rejected.  A Bid may be rejected if 

Bidder cannot show that Bidder has the necessary ability, plant and equipment to 

commence the Work at the time prescribed and thereafter to prosecute and complete the 

Work at the rate or within the time specified.  A Bid may be rejected if Bidder is already 

obligated for the performance of other work which would delay the commencement, 

prosecution or completion of the Work. 

5.02 To demonstrate qualifications to perform the Work, Bidder shall complete and submit 

with its Bid the Bidder Qualifications Statement which is bound in the Project Manual.  

Bidders may be asked to furnish additional data to demonstrate their qualifications. 

5.03 Bidders shall be qualified to do business in the state where the Project is located or 

covenant to obtain such qualification prior to signing the Agreement. 

ARTICLE 6 - EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, 

 AND SITE 

6.01 Subsurface and Physical Conditions 

A. The Supplementary Conditions identify: 

1. Those reports of explorations and tests of subsurface conditions at or 

contiguous to the Site which have been utilized by OWNER in preparation of 

the Bidding Documents. 

2. Those drawings of physical conditions in or relating to existing surface and 

subsurface structures (except underground facilities) which are at or 

contiguous to the Site that have been utilized by OWNER in preparation of the 

Bidding Documents.  

B. Copies of the reports and drawings referenced in the Supplementary Conditions will 

be made available by OWNER to any Bidder on request.  Those reports and 

drawings are not part of the Contract Documents, but the “technical data” contained 

therein upon which Bidder is entitled to rely as provided in paragraph 4.02 of the 

General Conditions has been identified and established in paragraph SC-4.02 of the 
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Supplementary Conditions.  Bidder is responsible for any interpretation or 

conclusion drawn from any “technical data” or any other data, interpretations, 

opinions or information contained in such reports or shown or indicated in such 

drawings. 

6.02 Underground Facilities - Physical Conditions 

A. Information and data shown or indicated in the Bidding Documents with respect to 

existing Underground Facilities at or contiguous to the Site is based upon 

information and data furnished to OWNER by owners of such Underground 

Facilities, including OWNER, or others. 

6.03 Hazardous Environmental Condition 

A. OWNER has no actual knowledge of a hazardous environmental condition at the 

Site. 

6.04 Provisions concerning responsibilities for the adequacy of data, if any, furnished to 

prospective Bidders with respect to subsurface conditions, other physical conditions and 

Underground Facilities, and possible changes in the Bidding Documents due to differing 

or unforeseen conditions appear in paragraphs 4.02, 4.03 and 4.04 of the General 

Conditions.  Provisions concerning responsibilities for the adequacy of data furnished to 

prospective Bidders with respect to a Hazardous Environmental Condition at the Site, if 

any, and possible changes in the Bidding Documents due to any Hazardous 

Environmental Condition uncovered or revealed at the Site which was not shown or 

indicated in the Drawings or Specifications or identified in the Contract Documents to be 

within the Scope of Work appear in paragraph 4.06 of the General Conditions. 

6.05 On request, OWNER will provide Bidder access to the Site to conduct such 

examinations, investigations, explorations, tests and studies as each Bidder deems 

necessary for submission of a Bid.  Bidder shall fill all holes and clean up and restore the 

Site to its former conditions upon completion of such explorations, investigations, tests 

and studies. 

6.06 On request, OWNER will conduct a Site visit during OWNER’S normal business hours. 

6.07 Reference is made to the Supplementary Conditions for identification of the general 

nature of other work that is to be performed at the Site by OWNER or others (such as 

utilities and other prime contractors) that relates to the Work for which a Bid is to be 

submitted.  On request, and if available, OWNER will provide to Bidder, for 

examination, access to or copies of the contract documents for such other work. 
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6.08 It is the responsibility of Bidder, before submitting a Bid to: 

A. Examine and carefully study the Bidding Documents, including any Addenda and 

the other related data identified in the Bidding Documents; 

B. Visit the Site and become familiar with and satisfy Bidder as to the general, local 

and Site conditions that may affect cost, progress and performance of the Work; 

C. Become familiar with and satisfy Bidder as to all federal, state and local Laws and 

Regulations that may affect cost, progress and performance of the Work; 

D. Carefully study all reports of explorations and tests of subsurface conditions at or 

contiguous to the Site and all drawings of physical conditions in or relating to 

existing surface or subsurface structures at or contiguous to the Site (except 

Underground Facilities) which have been identified in the Supplementary 

Conditions as provided in paragraph 4.02 of the General Conditions, and to 

carefully study all reports and drawings of a Hazardous Environmental Condition 

identified at the Site, if any, which have been identified in the Supplementary 

Conditions as provided in paragraph 4.06 of the General Conditions; 

E. Obtain and carefully study (or assume responsibility for having done so) all 

examinations, investigations, explorations, tests, studies, and data concerning 

conditions (surface, subsurface and Underground Facilities) at or contiguous to the 

Site which may affect cost, progress or performance of the Work or which relate to 

any aspect of the means, methods, techniques, sequences and procedures of 

construction to be employed by Bidder, including any specific means, methods, 

techniques, sequences and procedures of construction expressly required by the 

Bidding Documents,  and safety precautions and programs incident thereto; 

F. Agree at the time of submitting its Bid that no further examinations, investigations, 

explorations, tests, studies, or data are necessary for the determination of its Bid for 

the performance of the Work at the price bid and within the times and in accordance 

with the other terms and conditions of the Bidding Documents; 

G. Become aware of the general nature of work (if any) to be performed by OWNER 

and others at the Site that relates to the Work as indicated in the Bidding 

Documents; 

H. Correlate the information known to Bidder, information and observations obtained 

from visits to the Site, reports and drawings identified in the Bidding Documents, 

and all additional examinations, investigations, explorations, tests, studies and data 

with the Bidding Documents;  
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I. Promptly give OWNER written notice of all conflicts, errors, ambiguities or 

discrepancies that Bidder discovers in the Bidding Documents and confirm that the 

written resolution thereof by OWNER is acceptable to Bidder; and 

J. Determine that the Bidding Documents are generally sufficient to indicate and 

convey understanding of all terms and conditions for the performance of the Work. 

6.09 The submission of a Bid will constitute an incontrovertible representation by Bidder that 

Bidder has complied with every requirement of this Article 6, that without exception the 

Bid is premised upon performing the Work required by the Bidding Documents and 

applying any specific means, methods, techniques, sequences or procedures of 

construction that may be shown or indicated or expressly required by the Bidding 

Documents, that Bidder has given OWNER written notice of all conflicts, errors, 

ambiguities and discrepancies that Bidder has discovered in the Bidding Documents and 

the written resolutions thereof by OWNER are acceptable to Bidder, and that the Bidding 

Documents are generally sufficient to indicate and convey understanding of all terms and 

conditions for performing the Work. 

ARTICLE 7 - PRE-BID CONFERENCE 

7.01 A pre-bid conference will be held if so indicated in the Notice to Bidders, and will be as 

follows.  Representatives of the OWNER will be present to discuss the Project.  Bidders 

are encouraged to attend and participate at the conference.  OWNER will transmit to all 

prospective Bidders of record such Addenda as OWNER considers necessary in response 

to questions raised at the conference.  Oral statements may not be relied upon and will 

not be binding or legally effective. 

ARTICLE 8 - SITE AND OTHER AREAS 

8.01 The Site is identified in the Bidding Documents.  All additional lands and access thereto 

required for temporary construction facilities, construction equipment, or storage of 

materials and equipment, to be incorporated into the Work are to be obtained and paid for 

by CONTRACTOR.  Easements for permanent structures or permanent changes in 

existing facilities are to be obtained and paid for by OWNER unless otherwise provided 

in the Bidding Documents.  

ARTICLE 9 - INTERPRETATIONS AND ADDENDA 

9.01 All questions about the meaning or intent of the Bidding Documents shall be submitted 

to OWNER in writing.  In order to receive consideration, questions must be received by 

OWNER at least ten (10) days prior to the date for the opening of Bids.  Interpretations, 

clarifications, and/or supplemental instructions considered necessary by OWNER in 

response to such questions will be issued by Addenda, mailed either by Registered or 
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Certified mail, with return receipt requested, to all parties recorded by OWNER as 

having received the Bidding Documents, for receipt not later than three (3) days prior to 

the date for the opening of Bids.  Failure of any Bidder to receive such Addendum or 

interpretation shall not relieve any bidder from any obligation under his bid submitted.  

All Addenda so issued shall become part of the Contract Documents. All Addenda must 

be submitted with the bid proposal and be properly signed by the Bidder as part of the 

Bid Documents. Only questions answered by Addenda will be binding.  The OWNER 

will not be responsible for any other explanations or interpretation of such documents 

which anyone presumes to make on behalf of the OWNER before expiration of the time 

set for the receipt of Bids.  No interpretation of the meaning of the plans, specifications 

or other Contract Documents will be made to any bidder orally.  Oral and other 

interpretations or clarifications will be without legal effect. 

9.02 Addenda may also be issued to clarify, correct or change the Bidding Documents as 

deemed advisable by OWNER.  Such Addenda, if any, will be issued in the manner and 

within the time period stated in paragraph 9.01. 

ARTICLE 10 - BID SECURITY 

10.01 A Bid must be accompanied by Bid security made payable to the OWNER in the amount 

of five percent of Bidder’s maximum Bid price and in the form of certified check or Bid 

Bond. 

10.02 Bid Bond shall be on the form bound in the Project Manual.  Bid Bond shall be issued by 

a surety meeting the requirements of paragraphs 5.01 and 5.02 of the General Conditions.  

The Bid Bond must contain original signatures in ink.  Pencil, stamped, thermal faxed, 

Xeroxed, or any other copies of the signature shall be grounds for voiding the Bid. 

10.03 The Bid security of the Successful Bidder will be retained until such Bidder has executed 

the Contract Documents, furnished the required contract security and met the other 

conditions of the Notice of Award, whereupon the Bid security will be returned.  If the 

Successful Bidder fails to sign and deliver the Contract Documents and furnish the 

required contract security within 15 days after the Notice of Award, OWNER may annul 

the Notice of Award and the Bid security of that Bidder will be forfeited to the OWNER 

as liquidated damages for such failure. 

10.04 The Bid security of the three lowest bidders may be retained by OWNER until the earlier 

of the seventh day after the Effective Date of the Agreement or the forty-first day after 

the Bid opening whereupon the Bid security furnished by such Bidders will be returned.  

The Bid security of Bidders whom OWNER believes do not have a reasonable chance of 

receiving an award will be returned within seven days of the Bid opening. 
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ARTICLE 11 - CONTRACT TIMES 

11.01 The number of days within which the Work is to be substantially completed and also 

completed and ready for final payment (the Contract Times) are set forth in the 

Agreement. 

ARTICLE 12 - LIQUIDATED AND SPECIAL DAMAGES 

12.01 Provisions for liquidated and special damages, if any, are set forth in the Agreement. 

ARTICLE 13 - SUBSTITUTE AND “OR EQUAL” ITEMS 

13.01 The Contract, if awarded, will be on the basis of materials and equipment specified or 

described in the Bidding Documents without consideration of possible substitute or “or-

equal” items.  Whenever it is specified or described in the Bidding Documents that a 

substitute or “or-equal” item of material or equipment may be furnished or used by 

CONTRACTOR if acceptable to OWNER, application for such acceptance will not be 

considered by OWNER until after the Effective Date of the Agreement.  The procedure 

for submittal of any such application by CONTRACTOR and consideration by OWNER 

is set forth in the General Conditions which may be supplemented in the General 

Requirements. 

13.02 Refer to Section 01630 of the General Requirements for the period of time after the 

Effective Date of the Agreement during which the OWNER will accept applications for 

substitute or “or-equal” items of material or equipment. 

ARTICLE 14 - SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

14.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, 

individuals or entities to be submitted to OWNER in advance of a specified date prior to 

the Effective Date of the Agreement, the apparent Successful Bidder, and any other 

Bidder so requested, shall within five days after Bid opening submit to OWNER a list of 

all such Subcontractors, Suppliers, other individuals or entities proposed for those 

portions of the Work for which such identification is required.  Such list shall be 

accompanied by an experience statement with pertinent information regarding similar 

projects and other evidence of qualifications for each such Subcontractor, Supplier, 

individual or entity if requested by OWNER.  If OWNER, after due investigation, has 

reasonable objection to any proposed Subcontractor, Supplier, individual or entity, 

OWNER may, before the Notice of Award is given, request the apparent Successful 

Bidder to submit an acceptable substitute without an increase in Bid price.   

14.02 If apparent Successful Bidder declines to make any such substitution, OWNER may 

award the Contract to the next lowest Bidder that proposes to use acceptable 
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Subcontractors, Suppliers and other individuals or entities.  Declining to make requested 

substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder.  

Any Subcontractor, Supplier, individual or entity so listed and against which OWNER 

makes no written objection prior to the giving of the Notice of Award will be deemed 

acceptable to OWNER subject to revocation of such acceptance after the Effective Date 

of the Agreement as provided in paragraph 6.06 of the General Conditions. 

14.03 CONTRACTOR shall not be required to employ any Subcontractor, Supplier, individual 

or entity against whom CONTRACTOR has reasonable objection. 

ARTICLE 15 - PREPARATION OF BID 

15.01 A Bid must be made on the Bid form bound in the Project Manual.  The Bid form shall 

not be separated from the Project Manual nor shall it be altered in any way. 

15.02 All blanks in the Bid Form shall be completed by printing in black ink or by typewriter.  

A Bid price shall be indicated in both words and numbers for each Bid item listed therein 

or the words “No Bid” or “Not Applicable” entered.  In case of discrepancy between the 

words and the numerals, the words shall govern.  Ditto marks are not considered writing 

or printing and shall not be used. 

15.03 A Bid shall be executed as stated below. 

A. A Bid by an individual shall show the Bidder’s name and official address. 

B. A Bid by a partnership shall be executed in the partnership name and signed by a 

partner (whose title shall appear under the signature), accompanied by evidence of 

authority to sign.  The official address of the partnership shall be shown below the 

signature. 

C. A Bid by a joint venture shall be executed by each joint venturer in the manner 

indicated on the Bid form.  The official address of the joint venture shall be shown 

below the signature. 

D. A Bid by a corporation shall be executed in the corporate name by an officer of the 

corporation and shall be accompanied by a certified copy of a resolution of the 

board of directors authorizing the person signing the Bid to do so on behalf of the 

corporation.  The corporate seal shall be affixed and attested by the secretary or an 

assistant secretary.  The state of incorporation and the official corporate address 

shall be shown below the signature. 

E. A Bid by a limited liability company shall be executed in the name of the firm and 

signed by a member accompanied by evidence of authority to sign.  The state of 

formation of the firm and the official address of the firm shall be shown below the 

signature. 
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F. All names shall be typed or printed in black ink below the signature.  

G. Evidence of authority to conduct business as an out-of-state corporation in the state 

where the Work is to be performed shall be provided, if applicable. 

15.04 The Bid shall contain an acknowledgment of the receipt of all Addenda in the space 

provided on the Bid form. 

15.05 The address and telephone number for communications regarding the Bid shall be 

shown. 

15.06 In addition to the Bid Form, the following listed documents, which are bound in the 

Project Manual in Section 00430 - Bid Form Supplements and Section 00450 – Bidder’s 

Qualification Statement, shall be submitted with the Bid.  Each document shall be 

executed in the manner described in paragraph 15.03 unless another manner is indicated. 

A. Bid Security Form. 

B. Section 2875 of the Public Authorities Law. 

C. Section 2876 of the Public Authorities Law. 

D. Section 2878 of the Public Authorities Law, Non-collusive Bidding 

Certification. 

E. State Finance Law Requirements. 

F. Section 139-L of the State Finance Law, Statement relating to Sexual 

Harassment Policy. 

G. Bidder’s Qualification Statement, including Attachments A, B, C and D, 

and E  

H. All Addenda. 

 

ARTICLE 16 - BASIS OF BIDS; COMPARISON OF BIDS 

16.01 Lump Sum and Unit Price 

A. Bidder shall submit its Bid on the basis of each lump sum item and unit price item 

as set forth in the Bid Form.  For each unit price item on the Bid form, Bidder shall 

enter the unit price Bid, and shall enter the computation of the respective quantity 

times the Bidder’s unit price for that item.  Bidder shall compute and enter in the 
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space provided on the Bid form, the total of all lump sum items and the total of the 

products of quantity and unit price Bid for each unit price item. 

B. For determination of the apparent low Bidder, Bids will be evaluated on the basis of 

the total of all unit price items and the total of the products of the estimated quantity 

of each item and unit price Bid for that item. 

C. The quantities for the unit price items are unpredictable and the OWNER has 

inserted certain quantities in the Bid Form to be used solely for purpose of 

comparison bids. 

D. Fixed minimum unit prices may have been established for some of the items in the 

Bid.  The prices represent the minimum amounts which will be paid the 

CONTRACTOR for these items.  If in the opinion of the Bidder these prices do not 

reflect the actual value of the work involved the Bidder may void the given fixed 

minimum unit price for that specific item and enter a higher unit price in the spaces 

provided in the Bid Sheets. 

E. The Bid Form is set up with a Base Bid and a number of Alternate Bid Items.  All 

or any combination of the Alternate Bid Items (or Alternate Subitems therein) may 

be included with the Base Bid as part of the award.  It is possible that no Alternate 

Bid Items may be included as part of the award.  Bidders are required to bid all 

Base Bid Items and all Alternate Bid Items. 

16.02 Discrepancies between words and figures will be resolved in favor of words.  

Discrepancies between the multiplication of units of Work and unit prices will be 

resolved in favor of the unit prices.  Discrepancies between the indicated sum of any 

column of figures and the correct sum thereof will be resolved in favor of the correct 

sum. 

ARTICLE 17 - SUBMITTAL OF BID 

17.01 A Bid shall be submitted no later than the date and time prescribed and at the place 

indicated in the Notice to Bidders.  The entire Project Manual must be submitted with all 

proper forms completed and signed as required. 

17.02 Bid shall be enclosed in an opaque sealed envelope plainly marked on the outside with 

the Project title (and, if applicable, the designated portion of the Project for which the 

Bid is submitted) the name and address of the Bidder and its license or registration 

number, if applicable.  Bid shall be accompanied by Bid security and other required 

documents. 

17.03 All bids being mailed (including FedEx, UPS, Priority Mail, etc.) or hand-delivered to 

the Erie County Water Authority shall follow the procedure as defined in Section 00100, 

Notice to Bidders. 



Sturgeon Point WTP Sludge Removal, Disposal, & Relocation-2021,  Instructions to Bidders 

P:\ECWA\P202100038\07 Specs Master\00200.docx 00200-12 Rev.01/03/2019 

ARTICLE 18 - MODIFICATION OR WITHDRAWAL OF BID 

18.01 Withdrawal Prior to Bid Opening: 

A. A Bid may be withdrawn by an appropriate document duly executed, in the manner 

that a Bid must be executed and delivered to the place where Bids are to be 

submitted prior to the date and time fixed for the opening of Bids. Upon receipt of 

such written notice, the unopened Bid will be returned to the Bidder.  

18.02 Modification Prior to Bid Opening: 

A. If a Bidder wishes to modify its Bid, Bidder must withdraw its initial Bid in the 

manner specified in paragraph 18.01.A and submit a new Bid. 

18.03 No Bids may be withdrawn after the time set for the Bid Opening. 

ARTICLE 19 - OPENING OF BIDS 

19.01 Bids will be opened at the time and place where Bids are to be submitted and, unless 

obviously non-responsive, read aloud publicly.  An abstract of the Bids will be made 

available to Bidders after the opening. 

19.02 Bids received by mail or otherwise after the date and time specified for the opening of 

Bids will not be accepted and will be returned to the Bidder unopened. 

19.03 Bid results are available on the Erie County Water Authority website, www.ecwa.org 

(under Doing Business tab, select option Business Opportunities).  No bid results will be 

given over the telephone. 

ARTICLE 20 - DISQUALIFICATION OF BIDDERS 

20.01 More than one Bid for the same Work from an individual or entity under the same or 

different names will not be considered.  Reasonable grounds for believing that any 

Bidder has an interest in more than one Bid for the Work may be cause for 

disqualification of that Bidder and the rejection of all Bids in which that Bidder has an 

interest. 

ARTICLE 21 - BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

21.01 All Bids shall remain subject to acceptance for forty five days after the day of the Bid 

opening, but OWNER may, in its sole discretion, release any Bid and return the Bid 

security prior to that date. 

http://www.ecwa.org/
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21.02 In the event that the OWNER requires more than 45 calendar days after the actual date of 

the Bid Opening to award the contract, Bidders shall, when requested, provide to 

OWNER a written extension of time for OWNER to award the contract.  Bidders shall 

also provide, to OWNER, written Consent of Surety for extension of the bid bond. 

21.03 In the event that the OWNER requires more than 45 calendar days after the actual date of 

the Bid Opening to award the contract, and the lowest qualified bidder does not grant an 

extension of time for the OWNER to award the contract, the OWNER reserves the right 

to award to the second lowest qualified bidder. 

ARTICLE 22 - AWARD OF CONTRACT 

22.01 OWNER reserves the right to reject any or all Bids, including without limitation the right 

to reject any or all nonconforming, non-responsive or conditional Bids.   Proposals may 

be rejected if they show any omissions, alterations of form, additions not called for, 

conditional or alternate bids other than are provided for in the Bid Form, bids containing 

escalation clauses or irregularities of any kind.  OWNER further reserves the right to 

reject the Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to be 

non-responsible.  OWNER also reserves the right to waive any informality not involving 

price, time or changes in the Work, if it is deemed to be in the best interest of the 

OWNER.  The Bidder will not be allowed to take advantage of any error or omission. 

22.02 OWNER reserves the right to reject any Bid not accompanied by specified 

documentation and Bid security.  In the event that OWNER requires more than 45 

calendar days after the actual Bid opening date to award the contract, Bidders shall 

provide to OWNER written Consent of Surety of the Bid Bond. 

22.03 OWNER reserves the right to reject any Bid that, in its sole discretion, is considered to 

be unbalanced or unreasonable as to the amount bid for any lump sum or unit price item. 

22.04 In evaluating Bidders, OWNER will consider their qualifications whether or not their 

Bids comply with the prescribed requirements, the alternatives, if any, the lump sum and 

unit prices, and other data as may be requested in the Bid Form or prior to the Notice of 

Award. 

22.05 OWNER may consider the qualifications and experience of Subcontractors, Suppliers 

and other individuals or entities proposed for those portions of the Work for which the 

identity of Subcontractors, Suppliers and other individuals or entities must be submitted 

as provided in the Supplementary Conditions. 

22.06 OWNER may conduct such investigations as OWNER deems necessary to establish the 

responsibility, qualifications and financial ability of the Bidders to perform the Work in 

accordance with the Contract Documents.  OWNER reserves the right to reject the Bid of 

any Bidder who does not pass any such evaluation to OWNER’S satisfaction. 
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22.07 OWNER reserves the right to accept any Bid deemed to be in its best interests even 

though the Bid chosen may result in the award of the Contract to a Bidder whose Bid is 

not, on a mathematical basis alone, the low Bid. 

22.08 The OWNER may elect not to award a contract at this time due to budgetary or other 

considerations.  OWNER reserves the right to reject any or all proposals and to re-bid the 

contract if the OWNER deems it in the public interest to do so. 

22.09 Contracts shall be awarded only pursuant to resolution. 

22.10 OWNER reserves the right to reject any bids from Bidders who are in arrears to, or in 

litigation with, the Erie County Water Authority or the County of Erie upon any debt or 

contract, or in default as surety or otherwise upon any obligation of the Erie County 

Water Authority or the County of Erie. 

ARTICLE 23 - CONTRACT SECURITIES 

23.01 Performance Bond shall be in the form of Engineers Joint Contract Documents 

Committee (EJCDC) “Construction Performance Bond”, 1910-28-A.  Payment Bond 

shall be in the form of EJCDC “Construction Payment Bond”, 1910-28-B.  The amounts 

of and other requirements for Performance and Payment Bonds are stated in paragraph 

5.01 of the General Conditions.  The requirements for delivery of Bonds are stated in 

paragraph 2.01 of the General Conditions.  Additional requirements may be stated in the 

Supplementary Conditions. 

23.02 Successful Bidder shall within five days from the date of the Notice of Award deliver to 

OWNER, for OWNER’S review and approval, the Performance Bond and the Payment 

Bond CONTRACTOR proposes to furnish at the time of the execution of the Agreement. 

ARTICLE 24 – CONTRACTOR’S INSURANCE 

24.01 The requirements for CONTRACTOR’S insurance and delivery of insurance certificates 

are stated in Article 5 of the General Conditions and in the Supplementary Conditions.   

ARTICLE 25 - SIGNING OF AGREEMENT 

25.01 When OWNER gives a Notice of Award to the Successful Bidder, it will be 

accompanied by the required number of unsigned counterparts of the Agreement with the 

other Contract Documents, which are identified in the Agreement as attached thereto.  

Within five days thereafter, Successful Bidder shall sign and deliver the required number 

of counterparts of the Agreement and attached documents to OWNER. 
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ARTICLE 26 - NOTICE TO PROCEED 

26.01 Issuance of the Notice to Proceed shall be as stated in Article 2 of the General 

Conditions. 

ARTICLE 27 - PARTNERING (NOT USED) 

ARTICLE 28 - SALES AND USE TAXES 

28.01 Refer to Supplementary Conditions paragraph SC-6.10 for information on OWNER’S 

exemption from sales and use taxes on materials and equipment to be incorporated into 

the Work.  Do not include said taxes in Bid. 

ARTICLE 29 - ADDITIONAL REQUIREMENTS 

29.01 Refer to Supplementary Conditions Paragraph SC-18.03 for information on OWNER’S 

Women and Minority Business Enterprise requirements. 

29.02 Refer to Supplementary Conditions Paragraph SC-18.06 for information on OWNER’S 

Apprenticeship policy. 

END OF SECTION 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

 
STURGEON POINT WATER TREATMENT PLANT 

SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 
PROJECT NO: 202100038 

SECTION 00360 

PERMIT APPLICATION 

ARTICLE 1 - GENERAL 

1.01 CONTRACTOR shall apply for and is responsible for complying with all requirements of 
the following permits. 

A. New York State Department of Transportation. 
B. New York State Department of Environmental Conservation 

a. Beneficial Use Determination (BUD)  
i. BUD 455-9-15 (WTP Residuals used as turf farming amendment 

and (second amendment-topsoil blending.) 
ii. BUD 660-9-15 (WTP Residuals used for top cover at Brownfield 

sites.) 
C. Erie County Department of Highway. 
D. New York State Thruway Authority. 
E. Local municipalities (if applicable). 

1.02 CONTRACTOR shall include all permit fees and permit requirements in his unit bid 
prices for the project and will not receive separate payment for any permit fees, including 
all associated permit conditions. 

END OF SECTION 
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

 

STURGEON POINT WATER TREATMENT PLANT 

SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 

PROJECT NO: 202100038 

(This Bid Form shall not be detached from the Project Manual.  The entire Project Manual shall 

be returned with the executed Bid.) 

SECTION 00410 

BID FORMS 

BID FOR: 

Erie County Water Authority 

Sturgeon Point WTP Sludge Removal, Disposal, and Relocation 

Project No. 2021000038 

BID TO: 

Service Center Front Desk 

Erie County Water Authority 

3030 Union Road 

Cheektowaga, New York 14227 

BID FROM: ______________________________________________________________ 

         (Print or Type Name of Bidder) 

(/A Corporation/A Partnership/A Limited Liability Company/An 

 Individual/A Joint Venture/[Bidder to strike out inapplicable terms.]) 

Gentlemen:  

1.01 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 

Agreement with OWNER in the form included in the Bidding Documents to perform all 

Work as specified or indicated in the Bidding Documents for the price(s) and within the 

times indicated in this Bid and in accordance with the Bidding Documents. 
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2.01 Bidder accepts all of the terms and conditions of the Notice to Bidders and Instructions to 

Bidders, including without limitation those dealing with the disposition of Bid security.  

This Bid will remain open subject to acceptance for the time period set forth in the 

Instruction to Bidders.  Bidder will sign the Agreement and will furnish the required 

contract security, and other required documents within the time periods set forth in the 

Bidding Documents. 

3.01 In submitting this Bid, Bidder represents, as set forth in the Agreement, that: 

A. Bidder has examined and carefully studied the Bidding Documents, the other related data 

identified in the Bidding Documents, if any, and the following Addenda receipt of all of 

which is hereby acknowledged.  

Addendum No.  Date Received  Addendum No.  Date Received 

___________  _____________ ___________  _____________ 

___________  _____________ ___________  _____________ 

___________  _____________ ___________  _____________ 

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local 

and Site conditions that may affect cost, progress, and performance for the Work. 

C. Bidder is familiar with and is satisfied as to all federal, state and local Laws and 

Regulations that may affect cost, progress and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 

conditions at or contiguous to the Site and all drawings of physical conditions in or relating 

to existing surface or subsurface structures at or contiguous to the Site (except 

Underground Facilities) which have been identified in the Supplementary Conditions as 

provided in paragraph 4.02 of the General Conditions, and (2) reports and drawings of a 

Hazardous Environmental Condition identified at the Site, if any, which have been 

identified in the Supplementary Conditions as provided in paragraph 4.06 of the General 

Conditions. 

E. Bidder has obtained and carefully studied (or assumes responsibility for having done so) 

all examinations, investigations, explorations, tests, studies and data concerning conditions 

(surface, subsurface and Underground Facilities) at or contiguous to the Site which may 

effect cost, progress or performance of the Work or which relate to any aspect of the means, 

methods, techniques, sequences and procedures of construction to be employed by Bidder, 

including applying the specific means, methods, techniques, sequences, and procedures of 
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construction expressly required by the Bidding Documents to be employed by Bidder, and 

safety precautions and programs incident thereto.   

F. Bidder does not consider that any further examinations, investigations, explorations, tests, 

studies or data are necessary for the determination of this Bid for performance of the Work 

at the price(s) and within the times and in accordance with the other terms and conditions 

of the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by OWNER and others at 

the Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has correlated the information known to Bidder, information and observations 

obtained from visits to the Site, reports and drawings identified in the Bidding Documents 

and all additional examinations, investigations, explorations, tests, studies and data with 

the Bidding Documents. 

I. Bidder has given OWNER written notice of all conflicts, errors, ambiguities, or 

discrepancies that Bidder has discovered in the Bidding Documents, and the written 

resolution thereof by OWNER is acceptable to Bidder. 

J. The Bidding Documents are generally sufficient to indicate and convey understanding of 

all terms and conditions for the performance of the Work for which this Bid is submitted. 

K. The quantities for the unit price items are unpredictable and the OWNER has inserted certain 

quantities in the proposal to be used solely for purpose of comparison of bids.   

L. Fixed minimum unit prices may have been established for some of the items in the Bid.  The 

prices represent the minimum amounts, which will be paid the CONTRACTOR for these 

items.  The Bidder shall include a price not less than the stated minimum.  If in the opinion 

of the Bidder these prices do not reflect the actual value of the work involved, the Bidder 

may void the given fixed minimum unit price for that specific item and enter a higher unit 

price in the spaces provided in the Bid Form sheets.  Bidder’s Proposals received which 

include a unit price less than the stated minimum shall be adjusted to meet the fixed 

minimum unit price. 
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M. The Bid Form is set up with a Base Bid and a number of alternate Bid Items.  All or any 

combination of the Alternate Bid Items (or Alternate Subitems therein) may be included 

with the Base Bid as part of the award.  It is possible that no Alternate Bid Items may be 

included as part of the award.  Bidders are required to bid all Base Bid Items and all Alternate 

Bid Items. 

4.01 Bidder further represents that this Bid is genuine and is not made in the interest of or on 

behalf of any undisclosed individual or entity and is not submitted in conformity with any 

agreement or rules of any group, association, organization or corporation; Bidder has not 

directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; 

Bidder has not solicited or induced any individual or entity to refrain from bidding; Bidder 

has not sought by collusion to obtain for itself any advantage over any other Bidder or over 

OWNER; and that no person or persons acting in any official capacity for the OWNER are 

directly or indirectly interested in this Bid, or in any portion of the profit thereof. 
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5.01 Bidder will complete the Work in accordance with the Contract Documents for: 

BASE BID 

  Estimated Computed 

Description  Quantities Totals 

 

ITEM 1 - Loading, Transportation, Testing, and Disposal  

   of Dried Sludge material from The Sturgeon Point  

   Water Treatment Plant site.  

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Ton    5000 Tons $  

 

 

ITEM 2 -  For Furnishing a 45,000-lb Wide Track, 

   Or Low Ground Pressure off road Bulldozer for  

   re-grading/compacting of Sturgeon Point  

   Water Treatment Plant Sludge Lagoon No.1  

   The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Hour                                           40 Hours  $  

 

ITEM 3 - For Furnishing a 20 Ton Vibrating Roller 

   with a minimum 84’’compaction width. for  

   re-grading/compacting of Sturgeon Point  

   Water Treatment Plant Sludge Lagoon No.1  

   The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Hour                                           40 Hours  $  

TOTAL BASE BID AMOUNT (This total is for convenience in $_____________ 

comparing Bids and is not an official part of this Bid.)        (Figures)       

                                                                                                                                                       

                                                        Dollars and                                                                    Cents 

 (Written Amount) 



ERIE COUNTY WATER AUTHORITY 

STURGEON POINT WTP SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 

PROJECT NO: 202100038 
 
 

Sturgeon Point WTP Sludge Removal, Disposal, & Relocation, 2021,  Bid Forms 

P:\ECWA\P202100038\07 Specs Master\00410.docx 00410-6 Rev.10/05 

ALTERNATE BID ITEMS 

  Estimated Computed 

Description  Quantities Totals 

 

ITEM 4 - Additional Loading, Transportation, Testing, 

   and Disposal, of Dried Sludge material from  

   The Sturgeon Point  Water Treatment Plant site. 

The UNIT PRICE of: 

       Dollars 

and        Cents 

   ($  ) per Ton                       3500 Tons       $                         

ITEM 5 -  For Furnishing an Operating Crew and Equipment 

  for the purposes of Sludge Material Relocation 

  within the Sturgeon Point Water Treatment Plant Site.  

The UNIT PRICE of: 

          Dollars 

   and       Cents 

   ($   ) per Week  8 Weeks $  

  

ITEM 6 - Miscellaneous Sludge Removal/Relocation  

  

ITEM 6A -   For Furnishing a 30-Ton Excavator 

   with accessories  

 The UNIT PRICE of: 

       Dollars 

and       Cents 

($   ) per Hour  40 Hours $  

 

ITEM 6B -  For Furnishing a 45,000-lb Wide Track 

   Or Low Ground Pressure off road Bulldozer  

 The UNIT PRICE of: 

       Dollars 

and       Cents 

($   ) per Hour  40 Hours $  

ITEM 6C –  For Furnishing a Dump Truck 

   The UNIT PRICE of: 

       Dollars 

and       Cents 

($   ) per Hour  40 Hours $  
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ITEM 6D –  For Furnishing Diesel Driven Dewatering  

   Pump with 4-inch Discharge with accessories 

   at an Hourly Rate 

   The UNIT PRICE of: 

       Dollars 

and       Cents 

($   ) per Hour  80  Hours $   

 

ITEM 6E –  For Mobilization/Demobilization of Large, Heavy, 

  Off-Highway Equipment to be Trailered 

  Mobilization and Demobilization Occurrence 

   The UNIT PRICE of: 

       Dollars 

and       Cents 

($   ) per Occurrence  4 Occurrences $  
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Unit prices have been computed in accordance with paragraph 11.03.B of the General Conditions. 

Bidder acknowledges that estimated quantities of items of Unit Price Work are not guaranteed and 

final payment will be based on actual quantities of Unit Price Work performed as provided in the 

Contract Documents. 

6.01 Bidder agrees that the Work will be substantially complete and completed and ready for 

final payment in accordance with Paragraph 14.07.B of the General Conditions on or 

before the dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated and special damages in the 

event of failure to complete the Work within the times specified above. 

7.01 The following documents are attached to and made a condition of this Bid: 

A. Required Bid security in the amount of  _____________________________ Dollars 

($                                                          ).  

B. Section 2875 of the Public Authorities Law. 

C. Section 2876 of the Public Authorities Law.  

D. Section 2878 of the Public Authorities Law, Non-Collusive Bidding Certification. 

E. State Finance Law Requirements 

F. Section 139-L of the State Finance Law, Statement relating to Sexual Harassment Policy. 

G. Required Bidder Qualifications Statement with supporting data. 

H. All addenda 

8.01 The terms used in this Bid will have the meanings indicated in the Instructions to Bidders 

and the General Conditions and Supplementary Conditions. 

Respectfully submitted on _______________, 20__. 
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If Bidder is: 

 

An Individual 

 

By            

(Individual’s Signature) 

            

(Printed or Typed Name of Individual) 

Doing business as         

 

License or Registration Number:      

 

Business Address:         

 

           

 

 

Phone No.:        FAX No.:    

 

A Partnership 

 

By            

(Firm Name) 

 

           

(General Partner’s Signature) 

 

           

(Printed or Typed Name of General Partner) 

(Attach evidence of authority to sign.) 

 

License or Registration Number:      

 

Business Address:         

 

           

 

Phone No.:        FAX No.:    
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A Corporation 

 

By            

(Corporation Name) 

 

           

(State of Incorporation) 

 

By            

(Signature of Officer Authorized to Sign) 

 

           

(Printed or Typed Name and Title of Officer Authorized to Sign) 

(Attach evidence of authority to sign.) 

 

 

  

(CORPORATE 

  

SEAL) 

 

 

Attest           

(Secretary) 

 

License or Registration Number:      

 

Business Address:         

 

           

 

Phone No.:        FAX No.:    
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Limited Liability Company 

 

By            

(Firm Name) 

 

           

(State of Formation) 

 

By            

(Signature of Member/Authorized to Sign) 

 

           

(Printed or Typed Name and Title of Member Authorized to Sign) 

(Attach evidence of authority to sign.) 

 

 

License or Registration Number:      

 

Business Address:         

 

           

 

Phone No.:        FAX No.:    
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A Joint Venture 

 

Joint Venture Name:        

 

By            

(Signature) 

 

               

(Printed or Typed Name)   (Title) 

 

            

(Address) 

 

By             

(Signature) 

 

               

(Printed or Typed Name)   (Title) 

 

            

(Address) 

 

 

Phone and FAX number and address for receipt of communications to joint venture: 

 

            

 

            

 

            

 

(Each joint venturer must sign.  The manner of signing for each individual, partnership, 

corporation or limited liability company that is a party to the joint venture shall be in the manner 

indicated above). 

 

 

END OF BID FORM 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

STURGEON POINT WATER TREATMENT PLANT 
SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 

PROJECT NO: 202100038 

SECTION 00430 

BID FORM SUPPLEMENTS 

Bid Security Form 

Section 2875 of the Public Authorities Law 

Section 2876 of the Public Authorities Law 

Section 2878 of the Public Authorities Law 

State Finance Law Requirements 

Section 139-L of the State Finance Law 
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BID SECURITY FORM 

BIDDER (Name and Address): 
__________________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 

SURETY (Name and Address of Principal Place of Business): 
__________________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 

OWNER: 
Erie County Water Authority 
295 Main Street, Room 350 
Buffalo, New York 14203 

BID 
BID DUE DATE:_________________________________ 

PROJECT:  
Sturgeon Point WTP Sludge Removal, Disposal, and Relocation 
Project No. 202100038 

BOND 
BOND NUMBER:__________________________________________ 
DATE: (Not later than Bid due date):__________________ 
PENAL SUM: ___________________________________________ ____________ 

(Words)       (Figures) 

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to 
the terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on 
its behalf by its authorized officer, agent, or representative. 

BIDDER      SURETY 

________________________________(Seal) __________________________(Seal) 
Bidder’s Name and Corporate Seal   Surety’s Name and Corporate Seal 

By:______________________________  By:_____________________________ 
Signature and Title     Signature and Title 

(Attach Power of Attorney) 

Attest:__________________________  Attest:_________________________ 
  Signature and Title         
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1.01  Bidder and Surety, jointly and severally, bind themselves, their 
heirs, executors, administrators, successors and assigns to pay to 
OWNER upon default of Bidder the penal sum set forth on the face of 
this Bond. 

2.01  Default of Bidder shall occur upon the failure of Bidder to 
deliver within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by OWNER) the executed 
Agreement required by the Bidding Documents and any performance 
and payment Bonds required by the Bidding Documents. 

3.01  This obligation shall be null and void if: 

A. OWNER accepts Bidder’s Bid and Bidder delivers within 
the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by OWNER) the 
executed Agreement required by the Bidding Documents 
and any performance and payment Bonds required by the 
Bidding Documents, or 

B. All Bids are rejected by OWNER, or 

C. OWNER fails to issue a Notice of Award to Bidder within 
the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if 
applicable, consented to by Surety when required by 
paragraph 5.01 hereof). 

4.01  Payment under this Bond will be due and payable upon default 
by Bidder and within 30 calendar days after receipt by Bidder and 
Surety of written notice of default from OWNER, which notice will be 
given with reasonable promptness, identifying this Bond and the 
Project and including a statement of the amount due. 

5.01  Surety waives notice of and any and all defenses based on or 
arising out of any time extension to issue Notice of Award agreed to in 
writing by OWNER and Bidder, provided that the total time for issuing 
Notice of Award including extensions shall not in the aggregate exceed 
120 days from Bid due date without Surety’s written consent. 

6.01  No suit or action shall be commenced under this Bond prior to 30 
calendar days after the notice of default required in paragraph 4.01 
above is received by Bidder and Surety and in no case later than one 
year after Bid due date. 

7.01  Any suit or action under this Bond shall be commenced only in a 
court of competent jurisdiction located in the state in which the Project 
is located. 

8.01  Notices required hereunder shall be in writing and sent to Bidder 
and Surety at their respective addresses shown on the face of this 
Bond.  Such notices may be sent by personal delivery, commercial 
courier or by United States Registered or Certified Mail, return receipt 
requested, postage pre-paid, and shall be deemed to be effective upon 
receipt by the party concerned. 
 

9.01  Surety shall cause to be attached to this Bond a current and 
effective Power of Attorney evidencing the authority of the officer, 
agent or representative, who executed this Bond on behalf of Surety to 
execute, seal and deliver such Bond and bind the Surety thereby. 

10.01  This Bond is intended to conform to all applicable statutory re-
quirements.  Any applicable requirement of any applicable statute that 
has been omitted from this Bond shall be deemed to be included herein 
as if set forth at length.  If any provision of this Bond conflicts with 
any applicable statute, then the provision of said statute shall govern 
and the remainder of this Bond that is not in conflict therewith shall 
continue in full force and effect. 

11.01  The term "Bid" as used herein includes a Bid, offer or proposal 
as applicable. 

END OF BID BOND 
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SECTION 2875 OF THE PUBLIC AUTHORITIES LAW 

§2875.  GROUND FOR CANCELLATION OF CONTRACT BY PUBLIC AUTHORITY. 

A clause shall be inserted in all specifications or contracts hereafter made or awarded by any 
public authority or by any official of any public authority created by the state or any political 
subdivision, for work or services performed or to be performed or goods sold or to be sold, to 
provide that upon the refusal of a person, when called before a grand jury, head of a state 
department, temporary state commission, or other state agency, the organized crime task force in 
the department of law, head of a city department, or other city agency, which is empowered to 
compel the attendance of witnesses and examine them under oath, to testify in an investigation 
concerning any transaction or contract had with the state, any political subdivision thereof or of a 
public authority, to sign a waiver of immunity against subsequent criminal prosecution or to 
answer any relevant question concerning such transaction or contract. 

(a) Such person, and any firm, partnership or corporation of which he is a member, partner, 
director or officer shall be disqualified from thereafter selling to or submitting bids to or 
receiving awards from or entering into any contracts with any public authority or official thereof, 
for goods, work or services, for a period of five years after such refusal, and to provide also that; 

(b) any and all contracts made with any public authority or official thereof, since the effective 
date of this law, by such person and by any firm, partnership or corporation of which he is a 
member, partner, director or officer may be canceled or terminated by the public authority 
without incurring any penalty or damages on account of such cancellation or termination, but any 
monies owing by the public authority for goods delivered or work done prior to the cancellation 
termination shall be paid. 

This is to CERTIFY that neither the undersigned nor any member, partner, director, or officer 
of the firm has refused to sign a waiver of immunity against subsequent criminal prosecution or 
to answer any relevant question concerning a transaction or contract with the state, any political 
subdivision thereof, a public authority or with a public department, agency or official of the state 
or of any political subdivision thereof or of a public authority, when called before a grand jury, 
head of a state department, temporary state commission, or other state agency, the organized 
crime task force in the department of law, head of a city department, or other city agency, which 
is empowered to compel the attendance of witnesses and examine them under oath. 

             
     (Name of Individual, Partnership or Corporation) 

    By          
     (Person authorized to sign) 
 (SEAL) 
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 SECTION 2876 OF THE PUBLIC AUTHORITIES LAW 

§2876.  DISQUALIFICATION TO CONTRACT WITH PUBLIC AUTHORITY 

Any person who, when called before a grand jury, head of a state department, temporary state 
commission or other state agency, the organized crime task force in the department of law, head 
of a city department or other city agency, which is empowered to compel the attendance of 
witnesses and examine them under oath to testify in an investigation concerning any transaction 
or contract had with the state, any political subdivision thereof, a public authority or with a 
public department, agency or official of the state or of any political subdivision thereof or of a 
public authority, refuses to sign a waiver of immunity against subsequent criminal prosecution or 
to answer any relevant questions concerning such transaction or contract, and any firm, 
partnership or corporation of which he is a member, partner, director or officer shall be 
disqualified from thereafter selling to or submitting bids to or receiving awards from or entering 
into any contracts with any public authority or any official of any public authority created by the 
state or any political subdivision, for goods, work or services, for a period of five years after such 
refusal or until a disqualification shall be removed pursuant to the provisions of section twenty-
six hundred three of this article. 

It shall be the duty of the officer conducting the investigation before the grand jury, the head of a 
state department, the chairman of the temporary state commission or other state agency, the 
organized crime task force in the department of law, the head of a city department or other city 
agency before which the refusal occurs to send notice of such refusal, together with the names of 
any firm, partnership or corporation of which the person so refusing is known to be a member, 
partner, officer or director, to the commissioner of transportation of the state of New York, or the 
commissioner of general services as the case may be, and the appropriate departments, agencies 
and officials of the state, political subdivisions thereof or public authorities with whom the 
persons so refusing and any firm, partnership or corporation of which he is a member, partner, 
director or officer, is known to have a contract.  However, when such refusal occurs before a 
body other than a grand jury, notice of refusal shall not be sent for a period of ten days after such 
refusal occurs.  Prior to the expiration of this ten day period, any person, firm, partnership or 
corporation which has become liable to the cancellation or termination of a contract or 
disqualification to contract on account of such refusal may commence a special proceeding at a 
special term of the supreme court, held within the judicial district in which the refusal occurred, 
for an order determining whether the questions in response to which the refusal occurred were 
relevant and material to the inquiry.  Upon the commencement of such proceeding, the sending 
of such notice of refusal to answer shall be subject to order of the court in which the proceeding 
was brought in a manner and on such terms as the court may deem just.  If a proceeding is not 
brought within ten days, notice of refusal shall thereupon be sent as provided herein. 
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SECTION 2878 OF THE PUBLIC AUTHORITIES LAW 

§2878. STATEMENT OF NON-COLLUSION IN BIDS OR PROPOSALS TO PUBLIC 
AUTHORITY. 

(1) Every bid or proposal hereafter made to a public authority or to any official of any 
public authority created by the state or any political subdivision, where competitive bidding is 
required by statute, rule, regulation or local law, for work or services performed or to be 
performed or goods sold or to be sold, shall contain the following statement subscribed by the 
bidder and affirmed by such bidder as true under the penalties of perjury: 

 NON-COLLUSIVE BIDDING CERTIFICATION 

(a) By submission of this bid, EACH BIDDER AND EACH PERSON SIGNING ON 
BEHALF OF ANY BIDDER CERTIFIES, AND IN THE CASE OF A JOINT BID EACH 
PARTY THERETO CERTIFIES AS TO ITS OWN ORGANIZATION, under penalty of 
perjury, that to the best of his knowledge and belief: (1) the prices in this bid have been arrived at 
independently without collusion, consultation, communication, or agreement, for the purpose of 
restricting competition, as to any matter relating to such prices with any other bidder or with any 
competitor; (2) Unless otherwise required by law, the prices which have been quoted in this bid 
have not been knowingly disclosed by the bidder and will not knowingly be disclosed by the 
bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; and (3) 
No attempt has been made or will be made by the bidder to induce any other person, partnership 
or corporation to submit or not to submit a bid for the purpose of restricting competition. 

(b) A bid shall not be considered for award nor shall any award be made where (a) (1) (2) 
and (3) above have not been complied with; provided, however, that if in any case the bidder 
cannot make the foregoing certification, the bidder shall so state and shall furnish with the bid a 
signed statement which sets forth in detail the reasons therefore.  Where (a) (1) (2) and (3) above 
have not been complied with, the bid shall not be considered for award nor shall any award be 
made unless the head of the purchasing unit of the state, public department or agency to which 
the bid is made, or his designee, determines that such disclosure was not made for the purpose of 
restricting competition. 

The fact that a bidder (a) has published price lists, rates, or tariffs covering items to be 
procured, (b) has informed prospective customers of proposed or pending publication of new or 
revised price lists for such items, or (c) has sold the same items to other customers at the same 
prices being bid, does not constitute, without more, a disclosure within the meaning of 
subparagraph one (a). 
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The undersigned CERTIFIES, under penalty of perjury, that he is authorized to make this 
bid and execute this statement of non-collusion; that each of the statements contained in (1), (2) 
and (3) of paragraph (a) are true; that he is familiar with the statements and restrictions contained 
in paragraph (b) and the paragraph regarding the publication of price lists, etc. and such 
statements and restrictions are true and have been complied with by the bidder. 

            
   (Name of Individual, Partnership, or Corporation) 

    By         

(SEAL) 
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FORMS A, B, and C 

STATE FINANCE LAW REQUIREMENTS 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). When the Authority seeks to 
procure goods or services by means of an Invitation or Notice to Bid, or a Request for Proposals, 
the State Finance Law imposes certain restrictions on anyone who may wish to offer goods or 
services to the Authority as an Offerer, as that term is defined in §§ 139-j(1)(h) and 139-k(1)(h).  

During the Restricted Period, as defined in §§ 139-j(1)(f) and 139-k(1)(f), when bids or 
proposals are being solicited, the Authority will designate a contact person with whom the 
Offerer may contact for information and other authorized purposes as set forth in §139-j of the 
State Finance Law.   The designated contact is identified in the Notice to Bidders, or in the 
Request for Proposal.  An Offerer is authorized to contact the Authority’s designated contact for 
such purposes as set forth in § 139-j(3).  

Pursuant to the State Finance Law, the Authority is also required to make certain findings before 
making any determinations as to the qualifications and eligibility of those seeking a procurement 
contract, as that term is defined in State Finance Law §§ 139-j(1)(g) and 139-k(1)(g). Certain 
findings of non-responsibility can result in rejection for contract award and in the event of two 
findings of non-responsibility occurring within a 4-year period, the Offerer will be debarred from 
obtaining procurement contracts with the Authority.  Further information about these 
requirements can be found in §§139−j and 139−k of the New York State Finance Law and the 
Erie County Water Authority’s Procurement Disclosure Policy. 

The following forms will be used by the Authority to make such findings: 

Form A - Offerer’s Affirmation of Understanding of, and Agreement to Comply with, the 
Authority’s Permissible Contact Requirement During the Restricted Period.  

Form B - Offerer’s Certification of Compliance with State Finance Law. 

Form C - Offerer’s Disclosure of Prior Non-Responsibility Determinations. 
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FORM A 
 

Offerer’s Affirmation of Understanding of, and Agreement to Comply  
with, the Permissible Contact Requirements During the Restricted Period 

Instructions: 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a).  The Authority must obtain a 
written affirmation of understanding and agreement to comply with procedures regarding 
permissible contacts with the Authority in the restricted period for a procurement contract in 
accordance with State Finance Law §139−j and §139−k.  It is required that this affirmation be 
obtained as early as possible in the procurement process, but no later than when the Offerer 
submits its proposal. 

 
Offerer affirms that it understands and agrees to comply with the procedures of the Authority 
relative to permissible contacts as required by State Finance Law §139−j(3) and §139−j(6)(b). 

By:   Date:   

Name:   

Title:   

Contractor Name:   

Contractor Address:   
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FORM B 

Offerer’s Certification of Compliance 
With State Finance Law §139−k(5) 

Instructions: 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a).  The Authority must obtain a 
Certification that the information submitted for a procurement contract is complete, true, and 
accurate regarding any prior findings of non-responsibility, such as non-responsibility pursuant 
to State Finance Law §139−j.  The Offerer must agree to sign the Certification, under penalty of 
perjury, and to provide the Certification to the Authority.  The Certification should be obtained 
as early as possible in the process, but no later than when an Offerer submits its proposal. 

Offerer Certification: 

I certify that all information provided to the Authority relating to the awarding of a procurement 
contract is complete, true, and accurate. 

By:   Date:   

Name:   

Title:   

Contractor Name:   

Contractor Address:   
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Page 1 of 3 
FORM C 

Offerer’s Disclosure of Prior 
Non-Responsibility Determinations 

Background: 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). New York State Finance Law 
§139−k(2) obligates the Authority to obtain specific information regarding prior non-
responsibility determinations with respect to State Finance Law §139−j.  In accordance with 
State Finance Law §139−k, an Offerer must be asked to disclose whether there has been a 
finding of non-responsibility made within the previous four (4) years by any Governmental 
Entity due to: (a) a violation of State Finance Law §139−j; or (b) the intentional provision of 
false or incomplete information to a Government Entity. 

The terms “Offerer” and “Governmental Entity” are defined in State Finance Law §§139−j(1).  
and §139−k(1),  These sections also set forth detailed requirements about the restrictions on 
contacts during the procurement process.   A violation of State Finance Law §139−j includes, but 
is not limited to, an impermissible contact during the restricted period (for example, contacting a 
person or entity other than the designated contact person, when such contact does not fall within 
one of the exemptions). 

As part of its responsibility determination, State Finance Law §139−k(3) mandates consideration 
of whether an Offerer fails to timely disclose accurate or complete information regarding the 
above non-responsibility determination.  In accordance with law, no Procurement Contract shall 
be awarded to any Offerer that fails to timely disclose accurate or complete information under 
this section, unless a finding is made that the award of the Procurement Contract to the Offerer is 
necessary to protect public property or public health safety, and the Offerer is the only source 
capable of supplying the required Article of Procurement, as that term is defined in State Finance 
Law §§ 139-j(1)(b) and 139-k(1)(b), within the necessary timeframe.  See State Finance Law 
§139−j(10)(b) and §139−k(3). 

Instructions: 

The Authority must include a disclosure request regarding prior non-responsibility 
determinations in accordance with State Finance Law §139−k in its solicitation of proposals or 
bid documents or specifications or contract documents, as applicable, for procurement contracts.  
The attached form is to be completed and submitted by the individual or entity seeking to enter 
into a Procurement Contract.  It shall be submitted to the Authority conducting the Governmental 
Procurement no later than when the Offerer submits its proposal. 
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Page 2 of 3 
FORM C (Continued) 

Offerer’s Disclosure of Prior Non-Responsibility Determinations 

Name of Individual or Entity Seeking to Enter into the Procurement Contract: 

  

Address:   

  

Name and Title of Person Submitting this Form:   

  

Contract Procurement Number:   

Date:   

1. Has any Governmental Entity made a finding of non-responsibility regarding the individual 
or entity seeking to enter into the Procurement Contract in the previous four years?  (Please 
circle): No Yes 

 If yes, please answer the next questions: 

2. Was the basis for the finding of non-responsibility due to a violation of State Finance Law 
§139−j (Please circle):  No Yes 

3. Was the basis for the finding of non-responsibility due to the intentional provision of false or 
incomplete information to a Governmental Entity?  (Please circle) No Yes 

4. If you answered yes to any of the above questions, please provide details regarding the 
finding of non-responsibility below. 

Governmental Entity:   

Date of Finding of Non-Responsibility:   

Basis of Finding of Non-Responsibility:   
  
  
  
  
  
(Add additional pages as necessary) 
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Page 3 of 3 
FORM C (Continued) 

5. Has any Governmental Entity or other governmental agency terminated or withheld a 
Procurement Contract with the above-named individual or entity due to the intentional 
provision of false or incomplete information?  (Please circle): No Yes 

6. If yes, please provide details below. 
 Governmental Entity:   

 Date of Termination or Withholding of Contract:   

 Basis of Termination or Withholding: 
   
   
   
   
   
   
   
   
 (Add additional pages as necessary) 

Offerer certifies that all information provided to the Erie County Water Authority with respect to 
State Finance Law §139−k is complete, true, and accurate. 

By:   Date:   
 Signature 

Name:   

Title:   
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CONTRACT TERMINATION PROVISION 

Instructions: 

A Contract Termination Provision will be included in each procurement contract governed by 
State Finance Law §139−k.  New York State Finance Law §139-k(5) provides that every 
procurement contract award subject to the provisions of State Finance Law §§139−k and 139−j 
shall contain a provision authorizing the governmental entity to terminate the contract in the 
event that the certification is found to be intentionally false or intentionally incomplete.  This 
statutory contract language authorizes, but does not mandate, termination.  “Government Entity” 
and “procurement contract” are defined in State Finance Law §§ 139 j(1) and 139−k(l). 

This required clause will be included in a covered procurement contract. 

A sample of the Termination Provision is included below.  If a contract is terminated in 
accordance with State Finance Law §139−k(5), the Erie County Water Authority, as a 
governmental entity, is required to include a statement in the procurement record describing the 
basis for any action taken under the termination provision. 

Sample Contract Termination Provision 

The Erie County Water Authority, as a governmental entity, reserves the right to terminate this 
contract in the event it is found that the certification filed by the Offerer in accordance with New 
York State Finance Law §139−k was intentionally false or intentionally incomplete.  Upon such 
finding, the Authority may exercise its termination right by providing written notification to the 
Offerer in accordance with the written notification terms of this contract. 
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SECTION 139-L OF THE STATE FINANCE LAW 
STATEMENT RELATING TO SEXUAL HARASSMENT POLICY 

1. “Bidder” has the same meaning as the term, “Offerer,” as that terms is defined in State 
Finance Law § 139-k(1)(h), and includes anyone who submits a bid or proposal. 
  

2. Every proposal or bid hereafter made and submitted to the Erie County Water Authority, 
where competitive bidding or a sealed proposal is required by statute, rule or regulation, 
for work or services performed or to be performed or goods sold or to be sold, shall 
contain the following statement subscribed by the Bidder and affirmed by such Bidder as 
true under penalty of perjury: 
 

SEXUAL HARASSMENT BIDDING CERTIFICATION 
 
(a) “By submission of this bid/proposal, EACH BIDDER AND EACH PERSON 

SIGNING ON BEHALF OF ANY BIDDER CERTIFIES, AND IN THE CASE OF 
A JOINT BID EACH PARTY THERETO CERTIFIES AS TO ITS OWN 
ORGANIZATION, under penalty of perjury, that the Bidder has and has 
implemented a written policy addressing sexual harassment prevention in the 
workplace and provides annual sexual harassment prevention training to all its 
employees. Such policy shall, at a minimum, meet the requirements of Section two 
hundred one-g of the Labor Law.” 

 
3.  A bid/proposal shall not be considered for award nor shall any award be made to a 

Bidder who has not complied with subdivision one of this section; provided, however, 
that if in any case the Bidder cannot make the foregoing certification, the Bidder shall so 
state and shall furnish with the bid/proposal a signed statement which sets forth in detail 
the reasons therefore.   

The undersigned CERTIFIES, under penalty of perjury, that he is authorized to make this 
bid/proposal and execute this statement on sexual harassment; that he is familiar with the 
statements contained in ¶2(a) of this document, as well as the provisions of State Finance Law 
§139-L and Labor Law §201-g, and such statements are true and have been complied with by the 
Bidder. 

                                                      
       (Name of Individual, Partnership or Corporation) 
    

    By          
     (Person authorized to sign) 
 (SEAL) 

END OF BID FORM SUPPLEMENTS 
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

STURGEON POINT WATER TREATMENT PLANT 

SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 

PROJECT NO: 202100038 

SECTION 00450 

 BIDDER’S QUALIFICATION STATEMENT 

 (Completion of this statement is required in advance of 

 consideration for award of Contract.) 

SUBMITTED TO: 

Service Center Front Desk 

Erie County Water Authority 

3030 Union Road 

Cheektowaga, New York 14227 

SUBMITTED FOR: 

Erie County Water Authority 

Sturgeon Point WTP Sludge Removal, Disposal, and Relocation 

Project No. 202100038 

SUBMITTED BY: 

Name of Organization:                

(Print or Type Name of Bidder) 

Name of Individual:                 

Title:                    

Business Address:                 

                     

Telephone No.:                  

Fax No.:                   
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Gentlemen: 

The undersigned certifies under oath the truth and correctness of all statements and of all answers 

to questions made hereinafter. 

 (Note:  Attach additional sheets as required.) 

1.0 Bidder’s General Business Information 

1.1 Check if: 

 Corporation  Partnership  Joint Venture     Sole Proprietorship 

If Corporation: 

A. Date and State of Incorporation: 

                 

                 

B. List of Executive Officers: 

Name       Title 

                 

                 

                 

                 

If Partnership: 

A. Date and State of Organization: 

                 

                 

B. Names of Current General Partners: 

                 

                 

C. Type of Partnership 

 General   Publicly Traded 

 Limited   Other (described):       
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If Joint Venture: 

A. Date and State of Organization: 

                 

                 

B. Name, Address and Form of Organization of Joint Venture Partners:  (Indicate 

managing partner by an asterisk *): 

                 

                 

                 

                 

                 

If Sole Proprietorship: 

A. Date and State of Organization: 

                 

                 

B. Name and Address of Owner or Owners: 

                 

                 

                 

                 

2.0 How many years has your organization been in business as a general 

contractor?         

3.0 Has your organizational structure changed within the past five years?   Yes        No 

   If the answer to this question is “yes”, provide data as listed above in Item 1.0 for your 

previous organization. 

                   

                   

                   

                   

4.0 We normally perform      percent of the work with our own forces.  List 

work normally subcontracted. 
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5.0 Has any construction contract to which you have been a party been terminated by the 

owner; have you ever terminated work on a project prior to its completion for any reason; 

has any surety which issued a performance bond on your behalf ever completed the work 

in its own name or financed such completion on your behalf; has any surety expended any 

monies in connection with a contract for which they furnished a bond on your behalf?   

 Yes        No 

If the answer to any portion of this question is “yes”, furnish details of all such occurrences 

including name of owner, architect or engineer, and surety, and name and date of project. 

                   

                   

                   

                   

6.0 Has any officer or partner of your organization ever been an officer or partner of another 

organization that had any construction contract terminated by the owner; terminated work 

on a project prior to its completion for any reason; had any surety which issued a 

performance bond complete the work in its own name or financed such completion; or had 

any surety expend any monies in connection with a contract for which they furnished a 

bond?   

 Yes        No 

If the answer to any portion of this question is “yes”, furnish details of all such occurrences 

including name of owner, architect or engineer, and surety, and name and date of project. 

                   

                   

                   

                   

7.0 In the last five years, has your organization, or any predecessor organization, failed to 

substantially complete a project in a timely manner?   

 Yes        No 

If the answer to this question is “yes”, furnish details of all such occurrences including 

name of owner, architect or engineer, and surety, and name and date of project. 

                   

                   

                   

                   

 

8.0 On Schedule A, attached, list name, location and description of project, owner, architect or 

engineer, contract price, percent complete and scheduled completion of the major 
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construction projects your organization has in progress on this date.  Provide name, address 

and telephone number of a reference for each project listed. 

9.0 On Schedule B, attached, list name, location and description of project, owner, architect 

or engineer, contract price, date of completion and percent of work with your own forces 

of major projects of the same general nature as this project which your organization has 

completed in the past five years.  Provide name, address and telephone number of a 

reference for each project listed. 

10.0 On Schedule C, attached, list name and construction experience of the principal individuals 

of your organization directly involved in construction operations. 

10.1 On Schedule D, attached, list OSHA Information requested. 

11.0 List the states and categories of construction in which your organization is legally qualified 

to do business. 

                    

                    

12.0 Provide the following for your surety: 

12.1 Surety Company:                

12.2 Agent:                  

A. Address:                 

B. Telephone No.:               

 

12.3 What is your approximate total bonding capacity? 

 $500,000 to $2,000,000 

 $2,000,000 to $5,000,000 

 $5,000,000 to $10,000,000 

 $10,000,000 or more 

13.0 Provide the following with respect to an accredited banking institution familiar with your 

organization. 

13.1 Name of Bank:                

13.2 Address:                  

13.3 Account Manager:                

13.4 Telephone No.:                
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14.0 Provide the name, address and telephone number of an individual who represents a major 

equipment/material supplier whom the Owner may contact for a financial reference: 

                    

                    

15.0 Attach a financial statement, prepared on an accrual basis, in a form which clearly indicates 

Bidder’s assets, liabilities and net worth. 

15.1 Date of financial statement:      

15.2 Name of firm preparing statement:       

16.0 Dated at     , this     day of     , 20  . 

Bidder:             

          (Print or Type Name of Bidder) 

    By:           

                    

Title:           

Attachments A, B, C, and D 

(Seal, if corporation) 
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 -----------------------(Affidavit for Individual)----------------------- 

            being duly sworn, deposes and says that: 

a) the financial statement, taken from his/her books, is a true and accurate statement of his/her 

financial condition as of the date thereof; and b) all of the foregoing qualification information is 

true, complete, and accurate. 

 -----------------------(Affidavit for Partnership)---------------------- 

            being duly sworn, deposes and says that: 

a) he/she is a member of the partnership of            ; 

b) he/she is familiar with the books of said partnership showing its financial condition; c) the 

financial statement, taken from the books of said partnership, is a true and accurate statement of 

the financial condition of the partnership as of the date thereof; and d) all of the foregoing 

qualification information is true, complete, and accurate. 

 -----------------------(Affidavit for Corporation)---------------------- 

            being duly sworn, deposes and says that: 

a) he/she is         of           ; 

     (Full name of Corporation) 

b) he/she is familiar with the books of said corporation showing its financial condition; c) the 

financial statement, taken from the books of said corporation, is a true and accurate statement of 

the financial condition of said corporation as of the date thereof; and d) that all of the foregoing 

qualification information is true, complete, and accurate. 

 ----------------------------(Acknowledgment)---------------------------- 

            being duly sworn, deposes and says 

that he/she is        of           ; 

            (Name of Bidder) 

that he/she is duly authorized to make the foregoing affidavit and that he/she makes it on behalf of  

(   ) himself/herself; (   ) said partnership; (   ) said corporation. 

Sworn to before me this      day of      , 20  , in the 

County of       , State of           . 

         

   (Notary Public) 

My commission expires       

(Seal) 

 END OF BIDDER QUALIFICATIONS STATEMENT 
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ATTACHMENT A 

 

 SCHEDULE A 

 PROJECTS IN PROGRESS 

 

 

 Name, Location and   Architect or     Percent   Scheduled        Reference/Contract 

Description of Project Owner    Engineer    Contract Price Complete  Completion  Include Address and Phone 
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ATTACHMENT B 

 

 SCHEDULE B 

 PROJECTS COMPLETED 

 

 

 Name, Location and   Architect or     Date      Percent with       Reference/Contract 

Description of Project Owner    Engineer    Completed Contract Price  Own Forces  Include Address and Phone 
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ATTACHMENT C 

 

 SCHEDULE C 

 PERSONNEL 

 

 

Date Started With  Date Started In       Prior Positions and 

Name    Position   This Organization    Construction    Experience In Construction 
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ATTACHMENT D 

                                                   

SCHEDULE D 

OSHA INFORMATION 

 

 

List all Occupational Safety and Health Administration Citations for the last three years, including date, subject matter, and penalty. 

 

  

 

  

 

  

 

  

 

 

Attach copies of all determined Citations and Notification of Penalty, Form OSHA 2. 

 

 

Describe all pending cases, giving pertinent information such as apparent violations, location of 

 

project, type of project, and present status.   

 

  

 

  

 

  

 

 

List any additional information on the back or attach a separate sheet if necessary.
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

 

STURGEON POINT WATER TREATMENT PLANT 

SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 

PROJECT NO: 202100038 

 

SECTION 00500 

 

AGREEMENT 

 

THIS AGREEMENT is dated as of the __________ day of __________ in the year 

__________, by and between the ERIE COUNTY WATER AUTHORITY (hereinafter called 

OWNER) and ____________________________________________________ (hereinafter called 

CONTRACTOR). 

 

WITNESSETH:  OWNER and CONTRACTOR, in consideration of the mutual covenants 

hereinafter set forth, agree as follows: 

 

 

ARTICLE 1 - WORK 

 

1.01 CONTRACTOR shall at its own cost and expense furnish all labor, services, tools, 

materials, equipment and incidentals necessary to complete all Work as specified or 

indicated in the Contract Documents to perform all specified work required for Sludge 

Removal, Disposal, and Relocation.  The Work consists of Loading, removal, disposal, and 

relocation of sludge material that has been removed from the Sturgeon Point Water 

Treatment Plant site.  The Work is generally described in Section 01100 of the General 

Requirements. 

 

 

ARTICLE 2 - OWNER 

 

2.01 The Project has been designed by the OWNER, who is hereinafter called OWNER.  The 

OWNER will assume all duties and responsibilities and have the rights and authority 

assigned to OWNER in connection with completion of the work and in accordance with the 

Contract Documents. 

 

 

ARTICLE 3 - CONTRACT TIMES 

 

3.01 Time of the Essence 

 

A. All time limits for Milestones, if any, Substantial Completion, Final Completion and 

readiness for final payment as stated in the Contract Documents are of the essence. 
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B. The CONTRACTOR is required to remove or relocate sludge material designated by 

OWNER from the Sturgeon Point WTP site, by the Substantial Completion Date.  This 

work shall be performed under Bid Item 1. 

 

3.02 Days to Achieve Substantial Completion and Final Payment 

   A.  The Substantial Completion Date for the Contract shall be 10/31/2021. 

 

B. The final completion date for the Contract shall be 11/15/2021. 

 

C. Final Payment shall be made after all Work of the Contract is completed and in 

accordance with Paragraph 14.07 of the General Conditions. 

 

D. All days specified herein are considered calendar days. 

 

 

ARTICLE 4 - SPECIAL DAMAGES 

 

 

4.01 Special Damages: 

 

A. In addition to the amount provided for liquidated damages, CONTRACTOR shall pay 

OWNER the actual costs reasonably incurred by OWNER for engineering and 

inspection forces employed for the Work for each day that expires after the days 

specified in Article 3 for Substantial Completion (adjusted for any changes thereof 

made in accordance with Article 12 of the General Conditions) until the Work is 

substantially complete. 

 

B. After Substantial Completion, if CONTRACTOR shall neglect, refuse or fail to 

complete the remaining Work within the Contract Time or any proper extension thereof 

granted by OWNER, CONTRACTOR shall pay OWNER the actual costs reasonably 

incurred by OWNER for engineering and inspection forces employed for the Work for 

each day that expires after the time specified in Article 3 for Work to be completed and 

ready for final payment (adjusted for any extensions thereof made in accordance with 

Article 12 of the General Conditions) until the Work is completed and ready for final 

payment. 

 

4.02 OWNER may deduct liquidated damages and special damages as determined by the 

provisions of this Article 4 from progress payments due CONTRACTOR under this 

Agreement. 

 

 

ARTICLE 5 - CONTRACT PRICE 

 

5.01 OWNER shall pay CONTRACTOR, in current funds, for completion of the Work in 

accordance with the Contract Documents the prices stated in CONTRACTOR’S Bid, which 

Bid is attached hereto and identified as Exhibit 1 of this Agreement.  As provided in 

paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and 
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determinations of actual quantities and classifications are to be made by OWNER as 

provided in paragraph 9.08 of the General Conditions.  Unit prices have been computed as 

provided in paragraph 11.03 of the General Conditions. 

 

 

ARTICLE 6 - PAYMENT PROCEDURES 

 

6.01 Submittal and Processing of Payments 

 

A. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 

of the General Conditions.  Applications for Payment will be processed as provided in 

the General Conditions. 

 

6.02 Progress Payments; Retainage 

 

A. OWNER shall make monthly progress payments on account of the Contract Price on 

the basis of CONTRACTOR’S Applications for Payment. CONTRACTOR’S 

Applications for Payment will be due on the last day of the month.  All progress 

payments will be on the basis of the progress of the Work measured by the schedule of 

values provided for in paragraph 2.07.A of the General Conditions (and in the case of 

Unit Price Work, based on the number of units completed and accepted) or, in the 

event there is no schedule of values, as provided in the General Requirements.  A 

progress payment will not be made whenever the value of the Work completed since 

the last previous progress payment is less than ten thousand dollars ($10,000). 

 

1. Prior to Substantial Completion 

 

a. Progress payments will be made in the amount of 95 percent of the Work 

completed, (with the balance being retainage), less the aggregate of 

payments previously made and less such amounts as OWNER shall 

determine, or may withhold, in accordance with paragraph 14.02 of the 

General Conditions; and 

b. 95 percent of the cost of materials and equipment not incorporated in the 

Work but suitably stored (with the balance being retainage). 

c. After one year of Contract duration has elapsed, OWNER may elect to 

return a portion of retainage held for that one year to the CONTRACTOR. 

 

2. Upon Final Completion, OWNER shall pay an amount sufficient to increase total 

payments to CONTRACTOR to 100 percent of the Work completed, less such 

amounts as OWNER shall determine in accordance with paragraph 14.02.B.5 of 

the General Conditions and less 200 percent of OWNER’S estimate of the value 

of Work to be completed or corrected as shown on the tentative list of items to be 

completed or corrected attached to the certificate of Substantial Completion. 
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6.03 Final Payment: 

 

A. Upon final completion and acceptance of the Work in accordance with paragraph 14.07 

of the General Conditions, OWNER shall pay the remainder of the Contract Price as 

provided in said paragraph 14.07. 

 

 

ARTICLE 7 - INTEREST 

 

7.01 All moneys not paid when due hereunder shall bear interest at the maximum rate allowed by 

law at the place of the Project. 

 

 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

 

8.01 As part of the inducement for OWNER to enter into this Agreement CONTRACTOR makes 

the following representations: 

 

A. CONTRACTOR has examined and carefully studied the Contract Documents and the 

other related data identified in the Bidding Documents. 

 

B. CONTRACTOR has visited the Site and become familiar with and is satisfied as to the 

general, local and Site conditions that may affect cost, progress, and performance for 

the Work. 

 

C. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws 

and Regulations that may affect cost, progress and performance of the Work. 

 

D. CONTRACTOR has carefully studied all: (1) reports of explorations and tests of 

subsurface conditions at or contiguous to the Site and all drawings of physical 

conditions in or relating to existing surface or subsurface structures at or contiguous to 

the Site (except Underground Facilities) which have been identified in the Supplemen-

tary Conditions as provided in paragraph 4.02 of the General Conditions, and (2) 

reports and drawings of a Hazardous Environmental Condition identified at the Site, if 

any, which have been identified in the Supplementary Conditions as provided in 

paragraph 4.06 of the General Conditions. 

 

E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for 

having done so) all examinations, investigations, explorations, tests, studies and data 

concerning conditions (surface, subsurface and Underground Facilities) at or 

contiguous to the Site which may effect cost, progress or performance of the Work or 

which relate to any aspect of the means, methods, techniques, sequences and 

procedures of construction to be employed by CONTRACTOR, including applying the 

specific means, methods, techniques, sequences, and procedures of construction 

expressly required by the Contract Documents to be employed by CONTRACTOR, 

and safety precautions and programs incident thereto.   
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F. CONTRACTOR does not consider that any further examinations, investigations, 

explorations, tests, studies or data are necessary for the performance of the Work at the 

Contract Price, within the Contract Times and in accordance with the other terms and 

conditions of the Contract Documents.   

 

G. CONTRACTOR is aware of the general nature of work to be performed by OWNER 

and others at the Site that relates to the Work as indicated in the Contract Documents.   

 

H. CONTRACTOR has correlated the information known to CONTRACTOR, 

information and observations obtained from visits to the Site, reports and drawings 

identified in the Contract Documents and all additional examinations, investigations, 

explorations, tests, studies and data with the Contract Documents. 

 

I. CONTRACTOR has given OWNER written notice of all conflicts, errors, ambiguities, 

or discrepancies that CONTRACTOR has discovered in the Contract Documents and 

the written resolution thereof by OWNER is acceptable to CONTRACTOR.   

 

J. The Contract Documents are generally sufficient to indicate and convey understanding 

of all terms and conditions for the performance of the Work. 

 

 

ARTICLE 9 - CONTRACT DOCUMENTS 

 

9.01 The Contract Documents consist of the following: 

 

A. This Agreement (9 pages). 

 

B. Performance Bond (2 pages). 

 

C. Payment Bond (2 pages). 

 

D. General Conditions (42 pages). 

 

E. Supplementary Conditions (8 pages). 

 

F. Specifications, as listed in the table of contents of the Project Manual. 

 

G. Appendix A - Women and Minority Business Enterprise Policy. 

 

H. Appendix B - Insurance Requirements. 

 

I. Appendix C - Prevailing Wage Rate Schedule. 

J. Appendix D- BUD Renewal 455-1-15/660-9-15 

K. Appendix E- BUD Renewal 455-9-15 Second Amendment  

L. Appendix F- Test America Testing Analysis report dated 4/30/2018 

 

M. Not used. 
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N. Addenda consisting of Numbers____ to ____, inclusive. 

 

O. Exhibits to the Agreement enumerated as follows: 

 

1. Exhibit 1, Bid Form (11 pages). 

 

P. The following, which may be delivered or issued on or after the Effective Date of the 

Agreement, and are not attached hereto: 

1. Notice to Proceed 

2. Written Amendments 

3. Work Change Directives 

4. Change Order(s) 

 

9.02 The documents listed in paragraph 9.01 above are attached to this Agreement (except as 

expressly noted otherwise above).  Documents not attached are incorporated by reference.  

There are no Contract Documents other than those listed in this Article 9. 

 

9.03 The Contract Documents may only be amended, modified or supplemented as provided in 

paragraph 3.04 of the General Conditions. 

 

 

ARTICLE 10 - MISCELLANEOUS 

 

10.01 Terms 

 

A. Terms used in this Agreement will have the meanings indicated in the General 

Conditions. 

 

10.02 Assignment of Contract 

 

A. No assignment by a party hereto of any rights under or interests in the Contract will be 

binding on another party hereto without the written consent of the party sought to be 

bound; and, specifically but without limitation, moneys that may become due and 

moneys that are due may not be assigned without such consent (except to the extent 

that the effect of this restriction may be limited by law), and unless specifically stated 

to the contrary in any written consent to an assignment, no assignment will release or 

discharge the assignor from any duty or responsibility under the Contract Documents. 

 

10.03 Successors and Assigns 

 

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and 

legal representatives to the other party hereto, its partners, successors, assigns and legal 

representatives in respect to all covenants, agreements and obligations contained in the 

Contract Documents. 

 



Sturgeon Point WTP Sludge Removal, Disposal, & Relocation, 2021  Agreement 

P:\ECWA\P202100038\07 Specs Master\00500.docx 00500-7 Rev.10/05 

10.04 Severability 

 

A. Any provision or part of the Contract Document, held to be void or unenforceable 

under any Law or Regulation shall be deemed stricken, and all remaining provisions 

shall continue to be valid and binding upon OWNER and CONTRACTOR, who agree 

that the Contract Documents shall be reformed to replace such stricken provision or 

part thereof with a valid and enforceable provision that comes as close as possible to 

expressing the intention of the stricken provision. 

 

10.05 Waiver 

 

A. The waiver by the OWNER of any breach or violation of any term, covenant, or 

condition of this Agreement or of any Law or Regulation shall not be deemed to be a 

waiver of any other term, covenant, condition, or Law or Regulation or of any 

subsequent breach or violation of the same or of any other term, covenant, condition, or 

Law or Regulation.  The subsequent payment of any monies or fee by the OWNER 

which may become due hereunder shall not be deemed to be a waiver of any preceding 

breach or violation by CONTRACTOR of any term, covenant, condition of this 

Agreement or of any applicable Law or Regulation. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and 

year first written above.  

 

This Agreement will be effective on ____________, 20_____. 

 

 

OWNER: Erie County Water Authority   CONTRACTOR: ________________________ 

 

By:    _________________________    By:   __________________________________ 

 

Title:  _________________________  Title:  _________________________________ 

 

 

 

        [CORPORATE SEAL]          [CORPORATE SEAL] 

 

 

 

Attest _____________________     Attest ____________________________ 

 

 

Address for giving notices    Address for giving notices 

 

____________________________   ___________________________________ 

 

____________________________   ___________________________________ 

 

(If OWNER is a corporation, 

partnership, or limited liability 

company, attach evidence of  

authority to sign) (If OWNER is 

a public body, attach evidence        License No. ___________________________ 

of authority to sign and         (where applicable) 

resolution or other documents 

authorizing execution of         Agent for service of process:______________ 

Agreement.)                    

    _____________________________ 

 

(If CONTRACTOR is a corporation,   

           partnership, or limited 

liability company, attach 

evidence of authority to sign.) 
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Designated Representative:       Designated Representative: 

 

Name:  _______________________     Name:  ________________________ 

 

Title: _________________________    Title:  _________________________ 

 

Address: ______________________    Address:  ______________________ 

 

Phone No.:  ____________________     Phone No.:  ____________________ 

 

Fax No.:  ______________________     Fax No.:  ______________________ 

 

 

 

  END OF AGREEMENT 
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Performance Bond 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 
              

CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place  
          of Business): 

OWNER (Name and Address): 

 Erie County Water Authority 
 295 Main Street, Room 350 
 Buffalo, New York 14203 

CONTRACT 
  Date: 
  Amount: 
  Description: ERIE COUNTY WATER AUTHORITY 
 STURGEON POINT WTP – SLUDGE REMOVAL,  
 DISPOSAL, AND RELOCATION 
 PROJECT No. 202100038 

BOND 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 

Surety and CONTRACTOR, intending to be legally bound hereby, subject to the terms printed on the reverse side 
hereof, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or 
representative. 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 
         (Attach Power of Attorney) 

(Space is provided below for signatures of additional parties, if required.) 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 

EJCDC No. 1910-28-A (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the 
Associated General Contractors of America, and the American Institute of Architects. 
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1.  The CONTRACTOR and the Surety, jointly and severally, bind themselves, 
their heirs, executors, administrators, successors and assigns to the OWNER for 
the performance of the Contract, which is incorporated herein by reference. 

2.  If the CONTRACTOR performs the Contract, the Surety and the 
CONTRACTOR have no obligation under this Bond, except to participate in 
conferences as provided in paragraph 3.1. 
 
3. If there is no OWNER Default, the Surety's obligation under this Bond shall 
arise after: 
 
 3.1. The OWNER has notified the CONTRACTOR and the Surety at the 

addresses described in paragraph 10 below, that the OWNER is 
considering declaring a CONTRACTOR Default and has requested 
and attempted to arrange a conference with the CONTRACTOR and 
the Surety to be held not later than fifteen days after receipt of such 
notice to discuss methods of performing the Contract.  If the OWNER, 
the CONTRACTOR and the Surety agree, the CONTRACTOR shall 
be allowed a reasonable time to perform the Contract, but such an 
agreement shall not waive the OWNER’S right, if any, subsequently to 
declare a CONTRACTOR Default; and 

 
 3.2. The OWNER has declared a CONTRACTOR Default and formally 

terminated the CONTRACTOR’S right to complete the Contract.  
Such CONTRACTOR Default shall not be declared earlier than twenty 
days after the CONTRACTOR and the Surety have received notice as 
provided in paragraph 3.1; and 

 
 3.3. The OWNER has agreed to pay the Balance of the Contract Price to: 
 

3.3.1.  The Surety in accordance with the terms of the Contract; or 
 

3.3.2 Another contractor selected pursuant to paragraph 4.3 to 
perform the Contract. 

 
4.  When the OWNER has satisfied the conditions of paragraph 3, the Surety 
shall promptly and at the Surety's expense take one of the following actions: 
 
 4.1. Arrange for the CONTRACTOR, with consent of the OWNER, to 

perform and complete the Contract; or 
 
 4.2. Undertake to perform and complete the Contract itself, through its 

agents or through independent contractors; or 
 
 4.3. Obtain bids or negotiated proposals from qualified contractors 

acceptable to the OWNER for a contract for performance and 
completion of the Contract, arrange for a contract to be prepared for 
execution by the OWNER and the contractor selected with the 
OWNER'S concurrence, to be secured with performance and payment 
bonds executed by a qualified surety equivalent to the Bonds issued on 
the Contract, and pay to the OWNER the amount of damages as 
described in paragraph 6 in excess of the Balance of the Contract Price 
incurred by the OWNER resulting from the CONTRACTOR  Default; 
or 

 
 4.4. Waive its right to perform and complete, arrange for completion, or 

obtain a new contractor and with reasonable promptness under the 
circumstances; 

 
 4.4.1 After investigation, determine the amount for which it may be 

liable to the OWNER and, as soon as practicable after the 
amount is determined, tender payment therefor to the OWNER; 
or 

 
 4.4.2 Deny liability in whole or in part and notify the OWNER citing 

reasons therefor. 
 
5.  If the Surety does not proceed as provided in paragraph 4 with reasonable 
promptness, the Surety shall be deemed to be in default on this Bond fifteen days 
after receipt of an additional written notice from the OWNER to the Surety 
demanding that the Surety perform its obligations under this Bond, and the 
OWNER shall be entitled to enforce any remedy available to the OWNER.  If the 
Surety proceeds as provided in paragraph 4.4, and the OWNER refuses the 
payment tendered or the Surety has denied pliability, in whole or in part, without 

further notice the OWNER shall be entitled to enforce any remedy available to 
the OWNER. 
 
6. After the OWNER has terminated the CONTRACTOR'S right to complete 
the Contract, and if the Surety elects to act under paragraph 4.1, 4.2, or 4.3 
above, then the responsibilities of the Surety to the OWNER shall not be greater 
than those of the CONTRACTOR under the Contract, and the responsibilities of 
the OWNER to the Surety shall not be greater than those of the OWNER under 
the Contract.  To a limit of the amount of this Bond, but subject to commitment 
by the OWNER of the Balance of the Contract Price to mitigation of costs and 
damages on the Contract, the Surety is obligated without duplication for: 
 
 6.1. The responsibilities of the CONTRACTOR for correction of defective 

Work and completion of the Contract; 
 
 6.2. Additional legal, design professional and delay costs resulting from the 

CONTRACTOR’S Default, and resulting from the actions or failure to 
act of the Surety under paragraph 4; and 

 
 6.3. Liquidated damages, or if no liquidated damages are specified in the 

Contract, actual damages caused by delayed performance or non-
performance of the CONTRACTOR. 

 
7.  The Surety shall not be liable to the OWNER or others for obligations of the 
CONTRACTOR that are unrelated to the Contract, and the Balance of the 
Contract Price shall not be reduced or set off on account of any such unrelated 
obligations.  No right of action shall accrue on this Bond to any person or entity 
other than the OWNER or its heirs, executors, administrators, or successors. 
 
8.  The Surety hereby waives notice of any change, including changes of time, to 
the Contract or to related subcontracts, purchase orders and other obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond may be instituted in any 
court of competent jurisdiction in the location in which the Work or part of the 
Work is located and shall be instituted within two years after CONTRACTOR 
Default or within two years after the CONTRACTOR ceased working or within 
two years after the Surety refuses or fails to perform its obligations under this 
Bond, whichever occurs first.  If the provisions of this paragraph are void or 
prohibited by law, the minimum period of limitation available to sureties as a 
defense in the jurisdiction of the suit shall be applicable. 
 
 
10.  Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed or 
delivered to the address shown on the signature page. 
 
11.  When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the Contract was be performed, any provision 
in this Bond conflicting with said statutory or legal requirement shall be deemed 
deleted here-from and provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The intent is that this Bond 
shall be construed as a statutory bond and not as a common law bond. 
 
12.  Definitions. 
 
 12.1 Balance of the Contract Price: The total amount payable by the 

OWNER to the CONTRACTOR under the Contract after all proper 
adjustments have been made, including allowance to the 
CONTRACTOR of any amounts received or to be received by the 
OWNER in settlement of insurance or other Claims for damages to 
which the CONTRACTOR is entitled, reduced by all valid and proper 
payments made to or on behalf of the CONTRACTOR under the 
Contract.   

 
 12.2. Contract: The agreement between the OWNER and the 

CONTRACTOR identified on the signature page, including all 
Contract Documents and changes thereto.  

 
 12.3. CONTRACTOR Default: Failure of the CONTRACTOR, which has 

neither been remedied nor waived, to perform or otherwise to comply 
with the terms of the Contract. 

 
 12.4. OWNER Default: Failure of the OWNER, which has neither been 

remedied nor waived, to pay the CONTRACTOR as required by the  
Contract or to perform and complete or comply with the other terms 
thereof.

 
 
 

(FOR INFORMATION ONLY - Name, Address and Telephone) 
AGENT or BROKER: OWNER’S REPRESENTATIVE (Engineer): 
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Payment Bond 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 
               

CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place  
          of Business): 

OWNER (Name and Address): 

 Erie County Water Authority 
 295 Main Street, Room 350 
 Buffalo, New York 14203 

CONTRACT 
  Date: 
  Amount: 
  Description: ERIE COUNTY WATER AUTHORITY 
 STURGEON POINT WTP – SLUDGE REMOVAL, 
 DISPOSAL, AND RELOCATION 
 PROJECT No. 202100038 

BOND 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 

Surety and CONTRACTOR, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do 
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or representative. 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 
         (Attach Power of Attorney) 

(Space is provided below for signatures of additional parties, if required.) 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 

EJCDC No. 1910-28-B (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General 
Contractors of America,  the American Institute of Architects, the American Subcontractors Association, and the Associated Specialty Contractors. 



Sturgeon Point WTP Sludge Removal, Disposal, and Relocation-2021 Payment Bond 
P:\ECWA\P202100038\07 Specs Master\00612.docx 00612-2 Rev. 10/05 

1.  The CONTRACTOR and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and assigns to 
the OWNER to pay for labor, materials and equipment furnished for use in 
the performance of the Contract, which is incorporated herein by reference. 
 

2.  With respect to the OWNER, this obligation shall be null and void if the 
CONTRACTOR: 
 
2.1. Promptly makes payment, directly or indirectly, for all sums due 
Claimants, and 
 
2.2. Defends, indemnifies and holds harmless the OWNER from all 
claims, demands, liens or suits by any person or entity who furnished labor, 
materials or equipment for use in the performance of the Contract, provided 
the OWNER has promptly notified the CONTRACTOR and the Surety (at 
the addresses described in paragraph 12) of any claims, demands, liens or 
suits and tendered defense of such claims, demands, liens or suits to the 
CONTRACTOR and the Surety, and provided there is no OWNER Default 
 
3. With respect to Claimants, this obligation shall be null and void if the 
CONTRACTOR promptly makes payment, directly or indirectly, for all 
sums due. 
 
4.  The Surety shall have no obligation to Claimants under this Bond until: 
 
 4.1. Claimants who are employed by or have a direct contract with the 

CONTRACTOR have given notice to the Surety (at the addresses 
described in paragraph 12) and sent a copy, or notice thereof, to 
the OWNER, stating that a claim is being made under this Bond 
and, with substantial accuracy, the amount of the claim. 

 
 4.2. Claimants who do not have a direct contract with the 

CONTRACTOR: 
 
 4.2.1 Have furnished written notice to the CONTRACTOR and 

sent a copy, or notice thereof, to the OWNER, within 90 
days after having last performed labor or last furnished 
materials or equipment included in the claim stating, with 
substantial accuracy, the amount of the claim and the name 
of the party to whom the materials were furnished or 
supplied or for whom the labor was done or performed; 
and 

 
 4.2.2 Have either received a rejection in whole or in part from 

the CONTRACTOR, or not received within 30 days of 
furnishing the above notice any communication from the 
CONTRACTOR by which the CONTRACTOR had 
indicated the claim will be paid directly or indirectly; and 

 
 4.2.3 Not having been paid within the above 30 days, have sent a 

written notice to the Surety and sent a copy, or notice 
thereof, to the OWNER, stating that a claim is being made 
under this Bond and enclosing a copy of the previous 
written notice furnished to the CONTRACTOR. 

 
5.  If a notice required by paragraph 4 is given by the OWNER to the 
CONTRACTOR or to the Surety, that is sufficient compliance. 
6. When the Claimant has satisfied the conditions of paragraph 4, the 
Surety shall promptly and at the Surety's expense take the following actions: 
 
 6.1. Send an answer to the Claimant, with a copy to the OWNER, 

within 45 days after receipt of the claim, stating the amounts that 
are undisputed and the basis for challenging any amounts that are 
disputed. 

 
 6.2. Pay or arrange for payment of any undisputed amounts. 
 
7. The Surety's total obligation shall not exceed the amount of this Bond, 
and the amount of this Bond shall be credited for any payments made in 
good faith by the Surety. 
 

8.  Amounts owed by the OWNER to the CONTRACTOR under the 
Contract shall be used for the performance of the Contract and to satisfy 
claims, if any, under any Performance Bond.  By the CONTRACTOR 
furnishing and the OWNER accepting this Bond, they agree that all funds 
earned by the CONTRACTOR in the performance of the Contract are 
dedicated to satisfy obligations of the CONTRACTOR and the Surety under 
this Bond, subject to the OWNER’S priority to use the funds for the 
completion of the Work. 
 
9.  The Surety shall not be liable to the OWNER, Claimants or others for 
obligations of the CONTRACTOR that are unrelated to the Contract.  The 
OWNER shall not be liable for payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligations to 
make payments to, give notices on behalf of, or otherwise have obligations 
to Claimants under this Bond. 
 
 
10.  The Surety hereby waives notice of any change, including changes of 
time, to the Contract or to related Subcontracts, purchase orders and other 
obligations. 
 
11.  No suit or action shall be commenced by a Claimant under this Bond 
other than in a court of competent jurisdiction in the location in which the 
Work or part of the Work is located or after the expiration of one year from 
the date (1) on which the Claimant gave the notice required by paragraph 
4.1 or paragraph 4.2.3, or (2) on which the last labor or service was 
performed by anyone or the last materials or equipment were furnished by 
anyone under the Construction Contract, whichever of (1) or (2) first 
occurs.  If the provisions of this paragraph are void or prohibited by law, the 
minimum period of limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 
 
12.   Notice to the Surety, the OWNER or the CONTRACTOR shall be 
mailed or delivered to the addresses shown on the signature page.  Actual 
receipt of notice by Surety, the OWNER or the CONTRACTOR, however 
accomplished, shall be sufficient compliance as of the date received at the 
address shown on the signature page. 
 
13. When this Bond has been furnished to comply with a statutory or other 
legal requirement in the location where the Contract was to be performed, 
any provision in this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and provisions conforming 
to such statutory or other legal requirement shall be deemed incorporated 
herein.  The intent is, that this Bond shall be construed as a statutory Bond 
and not as a common law bond. 
 
14. Upon request of any person or entity appearing to be a potential 
beneficiary of this Bond, the CONTRACTOR shall promptly furnish a copy 
of this Bond or shall permit a copy to be made. 
 
15. DEFINITIONS 
 
 15.1 Claimant: An individual or entity having a direct contract with the 

CONTRACTOR or with a Subcontractor of the CONTRACTOR 
to furnish labor, materials or equipment for use in the performance 
of the Contract.  The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or equipment" that 
part of water, gas, power, light, heat, oil, gasoline, telephone 
service or rental equipment used in the  Contract, architectural and 
engineering services required for performance of the Work of the 
CONTRACTOR and the CONTRACTOR’S Subcontractors, and 
all other items for which a mechanic's lien may be asserted in the 
jurisdiction where the labor, materials or equipment were 
furnished. 

 
 15.2 Contract: The agreement between the OWNER and the 

CONTRACTOR identified on the signature page, including all 
Contract Documents and changes thereto. 

 
 15.3 OWNER Default: Failure of the OWNER, which has neither been 

remedied nor waived, to pay the CONTRACTOR as required by 
the Contract or to perform and complete or comply with the other 
terms thereof. 

 
 
 

(FOR INFORMATION ONLY - Name, Address and Telephone) 
AGENT or BROKER: OWNER’S REPRESENTATIVE (Engineer): 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

 
STURGEON POINT WATER TREATMENT PLANT 

SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 
PROJECT NO: 202100038 

SECTION 00700 

 GENERAL CONDITIONS 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Adapted with permission from Standard General Conditions of the 
 Construction Contract, EJCDC No. 1910-8 (1996 Edition). 
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GENERAL CONDITIONS 

 

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
  

1.01 Defined Terms 

A. Wherever used in the Contract Documents and 
printed with initial or all capital letters, the terms listed 
below will have the meanings indicated which are 
applicable to both the singular and plural thereof. 

1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the 
Contract Documents. 

2. Agreement--The written instrument which is 
evidence of the agreement between OWNER and 
CONTRACTOR covering the Work.   

3. Application for Payment--The form 
acceptable to ENGINEER which is to be used by 
CONTRACTOR during the course of the Work in 
requesting progress or final payments and which is to 
be accompanied by such supporting documentation as 
is required by the Contract Documents. 

4. Asbestos--Any material that contains more 
than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety 
and Health Administration. 

5. Bid--The offer or proposal of a bidder 
submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

6. Bidding Documents--The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda issued prior to receipt of Bids). 

7. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, Bid security 
form, if any, and the Bid form with any supplements. 

8. Bonds--Performance and payment bonds and 
other instruments of security. 

9. Change Order--A document recommended 
by ENGINEER which is signed by CONTRACTOR 
and OWNER and authorizes an addition, deletion, or 
revision in the Work or an adjustment in the Contract 
Price or the Contract Times, issued on or after the 
Effective Date of the Agreement. 

10. Claim--A demand or assertion by OWNER or 
CONTRACTOR seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with 
respect to the terms of the Contract.  A demand for 
money or services by a third party is not a Claim. 

11. Contract--The entire and integrated written 
agreement between the OWNER and CONTRACTOR 
concerning the Work.  The Contract supersedes prior 
negotiations, representations, or agreements, whether 
written or oral. 

12. Contract Documents--The Contract 
Documents establish the rights and obligations of the 
parties and include the Agreement, Addenda (which 
pertain to the Contract Documents), 
CONTRACTOR’S Bid (including documentation 
accompanying the Bid and any post Bid 
documentation submitted prior to the Notice of 
Award) when attached as an exhibit to the Agreement, 
the Notice to Proceed, the Bonds, these General 
Conditions, the Supplementary Conditions, the 
Specifications and the Drawings as the same are more 
specifically identified in the Agreement, together with 
all Written Amendments, Change Orders, Work 
Change Directives, Field Orders, and ENGINEER’S 
written interpretations and clarifications issued  on or 
after the Effective Date of the Agreement.  Approved 
Shop Drawings and the reports and drawings of 
subsurface and physical conditions are not Contract 
Documents.  Only printed or hard copies of the items 
listed in this paragraph are Contract Documents.  Files 
in electronic media format of text, data, graphics, and 
the like that may be furnished by OWNER to 
CONTRACTOR are not Contract Documents. 

13. Contract Price--The moneys payable by 
OWNER to CONTRACTOR for completion of the 
Work in accordance with the Contract Documents as 
stated in the Agreement (subject to the provisions of 
paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times--The number of days or the 
dates stated in the Agreement to: (i) achieve Substan-
tial Completion; and (ii) complete the Work so that it 
is ready for final payment as evidenced by 
ENGINEER’S written recommendation of final 
payment.  

15. CONTRACTOR--The individual or entity 
with whom OWNER has entered into the Agreement. 
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16. Cost of the Work--See paragraph 11.01.A for 
definition. 

17. Drawings--That part of the Contract 
Documents prepared or approved by ENGINEER 
which graphically shows the scope, extent, and 
character of the Work to be performed by 
CONTRACTOR.   Shop Drawings and other 
CONTRACTOR submittals are not Drawings as so 
defined. 

18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the 
date on which the Agreement is signed and delivered 
by the last of the two parties to sign and deliver. 

19. ENGINEER--The individual or entity named 
as such in the Agreement. 

20. ENGINEER’S Consultant--An individual or 
entity having a contract with ENGINEER to furnish 
services as ENGINEER’S independent professional 
associate or consultant with respect to the Project and 
who is identified as such in the Supplementary 
Conditions. 

21. Field Order--A written order issued by 
ENGINEER which requires minor changes in the 
Work but which does not involve a change in the 
Contract Price or the Contract Times. 

22. General Requirements--Sections of Division 
1 of the Specifications.  The General Requirements 
pertain to all sections of the Specifications. 

23. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a 
substantial danger to persons or property exposed 
thereto in connection with the Work. 

24. Hazardous Waste--The term Hazardous 
Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC 
Section 6903) as amended from time to time. 

25. Laws and Regulations; Laws or Regulations--
Any and all applicable laws, rules, regulations, 
ordinances, codes, and orders of any and all 
governmental bodies, agencies, authorities, and courts 
having jurisdiction. 

26. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property. 

27. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate 
completion date or time prior to Substantial 
Completion of all the Work. 

28. Notice of Award--The written notice by 
OWNER to the apparent successful bidder stating that 
upon timely compliance by the apparent successful 
bidder with the conditions precedent listed therein, 
OWNER will sign and deliver the Agreement. 

29. Notice to Proceed--A written notice given by 
OWNER to CONTRACTOR fixing the date on which 
the Contract Times will commence to run and on 
which CONTRACTOR shall start to perform the 
Work under the Contract Documents. 

30. OWNER--The individual, entity, public body, 
or authority with whom CONTRACTOR has entered 
into the Agreement and for whom the Work is to be 
performed. 

31. Partial Utilization--Use by OWNER of a 
substantially completed part of the Work for the pur-
pose for which it is intended (or a related purpose) 
prior to Substantial Completion of all the Work. 

32. PCBs--Polychlorinated biphenyls. 

33. Petroleum--Petroleum, including crude oil or 
any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees 
Fahrenheit and 14.7 pounds per square inch absolute), 
such as oil, petroleum, fuel oil, oil sludge, oil refuse, 
gasoline, kerosene, and oil mixed with other 
non-Hazardous Waste and crude oils. 

34. Project--The total construction of which the 
Work to be performed under the Contract Documents 
may be the whole, or a part as may be indicated 
elsewhere in the Contract Documents. 

35. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work.  A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is 
contained in the table(s) of contents. 

36. Radioactive Material--Source, special 
nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et 
seq.) as amended from time to time. 

37. Resident Project Representative--The 
authorized representative of ENGINEER who may be 
assigned to the Site or any part thereof. 
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38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 

39. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
CONTRACTOR and submitted by CONTRACTOR 
to illustrate some portion of the Work. 

40. Site--Lands or areas indicated in the Contract 
Documents as being furnished by OWNER upon 
which the Work is to be performed, including rights-
of-way and easements for access thereto, and such 
other lands furnished by OWNER which are 
designated for the use of CONTRACTOR. 

41. Specifications--That part of the Contract 
Documents consisting of written technical 
descriptions of materials, equipment, systems, 
standards, and workmanship as applied to the Work 
and certain administrative details applicable thereto. 

42. Subcontractor--An individual or entity 
having a direct contract with CONTRACTOR or with 
any other Subcontractor for the performance of a part 
of the Work at the Site. 

43. Substantial Completion--The time at which 
the Work (or a specified part thereof) has progressed 
to the point where, in the opinion of ENGINEER, the 
Work (or a specified part thereof) is sufficiently 
complete, in accordance with the Contract Documents, 
so that the Work (or a specified part thereof) can be 
utilized for the purposes for which it is intended.  The 
terms “substantially complete” and “substantially 
completed” as applied to all or part of the Work refer 
to Substantial Completion thereof. 

44. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements 
these General Conditions. 

45. Supplier--A manufacturer, fabricator, 
supplier, distributor, materialman, or vendor having a 
direct contract with CONTRACTOR or with any 
Subcontractor to furnish materials or equipment to be 
incorporated in the Work by CONTRACTOR or any 
Subcontractor. 

46. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, 
vaults, tanks, tunnels, or other such facilities or 
attachments, and any encasements containing such 
facilities, including those that convey electricity, 

gases, steam, liquid petroleum products, telephone or 
other communications, cable television, water, 
wastewater, storm water, other liquids or chemicals, or 
traffic or other control systems.  

47. Unit Price Work--Work to be paid for on the 
basis of unit prices. 

48. Work--The entire completed construction or 
the various separately identifiable parts thereof 
required to be provided under the Contract 
Documents.  Work includes and is the result of 
performing or providing all labor, services, and 
documentation necessary to produce such 
construction, and furnishing, installing, and 
incorporating all materials and equipment into such 
construction, all as required by the Contract 
Documents. 

49. Work Change Directive--A written statement 
to CONTRACTOR issued on or after the Effective 
Date of the Agreement and signed by OWNER and 
recommended by ENGINEER ordering an addition, 
deletion, or revision in the Work, or responding to 
differing or unforeseen subsurface or physical 
conditions under which the Work is to be performed 
or to emergencies.  A Work Change Directive will not 
change the Contract Price or the Contract Times but is 
evidence that the parties expect that the change 
ordered or documented by a Work Change Directive 
will be incorporated in a subsequently issued Change 
Order following negotiations by the parties as to its 
effect, if any, on the Contract Price or Contract Times.  

50. Written Amendment--A written statement 
modifying the Contract Documents, signed by 
OWNER and CONTRACTOR on or after the 
Effective Date of the Agreement and normally dealing 
with the nonengineering or nontechnical rather than 
strictly construction-related aspects of the Contract 
Documents. 
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1.02 Terminology 

A. Intent of Certain Terms or Adjectives 

1. Whenever in the Contract Documents the 
terms “as ordered,” “as directed,” “as required,” “as 
allowed,” “as approved,” or terms of like effect or 
import are used to authorize an exercise of 
professional judgment by the ENGINEER, or the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination 
of ENGINEER as to the Work, it is intended that such 
exercise of professional judgment, action or 
determination will be solely to evaluate, in general, 
the completed Work for compliance with the require-
ments of and information in the Contract Documents 
and conformance with the design concept of the com-
pleted Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise).  The use of 
any such term or adjective shall not be effective to 
assign to ENGINEER any duty or authority to 
supervise or direct the performance of the Work or 
any duty or authority to undertake responsibility 
contrary to the provisions of paragraph 9.10 or any 
other provision of the Contract Documents. 

B. Day 

1. The word “day” shall constitute a calendar 
day of 24 hours measured from midnight to the next 
midnight. 

C. Defective 

1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it does not conform to the 
Contract Documents or does not meet the 
requirements of any inspection, reference standard, 
test, or approval referred to in the Contract 
Documents, or has been damaged prior to 
ENGINEER’S recommendation of final payment 
(unless responsibility for the protection thereof has 
been assumed by OWNER at Substantial Completion 
in accordance with paragraph 14.04 or 14.05). 

 D. Furnish, Install, Perform, Provide 

1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or 
equipment to the Site (or some other specified 
location) ready for use or installation and in usable or 
operable condition. 

2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to 
put into use or place in final position said services, 
materials, or equipment complete and ready for 
intended use. 

3. The words “perform” or “provide,” when 
used in connection with services, materials, or 
equipment, shall mean to furnish and install said 
services, materials, or equipment complete and ready 
for intended use. 

4. When “furnish,” “install,” “perform,” or 
“provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring 
an obligation of CONTRACTOR, “provide” is 
implied. 

E. Unless stated otherwise in the Contract 
Documents, words or phrases which have a well-known 
technical or construction industry or trade meaning are 
used in the Contract Documents in accordance with such 
recognized meaning. 

ARTICLE 2 - PRELIMINARY MATTERS 
  

2.01 Delivery of Bonds 

A. When CONTRACTOR delivers the executed 
Agreements to OWNER, CONTRACTOR shall also 
deliver to OWNER such Bonds as CONTRACTOR may 
be required to furnish. 

2.02 Copies of Documents 

A. OWNER shall furnish to CONTRACTOR up to 
ten copies of the Contract Documents.  Additional copies 
will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to 
Proceed 

A. The Contract Times will commence to run on the 
thirtieth day after the Effective Date of the Agreement or, 
if a Notice to Proceed is given, on the day indicated in the 
Notice to Proceed.  A Notice to Proceed may be given at 
any time within 30 days after the Effective Date of the 
Agreement.  In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of 
Bid opening or the thirtieth day after the Effective Date of 
the Agreement, whichever date is earlier. 

2.04 Starting the Work 

A. CONTRACTOR shall start to perform the Work 
on the date when the Contract Times commence to run.  
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No Work shall be done at the Site prior to the date on 
which the Contract Times commence to run. 

2.05 Before Starting Construction 

A. CONTRACTOR’S Review of Contract 
Documents:  Before undertaking each part of the Work, 
CONTRACTOR shall carefully study and compare the 
Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements.  
CONTRACTOR shall promptly report in writing to 
ENGINEER any conflict, error, ambiguity, or discrepancy 
which CONTRACTOR may discover and shall obtain a 
written interpretation or clarification from ENGINEER 
before proceeding with any Work affected thereby; 
however, CONTRACTOR shall not be liable to OWNER 
or ENGINEER for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents 
unless CONTRACTOR knew or reasonably should have 
known thereof. 

B. Preliminary Schedules:  Within ten days after the 
Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), CONTRACTOR 
shall submit to ENGINEER for its timely review: 

1. a preliminary progress schedule indicating 
the times (numbers of days or dates) for starting and 
completing the various stages of the Work, including 
any Milestones specified in the Contract Documents; 

2. a preliminary schedule of Shop Drawing and 
Sample submittals which will list each required 
submittal and the times for submitting, reviewing, and 
processing such submittal; and 

3. a preliminary schedule of values for all of the 
Work which includes quantities and prices of items 
which when added together equal the Contract Price 
and subdivides the Work into component parts in 
sufficient detail to serve as the basis for progress 
payments during performance of the Work.  Such 
prices will include an appropriate amount of overhead 
and profit applicable to each item of Work. 

C. Evidence of Insurance:  Before any Work at the 
Site is started, CONTRACTOR and OWNER shall each 
deliver to the other, with copies to each additional insured 
identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance which either 
of them or any additional insured may reasonably request) 
which CONTRACTOR and OWNER respectively are 
required to purchase and maintain in accordance with 
Article 5. 

2.06 Preconstruction Conference 

A. Within 20 days after the Contract Times start to 
run, but before any Work at the Site is started, a 
conference attended by CONTRACTOR, ENGINEER, 
and others as appropriate will be held to establish a 
working understanding among the parties as to the Work 
and to discuss the schedules referred to in paragraph 
2.05.B, procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 

2.07 Initial Acceptance of Schedules 

A. Unless otherwise provided in the Contract Docu-
ments, at least ten days before submission of the first 
Application for Payment a conference attended by 
CONTRACTOR, ENGINEER, and others as appropriate 
will be held to review for acceptability to ENGINEER, as 
provided below, the schedules submitted in accordance 
with paragraph 2.05.B.  CONTRACTOR shall have an 
additional ten days to make corrections and adjustments 
and to complete and resubmit the schedules.  No progress 
payment shall be made to CONTRACTOR until 
acceptable schedules are submitted to ENGINEER. 

1. The progress schedule will be acceptable to 
ENGINEER if it provides an orderly progression of 
the Work to completion within any specified 
Milestones and the Contract Times.  Such acceptance 
will not impose on ENGINEER responsibility for the 
progress schedule, for sequencing, scheduling, or 
progress of the Work nor interfere with or relieve 
CONTRACTOR from CONTRACTOR’S full 
responsibility therefor. 

2. CONTRACTOR’S schedule of Shop 
Drawing and Sample submittals will be acceptable to 
ENGINEER if it provides a workable arrangement for 
reviewing and processing the required submittals. 

3. CONTRACTOR’S schedule of values will be 
acceptable to ENGINEER as to form and substance if 
it provides a reasonable allocation of the Contract 
Price to component parts of the Work. 

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 
  

3.01 Intent 

A.   The Contract Documents are complementary; 
what is called for by one is as binding as if called for by 
all.   

B. It is the intent of the Contract Documents to 
describe a functionally complete Project (or part thereof) 
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to be constructed in accordance with the Contract 
Documents.  Any labor, documentation, services, 
materials, or equipment that may reasonably be inferred 
from the Contract Documents or from prevailing custom 
or trade usage as being required to produce the intended 
result will be provided whether or not specifically called 
for at no additional cost to OWNER. 

C. Clarifications and interpretations of the Contract 
Documents shall be issued by ENGINEER as provided in 
Article 9. 

3.02 Reference Standards  

A. Standards, Specifications, Codes, Laws, and 
Regulations 

1. Reference to standards, specifications, 
manuals, or codes of any technical society, 
organization, or association, or to Laws or 
Regulations, whether such reference be specific or by 
implication, shall mean the standard, specification, 
manual, code, or Laws or Regulations in effect at the 
time of opening of Bids (or on the Effective Date of 
the Agreement if there were no Bids), except as may 
be otherwise specifically stated in the Contract 
Documents. 

2. No provision of any such standard, 
specification, manual or code, or any instruction of a 
Supplier shall be effective to change the duties or 
responsibilities of OWNER, CONTRACTOR, or 
ENGINEER, or any of their subcontractors, 
consultants, agents, or employees from those set forth 
in the Contract Documents, nor shall any such 
provision or instruction be effective to assign to 
OWNER, ENGINEER, or any of ENGINEER’S 
Consultants, agents, or employees any duty or author-
ity to supervise or direct the performance of the Work 
or any duty or authority to undertake responsibility 
inconsistent with the provisions of the Contract 
Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. If, during the performance of the Work, 
CONTRACTOR discovers any conflict, error, 
ambiguity, or discrepancy within the Contract 
Documents or between the Contract Documents and 
any provision of any Law or Regulation applicable to 
the performance of the Work or of any standard, 
specification, manual or code, or of any instruction of 
any Supplier, CONTRACTOR shall report it to 
ENGINEER in writing at once.  CONTRACTOR 
shall not proceed with the Work affected thereby 
(except in an emergency as required by paragraph 
6.16.A) until an amendment or supplement to the 
Contract Documents has been issued by one of the 
methods indicated in paragraph 3.04; provided, 
however, that CONTRACTOR shall not be liable to 
OWNER or ENGINEER for failure to report any such 
conflict, error, ambiguity, or discrepancy unless 
CONTRACTOR knew or reasonably should have 
known thereof. 

B. Resolving Discrepancies 

1. Except as may be otherwise specifically 
stated in the Contract Documents, the provisions of 
the Contract Documents shall take precedence in 
resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract 
Documents and: 

a. the provisions of any standard, 
specification, manual, code, or instruction 
(whether or not specifically incorporated by 
reference in the Contract Documents); or 

b. the provisions of any  Laws or 
Regulations applicable to the performance of the 
Work (unless such an interpretation of the 
provisions of the Contract Documents would 
result in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract 
Documents 

A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof in one or 
more of the following ways: (i) a Written Amendment; 
(ii) a Change Order; or (iii) a Work Change Directive. 

B. The requirements of the Contract Documents may 
be supplemented, and minor variations and deviations in 
the Work may be authorized, by one or more of the 
following ways: (i) a Field Order; (ii) ENGINEER’S 
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approval of a Shop Drawing or Sample; or (iii) 
ENGINEER’S written interpretation or clarification.  

3.05 Reuse of Documents 

A. CONTRACTOR and any Subcontractor or 
Supplier or other individual or entity performing or 
furnishing any of the Work under a direct or indirect 
contract with OWNER: (i) shall not have or acquire any 
title to or ownership rights in any of the Drawings, 
Specifications, or other documents (or copies of any 
thereof) prepared by or bearing the seal of ENGINEER or 
ENGINEER’S Consultant, including electronic media 
editions; and (ii) shall not reuse any of such Drawings, 
Specifications, other documents, or copies thereof on 
extensions of the Project or any other project without 
written consent of OWNER and ENGINEER and specific 
written verification or adaption by ENGINEER.  This 
prohibition will survive final payment, completion, and 
acceptance of the Work, or termination or completion of 
the Contract.  Nothing herein shall preclude 
CONTRACTOR from retaining copies of the Contract 
Documents for record purposes. 

ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
REFERENCE POINTS 
  

4.01 Availability of Lands 

A. OWNER shall furnish the Site.  OWNER shall 
notify CONTRACTOR of any encumbrances or 
restrictions not of general application but specifically 
related to use of the Site with which CONTRACTOR 
must comply in performing the Work.  OWNER will 
obtain in a timely manner and pay for easements for 
permanent structures or permanent changes in existing 
facilities.  If CONTRACTOR and OWNER are unable to 
agree on entitlement to or on the amount or extent, if any, 
of any adjustment in the Contract Price or Contract 
Times, or both, as a result of any delay in OWNER’S 
furnishing the Site, CONTRACTOR may make a Claim 
therefor as provided in paragraph 10.05. 

B. CONTRACTOR shall provide for all additional 
lands and access thereto that may be required for 
temporary construction facilities or storage of materials 
and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary 
Conditions identify: 

1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that 
 ENGINEER has used in preparing the Contract 
Documents; and 

2.   those drawings of physical conditions in or 
relating to existing surface or subsurface structures at 
or contiguous to the Site (except Underground 
Facilities) that ENGNEER has used in preparing the 
Contract Documents. 

B. Limited Reliance by CONTRACTOR on Technical 
Data Authorized:   CONTRACTOR may rely upon the 
general accuracy of the “technical data” contained in such 
reports and drawings, but such reports and drawings are 
not Contract Documents.  Such “technical data” is 
identified in the Supplementary Conditions.  Except for 
such reliance on such “technical data,” CONTRACTOR 
may not rely upon or make any Claim against OWNER, 
ENGINEER, or any of ENGINEER’S Consultants with 
respect to: 

1. the completeness of such reports and 
drawings for CONTRACTOR’S purposes, including, 
but not limited to, any aspects of the means, methods, 
techniques, sequences, and procedures of construction 
to be employed by CONTRACTOR, and safety 
precautions and programs incident thereto; or 

2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 

3. any CONTRACTOR interpretation of or 
conclusion drawn from any “technical data” or any 
such other data, interpretations, opinions, or 
information. 

4.03  Differing Subsurface or Physical Conditions 

A. Notice:  If CONTRACTOR believes that any 
subsurface or physical condition at or contiguous to the 
Site that is uncovered or revealed either: 

1. is of such a nature as to establish that any 
“technical data” on which CONTRACTOR is entitled 
to rely as provided in paragraph 4.02 is materially 
inaccurate; or 

2. is of such a nature as to require a change in 
the Contract Documents; or 

3. differs materially from that shown or 
indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
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recognized as inherent in work of the character 
provided for in the Contract Documents;  

then CONTRACTOR shall, promptly after becoming 
aware thereof and before further disturbing the subsurface 
or physical conditions or performing any Work in 
connection therewith (except in an emergency as required 
by paragraph 6.16.A), notify OWNER and ENGINEER in 
writing about such condition.  CONTRACTOR shall not 
further disturb such condition or perform any Work in 
connection therewith (except as aforesaid) until receipt of 
written order to do so. 

B. ENGINEER’S Review:  After receipt of written 
notice as required by paragraph 4.03.A, ENGINEER will 
promptly review the pertinent condition, determine the 
necessity of OWNER’S obtaining additional exploration 
or tests with respect thereto, and advise OWNER in 
writing (with a copy to CONTRACTOR) of 
ENGINEER’S findings and conclusions. 

C. Possible Price and Times Adjustments  

1.  The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in 
CONTRACTOR’S cost of, or time required for, 
performance of the Work; subject, however, to the 
following: 

a. such condition must meet any one or 
more of the categories described in paragraph 
4.03.A; and 

b. with respect to Work that is paid for on a 
Unit Price Basis, any adjustment in Contract Price 
will be subject to the provisions of paragraphs 
9.08 and 11.03.  

2. CONTRACTOR shall not be entitled to any 
adjustment in the Contract Price or Contract Times if: 

a. CONTRACTOR knew of the existence 
of such conditions at the time CONTRACTOR 
made a final commitment to OWNER in respect 
of Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a 
negotiated contract; or 

b. the existence of such condition could 
reasonably have been discovered or revealed as a 
result of any examination, investigation, 
exploration, test, or study of the Site and 
contiguous areas required by the Bidding 
Requirements or Contract Documents to be 
conducted by or for CONTRACTOR prior to 

CONTRACTOR’S making such final 
commitment; or 

c. CONTRACTOR failed to give the 
written notice within the time and as required by 
paragraph 4.03.A. 

3. If OWNER and CONTRACTOR are unable 
to agree on entitlement to or on the amount or extent, 
if any, of any adjustment in the Contract Price or 
Contract Times, or both, a Claim may be made 
therefor as provided in paragraph 10.05.  However, 
OWNER, ENGINEER, and ENGINEER’S 
Consultants shall not be liable to CONTRACTOR for 
any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) 
sustained by CONTRACTOR on or in connection 
with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated: The information and data 
shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or 
contiguous to the Site is based on information and data 
furnished to OWNER or ENGINEER by the owners of 
such Underground Facilities, including OWNER, or by 
others.  Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. OWNER and ENGINEER shall not be 
responsible for the accuracy or completeness of any 
such information or data; and 

2. the cost of all of the following will be 
included in the Contract Price, and CONTRACTOR 
shall have full responsibility for:  

a. reviewing and checking all such 
information and data,  

 
b. locating all Underground Facilities 

shown or indicated in the Contract Documents,  

c. coordination of the Work with the 
owners of such Underground Facilities, including 
OWNER, during construction, and  

d. the safety and protection of all such 
Underground Facilities  and repairing any damage 
thereto resulting from the Work. 

B. Not Shown or Indicated 
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1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not 
shown or indicated or not shown or indicated with 
reasonable accuracy in the Contract Documents, 
CONTRACTOR shall, promptly after becoming 
aware thereof and before further disturbing conditions 
affected thereby or performing any Work in 
connection therewith (except in an emergency as 
required by paragraph 6.16.A), identify the owner of 
such Underground Facility and give written notice to 
that owner and to OWNER and ENGINEER.  
ENGINEER will promptly review the Underground 
Facility and determine the extent, if any, to which a 
change is required in the Contract Documents to 
reflect and document the consequences of the 
existence or location of the Underground Facility.  
During such time, CONTRACTOR shall be 
responsible for the safety and protection of the 
underground facility. 

2. If ENGINEER concludes that a change in the 
Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect 
and document such consequences.  An equitable 
adjustment shall be made in the Contract Price or 
Contract Times, or both, to the extent that they are 
attributable to the existence or location of any 
Underground Facility that was not shown or indicated 
or not shown with reasonable accuracy in the Contract 
Documents and that CONTRACTOR did not know of 
and could not reasonably have been expected to be 
aware of or to have anticipated.  If OWNER and 
CONTRACTOR are unable to agree on entitlement to 
or on the amount or extent, if any, of any such 
adjustment in Contract Price or Contract Times, 
OWNER or CONTRACTOR may make a Claim 
therefor as provided in paragraph 10.05. 

4.05 Reference Points 

A. OWNER shall provide engineering surveys to 
establish reference points for construction which in 
ENGINEER’S judgment are necessary to enable 
CONTRACTOR to proceed with the Work.  
CONTRACTOR shall be responsible for laying out the 
Work, shall protect and preserve the established reference 
points and property monuments, and shall make no 
changes or relocations without the prior written approval 
of OWNER.  CONTRACTOR shall report to ENGINEER 
whenever any reference point or property monument is 
lost or destroyed or requires relocation because of 
necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of 
such reference points or property monuments by 
professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  Reference is made to the 
Supplementary Conditions for the identification of those 
reports and drawings relating to a Hazardous 
Environmental Condition identified at the Site, if any, that 
have been utilized by the ENGINEER in the preparation 
of the Contract Documents. 

B. Limited Reliance by CONTRACTOR on Technical 
Data Authorized:  CONTRACTOR may rely upon the 
general accuracy of the “technical data” contained in such 
reports and drawings, but such reports and drawings are 
not Contract Documents.  Such “technical data” is 
identified in the Supplementary Conditions.  Except for 
such reliance on such “technical data”, CONTRACTOR 
may not rely upon or make any Claim against OWNER, 
ENGINEER or any of ENGINEER’S Consultants with 
respect to: 

1. the completeness of such reports and 
drawings for CONTRACTOR’S purposes, including, 
but not limited to, any aspects of the means, methods, 
techniques, sequences and procedures of construction 
to be employed by CONTRACTOR and safety 
precautions and programs incident thereto; or 

2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 

3. any CONTRACTOR interpretation of or 
conclusion drawn from any “technical data” or any 
such other data, interpretations, opinions or 
information. 

C. CONTRACTOR shall not be responsible for any 
Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work.  
CONTRACTOR shall be responsible for a Hazardous 
Environmental Condition created with any materials 
brought to the Site by CONTRACTOR, Subcontractors, 
Suppliers, or anyone else for whom CONTRACTOR is 
responsible. 

D. If CONTRACTOR encounters a Hazardous 
Environmental Condition or if CONTRACTOR or 
anyone for whom CONTRACTOR is responsible creates 
a Hazardous Environmental Condition, CONTRACTOR 
shall immediately: (i) secure or otherwise isolate such 
condition; (ii) stop all Work in connection with such 
condition and in any area affected thereby (except in an 
emergency as required by paragraph 6.16); and (iii) notify 
OWNER and ENGINEER (and promptly thereafter 
confirm such notice in writing).  OWNER shall promptly 
consult with ENGINEER concerning the necessity for 
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OWNER to retain a qualified expert to evaluate such 
condition or take corrective action, if any.   

E. CONTRACTOR shall not be required to resume 
Work in connection with such condition or in any affected 
area until after OWNER has obtained any required 
permits related thereto and delivered to CONTRACTOR 
written notice: (i) specifying that such condition and any 
affected area is or has been rendered safe for the 
resumption of Work; or (ii) specifying any special 
conditions under which such Work may be resumed 
safely.  If OWNER and CONTRACTOR cannot agree as 
to entitlement to or on the amount or extent, if any, of any 
adjustment in Contract Price or Contract Times, or both, 
as a result of such Work stoppage or such special 
conditions under which Work is agreed to be resumed by 
CONTRACTOR, either party may make a Claim therefor 
as provided in paragraph 10.05. 

F. If, after receipt of such written notice, 
CONTRACTOR does not agree to resume such Work 
based on a reasonable belief it is unsafe, or does not agree 
to resume such Work under such special conditions, then 
OWNER may order the portion of the Work that is in the 
area affected by such condition to be deleted from the 
Work.  If OWNER and CONTRACTOR cannot agree as 
to entitlement to or on the amount or extent, if any, of an 
adjustment in Contract Price or Contract Times as a result 
of deleting such portion of the Work, then either party 
may make a Claim therefor as provided in paragraph 
10.05.  OWNER may have such deleted portion of the 
Work performed by OWNER’S own forces or others in 
accordance with Article 7. 

G. To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER’S 
Consultants, and the officers, directors, partners, 
employees, agents, other consultants, and subcontractors 
of each and any of them from and against all claims, 
costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to a 
Hazardous Environmental Condition created by 
CONTRACTOR or by anyone for whom 
CONTRACTOR is responsible.  Nothing in this 
paragraph 4.06.G shall obligate CONTRACTOR to 
indemnify any individual or entity from and against the 
consequences of that individual’s or entity’s own 
negligence. 

H. The provisions of paragraphs 4.02, 4.03, and 4.04 
are not intended to apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 5 - BONDS AND INSURANCE 
  

5.01 Performance, Payment, and Other Bonds 

A. CONTRACTOR shall furnish performance and 
payment Bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all CONTRACTOR’S obligations under the 
Contract Documents.  These Bonds shall remain in effect 
at least until one year after the date when final payment 
becomes due, except as provided otherwise by Laws or 
Regulations or by the Contract Documents.  
CONTRACTOR shall also furnish such other Bonds as 
are required by the Contract Documents.   

B. All Bonds shall be in the form prescribed by the 
Contract Documents, except as provided otherwise by 
Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring 
Companies” as published in Circular 570 (amended) by 
the Financial Management Service, Surety Bond Branch, 
U.S. Department of the Treasury.  All Bonds signed by an 
agent must be accompanied by a certified copy of such 
agent’s authority to act. 

C. If the surety on any Bond furnished by 
CONTRACTOR is declared bankrupt or becomes 
insolvent or its right to do business is terminated in any 
state where any part of the Project is located or it ceases 
to meet the requirements of paragraph 5.01.B, 
CONTRACTOR shall within 20 days thereafter substitute 
another Bond and surety, both of which shall comply with 
the requirements of paragraphs 5.01.B and 5.02. 

5.02. Licensed Sureties and Insurers  

A. All Bonds and insurance required by the Contract 
Documents to be purchased and maintained by OWNER 
or CONTRACTOR shall be obtained from surety or 
insurance companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue 
Bonds or insurance policies for the limits and coverages 
so required.  Such surety and insurance companies shall 
also meet such additional requirements and qualifications 
as may be provided in the Supplementary Conditions. 
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5.03 Certificates of Insurance 

A. CONTRACTOR shall deliver to OWNER, with 
copies to each additional insured identified in the 
Supplementary Conditions, certificates of insurance (and 
other evidence of insurance requested by OWNER or any 
other additional insured) which CONTRACTOR is 
required to purchase and maintain.  OWNER shall deliver 
to CONTRACTOR, with copies to each additional 
insured identified in the Supplementary Conditions, 
certificates of insurance (and other evidence of insurance 
requested by CONTRACTOR or any other additional 
insured) which OWNER is required to purchase and 
maintain.  

5.04 CONTRACTOR’S Liability Insurance 

A. CONTRACTOR shall purchase and maintain such 
liability and other insurance as is appropriate for the 
Work being performed and as will provide protection 
from claims set forth below which may arise out of or 
result from CONTRACTOR’S performance of the Work 
and CONTRACTOR’S other obligations under the 
Contract Documents, whether it is to be performed by 
CONTRACTOR, any Subcontractor or Supplier, or by 
anyone directly or indirectly employed by any of them to 
perform any of the Work, or by anyone for whose acts 
any of them may be liable: 

1. claims under workers’ compensation, 
disability benefits, and other similar employee benefit 
acts; 

2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of 
CONTRACTOR’S employees; 

3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
CONTRACTOR’S employees; 

4. claims for damages insured by reasonably 
available personal injury liability coverage which are 
sustained: (i) by any person as a result of an offense 
directly or indirectly related to the employment of 
such person by CONTRACTOR, or (ii) by any other 
person for any other reason; 

5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use 
resulting therefrom; and 

6. claims for damages because of bodily injury 
or death of any person or property damage arising out 
of the ownership, maintenance or use of any motor 
vehicle. 

B. The policies of insurance so required by this 
paragraph 5.04 to be purchased and maintained shall: 

1. with respect to insurance required by 
paragraphs 5.04.A.3 through 5.04.A.6 inclusive, 
include as additional insureds (subject to any 
customary exclusion in respect of professional 
liability) OWNER, ENGINEER, ENGINEER’S 
Consultants, and any other individuals or entities 
identified in the Supplementary Conditions, all of 
whom shall be listed as additional insureds, and 
include coverage for the respective officers, directors, 
partners, employees, agents, and other consultants and 
subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these 
additional insureds shall provide primary coverage for 
all claims covered thereby; 

2. include at least the specific coverages and be 
written for not less than the limits of liability provided 
in the Supplementary Conditions or required by Laws 
or Regulations, whichever is greater; 

3. include completed operations insurance; 

4. include contractual liability insurance 
covering CONTRACTOR’S indemnity obligations 
under paragraphs 6.07, 6.11, and 6.20; 

5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least thirty days 
prior written notice has been given to OWNER and 
CONTRACTOR and to each other additional insured 
identified in the Supplementary Conditions to whom a 
certificate of insurance has been issued (and the 
certificates of insurance furnished by the 
CONTRACTOR pursuant to paragraph 5.03 will so 
provide); 

6. remain in effect at least until final payment 
and at all times thereafter when CONTRACTOR may 
be correcting, removing, or replacing defective Work 
in accordance with paragraph 13.07; and 

7. with respect to completed operations 
insurance, and any insurance coverage written on a 
claims-made basis, remain in effect for at least two 
years after final payment (and CONTRACTOR shall 
furnish OWNER and each other additional insured 
identified in the Supplementary Conditions, to whom 
a certificate of insurance has been issued, evidence 
satisfactory to OWNER and any such additional 
insured of continuation of such insurance at final 
payment and one year thereafter). 
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5.05 OWNER’S Liability Insurance 

A. In addition to the insurance required to be provid-
ed by CONTRACTOR under paragraph 5.04, OWNER, 
at OWNER’S option, may purchase and maintain at 
OWNER’S expense OWNER’S own liability insurance as 
will protect OWNER against claims which may arise 
from operations under the Contract Documents. 

5.06 Property Insurance (See Supplementary 
Conditions) 

5.07 (Not Used) 

5.08 (Not Used) 

5.09 (Not Used) 

5.10 Acceptance of Bonds and Insurance; Option to 
Replace 

A. If either OWNER or CONTRACTOR has any 
objection to the coverage afforded by or other provisions 
of the Bonds or insurance required to be purchased and 
maintained by the other party in accordance with Article 5 
on the basis of non-conformance with the Contract 
Documents, the objecting party shall so notify the other 
party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by 
paragraph 2.05.C.  OWNER and CONTRACTOR shall 
each provide to the other such additional information in 
respect of insurance provided as the other may reasonably 
request.  If either party does not purchase or maintain all 
of the Bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain prior to 
any change in the required coverage.  Without prejudice 
to any other right or remedy, the other party may elect to 
obtain equivalent Bonds or insurance to protect such other 
party’s interests at the expense of the party who was 
required to provide such coverage, and a Change Order 
shall be issued to adjust the Contract Price accordingly. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 
  

6.01 Supervision and Superintendence 

A. CONTRACTOR shall supervise, inspect, and 
direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and 
expertise as may be necessary to perform the Work in 
accordance with the Contract Documents.  
CONTRACTOR shall be solely responsible for the 
means, methods, techniques, sequences, and procedures 

of construction, but CONTRACTOR shall not be 
responsible for the negligence of OWNER or ENGINEER 
in the design or specification of a specific means, method, 
technique, sequence, or procedure of construction which 
is shown or indicated in and expressly required by the 
Contract Documents.  CONTRACTOR shall be 
responsible to see that the completed Work complies 
accurately with the Contract Documents. 

B.  At all times during the progress of the Work, 
CONTRACTOR shall assign a competent resident 
superintendent thereto who shall not be replaced without 
written notice to OWNER and ENGINEER except under 
extraordinary circumstances.  The superintendent will be 
CONTRACTOR’S representative at the Site and shall 
have authority to act on behalf of CONTRACTOR.  All 
communications given to or received from the 
superintendent shall be binding on CONTRACTOR. 

6.02 Labor; Working Hours 

A. CONTRACTOR shall provide competent, 
suitably qualified personnel to survey, lay out, and 
construct the Work as required by the Contract 
Documents.  CONTRACTOR shall at all times maintain 
good discipline and order at the Site. 

B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours, and 
CONTRACTOR will not permit overtime work or the 
performance of Work on Saturday, Sunday, or any legal 
holiday without OWNER’S written consent (which will 
not be unreasonably withheld) given after prior written 
notice to ENGINEER. 

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the General 
Requirements, CONTRACTOR shall provide and assume 
full responsibility for all services, materials, equipment, 
labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, 
and all other facilities and incidentals necessary for the 
performance, testing, start-up, and completion of the 
Work. 

B. All materials and equipment incorporated into the 
Work shall be as specified or, if not specified, shall be of 
good quality and new, except as otherwise provided in the 
Contract Documents.  All warranties and guarantees 
specifically called for by the Specifications shall 
expressly run to the benefit of OWNER.  If required by 
ENGINEER, CONTRACTOR shall furnish satisfactory 
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evidence (including reports of required tests) as to the 
source, kind, and quality of materials and equipment.  All 
materials and equipment shall be stored, applied, 
installed, connected, erected, protected, used, cleaned, and 
conditioned in accordance with instructions of the 
applicable Supplier, except as otherwise may be provided 
in the Contract Documents. 

6.04 Progress Schedule 

A. CONTRACTOR shall adhere to the progress 
schedule established in accordance with paragraph 2.07 as 
it may be adjusted from time to time as provided below. 

1. CONTRACTOR shall submit to ENGINEER 
for acceptance (to the extent indicated in paragraph 
2.07) proposed adjustments in the progress schedule 
that will not result in changing the Contract Times (or 
Milestones).  Such adjustments will conform generally 
to the progress schedule then in effect and additionally 
will comply with any provisions of the General 
Requirements applicable thereto. 

2. Proposed adjustments in the progress 
schedule that will change the Contract Times (or 
Milestones) shall be submitted in accordance with the 
requirements of Article 12.  Such adjustments may 
only be made by a Change Order or Written 
Amendment in accordance with Article 12. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by 
using the name of a proprietary item or the name of a 
particular Supplier, the specification or description is 
intended to establish the type, function, appearance, and 
quality required.  Unless the specification or description 
contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is 
permitted, other items of material or equipment or 
material or equipment of other Suppliers may be 
submitted to ENGINEER for review under the 
circumstances described below. 

1. “Or-Equal” Items: If, in ENGINEER’S sole 
discretion, an item of material or equipment proposed 
by CONTRACTOR is functionally equal to that 
named and sufficiently similar so that no change in 
related Work will be required, it may be considered by 
ENGINEER as an “or-equal” item, in which case 
review and approval of the proposed item may, in 
ENGINEER’S sole discretion, be accomplished 
without compliance with some or all of the 
requirements for approval of proposed substitute 
items.  For the purposes of this paragraph 6.05.A.1, a 

proposed item of material or equipment will be 
considered functionally equal to an item so named if: 

a. In the exercise of reasonable judgment 
ENGINEER determines that:  (i) it is at least 
equal in quality, durability, appearance, strength, 
and design characteristics; (ii) it will reliably 
perform at least equally well the function 
imposed by the design concept of the completed 
Project as a functioning whole; and 
CONTRACTOR; 

b. Certifies that: (i) there is no increase in 
cost to the OWNER; and (ii) it will conform 
substantially, even with deviations, to the detailed 
requirements of the item named in the Contract 
Documents. 

2. Substitute Items  

a. If, in ENGINEER’S sole discretion, an 
item of material or equipment proposed by 
CONTRACTOR does not qualify as an 
“or-equal” item under paragraph 6.05.A.1, it will 
be considered a proposed substitute item.   

b. CONTRACTOR shall submit sufficient 
information as provided below to allow 
ENGINEER to determine that the item of material 
or equipment proposed is essentially equivalent to 
that named and an acceptable substitute therefor.  
Requests for review of proposed substitute items 
of material or equipment will not be accepted by 
ENGINEER from anyone other than 
CONTRACTOR.  

c. The procedure for review by 
ENGINEER will be as set forth in paragraph 
6.05.A.2.d, as supplemented in the General 
Requirements and as ENGINEER may decide is 
appropriate under the circumstances. 

d. CONTRACTOR shall first make written 
application to ENGINEER for review of a 
proposed substitute item of material or equipment 
that CONTRACTOR seeks to furnish or use.  The 
application shall certify that the proposed 
substitute item will perform adequately the 
functions and achieve the results called for by the 
general design, be similar in substance to that 
specified, and be suited to the same use as that 
specified.  The application will state the extent, if 
any, to which the use of the proposed substitute 
item will prejudice CONTRACTOR’S 
achievement of Substantial Completion on time, 
whether or not use of the proposed substitute item 
in the Work will require a change in any of the 
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Contract Documents (or in the provisions of any 
other direct contract with OWNER for work on 
the Project) to adapt the design to the proposed 
substitute item  and whether or not incorporation 
or use of the proposed substitute item in con-
nection with the Work is subject to payment of 
any license fee or royalty.  All variations of the 
proposed substitute item from that specified will 
be identified in the application, and available 
engineering, sales, maintenance, repair, and 
replacement services will be indicated.  The 
application will also contain an itemized estimate 
of all costs or credits that will result directly or 
indirectly from use of such substitute item, 
including costs of redesign and claims of other 
contractors affected by any resulting change, all 
of which will be considered by ENGINEER in 
evaluating the proposed substitute item.  
ENGINEER may require CONTRACTOR to 
furnish additional data about the proposed 
substitute item. 

B. Substitute Construction Methods or Procedures:  
If a specific means, method, technique, sequence, or 
procedure of construction is shown or indicated in and 
expressly required by the Contract Documents, 
CONTRACTOR may furnish or utilize a substitute 
means, method, technique, sequence, or procedure of con-
struction approved by ENGINEER. CONTRACTOR 
shall submit sufficient information to allow ENGINEER, 
in ENGINEER’S sole discretion, to determine that the 
substitute proposed is equivalent to that expressly called 
for by the Contract Documents.  The procedure for review 
by ENGINEER will be similar to that provided in 
subparagraph 6.05.A.2. 

C. Engineer’s Evaluation:  ENGINEER will be 
allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to paragraphs 6.05.A 
and 6.05.B.  ENGINEER will be the sole judge of 
acceptability.  No “or-equal” or substitute will be ordered, 
installed or utilized until ENGINEER’S review is 
complete, which will be evidenced by either a Change 
Order for a substitute or an approved Shop Drawing for 
an “or equal.”  ENGINEER will advise CONTRACTOR 
in writing of any negative determination. 

D. Special Guarantee:  OWNER may require 
CONTRACTOR to furnish at CONTRACTOR’S expense 
a special performance guarantee or other surety with 
respect to any substitute.  

E. ENGINEER’S Cost Reimbursement:  ENGINEER 
will record time required by ENGINEER and 
ENGINEER’S Consultants in evaluating substitute 
proposed or submitted by CONTRACTOR pursuant to 
paragraphs 6.05.A.2 and 6.05.B and in making changes in 

the Contract Documents (or in the provisions of any other 
direct contract with OWNER for work on the Project) 
occasioned thereby.  Whether or not ENGINEER 
approves a substitute item so proposed or submitted by 
CONTRACTOR, CONTRACTOR shall reimburse 
OWNER for the charges of ENGINEER and 
ENGINEER’S Consultants for evaluating each such 
proposed substitute. 

F. CONTRACTOR’S Expense: CONTRACTOR 
shall provide all data in support of any proposed 
substitute or “or-equal” at CONTRACTOR’S expense. 

6.06 Concerning Subcontractors, Suppliers, and 
Others 

A. CONTRACTOR shall not employ any 
Subcontractor, Supplier, or other individual or entity 
(including those acceptable to OWNER as indicated in 
paragraph 6.06.B), whether initially or as a replacement, 
against whom OWNER may have reasonable objection.  
CONTRACTOR shall not be required to employ any 
Subcontractor, Supplier, or other individual or entity to 
furnish or perform any of the Work against whom 
CONTRACTOR has reasonable objection. 

B. If the Supplementary Conditions require the 
identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to OWNER in 
advance for acceptance by OWNER by a specified date 
prior to the Effective Date of the Agreement, and if 
CONTRACTOR has submitted a list thereof in 
accordance with the Supplementary Conditions, 
OWNER’S acceptance (either in writing or by failing to 
make written objection thereto by the date indicated for 
acceptance or objection in the Bidding Documents or the 
Contract Documents) of any such Subcontractor, 
Supplier, or other individual or entity so identified may be 
revoked on the basis of reasonable objection after due 
investigation.  CONTRACTOR shall submit an 
acceptable replacement for the rejected Subcontractor, 
Supplier, or other individual or entity, and the Contract 
Price will be adjusted by the difference in the cost 
occasioned by such replacement, and an appropriate 
Change Order will be issued or Written Amendment 
signed.  No acceptance by OWNER of any such 
Subcontractor, Supplier, or other individual or entity, 
whether initially or as a replacement, shall constitute a 
waiver of any right of OWNER or ENGINEER to reject 
defective Work. 

C. CONTRACTOR shall be fully responsible to 
OWNER and ENGINEER for all acts and omissions of 
the Subcontractors, Suppliers, and other individuals or 
entities performing or furnishing any of the Work just as 
CONTRACTOR is responsible for CONTRACTOR’S 
own acts and omissions.  Nothing in the Contract 
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Documents shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity any 
contractual relationship between OWNER or ENGINEER 
and any such Subcontractor, Supplier or other individual 
or entity, nor shall it create any obligation on the part of 
OWNER or ENGINEER to pay or to see to the payment 
of any moneys due any such Subcontractor, Supplier, or 
other individual or entity except as may otherwise be 
required by Laws and Regulations. 

D. CONTRACTOR shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect 
contract with CONTRACTOR.  

E. CONTRACTOR shall require all Subcontractors, 
Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to commu-
nicate with ENGINEER through CONTRACTOR. 

F. The divisions and sections of the Specifications 
and the identifications of any Drawings shall not control 
CONTRACTOR in dividing the Work among 
Subcontractors or Suppliers or delineating the Work to be 
performed by any specific trade. 

G. All Work performed for CONTRACTOR by a 
Subcontractor or Supplier will be pursuant to an 
appropriate agreement between CONTRACTOR and the 
Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of 
OWNER and ENGINEER.  Whenever any such 
agreement is with a Subcontractor or Supplier who is 
listed as an additional insured on the property insurance 
provided in paragraph 5.06, the agreement between the 
CONTRACTOR and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier 
waives all rights against OWNER, CONTRACTOR, 
ENGINEER, ENGINEER’S Consultants, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
and other consultants and subcontractors of each and any 
of them) for all losses and damages caused by, arising out 
of, relating to, or resulting from any of the perils or causes 
of loss covered by such policies and any other property 
insurance applicable to the Work.  If the insurers on any 
such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, CONTRACTOR will 
obtain the same. 

6.07 Patent Fees and Royalties 

A. CONTRACTOR shall pay all license fees and 
royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device 
which is the subject of patent rights or copyrights held by 
others.  If a particular invention, design, process, product, 
or device is specified in the Contract Documents for use 
in the performance of the Work and if to the actual 
knowledge of OWNER or ENGINEER its use is subject 
to patent rights or copyrights calling for the payment of 
any license fee or royalty to others, the existence of such 
rights shall be disclosed by OWNER in the Contract 
Documents.  To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER’S 
Consultants, and the officers, directors, partners, 
employees or agents, and other consultants of each and 
any of them from and against all claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to any infringement of 
patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorpo-
ration in the Work of any invention, design, process, 
product, or device not specified in the Contract 
Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary 
Conditions, CONTRACTOR shall obtain and pay for all 
construction permits and licenses.  OWNER shall assist 
CONTRACTOR, when necessary, in obtaining such 
permits and licenses.  CONTRACTOR shall pay all 
governmental charges and inspection fees necessary for 
the prosecution of the Work which are applicable at the 
time of opening of Bids, or, if there are no Bids, on the 
Effective Date of the Agreement.  CONTRACTOR shall 
pay all charges of utility owners for connections to the 
Work, and OWNER shall pay all charges of such utility 
owners for capital costs related thereto, such as plant 
investment fees. 

6.09 Laws and Regulations 

A. CONTRACTOR shall give all notices and comply 
with all Laws and Regulations applicable to the 
performance of the Work.  Except where otherwise 
expressly required by applicable Laws and Regulations, 
neither OWNER nor ENGINEER shall be responsible for 
monitoring CONTRACTOR’S compliance with any Laws 
or Regulations. 

B. If CONTRACTOR performs any Work knowing 
or having reason to know that it is contrary to Laws or 
Regulations, CONTRACTOR shall bear all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
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professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work; 
however, it shall not be CONTRACTOR’S primary 
responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, 
but this shall not relieve CONTRACTOR of 
CONTRACTOR’S obligations under paragraph 3.03. 

6.10 Taxes 

A. CONTRACTOR shall pay all sales, consumer, 
use, and other similar taxes required to be paid by 
CONTRACTOR in accordance with the Laws and 
Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas  

A. Limitation on Use of Site and Other Areas 

1. CONTRACTOR shall confine construction 
equipment, the storage of materials and equipment, 
and the operations of workers to the Site and other 
areas permitted by Laws and Regulations, and shall 
not unreasonably encumber the Site and other areas 
with construction equipment or other materials or 
equipment.  CONTRACTOR shall assume full 
responsibility for any damage to any such land or area, 
or to the owner or occupant thereof, or of any adjacent 
land or areas resulting from the performance of the 
Work.   

2. Should any claim be made by any such owner 
or occupant because of the performance of the Work, 
CONTRACTOR shall promptly settle with such other 
party by negotiation or otherwise resolve the claim by 
arbitration or other dispute resolution proceeding or at 
law. 

3. To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and 
hold harmless OWNER, ENGINEER, ENGINEER’S 
Consultant, and the officers, directors, partners, 
employees, agents, and other consultants of each and 
any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to 
any claim or action, legal or equitable, brought by any 
such owner or occupant against OWNER, 
ENGINEER, or any other party indemnified 
hereunder to the extent caused by or based upon 
CONTRACTOR’S performance of the Work. 

B. Removal of Debris During Performance of the 
Work:  During the progress of the Work CONTRACTOR 

shall keep the Site and other areas free from 
accumulations of waste materials, rubbish, and other 
debris.  Removal and disposal of such waste materials, 
rubbish, and other debris shall conform to applicable 
Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the 
Work, CONTRACTOR shall clean the Site and make it 
ready for utilization by OWNER.  At the completion of 
the Work CONTRACTOR shall remove from the Site all 
tools, appliances, construction equipment and machinery, 
and surplus materials and shall restore to original 
condition all property not designated for alteration by the 
Contract Documents. 

D. Loading Structures:  CONTRACTOR shall not 
load nor permit any part of any structure to be loaded in 
any manner that will endanger the structure, nor shall 
CONTRACTOR subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. CONTRACTOR shall maintain in a safe place at 
the Site one record copy of all Drawings, Specifications, 
Addenda, Written Amendments, Change Orders, Work 
Change Directives, Field Orders, and written 
interpretations and clarifications in good order and 
annotated to show changes made during construction.  
These record documents, together with all approved 
Samples and a counterpart of all approved Shop 
Drawings, will be available to ENGINEER for reference. 
 Upon completion of the Work, these record documents, 
Samples, and Shop Drawings will be delivered to 
ENGINEER for OWNER. 

6.13 Safety and Protection 

A. CONTRACTOR shall be solely responsible for 
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work.  
CONTRACTOR shall take all necessary precautions for 
the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the  Site or who may be 
affected by the Work; 

2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off 
the Site; and 

3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground 
Facilities not designated for removal, relocation, or 
replacement in the course of construction. 
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B. CONTRACTOR shall comply with all applicable 
Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection.  
CONTRACTOR shall notify owners of adjacent property 
and of Underground Facilities and other utility owners 
when prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, 
relocation, and replacement of their property.  All 
damage, injury, or loss to any property referred to in 
paragraph 6.13.A.2 or 6.13.A.3 caused, directly or 
indirectly, in whole or in part, by CONTRACTOR, any 
Subcontractor, Supplier, or any other individual or entity 
directly or indirectly employed by any of them to perform 
any of the Work, or anyone for whose acts any of them 
may be liable, shall be remedied by CONTRACTOR 
(except damage or loss attributable to the fault of 
Drawings or Specifications or to the acts or omissions of 
OWNER or ENGINEER or ENGINEER’S Consultant, or 
anyone employed by any of them, or anyone for whose 
acts any of them may be liable, and not attributable, 
directly or indirectly, in whole or in part, to the fault or 
negligence of CONTRACTOR or any Subcontractor, 
Supplier, or other individual or entity directly or 
indirectly employed by any of them).  CONTRACTOR’S 
duties and responsibilities for safety and for protection of 
the Work shall continue until such time as all the Work is 
completed and ENGINEER has issued a notice to 
OWNER and CONTRACTOR in accordance with 
paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with 
Substantial Completion). 

6.14 Safety Representative 

A. CONTRACTOR shall designate a qualified and 
experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents 
and the maintaining and supervising of safety precautions 
and programs. 

6.15 Hazard Communication Programs 

A. CONTRACTOR shall be responsible for 
coordinating any exchange of material safety data sheets 
or other hazard communication information required to be 
made available to or exchanged between or among 
employers at the Site in accordance with Laws or 
Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection 
of persons or the Work or property at the Site or adjacent 
thereto, CONTRACTOR is obligated to act to prevent 
threatened damage, injury, or loss.  CONTRACTOR shall 

give ENGINEER prompt written notice if 
CONTRACTOR believes that any significant changes in 
the Work or variations from the Contract Documents have 
been caused thereby or are required as a result thereof.  If 
ENGINEER determines that a change in the Contract 
Documents is required because of the action taken by 
CONTRACTOR in response to such an emergency, a 
Work Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. CONTRACTOR shall submit Shop Drawings to 
ENGINEER for review and approval in accordance with 
the acceptable schedule of Shop Drawings and Sample 
submittals.  All submittals will be identified as 
ENGINEER may require and in the number of copies 
specified in the General Requirements.  The data shown 
on the Shop Drawings will be complete with respect to 
quantities, dimensions, specified performance and design 
criteria, materials, and similar data to show ENGINEER 
the services, materials, and equipment CONTRACTOR 
proposes to provide and to enable ENGINEER to review 
the information for the limited purposes required by 
paragraph 6.17.E. 

B. CONTRACTOR shall also submit Samples to 
ENGINEER for review and approval in accordance with 
the acceptable schedule of Shop Drawings and Sample 
submittals.  Each Sample will be identified clearly as to 
material, Supplier, pertinent data such as catalog 
numbers, and the use for which intended and otherwise as 
ENGINEER may require to enable ENGINEER to review 
the submittal for the limited purposes required by 
paragraph 6.17.E. The numbers of each Sample to be 
submitted will be as specified in the Specifications. 

C. Where a Shop Drawing or Sample is required by 
the Contract Documents or the schedule of Shop 
Drawings and Sample submittals acceptable to 
ENGINEER as required by paragraph 2.07, any related 
Work performed prior to ENGINEER’S review and 
approval of the pertinent submittal will be at the sole 
expense and responsibility of CONTRACTOR. 

D. Submittal Procedures   

1. Before submitting each Shop Drawing or 
Sample, CONTRACTOR shall have determined and 
verified: 

a. all field measurements, quantities, 
dimensions, specified performance criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 
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b. all materials with respect to intended use, 
fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the 
performance of the Work; 

c. all information relative to means, meth-
ods, techniques, sequences, and procedures of 
construction, and safety precautions and programs 
incident thereto; and 

d. CONTRACTOR shall also have 
reviewed and coordinated each Shop Drawing or 
Sample with other Shop Drawings and Samples 
and with the requirements of the Work and the 
Contract Documents. 

2. Each submittal shall bear a stamp or specific 
written indication that CONTRACTOR has satisfied 
CONTRACTOR’S obligations under the Contract 
Documents with respect to CONTRACTOR’S review 
and approval of that submittal. 

3. At the time of each submittal, 
CONTRACTOR shall give ENGINEER specific 
written notice of such variations, if any, that the Shop 
Drawing or Sample submitted may have from the 
requirements of the Contract Documents, such notice 
to be in a written communication separate from the 
submittal; and, in addition, shall cause a specific 
notation to be made on each Shop Drawing and 
Sample submitted to ENGINEER for review and 
approval of each such variation.  

E. ENGINEER’S Review 

1. ENGINEER will timely review and approve 
Shop Drawings and Samples in accordance with the 
schedule of Shop Drawings and Sample submittals 
acceptable to ENGINEER.  ENGINEER’S review and 
approval will be only to determine if the items 
covered by the submittals will, after installation or 
incorporation in the Work, conform to the information 
given in the Contract Documents and be compatible 
with the design concept of the completed Project as a 
functioning whole as indicated by the Contract 
Documents.   

2. ENGINEER’S review and approval will not 
extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of 
construction is specifically and expressly called for by 
the Contract Documents) or to safety precautions or 
programs incident thereto.  The review and approval 
of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

3. ENGINEER’S review and approval of Shop 
Drawings or Samples shall not relieve 
CONTRACTOR from responsibility for any variation 
from the requirements of the Contract Documents 
unless CONTRACTOR has in writing called 
ENGINEER’S attention to each such variation at the 
time of each submittal as required by paragraph 
6.17.D.3 and ENGINEER has given written approval 
of each such variation by specific written notation 
thereof incorporated in or accompanying the Shop 
Drawing or Sample approval; nor will any approval 
by ENGINEER relieve CONTRACTOR from 
responsibility for complying with the requirements of 
paragraph 6.17.D.1. 

F. Resubmittal Procedures: 

1. CONTRACTOR shall make corrections 
required by ENGINEER and shall return the required 
number of corrected copies of Shop Drawings and 
submit as required new Samples for review and 
approval. CONTRACTOR shall direct specific 
attention in writing to revisions other than the 
corrections called for by ENGINEER on previous 
submittals. 

6.18 Continuing the Work 

A. CONTRACTOR shall carry on the Work and 
adhere to the progress schedule during all disputes or 
disagreements with OWNER.  No Work shall be delayed 
or postponed pending resolution of any disputes or 
disagreements, except as permitted by paragraph 15.04 or 
as OWNER and CONTRACTOR may otherwise agree in 
writing. 

6.19 CONTRACTOR’S General Warranty and 
Guarantee 

A. CONTRACTOR warrants and guarantees to 
OWNER, ENGINEER, and ENGINEER’S Consultants 
that all Work will be in accordance with the Contract 
Documents and will not be defective.  CONTRACTOR’S 
warranty and guarantee hereunder excludes defects or 
damage caused by: 

1. abuse, modification, or improper maintenance 
or operation by persons other than CONTRACTOR, 
Subcontractors, Suppliers, or any other individual or 
entity for whom CONTRACTOR is responsible; or  

2. normal wear and tear under normal usage. 

B. CONTRACTOR’S obligation to perform and 
complete the Work in accordance with the Contract 
Documents shall be absolute.  None of the following will 
constitute an acceptance of Work that is not in accordance 
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with the Contract Documents or a release of 
CONTRACTOR’S obligation to perform the Work in 
accordance with the Contract Documents: 

1. observations by ENGINEER; 

2. recommendation by ENGINEER or payment 
by OWNER of any progress or final payment; 

3. the issuance of a certificate of Substantial 
Completion by ENGINEER or any payment related 
thereto by OWNER;  

4. use or occupancy of the Work or any part 
thereof by OWNER; 

5. any acceptance by OWNER or any failure to 
do so; 

6. any review and approval of a Shop Drawing 
or Sample submittal or the issuance of a notice of 
acceptability by ENGINEER; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by 
OWNER. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER’S Consul-
tants, and the officers, directors, partners, employees, 
agents, and other consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost, 
loss, or damage: 

1. is attributable to bodily injury, sickness, 
disease, or death, or to injury to or destruction of real 
or personal property (other than the Work itself), 
including the loss of use resulting therefrom; and  

2.  is caused in whole or in part by any act or 
omission of CONTRACTOR, any Subcontractor, any 
Supplier, or any individual or entity directly or 
indirectly employed by any of them to perform any of 
the Work or anyone for whose acts any of them may 
be liable, regardless of whether or not caused in part 
by an individual or entity indemnified hereunder or 
whether liability is imposed upon such indemnified 
party by Laws or Regulations. 

B. In any and all claims against OWNER or 
ENGINEER or any of their respective consultants, agents, 
officers, directors, partners, or employees by any 
employee (or the survivor or personal representative of 
such employee) of CONTRACTOR, any Subcontractor, 
any Supplier, or any individual or entity directly or 
indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be 
liable, the indemnification obligation under paragraph 
6.20.A shall not be limited in any way by any limitation 
on the amount or type of damages, compensation, or 
benefits payable by or for CONTRACTOR or any such 
Subcontractor, Supplier, or other individual or entity 
under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of 
CONTRACTOR under paragraph 6.20.A shall not be 
limited in any way by the amount or types of insurance 
provided by CONTRACTOR under Article 5 of the 
General Conditions. 

D. The indemnification obligations of 
CONTRACTOR under paragraph 6.20.A shall not extend 
to the sole negligence or willful misconduct of OWNER, 
ENGINEER or ENGINEER’S Consultants or to the 
officers, directors, partners, employees, agents, and other 
consultants and subcontractors of each and any of them. 

ARTICLE 7 - OTHER WORK 
  

7.01 Related Work at Site 

A. OWNER may perform other work related to the 
Project at the Site by OWNER’S employees, or let other 
direct contracts therefor, or have other work performed by 
utility owners.  If such other work is not noted in the 
Contract Documents, then:  

1. written notice thereof will be given to 
CONTRACTOR prior to starting any such other work; 
and  

2. if OWNER and CONTRACTOR are unable 
to agree on entitlement to or on the amount or extent, 
if any, of any adjustment in the Contract Price or 
Contract Times that should be allowed as a result of 
such other work, a Claim may be made therefor as 
provided in  paragraph 10.05.   

B. CONTRACTOR shall afford each other 
contractor who is a party to such a direct contract and 
each utility owner (and OWNER, if OWNER is 
performing the other work with OWNER’S employees) 
proper and safe access to the Site and a reasonable 
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opportunity for the introduction and storage of materials 
and equipment and the execution of such other work and 
shall properly coordinate the Work with theirs.  Unless 
otherwise provided in the Contract Documents, 
CONTRACTOR shall do all cutting, fitting, and patching 
of the Work that may be required to properly connect or 
otherwise make its several parts come together and 
properly integrate with such other work.  
CONTRACTOR shall not endanger any work of others 
by cutting, excavating, or otherwise altering their work 
and will only cut or alter their work with the written 
consent of ENGINEER and the others whose work will be 
affected.  The duties and responsibilities of 
CONTRACTOR under this paragraph are for the benefit 
of such utility owners and other contractors to the extent 
that there are comparable provisions for the benefit of 
CONTRACTOR in said direct contracts between 
OWNER and such utility owners and other contractors. 

C. If the proper execution or results of any part of 
CONTRACTOR’S Work depends upon work performed 
by others under this Article 7, CONTRACTOR shall 
inspect such other work and promptly report to 
ENGINEER in writing any delays, defects, or deficiencies 
in such other work that render it unavailable or unsuitable 
for the proper execution and results of CONTRACTOR’S 
Work.  CONTRACTOR’S failure to so report will 
constitute an acceptance of such other work as fit and 
proper for integration with CONTRACTOR’S Work 
except for latent defects and deficiencies in such other 
work. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 
  

8.01 Communications to Contractor 

A. Except as otherwise provided in these General 
Conditions, OWNER shall issue all communications to 
CONTRACTOR through ENGINEER. 

8.02 Furnish Data 

A. OWNER shall promptly furnish the data required 
of OWNER under the Contract Documents. 

8.03 Pay Promptly When Due 

A. OWNER shall make payments to 
CONTRACTOR promptly when they are due as provided 
in paragraphs 14.02.C and 14.07.C. 

8.04 Lands and Easements; Reports and Tests 

A. OWNER’S duties in respect of providing lands 
and easements and providing engineering surveys to 

establish reference points are set forth in paragraphs 4.01 
and 4.05. Paragraph 4.02 refers to OWNER’S identifying 
and making available to CONTRACTOR copies of 
reports of explorations and tests of subsurface conditions 
and drawings of physical conditions in or relating to 
existing surface or subsurface structures at or contiguous 
to the Site that have been utilized by ENGINEER in 
preparing the Contract Documents. 

8.05 Insurance 

A. OWNER’S responsibilities, if any, in respect to 
purchasing and maintaining liability and property 
insurance are set forth in Article 5. 

8.06 Change Orders 

A. OWNER is obligated to execute Change Orders as 
indicated in paragraph 10.03. 

8.07. Inspections, Tests, and Approvals 

A. OWNER’S responsibility in respect to certain 
inspections, tests, and approvals is set forth in paragraph 
13.03.B. 

8.08 Limitations on OWNER’S Responsibilities 

A. The OWNER shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
CONTRACTOR’S means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the Work.  
OWNER will not be responsible for CONTRACTOR’S 
failure to perform the Work in accordance with the 
Contract Documents. 

8.09 Undisclosed Hazardous Environmental Condition 

A. OWNER’S responsibility in respect to an 
undisclosed Hazardous Environmental Condition is set 
forth in paragraph 4.06. 

8.10 Evidence of Financial Arrangements 

A. If and to the extent OWNER has agreed to furnish 
CONTRACTOR reasonable evidence that financial 
arrangements have been made to satisfy OWNER’S 
obligations under the Contract Documents, OWNER’S 
responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 

ARTICLE 9 – ENGINEER’S STATUS DURING 
CONSTRUCTION 
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9.01 OWNER’S Representative 

A. ENGINEER will be OWNER’S representative 
during the construction period.  The duties and 
responsibilities and the limitations of authority of 
ENGINEER as OWNER’S representative during 
construction are set forth in the Contract Documents and 
will not be changed without written consent of OWNER 
and ENGINEER. 

9.02 Visits to Site 

A. ENGINEER will make visits to the Site at inter-
vals appropriate to the various stages of construction as 
ENGINEER deems necessary in order to observe as an 
experienced and qualified design professional the 
progress that has been made and the quality of the various 
aspects of CONTRACTOR’S executed Work.  Based on 
information obtained during such visits and observations, 
ENGINEER, for the benefit of OWNER, will determine, 
in general, if the Work is proceeding in accordance with 
the Contract Documents.  ENGINEER will not be 
required to make exhaustive or continuous inspections on 
the Site to check the quality or quantity of the Work.  
ENGINEER’S efforts will be directed toward providing 
for OWNER a greater degree of confidence that the 
completed Work will conform generally to the Contract 
Documents.  On the basis of such visits and observations, 
ENGINEER will keep OWNER informed of the progress 
of the Work and will endeavor to guard OWNER against 
defective Work. 

B. ENGINEER’S visits and observations are subject 
to all the limitations on ENGINEER’S authority and 
responsibility set forth in paragraph 9.10, and particularly, 
but without limitation, during or as a result of 
ENGINEER’S visits or observations of 
CONTRACTOR’S Work. ENGINEER will not supervise, 
direct, control, or have authority over or be responsible 
for CONTRACTOR’S means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the Work. 

9.03 Project Representative 

A. If OWNER and ENGINEER agree, ENGINEER 
will furnish a Resident Project Representative to assist 
ENGINEER in providing more extensive observation of 
the Work.  The responsibilities and authority and 
limitations thereon of any such Resident Project 
Representative and assistants will be as provided in 
paragraph 9.10 and in the Supplementary Conditions.  If 
OWNER designates another representative or agent to 
represent OWNER at the Site who is not ENGINEER’S 
Consultant, agent or employee, the responsibilities and 

authority and limitations thereon of such other individual 
or entity will be as provided in the Supplementary 
Conditions. 

9.04 Clarifications and Interpretations 

A. ENGINEER will issue with reasonable 
promptness such written clarifications or interpretations 
of the requirements of the Contract Documents as 
ENGINEER may determine necessary, which shall be 
consistent with the intent of and reasonably inferable 
from the Contract Documents.  Such written clarifications 
and interpretations will be binding on OWNER and 
CONTRACTOR.  If OWNER and CONTRACTOR are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or 
Contract Times, or both, that should be allowed as a result 
of a written clarification or interpretation, a Claim may be 
made therefor as provided in paragraph 10.05. 

9.05 Authorized Variations in Work 

A. ENGINEER may authorize minor variations in 
the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the 
Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a 
functioning whole as indicated by the Contract 
Documents.  These may be accomplished by a Field 
Order and will be binding on OWNER and also on 
CONTRACTOR, who shall perform the Work involved 
promptly.  If OWNER and CONTRACTOR are unable to 
agree on entitlement to or on the amount or extent, if any, 
of any adjustment in the Contract Price or Contract 
Times, or both, as a result of a Field Order, a Claim may 
be made therefor as provided in paragraph 10.05. 

9.06 Rejecting Defective Work 

A. ENGINEER will have authority to disapprove or 
reject Work which ENGINEER believes to be defective, 
or that ENGINEER believes will not produce a completed 
Project that conforms to the Contract Documents or that 
will prejudice the integrity of the design concept of the 
completed Project as a functioning whole as indicated by 
the Contract Documents.  ENGINEER will also have 
authority to require special inspection or testing of the 
Work as provided in paragraph 13.04, whether or not the 
Work is fabricated, installed, or completed. 

9.07 Shop Drawings, Change Orders and Payments 

A. In connection with ENGINEER’S authority as to 
Shop Drawings and Samples, see paragraph 6.17. 

B. In connection with ENGINEER’S authority as to 
Change Orders, see Articles 10, 11, and 12. 
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C. In connection with ENGINEER’S authority as to 
Applications for Payment, see Article 14. 

9.08 Determinations for Unit Price Work 

A. ENGINEER will determine the actual quantities 
and classifications of Unit Price Work performed by 
CONTRACTOR.  ENGINEER will review with 
CONTRACTOR the ENGINEER’S preliminary 
determinations on such matters before rendering a written 
decision thereon (by recommendation of an Application 
for Payment or otherwise).  ENGINEER’S written 
decision thereon will be final and binding (except as 
modified by ENGINEER to reflect changed factual 
conditions or more accurate data) upon OWNER and 
CONTRACTOR, subject to the provisions of paragraph 
10.05. 

9.09 Decisions on Requirements of Contract 
Documents and Acceptability of Work 

A. ENGINEER will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder.  Claims, disputes 
and other matters relating to the acceptability of the 
Work, the quantities and classifications of Unit Price 
Work, the interpretation of the requirements of the 
Contract Documents pertaining to the performance of the 
Work, and Claims seeking changes in the Contract Price 
or Contract Times will be referred initially to ENGINEER 
in writing, in accordance with the provisions of paragraph 
10.05, with a request for a formal decision. 

B. When functioning as interpreter and judge under 
this paragraph 9.09, ENGINEER will not show partiality 
to OWNER or CONTRACTOR and will not be liable in 
connection with any interpretation or decision rendered in 
good faith in such capacity.  The rendering of a decision 
by ENGINEER pursuant to this paragraph 9.09 with 
respect to any such Claim, dispute, or other matter (except 
any which have been waived by the making or acceptance 
of final payment as provided in paragraph 14.07) will be a 
condition precedent to any exercise by OWNER or 
CONTRACTOR of such rights or remedies as either may 
otherwise have under the Contract Documents or by Laws 
or Regulations in respect of any such Claim, dispute, or 
other matter.  

9.10 Limitations on ENGINEER’S Authority and 
Responsibilities 

A. Neither ENGINEER’S authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by 
ENGINEER in good faith either to exercise or not 
exercise such authority or responsibility or the 
undertaking, exercise, or performance of any authority or 

responsibility by ENGINEER shall create, impose, or 
give rise to any duty in contract, tort, or otherwise owed 
by ENGINEER to CONTRACTOR, any Subcontractor, 
any Supplier, any other individual or entity, or to any 
surety for or employee or agent of any of them. 

B. ENGINEER will not supervise, direct, control, or 
have authority over or be responsible for 
CONTRACTOR’S means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the Work.  
ENGINEER will not be responsible for 
CONTRACTOR’S failure to perform the Work in accor-
dance with the Contract Documents. 

C. ENGINEER will not be responsible for the acts or 
omissions of CONTRACTOR or of any Subcontractor, 
any Supplier, or of any other individual or entity 
performing any of the Work. 

D. ENGINEER’S review of the final Application for 
Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, 
guarantees, Bonds, certificates of inspection, tests and 
approvals, and other documentation required to be 
delivered by paragraph 14.07.A will only be to determine 
generally that their content complies with the 
requirements of, and in the case of certificates of 
inspections, tests, and approvals that the results certified 
indicate compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility 
set forth in this paragraph 9.10 shall also apply to 
ENGINEER’S Consultants, Resident Project 
Representative, and assistants. 

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
  

10.01 Authorized Changes in the Work 

A. Without invalidating the Agreement and without 
notice to any surety, OWNER may, at any time or from 
time to time, order additions, deletions, or revisions in the 
Work by a Written Amendment, a Change Order, or a 
Work Change Directive.  Upon receipt of any such 
document, CONTRACTOR shall promptly proceed with 
the Work involved which will be performed under the 
applicable conditions of the Contract Documents (except 
as otherwise specifically provided). 

B. If OWNER and CONTRACTOR are unable to 
agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, 
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or both, that should be allowed as a result of a Work 
Change Directive, a Claim may be made therefor as 
provided in paragraph 10.05. 

10.02 Unauthorized Changes in the Work 

A. CONTRACTOR shall not be entitled to an 
increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that 
is not required by the Contract Documents as amended, 
modified, or supplemented as provided in paragraph 3.04, 
except in the case of an emergency as provided in 
paragraph 6.16 or in the case of uncovering Work as 
provided in paragraph 13.04.B. 

10.03 Execution of Change Orders 

A. OWNER and CONTRACTOR shall execute 
appropriate Change Orders recommended by ENGINEER 
(or Written Amendments) covering: 

1. changes in the Work which are: (i) ordered by 
OWNER pursuant to paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under para-
graph 13.08.A or OWNER’S correction of defective 
Work under paragraph 13.09, or (iii) agreed to by the 
parties; 

2. changes in the Contract Price or Contract 
Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work 
actually performed in accordance with a Work Change 
Directive; and 

3. changes in the Contract Price or Contract 
Times which embody the substance of any written 
decision rendered by ENGINEER pursuant to para-
graph 10.05; provided that, in lieu of executing any 
such Change Order, an appeal may be taken from any 
such decision in accordance with the provisions of the 
Contract Documents and applicable Laws and 
Regulations, but during any such appeal, 
CONTRACTOR shall carry on the Work and adhere 
to the progress schedule as provided in paragraph 
6.18.A. 

10.04 Notification to Surety  

A. If notice of any change affecting the general scope 
of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract 
Times) is required by the provisions of any Bond to be 
given to a surety, the giving of any such notice will be 
CONTRACTOR’S responsibility. The amount of each 
applicable Bond will be adjusted to reflect the effect of 
any such change. 

10.05 Claims and Disputes 

A. Notice:  Written notice stating the general nature 
of each Claim, dispute, or other matter shall be delivered 
by the claimant to ENGINEER and the other party to the 
Contract promptly (but in no event later than 20 days) 
after the start of the event giving rise thereto.  Notice of 
the amount or extent of the Claim, dispute, or other matter 
with supporting data shall be delivered to the ENGINEER 
and the other party to the Contract within 45 days after 
the start of such event (unless ENGINEER allows 
additional time for claimant to submit additional or more 
accurate data in support of such Claim, dispute, or other 
matter).  A Claim for an adjustment in Contract Price 
shall be prepared in accordance with the provisions of 
paragraph 12.01.B.  A Claim for an adjustment in 
Contract Time shall be prepared in accordance with the 
provisions of paragraph 12.02.B.  Each Claim shall be 
accompanied by claimant’s written statement that the 
adjustment claimed is the entire adjustment to which the 
claimant believes it is entitled as a result of said event.  
The opposing party shall submit any response to 
ENGINEER and the claimant within 30 days after receipt 
of the claimant’s last submittal (unless ENGINEER 
allows additional time). 

B. ENGINEER’S Decision:   ENGINEER will render 
a formal decision in writing within 30 days after receipt 
of the last submittal of the claimant or the last submittal 
of the opposing party, if any.  ENGINEER’S written 
decision on such Claim, dispute, or other matter will be 
final and binding upon OWNER and CONTRACTOR 
unless: 

1. an appeal from ENGINEER’S decision is 
taken within the time limits and in accordance with 
the dispute resolution procedures set forth in Article 
16; or 

2. if no such dispute resolution procedures have 
been set forth in Article 16, a written notice of 
intention to appeal from ENGINEER’S written 
decision is delivered by OWNER or CONTRACTOR 
to the other and to ENGINEER within 30 days after 
the date of such decision, and a formal proceeding is 
instituted by the appealing party in a forum of 
competent jurisdiction within 60 days after the date of 
such decision or within 60 days after Substantial 
Completion, whichever is later (unless otherwise 
agreed in writing by OWNER and CONTRACTOR), 
to exercise such rights or remedies as the appealing 
party may have with respect to such Claim, dispute, or 
other matter in accordance with applicable Laws and 
Regulations.  

C. If ENGINEER does not render a formal decision 
in writing within the time stated in paragraph 10.05.B, a 
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decision denying the Claim in its entirety shall be deemed 
to have been issued 31 days after receipt of the last 
submittal of the claimant or the last submittal of the 
opposing party, if any. 

D. No Claim for an adjustment in Contract Price or 
Contract Times (or Milestones) will be valid if not 
submitted in accordance with this paragraph 10.05. 

ARTICLE 11 - COST OF THE WORK; CASH 
ALLOWANCES; UNIT PRICE WORK 
  

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work 
means the sum of all costs necessarily incurred and paid 
by CONTRACTOR in the proper performance of the 
Work.  When the value of any Work covered by a Change 
Order or when a Claim for an adjustment in Contract 
Price is determined on the basis of Cost of the Work, the 
costs to be reimbursed to CONTRACTOR will be only 
those additional or incremental costs required because of 
the change in the Work or because of the event giving rise 
to the Claim.  Except as otherwise may be agreed to in 
writing by OWNER, such costs shall be in amounts no 
higher than those prevailing in the locality of the Project, 
shall include only the following items, and shall not 
include any of the costs itemized in paragraph 11.01.B. 

1. Payroll costs for employees in the direct 
employ of CONTRACTOR in the performance of the 
Work under schedules of job classifications agreed 
upon by OWNER and CONTRACTOR.  Such 
employees shall include without limitation 
superintendents, foremen, and other personnel 
employed full time at the Site.  Payroll costs for 
employees not employed full time on the Work shall 
be apportioned on the basis of their time spent on the 
Work.  Payroll costs shall include, but not be limited 
to, salaries and wages plus the cost of fringe benefits, 
which shall include social security contributions, 
unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, 
sick leave, vacation and holiday pay applicable 
thereto.  The expenses of performing Work outside of 
regular working hours, on Saturday, Sunday, or legal 
holidays, shall be included in the above to the extent 
authorized by OWNER. 

2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith.  All cash 
discounts shall accrue to CONTRACTOR unless 
OWNER deposits funds with CONTRACTOR with 

which to make payments, in which case the cash 
discounts shall accrue to OWNER.  All trade 
discounts, rebates and refunds and returns from sale of 
surplus materials and equipment shall accrue to 
OWNER, and CONTRACTOR shall make provisions 
so that they may be obtained. 

3. Payments made by CONTRACTOR to 
Subcontractors for Work performed by 
Subcontractors.  If required by OWNER, 
CONTRACTOR shall obtain competitive bids from 
subcontractors acceptable to OWNER and 
CONTRACTOR and shall deliver such bids to 
OWNER, who will then determine, with the advice of 
ENGINEER, which bids, if any, will be acceptable.  If 
any subcontract provides that the Subcontractor is to 
be paid on the basis of Cost of the Work plus a fee, the 
Subcontractor’s Cost of the Work and fee shall be 
determined in the same manner as CONTRACTOR’S 
Cost of the Work and fee as provided in this paragraph 
11.01. 

4. Costs of special consultants (including but 
not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) 
employed for services specifically related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary 
transportation, travel, and subsistence expenses of 
CONTRACTOR’S employees incurred in 
discharge of duties connected with the Work. 

b. Cost, including transportation and 
maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, and 
temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the 
performance of the Work, and cost, less market 
value, of such items used but not consumed 
which remain the property of CONTRACTOR. 

c. Rentals of all construction equipment 
and machinery, and the parts thereof whether 
rented from CONTRACTOR or others in 
accordance with rental agreements approved by 
OWNER with the advice of ENGINEER, and the 
costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof.  All 
such costs shall be in accordance with the terms 
of said rental agreements.  The rental of any such 
equipment, machinery, or parts shall cease when 
the use thereof is no longer necessary for the 
Work. 
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d. Sales, consumer, use, and other similar 
taxes related to the Work, and for which 
CONTRACTOR is liable, imposed by Laws and 
Regulations. 

e. Deposits lost for causes other than 
negligence of CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of 
them may be liable, and royalty payments and 
fees for permits and licenses. 

f. Losses and damages (and related 
expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained 
by CONTRACTOR in connection with the 
performance of the Work (except losses and 
damages within the deductible amounts of 
property insurance established in accordance with 
paragraph 5.06.D), provided such losses and 
damages have resulted from causes other than the 
negligence of CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of 
them may be liable.  Such losses shall include 
settlements made with the written consent and 
approval of OWNER.  No such losses, damages, 
and expenses shall be included in the Cost of the 
Work for the purpose of determining 
CONTRACTOR’S fee. 

g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 

h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expressage, and similar petty cash items in 
connection with the Work. 

i. When the Cost of the Work is used to 
determine the value of a Change Order or of a 
Claim, the cost of premiums for additional Bonds 
and insurance required because of the changes in 
the Work or caused by the event giving rise to the 
Claim. 

j. When all the Work is performed on the 
basis of cost-plus, the costs of premiums for all 
Bonds and insurance CONTRACTOR is required 
by the Contract Documents to purchase and 
maintain. 

B. Costs Excluded: The term Cost of the Work shall 
not include any of the following items: 

1. Payroll costs and other compensation of 
CONTRACTOR’S officers, executives, principals (of 

partnerships and sole proprietorships), general 
managers, engineers, architects, estimators, attorneys, 
auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and other 
personnel employed by CONTRACTOR, whether at 
the Site or in CONTRACTOR’S principal or branch 
office for general administration of the Work and not 
specifically included in the agreed upon schedule of 
job classifications referred to in paragraph 11.01.A.1 
or specifically covered by paragraph 11.01.A.4, all of 
which are to be considered administrative costs 
covered by the CONTRACTOR’S fee. 

2. Expenses of CONTRACTOR’S principal and 
branch offices other than CONTRACTOR’S office at 
the Site. 

3. Any part of CONTRACTOR’S capital 
expenses, including interest on CONTRACTOR’S 
capital employed for the Work and charges against 
CONTRACTOR for delinquent payments. 

4. Costs due to the negligence of 
CONTRACTOR, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for 
whose acts any of them may be liable, including but 
not limited to, the correction of defective Work, 
disposal of materials or equipment wrongly supplied, 
and making good any damage to property. 

5. Other overhead or general expense costs of 
any kind and the costs of any item not specifically and 
expressly included in paragraphs 11.01.A and 
11.01.B. 

C. CONTRACTOR’S Fee:  When all the Work is 
performed on the basis of cost-plus, CONTRACTOR’S 
fee shall be determined as set forth in the Agreement.  
When the value of any Work covered by a Change Order 
or when a Claim for an adjustment in Contract Price is 
determined on the basis of Cost of the Work, 
CONTRACTOR’S fee shall be determined as set forth in 
paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work 
for any purpose is to be determined pursuant to 
paragraphs 11.01.A and 11.01.B, CONTRACTOR will 
establish and maintain records thereof in accordance with 
generally accepted accounting practices and submit in a 
form acceptable to ENGINEER an itemized cost 
breakdown together with supporting data. 

11.02 Cash Allowances 

A. It is understood that CONTRACTOR has 
included in the Contract Price all allowances so named in 
the Contract Documents and shall cause the Work so 



 

Sturgeon Point WTP Sludge Removal, Disposal, and Relocation-2021  General Conditions 
P:\ECWA\P202100038\07 Specs Master\00700.docx 00700-32 Rev.10/05 

covered to be performed for such sums as may be 
acceptable to OWNER and ENGINEER.  
CONTRACTOR agrees that: 

1. the allowances include the cost to 
CONTRACTOR (less any applicable trade discounts) 
of materials and equipment required by the allowances 
to be delivered at the Site, and all applicable taxes; 
and 

2. CONTRACTOR’S costs for unloading and 
handling on the Site, labor, installation costs, 
overhead, profit, and other expenses contemplated for 
the allowances have been included in the Contract 
Price and not in the allowances, and no demand for 
additional payment on account of any of the foregoing 
will be valid. 

B. Prior to final payment, an appropriate Change 
Order will be issued as recommended by ENGINEER to 
reflect actual amounts due CONTRACTOR on account of 
Work covered by allowances, and the Contract Price shall 
be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or 
part of the Work is to be Unit Price Work, initially the 
Contract Price will be deemed to include for all Unit Price 
Work an amount equal to the sum of the unit price for 
each separately identified item of Unit Price Work times 
the estimated quantity of each item as indicated in the 
Agreement.  The estimated quantities of items of Unit 
Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial 
Contract Price.  Determinations of the actual quantities 
and classifications of Unit Price Work performed by 
CONTRACTOR will be made by ENGINEER subject to 
the provisions of paragraph 9.08. 

B. Each unit price will be deemed to include an 
amount considered by CONTRACTOR to be adequate to 
cover CONTRACTOR’S overhead and profit for each 
separately identified item. 

C. For provisions for an adjustment of a unit price 
for an increase or decrease in the quantity of Unit Price 
Work, if any, see General Requirements Section 01270, 
Measurement and Payment. 

ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 
  

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a 
Change Order or by a Written Amendment.  Any Claim 
for an adjustment in the Contract Price shall be based on 
written notice submitted by the party making the claim to 
the ENGINEER and the other party to the Contract in 
accordance with the provisions of paragraph 10.05.   

B. The value of any Work covered by a Change 
Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 

1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the 
items involved (subject to the provisions of paragraph 
11.03); or 

2. where the Work involved is not covered by 
unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an 
allowance for overhead and profit not necessarily in 
accordance with paragraph 12.01.C.2); or 

3. where the Work involved is not covered by 
unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under 
paragraph 12.01.B.2, on the basis of the Cost of the 
Work (determined as provided in paragraph 11.01) 
plus a CONTRACTOR’S fee for overhead and profit 
(determined as provided in paragraph 12.01.C). 

C. CONTRACTOR’S Fee:  The CONTRACTOR’S 
fee for overhead and profit shall be determined as 
follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under paragraphs 
11.01.A.1 and 11.01.A.2, the CONTRACTOR’S 
fee shall be 15 percent; 

b. for costs incurred under paragraph 
11.01.A.3, the CONTRACTOR=s fee shall be 
five percent;  

c. where one or more tiers of subcontracts 
are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of 
paragraph 12.01.C.2.a is that the Subcontractor 
who actually performs  the Work, at whatever 
tier, will be paid a fee of 15 percent of the costs 
incurred by such Subcontractor under paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier 
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Subcontractor and CONTRACTOR will each be 
paid a fee of five percent of the amount paid to 
the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of 
costs itemized under paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by 
CONTRACTOR to OWNER for any change 
which results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in CONTRACTOR’S fee by an amount 
equal to five percent of such net decrease; and 

f. when both additions and credits are 
involved in any one change, the adjustment in 
CONTRACTOR’S fee shall be computed on the 
basis of the net change in accordance with 
paragraphs 12.01.C.2.a through 12.01.C.2.e, 
inclusive. 

12.02 Change of Contract Times 

A. The Contract Times (or Milestones) may only be 
changed by a Change Order or by a Written Amendment. 
 Any Claim for an adjustment in the Contract Times (or 
Milestones) shall be based on written notice submitted by 
the party making the claim to the ENGINEER and the 
other party to the Contract in accordance with the 
provisions of paragraph 10.05.  

B. Any adjustment of the Contract Times (or 
Milestones) covered by a Change Order or of any Claim 
for an adjustment in the Contract Times (or Milestones) 
will be determined in accordance with the provisions of 
this Article 12. 

12.03 Delays Beyond CONTRACTOR’S Control 

A. Where CONTRACTOR is prevented from 
completing any part of the Work within the Contract 
Times (or Milestones) due to delay beyond the control of 
CONTRACTOR, the Contract Times (or Milestones) will 
be extended in an amount equal to the time lost due to 
such delay if a Claim is made therefor as provided in 
paragraph 12.02.A.  Delays beyond the control of 
CONTRACTOR shall include, but not be limited to, acts 
or neglect by OWNER, acts or neglect of utility owners or 
other contractors performing other work as contemplated 
by Article 7, fires, floods, epidemics, abnormal weather 
conditions, or acts of God.   

12.04 Delays Within CONTRACTOR’S Control 

A. The Contract Times (or Milestones) will not be 
extended due to delays within the control of 

CONTRACTOR.  Delays attributable to and within the 
control of a Subcontractor or Supplier shall be deemed to 
be delays within the control of CONTRACTOR. 

12.05 Delays Beyond OWNER’S and CONTRACTOR’S 
Control 

A. Where CONTRACTOR is prevented from 
completing any part of the Work within the Contract 
Times (or Milestones) due to delay beyond the control of 
both OWNER and CONTRACTOR, an extension of the 
Contract Times (or Milestones) in an amount equal to the 
time lost due to such delay shall be CONTRACTOR’S 
sole and exclusive remedy for such delay. 

12.06 Delay Damages 

A. In no event shall OWNER or ENGINEER be 
liable to CONTRACTOR, any Subcontractor, any 
Supplier, or any other person or organization, or to any 
surety for or employee or agent of any of them, for 
damages arising out of or resulting from: 

1. delays caused by or within the control of 
CONTRACTOR; or  

2. delays beyond the control of both OWNER 
and CONTRACTOR including but not limited to 
fires, floods, epidemics, abnormal weather conditions, 
acts of God, or acts or neglect by utility owners or 
other contractors performing other work as 
contemplated by Article 7. 

B. Nothing in this paragraph 12.06 bars a change in 
Contract Price pursuant to this Article 12 to compensate 
CONTRACTOR due to delay, interference, or disruption 
directly attributable to actions or inactions of OWNER or 
anyone for whom OWNER is responsible. 

ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
  

13.01 Notice of Defects  

A. Prompt notice of all defective Work of which 
OWNER or ENGINEER has actual knowledge will be 
given to CONTRACTOR.  All defective Work may be 
rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. OWNER, ENGINEER, ENGINEER’S Con-
sultants, other representatives and personnel of OWNER, 
independent testing laboratories, and governmental 
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agencies with jurisdictional interests will have access to 
the Site and the Work at reasonable times for their 
observation, inspecting, and testing.  CONTRACTOR 
shall provide them proper and safe conditions for such 
access and advise them of CONTRACTOR’S Site safety 
procedures and programs so that they may comply 
therewith as applicable. 

13.03 Tests and Inspections 

A. CONTRACTOR shall give ENGINEER timely 
notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with 
inspection and testing personnel to facilitate required 
inspections or tests. 

B. OWNER shall employ and pay for the services of 
an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract 
Documents except: 

1. for inspections, tests, or approvals covered by 
paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or 
inspections conducted pursuant to paragraph 13.04.B  
shall be paid as provided in said paragraph 13.04.B; 
and 

3. as otherwise specifically provided in the 
Contract Documents. 

C. If Laws or Regulations of any public body having 
jurisdiction require any Work (or part thereof) specifically 
to be inspected, tested, or approved by an employee or 
other representative of such public body, CONTRACTOR 
shall assume full responsibility for arranging and 
obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith, and furnish ENGINEER 
the required certificates of inspection or approval. 

D. CONTRACTOR shall be responsible for 
arranging and obtaining and shall pay all costs in 
connection with any inspections, tests, or approvals 
required for OWNER’S and ENGINEER’S acceptance of 
materials or equipment to be incorporated in the Work; or 
acceptance of materials, mix designs, or equipment 
submitted for approval prior to CONTRACTOR’S 
purchase thereof for incorporation in the Work.  Such 
inspections, tests, or approvals shall be performed by 
organizations acceptable to OWNER and ENGINEER. 

E. If any Work (or the work of others) that is to be 
inspected, tested, or approved is covered by 
CONTRACTOR without written concurrence of 
ENGINEER, it must, if requested by ENGINEER, be 
uncovered for observation. 

F. Uncovering Work as provided in paragraph 
13.03.E shall be at CONTRACTOR’S expense unless 
CONTRACTOR has given ENGINEER timely notice of 
CONTRACTOR’S intention to cover the same and 
ENGINEER has not acted with reasonable promptness in 
response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written 
request of ENGINEER, it must, if requested by 
ENGINEER, be uncovered for ENGINEER’S observation 
and replaced at CONTRACTOR’S expense. 

B. If ENGINEER considers it necessary or advisable 
that covered Work be observed by ENGINEER or 
inspected or tested by others, CONTRACTOR, at 
ENGINEER’S request, shall uncover, expose, or 
otherwise make available for observation, inspection, or 
testing as ENGINEER may require, that portion of the 
Work in question, furnishing all necessary labor, material, 
and equipment.  If it is found that such Work is defective, 
CONTRACTOR shall pay all Claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of 
satisfactory replacement or reconstruction (including but 
not limited to all costs of repair or replacement of work of 
others); and OWNER shall be entitled to an appropriate 
decrease in the Contract Price.  If the parties are unable to 
agree as to the amount thereof, OWNER may make a 
Claim therefor as provided in paragraph 10.05. If, 
however, such Work is not found to be defective, 
CONTRACTOR shall be allowed an increase in the 
Contract Price or an extension of the Contract Times (or 
Milestones), or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, 
replacement, and reconstruction.  If the parties are unable 
to agree as to the amount or extent thereof, 
CONTRACTOR may make a Claim therefor as provided 
in paragraph 10.05. 

13.05 OWNER May Stop the Work 

A. If the Work is defective, or CONTRACTOR fails 
to supply sufficient skilled workers or suitable materials 
or equipment, or fails to perform the Work in such a way 
that the completed Work will conform to the Contract 
Documents, OWNER may order CONTRACTOR to stop 
the Work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of OWNER 
to stop the Work shall not give rise to any duty on the part 
of OWNER to exercise this right for the benefit of 
CONTRACTOR, any Subcontractor, any Supplier, any 
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other individual or entity, or any surety for, or employee 
or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. CONTRACTOR shall correct all defective Work, 
whether or not fabricated, installed, or completed, or, if 
the Work has been rejected by ENGINEER, remove it 
from the Project and replace it with Work that is not 
defective.  CONTRACTOR shall pay all Claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such 
correction or removal (including but not limited to all 
costs of repair or replacement of work of others). 

13.07 Correction Period 

A. If within one year after the date of Substantial 
Completion or such longer period of time as may be 
prescribed by Laws or Regulations or by the terms of any 
applicable special guarantee required by the Contract 
Documents or by any specific provision of the Contract 
Documents, any Work is found to be defective, or if the 
repair of any damages to the land or areas made available 
for CONTRACTOR’S use by OWNER or permitted by 
Laws and Regulations as contemplated in paragraph 
6.11.A is found to be defective, CONTRACTOR shall 
promptly, without cost to OWNER and in accordance 
with OWNER’S written instructions: (i) repair such 
defective land or areas, or (ii) correct such defective Work 
or, if the defective Work has been rejected by OWNER, 
remove it from the Project and replace it with Work that 
is not defective, and (iii) satisfactorily correct or repair or 
remove and replace any damage to other Work, to the 
work of others or other land or areas resulting therefrom.  
If CONTRACTOR does not promptly comply with the 
terms of such instructions, or in an emergency where 
delay would cause serious risk of loss or damage, 
OWNER may have the defective Work corrected or 
repaired or may have the rejected Work removed and 
replaced, and all Claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or 
repair or such removal and replacement (including but not 
limited to all costs of repair or replacement of work of 
others) will be paid by CONTRACTOR. 

B. In special circumstances where a particular item 
of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications or by Written 
Amendment. 

C. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or removed 
and replaced under this paragraph 13.07, the correction 
period hereunder with respect to such Work will be 
extended for an additional period of one year after such 
correction or removal and replacement has been 
satisfactorily completed. 

D. CONTRACTOR’S obligations under this 
paragraph 13.07 are in addition to any other obligation or 
warranty.  The provisions of this paragraph 13.07 shall 
not be construed as a substitute for or a waiver of the 
provisions of any applicable statute of limitation or 
repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and 
replacement of defective Work, OWNER (and, prior to 
ENGINEER’S recommendation of final payment, 
ENGINEER) prefers to accept it, OWNER may do so.  
CONTRACTOR shall pay all Claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) attributable to OWNER’S evaluation of and 
determination to accept such defective Work (such costs 
to be approved by ENGINEER as to reasonableness) and 
the diminished value of the Work to the extent not 
otherwise paid by CONTRACTOR pursuant to this 
sentence.  If any such acceptance occurs prior to 
ENGINEER’S recommendation of final payment, a 
Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the 
Work, and OWNER shall be entitled to an appropriate 
decrease in the Contract Price, reflecting the diminished 
value of Work so accepted.  If the parties are unable to 
agree as to the amount thereof, OWNER may make a 
Claim therefor as provided in paragraph 10.05.  If the 
acceptance occurs after such recommendation, an 
appropriate amount will be paid by CONTRACTOR to 
OWNER. 

13.09 OWNER May Correct Defective Work 

A. If CONTRACTOR fails within a reasonable time 
after written notice from ENGINEER to correct defective 
Work or to remove and replace rejected Work as required 
by ENGINEER in accordance with paragraph 13.06.A, or 
if CONTRACTOR fails to perform the Work in 
accordance with the Contract Documents, or if 
CONTRACTOR fails to comply with any other provision 
of the Contract Documents, OWNER may, after seven 
days written notice to CONTRACTOR, correct and 
remedy any such deficiency. 
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B. In exercising the rights and remedies under this 
paragraph, OWNER shall proceed expeditiously.  In 
connection with such corrective and remedial action, 
OWNER may exclude CONTRACTOR from all or part 
of the Site, take possession of all or part of the Work and 
suspend CONTRACTOR’S services related thereto, take 
possession of CONTRACTOR’S tools, appliances, 
construction equipment and machinery at the Site, and 
incorporate in the Work all materials and equipment 
stored at the Site or for which OWNER has paid 
CONTRACTOR but which are stored elsewhere.  
CONTRACTOR shall allow OWNER, OWNER’S 
representatives, agents and employees, OWNER’S other 
contractors, and ENGINEER and ENGINEER’S 
Consultants access to the Site to enable OWNER to 
exercise the rights and remedies under this paragraph. 

C. All Claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court 
or arbitration or other dispute resolution costs) incurred or 
sustained by OWNER in exercising the rights and 
remedies under this paragraph 13.09 will be charged 
against CONTRACTOR, and a Change Order will be 
issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and 
OWNER shall be entitled to an appropriate decrease in 
the Contract Price.  If the parties are unable to agree as to 
the amount of the adjustment, OWNER may make a 
Claim therefor as provided in paragraph 10.05.  Such 
claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of 
others destroyed or damaged by correction, removal, or 
replacement of CONTRACTOR’S defective Work. 

D. CONTRACTOR shall not be allowed an exten-
sion of the Contract Times (or Milestones) because of any 
delay in the performance of the Work attributable to the 
exercise by OWNER of OWNER’S rights and remedies 
under this paragraph 13.09. 

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 
  

14.01 Schedule of Values 

A. The schedule of values established as provided in 
paragraph 2.07.A will serve as the basis for progress 
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to ENGINEER.  Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 

14.02  Progress Payments 

A. Applications for Payments 

1. At least 10 days before the date established 
for each progress payment (but not more often than 
once a month), CONTRACTOR shall submit to 
ENGINEER for review an Application for Payment 
filled out and signed by CONTRACTOR covering the 
Work completed as of the date of the Application and 
accompanied by such supporting documentation as is 
required by the Contract Documents.  If payment is 
requested on the basis of materials and equipment not 
incorporated in the Work but delivered and suitably 
stored at the Site or at another location agreed to in 
writing, the Application for Payment shall also be 
accompanied by a bill of sale, invoice, or other 
documentation warranting that OWNER has received 
the materials and equipment free and clear of all Liens 
and evidence that the materials and equipment are 
covered by appropriate property insurance and other 
arrangements to protect OWNER’S interest therein, 
all of which must be satisfactory to OWNER.   

2. Beginning with the second Application for 
Payment, each Application shall include an affidavit 
of CONTRACTOR stating that all previous progress 
payments received on account of the Work have been 
applied on account to discharge CONTRACTOR’S 
legitimate obligations associated with prior 
Applications for Payment. 

3. The amount of retainage with respect to 
progress payments will be as stipulated in the 
Agreement. 

B. Review of Applications 

1. ENGINEER will, within 10 days after receipt 
of each Application for Payment, either indicate in 
writing a recommendation of payment and present the 
Application to OWNER or return the Application to 
CONTRACTOR indicating in writing ENGINEER’S 
reasons for refusing to recommend payment.  In the 
latter case, CONTRACTOR may make the necessary 
corrections and resubmit the Application. 

2. ENGINEER’S recommendation of any pay-
ment requested in an Application for Payment will 
constitute a representation by ENGINEER to 
OWNER, based on ENGINEER’S observations on the 
Site of the executed Work as an experienced and 
qualified design professional and on ENGINEER’S 
review of the Application for Payment and the 
accompanying data and schedules, that to the best of 
ENGINEER’S knowledge, information and belief:  
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a. the Work has progressed to the point 
indicated; 

b. the quality of the Work is generally in 
accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning 
whole prior to or upon Substantial Completion, to 
the results of any subsequent tests called for in 
the Contract Documents, to a final determination 
of quantities and classifications for Unit Price 
Work under paragraph 9.08, and to any other 
qualifications stated in the recommendation); and  

c. the conditions precedent to 
CONTRACTOR’S being entitled to such 
payment appear to have been fulfilled in so far as 
it is ENGINEER’S responsibility to observe the 
Work. 

3. By recommending any such payment 
ENGINEER will not thereby be deemed to have 
represented that: (i) inspections made to check the 
quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every 
aspect of the Work in progress, or involved detailed 
inspections of the Work beyond the responsibilities 
specifically assigned to ENGINEER in the Contract 
Documents; or (ii) that there may not be other matters 
or issues between the parties that might entitle 
CONTRACTOR to be paid additionally by OWNER 
or entitle OWNER to withhold payment to 
CONTRACTOR. 

4. Neither ENGINEER’S review of 
CONTRACTOR’S Work for the purposes of recom-
mending payments nor ENGINEER’S  
recommendation of any payment, including final 
payment, will impose responsibility on ENGINEER to 
supervise, direct, or control the Work or for the 
means, methods, techniques, sequences, or procedures 
of construction, or the safety precautions and 
programs incident thereto, or for  CONTRACTOR’S 
failure to comply with Laws and Regulations 
applicable to CONTRACTOR’S performance of the 
Work. Additionally, said review or recommendation 
will not impose responsibility on ENGINEER to make 
any examination to ascertain how or for what purposes 
CONTRACTOR has used the moneys paid on account 
of the Contract Price, or to determine that title to any 
of the Work, materials, or equipment has passed to 
OWNER free and clear of any Liens. 

5. ENGINEER may refuse to recommend the 
whole or any part of any payment if, in ENGINEER’S 
opinion, it would be incorrect to make the representa-
tions to OWNER referred to in paragraph 14.02.B.2.  
ENGINEER may also refuse to recommend any such 

payment or, because of subsequently discovered 
evidence or the results of subsequent inspections or 
tests, revise or revoke any such payment 
recommendation previously made, to such extent as 
may be necessary in ENGINEER’S opinion to protect 
OWNER from loss because: 

a. the Work is defective, or completed 
Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by 
Written Amendment or Change Orders; 

c. OWNER has been required to correct 
defective Work or complete Work in accordance 
with paragraph 13.09; or 

d. ENGINEER has actual knowledge of the 
occurrence of any of the events enumerated in 
paragraph 15.02.A. 

C. Payment Becomes Due 

1. Sixty days after presentation of the Applica-
tion for Payment to OWNER with ENGINEER’S 
recommendation, the amount recommended will 
(subject to the provisions of paragraph 14.02.D) 
become due, and when due will be paid by OWNER 
to CONTRACTOR. 

D. Reduction in Payment 

1. OWNER may refuse to make payment of the 
full amount recommended by ENGINEER because: 

a. claims have been made against OWNER 
on account of CONTRACTOR’S performance or 
furnishing of the Work; 

b. liens have been filed in connection with 
the Work, except where CONTRACTOR has 
delivered a specific Bond satisfactory to OWNER 
to secure the satisfaction and discharge of such 
Liens; 

c. there are other items entitling OWNER 
to a set-off against the amount recommended; or 

d. OWNER has actual knowledge of the 
occurrence of any of the events enumerated in 
paragraphs 14.02.B.5.a through 14.02.B.5.c or 
paragraph 15.02.A. 

2. If OWNER refuses to make payment of the 
full amount recommended by ENGINEER, OWNER 
must give CONTRACTOR immediate written notice 
(with a copy to ENGINEER) stating the reasons for 
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such action and promptly pay CONTRACTOR any 
amount remaining after deduction of the amount so 
withheld. OWNER shall promptly pay 
CONTRACTOR the amount so withheld, or any 
adjustment thereto agreed to by OWNER and 
CONTRACTOR, when CONTRACTOR corrects to 
OWNER’S satisfaction the reasons for such action. 

3. If it is subsequently determined that 
OWNER’S refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an 
amount due as determined by paragraph 14.02.C.1. 

14.03 CONTRACTOR’S Warranty of Title 

A. CONTRACTOR warrants and guarantees that title 
to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
Project or not, will pass to OWNER no later than the time 
of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When CONTRACTOR considers the entire Work 
ready for its intended use CONTRACTOR shall notify 
OWNER and ENGINEER in writing that the entire Work 
is substantially complete (except for items specifically 
listed by CONTRACTOR as incomplete) and request that 
ENGINEER issue a certificate of Substantial Completion. 
 Promptly thereafter, OWNER, CONTRACTOR, and 
ENGINEER shall make an inspection of the Work to 
determine the status of completion.  If ENGINEER does 
not consider the Work substantially complete, 
ENGINEER will notify CONTRACTOR in writing 
giving the reasons therefor.  If ENGINEER considers the 
Work substantially complete, ENGINEER will prepare 
and deliver to OWNER a tentative certificate of 
Substantial Completion which shall fix the date of 
Substantial Completion.  There shall be attached to the 
certificate a tentative list of items to be completed or 
corrected before final payment.  OWNER shall have 
seven days after receipt of the tentative certificate during 
which to make written objection to ENGINEER as to any 
provisions of the certificate or attached list.  If, after 
considering such objections, ENGINEER concludes that 
the Work is not substantially complete, ENGINEER will 
within 14 days after submission of the tentative certificate 
to OWNER notify CONTRACTOR in writing, stating the 
reasons therefor.  If, after consideration of OWNER’S 
objections, ENGINEER considers the Work substantially 
complete, ENGINEER will within said 14 days execute 
and deliver to OWNER and CONTRACTOR a definitive 
certificate of Substantial Completion (with a revised 
tentative list of items to be completed or corrected) 
reflecting such changes from the tentative certificate as 
ENGINEER believes justified after consideration of any 
objections from OWNER.  At the time of delivery of the 

tentative certificate of Substantial Completion 
ENGINEER will deliver to OWNER and 
CONTRACTOR a written recommendation as to division 
of responsibilities pending final payment between 
OWNER and CONTRACTOR with respect to security, 
operation, safety, and protection of the Work, 
maintenance, heat, utilities, insurance, and warranties and 
guarantees.  Unless OWNER and CONTRACTOR agree 
otherwise in writing and so inform ENGINEER in writing 
prior to ENGINEER’S issuing the definitive certificate of 
Substantial Completion, ENGINEER’S aforesaid recom-
mendation will be binding on OWNER and 
CONTRACTOR until final payment. 

B. OWNER shall have the right to exclude 
CONTRACTOR from the Site after the date of Substan-
tial Completion, but OWNER shall allow 
CONTRACTOR reasonable access to complete or correct 
items on the tentative list. 

14.05 Partial Utilization 

A. Use by OWNER at OWNER’S option of any 
substantially completed part of the Work which has 
specifically been identified in the Contract Documents, or 
which OWNER, ENGINEER, and CONTRACTOR agree 
constitutes a separately functioning and usable part of the 
Work that can be used by OWNER for its intended 
purpose without significant interference with 
CONTRACTOR’S performance of the remainder of the 
Work, may be accomplished prior to Substantial 
Completion of all the Work subject to the following 
conditions. 

1. OWNER at any time may request 
CONTRACTOR in writing to permit OWNER to use 
any such part of the Work which OWNER believes to 
be ready for its intended use and substantially 
complete.  If CONTRACTOR agrees that such part of 
the Work is substantially complete, CONTRACTOR 
will certify to OWNER and ENGINEER that such 
part of the Work is substantially complete and request 
ENGINEER to issue a certificate of Substantial 
Completion for that part of the Work.  
CONTRACTOR at any time may notify OWNER and 
ENGINEER in writing that CONTRACTOR 
considers any such part of the Work ready for its 
intended use and substantially complete and request 
ENGINEER to issue a certificate of Substantial 
Completion for that part of the Work.  Within a 
reasonable time after either such request, OWNER, 
CONTRACTOR, and ENGINEER shall make an 
inspection of that part of the Work to determine its 
status of completion.  If ENGINEER does not 
consider that part of the Work to be substantially 
complete, ENGINEER will notify OWNER and 
CONTRACTOR in writing giving the reasons 



 

Sturgeon Point WTP Sludge Removal, Disposal, and Relocation-2021  General Conditions 
P:\ECWA\P202100038\07 Specs Master\00700.docx 00700-39 Rev.10/05 

therefor.  If ENGINEER considers that part of the 
Work to be substantially complete, the provisions of 
paragraph 14.04 will apply with respect to 
certification of Substantial Completion of that part of 
the Work and the division of responsibility in respect 
thereof and access thereto. 

2. No occupancy or separate operation of part of 
the Work may occur prior to compliance with the 
requirements of the Supplementary Conditions 
regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from CONTRACTOR that 
the entire Work or an agreed portion thereof is complete, 
ENGINEER will promptly make a final inspection with 
OWNER and CONTRACTOR and will notify 
CONTRACTOR in writing of all particulars in which this 
inspection reveals that the Work is incomplete or 
defective.  CONTRACTOR shall immediately take such 
measures as are necessary to complete such Work or 
remedy such deficiencies. 

14.07 Final  Payment 

A. Application for Payment 

1. After CONTRACTOR has, in the opinion of 
ENGINEER, satisfactorily completed all  corrections 
identified during the final inspection and has 
delivered, in accordance with the Contract 
Documents, all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates 
or other evidence of insurance, certificates of 
inspection, marked-up record documents (as provided 
in paragraph 6.12), and other documents, 
CONTRACTOR may make application for final 
payment following the procedure for progress 
payments. 

2. The final Application for Payment shall be 
accompanied (except as previously delivered) by: (i) 
all documentation called for in the Contract 
Documents, including but not limited to the evidence 
of insurance required by subparagraph 5.04.B.7; (ii) 
consent of the surety, if any, to final payment; and (iii) 
complete and legally effective releases or waivers 
(satisfactory to OWNER) of all Lien rights arising out 
of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens 
specified in paragraph 14.07.A.2 and as approved by 
OWNER, CONTRACTOR may furnish receipts or 
releases in full and an affidavit of CONTRACTOR 
that: (i) the releases and receipts include all labor, 
services, material, and equipment for which a Lien 

could be filed; and (ii) all payrolls, material and 
equipment bills, and other indebtedness connected 
with the Work for which OWNER or OWNER’S 
property might in any way be responsible have been 
paid or otherwise satisfied.  If any Subcontractor or 
Supplier fails to furnish such a release or receipt in 
full, CONTRACTOR may furnish a Bond or other 
collateral satisfactory to OWNER to indemnify 
OWNER against any Lien. 

B. Review of Application and Acceptance 

1. If, on the basis of ENGINEER’S observation 
of the Work during construction and final inspection, 
and ENGINEER’S review of the final Application for 
Payment and accompanying documentation as 
required by the Contract Documents, ENGINEER is 
satisfied that the Work has been completed and 
CONTRACTOR’S other obligations under the 
Contract Documents have been fulfilled, ENGINEER 
will, within 10 days after receipt of the final 
Application for Payment, indicate in writing  
ENGINEER’S recommendation of payment and 
present the Application for Payment to OWNER for 
payment.  At the same time ENGINEER will also give 
written notice to OWNER and CONTRACTOR that 
the Work is acceptable subject to the provisions of 
paragraph 14.09.  Otherwise, ENGINEER will return 
the Application for Payment to CONTRACTOR, 
indicating in writing the reasons for refusing to 
recommend final payment, in which case 
CONTRACTOR shall make the necessary corrections 
and resubmit the Application for Payment.   

C. Payment Becomes Due 

1. Sixty days after the presentation to OWNER 
of the Application for Payment and accompanying 
documentation, the amount recommended by 
ENGINEER will become due and, when due, will be 
paid by OWNER to CONTRACTOR. 

D. Final Completion Delayed 

1. If, through no fault of CONTRACTOR, final 
completion of the Work is significantly delayed, and if 
ENGINEER so confirms, OWNER shall, upon receipt 
of CONTRACTOR’S final Application for Payment 
and recommendation of ENGINEER, and without 
terminating the Agreement, make payment of the 
balance due for that portion of the Work fully 
completed and accepted.  If the remaining balance to 
be held by OWNER for Work not fully completed or 
corrected is less than the retainage stipulated in the 
Agreement, and if Bonds have been furnished as 
required in paragraph 5.01, the written consent of the 
surety to the payment of the balance due for that 
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portion of the Work fully completed and accepted 
shall be submitted by CONTRACTOR to ENGINEER 
with the Application for such payment.  Such payment 
shall be made under the terms and conditions 
governing final payment, except that it shall not 
constitute a waiver of Claims. 

14.08 (Not Used) 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will 
constitute: 

1. a waiver of all Claims by OWNER against 
CONTRACTOR, except Claims arising from 
unsettled Liens, from defective Work appearing after 
final inspection pursuant to paragraph 14.06, from 
failure to comply with the Contract Documents or the 
terms of any special guarantees specified therein, or 
from CONTRACTOR’S continuing obligations under 
the Contract Documents; and 

2. a waiver of all Claims by CONTRACTOR 
against OWNER other than those previously made in 
writing which are still unsettled. 

ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 
  

15.01 OWNER May Suspend Work 

A. At any time and without cause, OWNER may 
suspend the Work or any portion thereof for a period of 
not more than 90 consecutive days by notice in writing to 
CONTRACTOR and ENGINEER which will fix the date 
on which Work will be resumed.  CONTRACTOR shall 
resume the Work on the date so fixed.  CONTRACTOR 
shall be allowed an adjustment in the Contract Price or an 
extension of the Contract Times, or both, directly 
attributable to any such suspension if CONTRACTOR 
makes a Claim therefor as provided in paragraph 10.05. 

15.02 OWNER May Terminate for Cause 

A.  The occurrence of any one or more of the 
following events will justify termination for cause: 

1.  CONTRACTOR’S persistent failure to 
perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to 
supply sufficient skilled workers or suitable materials 
or equipment or failure to adhere to the progress 
schedule established under paragraph 2.07 as adjusted 
from time to time pursuant to paragraph 6.04); 

2.  CONTRACTOR’S disregard of Laws or 
Regulations of any public body having jurisdiction; 

3.  CONTRACTOR’S disregard of the authority 
of ENGINEER; or 

4.  CONTRACTOR’S violation in any 
substantial way of any provisions of the Contract 
Documents. 

B. If one or more of the events identified in 
paragraph 15.02.A occur, OWNER may, after giving 
CONTRACTOR (and the surety, if any) seven days 
written notice, terminate the services of CONTRACTOR, 
exclude CONTRACTOR from the Site, and take 
possession of the Work and of all CONTRACTOR’S 
tools, appliances, construction equipment, and machinery 
at the Site, and use the same to the full extent they could 
be used by CONTRACTOR (without liability to 
CONTRACTOR for trespass or conversion), incorporate 
in the Work all materials and equipment stored at the Site 
or for which OWNER has paid CONTRACTOR but 
which are stored elsewhere, and finish the Work as 
OWNER may deem expedient.  In such case, 
CONTRACTOR shall not be entitled to receive any 
further payment until the Work is finished.  If the unpaid 
balance of the Contract Price exceeds all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) sustained by OWNER arising out of or 
relating to completing the Work, such excess will be paid 
to CONTRACTOR.  If such claims, costs, losses, and 
damages exceed such unpaid balance, CONTRACTOR 
shall pay the difference to OWNER.  Such claims, costs, 
losses, and damages incurred by OWNER will be 
reviewed by ENGINEER as to their reasonableness and, 
when so approved by ENGINEER, incorporated in a 
Change Order.  When exercising any rights or remedies 
under this paragraph OWNER shall not be required to 
obtain the lowest price for the Work performed. 

C. Where CONTRACTOR’S services have been so 
terminated by OWNER, the termination will not affect 
any rights or remedies of OWNER against 
CONTRACTOR then existing or which may thereafter 
accrue.  Any retention or payment of moneys due 
CONTRACTOR by OWNER will not release 
CONTRACTOR from liability. 

15.03 OWNER May Terminate For Convenience 

A. Upon seven days written notice to 
CONTRACTOR and ENGINEER, OWNER may, 
without cause and without prejudice to any other right or 
remedy of OWNER, elect to terminate the Contract.  In 
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such case, CONTRACTOR shall be paid (without 
duplication of any items): 

1. for completed and acceptable Work executed 
in accordance with the Contract Documents prior to 
the effective date of termination, including fair and 
reasonable sums for overhead and profit on such 
Work; 

2. for expenses sustained prior to the effective 
date of  termination in performing services and 
furnishing labor, materials, or equipment as required 
by the Contract Documents in connection with 
uncompleted Work, plus fair and reasonable sums for 
overhead and profit on such expenses; 

3. for all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs)  incurred in settlement of 
terminated contracts with Subcontractors, Suppliers, 
and others; and 

4. for reasonable expenses directly attributable 
to termination. 

B. CONTRACTOR shall not be paid on account of 
loss of anticipated profits or revenue or other economic 
loss arising out of or resulting from such termination. 

15.04 CONTRACTOR May Stop Work or Terminate 

A. If, through no act or fault of CONTRACTOR, the 
Work is suspended for more than 90 consecutive days by 
OWNER or under an order of court or other public 
authority, or ENGINEER fails to act on any Application 
for Payment within 30 days after it is submitted, or 
OWNER fails for 60 days to pay CONTRACTOR any 
sum finally determined to be due, then CONTRACTOR 
may, upon seven days written notice to OWNER and 
ENGINEER, and provided OWNER or ENGINEER do 
not remedy such suspension or failure within that time, 
terminate the Contract and recover from OWNER 
payment on the same terms as provided in paragraph 
15.03.  In lieu of terminating the Contract and without 
prejudice to any other right or remedy, if ENGINEER has 
failed to act on an Application for Payment within 30 
days after it is submitted, or OWNER has failed for 60 
days to pay CONTRACTOR any sum finally determined 
to be due, CONTRACTOR may, seven days after written 
notice to OWNER and ENGINEER, stop the Work until 
payment is made of all such amounts due 
CONTRACTOR, including interest thereon.  The provi-
sions of this paragraph 15.04 are not intended to preclude 
CONTRACTOR from making a Claim under paragraph 
10.05 for an adjustment in Contract Price or Contract 

Times or otherwise for expenses or damage directly 
attributable to CONTRACTOR’S stopping the Work as 
permitted by this paragraph. 

ARTICLE 16 - DISPUTE RESOLUTION 
  

16.01 Methods and Procedures 

A. Dispute resolution methods and procedures, if 
any, shall be as set forth in the Supplementary Conditions. 
 If no method and procedure has been set forth, and 
subject to the provisions of paragraphs 9.09 and 10.05, 
OWNER and CONTRACTOR may exercise such rights 
or remedies as either may otherwise have under the 
Contract Documents or by Laws or Regulations in respect 
of any dispute. 

ARTICLE 17 - MISCELLANEOUS 
  

17.01 Giving Notice 

A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it will be 
deemed to have been validly given if delivered in person 
to the individual or to a member of the firm or to an 
officer of the corporation for whom it is intended, or if 
delivered at or sent by registered or certified mail, postage 
prepaid, to the last business address known to the giver of 
the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the 
Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period.  
If the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the 
computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these 
General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any 
rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or 
Regulations, by special warranty or guarantee, or by other 
provisions of the Contract Documents, and the provisions 
of this paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to 
which they apply. 



 

Sturgeon Point WTP Sludge Removal, Disposal, and Relocation-2021  General Conditions 
P:\ECWA\P202100038\07 Specs Master\00700.docx 00700-42 Rev.10/05 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, 
and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract 
Documents, will survive final payment, completion, and 
acceptance of the Work or termination or completion of 
the Agreement. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the 
state in which the Project is located. 

17.06 Headings 

A. The Article and paragraph headings are inserted 
for convenience only and do not constitute part of these 
General Conditions. 

 

END OF GENERAL CONDITIONS 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

 

STURGEON POINT WATER TREATMENT PLANT 

SLUDGE REMOVAL, DISPOSAL, AND RELOCATION 

PROJECT NO: 202100038 

 
 

SECTION 00800 
 
 SUPPLEMENTARY CONDITIONS 
 
SCOPE    
 
These Supplementary Conditions amend or supplement the General Conditions. All provisions of the 
General Conditions which are not so amended or supplemented remain in full force and effect. 
 
The terms used in these Supplementary Conditions which are defined in the General Conditions have 
the meanings assigned to them in the General Conditions. 
 
SC-1.01.A.7. Modify paragraph 1.01.A.7. by changing the word “Advertisement” in the first 

sentence to “Notice”. 
 
SC-4.02  Add new paragraph immediately after paragraph 4.02.B which is to read as 

follows: 
 

SC-4.02.C In the preparation of the Drawings and Specifications, OWNER 
utilized Test America Analytical report dated 4/30/2018 related to subsurface and 
physical conditions.  

 
SC-4.06.A  Add a new paragraph immediately after paragraph 4.06.A which is to read as 

follows: 
 

SC-4.06.A.1 In the preparation of the Drawings and Specifications, OWNER did 
not utilize any report or drawing related to a Hazardous Environmental Condition 
identified at the Site except as identified in SC-4.02. 

 
SC-5.04 through 5.10. Delete paragraph 5.04 through 5.10, inclusive, in their entirety. 
 
SC-5.03  Add a new paragraph immediately after Paragraph 5.03, which is to read as 

follows: 
 
“SC-5.04 Insurance Requirements 

 
A. CONTRACTOR shall procure and maintain insurance in accordance with 

Insurance Requirements, as set forth in the attached Appendix B and hereby 
made a part of these General Conditions.” 
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SC-5.04 Add two new paragraphs immediately after Paragraph 5.03, which is to read 

as follows: 

“SC-5.04 Insurance Requirements 

SC-5.04.A. CONTRACTOR shall procure and maintain insurance in 

accordance with Insurance Requirements, as set forth in the attached Appendix 

B-1 and hereby made a part of these General Conditions.” 

SC-5.04.B. CONTRACTOR shall require all direct and indirect 

subcontractors to procure and maintain insurance in accordance with the 

Insurance Requirements, as set forth in the Addendum Agreement attached as 

Appendix B-2 and hereby made a part of these General Conditions.” 

SC-6.06.G  Modify paragraph 6.06.G. by changing paragraph reference 5.06 to SC-5.04. 

SC-6.06.H  Add the following new paragraph immediately following paragraph 6.06.G, 
which is to read as follows: 

“SC-6.06.H Before Work commences, the OWNER must review and approve 
any proposed subcontracting agreement prior to its execution.  All Work 
performed by any SUBCONTRACTOR must be performed under supervision and 
control of the CONTRACTOR.  As used in this paragraph, a 
SUBCONTRACTOR is defined in GC 1.01.A.42.  Any subcontracting agreement 
must contain an Addendum Agreement in the form set forth in Appendix B-2.” 

SC-6.06.I  Add the following new paragraph immediately following paragraph 6.06.G, 
which is to read as follows: 

“SC-6.06.I The CONTRACTOR shall perform with the CONTRACTOR’S 
own organization, contract work amounting to not less than fifty percent of the 
original total contract price.  The term “the CONTRACTOR’S own organization” 
shall be construed to include only workmen employed and paid directly by the 
CONTRACTOR, and equipment owned or rented by the CONTRACTOR, with 
or without operators.” 

 
SC-6.09.B.  Add a new paragraph immediately after paragraph 6.09.B which is to read as 

follows: 
 

“SC-6.10.C Refer to Article SC-18 for Laws and Regulations which, by terms 
of said Laws and Regulations are to be included in the Contract Documents.  The 
failure to include in Article SC-18 any Law or Regulation applicable to the 
performance of the Work does not diminish CONTRACTOR’S responsibility to 
comply with all Laws and Regulations applicable to the performance of the 
work.” 
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SC-6.10.  Add a new paragraph immediately after paragraph 6.10.A, which is to read as 
follows: 
“SC-6.10.B OWNER is exempt from payment of sales and compensating use 
taxes of the State of New York and of cities and counties on all materials to be 
incorporated into the Work. 
1. OWNER will furnish the required certificates of tax exemption to 

CONTRACTOR for use in the purchase of supplies and materials to be 
incorporated into the Work. 

2. OWNER’S exemption does not apply to construction tools, machinery, 
equipment, or other property purchased by or leased by CONTRACTOR, or 
to supplies or materials not incorporated into the Work.” 

 
SC-6.15.A.  Add a new paragraph immediately after paragraph 6.15.A, which is to read as 

follows: 
 

“SC-6.15. 
B CONTRACTOR shall be responsible for coordinating any exchange of 

material safety data sheets or other hazard communication information 
required to be made available to or exchanged between or among employers 
at the Site in accordance with all Laws and regulations.  CONTRACTOR 
shall provide a centralized location for the maintenance of the material 
safety data sheets or other hazard communication information required to be 
made available by any employer on the Site.  Location of the material safety 
data sheets or other hazard communication information shall be readily 
accessible to the employees of any employer on the Site.” 

 
SC-7.01  Add a new paragraph immediately after Paragraph 7.01 which is to read as 

follows: 
 

“SC-7.02 Separate Contractor Claims 
 

A. Should CONTRACTOR cause damage to the work or property of any other 
contractor at the Site, or should any claim arising out of CONTRACTOR’S 
performance of the Work be made by any other contractor against 
CONTRACTOR or OWNER, CONTRACTOR shall promptly settle with 
such other contractor by agreement, or otherwise resolve the dispute by 
arbitration or at law. 

 
B. To the fullest extent permitted by Laws and Regulations, CONTRACTOR 

shall indemnify and hold harmless OWNER, and the officer, directors, 
partners, employees, agents, and other consultants or subcontractors of each 
and any of them from and against all claims, costs, losses and damages 
(including but not limited to, all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising directly, indirectly, or consequentially out of or 
relating to any claim or action, legal or equitable, brought by any other 
contractor against OWNER, to the extent based upon CONTRACTOR’S 
performance of the Work. 



Sturgeon Point WTP Sludge Removal, Disposal, and Relocation-2021  Supplementary Conditions 

P:\ECWA\P202100038\07 Specs Master\00800.docx 00800-4 Rev.01/18/2021 

 
C. Should another contractor cause damage to the Work or property of 

CONTRACTOR at the Site or should the performance of work by any other 
contractor give rise to any other claim, CONTRACTOR shall not institute 
any action, legal or equitable, against OWNER, or permit any action against 
any of them to be maintained and continued in its name or for its benefit in 
any court or before any arbiter which seeks to impose liability on or to 
recover damages from OWNER, on account of any such damage or claim. 

 
D. If CONTRACTOR is delayed at any time in performing or furnishing Work 

by any act or neglect of another contractor and OWNER and 
CONTRACTOR are unable to agree as to the extent of any adjustment in 
Contract Times attributable thereto, CONTRACTOR may make a claim for 
an extension of time in accordance with paragraph 10.05.  Notwithstanding 
any other provision of the Contract Documents, an extension of the Contract 
Times shall be CONTRACTOR’S sole and exclusive remedy with respect to 
OWNER, for any delay, disruption, interference or hindrance caused by any 
other contractor.” 

 
SC-9.03  Add a new paragraph immediately after paragraph 9.03.A which is to read as 

follows: 
 

B. Resident Project Representative (RPR) will be OWNER’S agent at the Site, 
will act as directed by and under the supervision of OWNER, and will 
confer with OWNER regarding RPR’s actions.  RPR’s dealings in matters 
pertaining to the on-site Work shall in general be with OWNER and 
CONTRACTOR keeping OWNER advised as necessary.  RPR’s dealings 
with Subcontractors shall only be through or with the full knowledge and 
approval of CONTRACTOR. 

 
SC-13.07  Modify paragraphs 13.07.A. and C by changing the words “one year” in the first 

line to “two years”. 
 
SC-14.02,A. Add a new paragraph immediately after paragraph 14.02.A.3. which is to read as 

follows: 
 

“4. Each Application for Payment shall be accompanied by a copy of the 
certified payroll record.” 

 
SC-14.07,A. Add a new paragraph immediately after paragraph 14.07.A.3. which is to read as 

follows: 
 

“4. The Final Application for Payment shall be accompanied by a copy of the 
certified payroll record.” 

 
SC-17.02  Delete Article 17.02 in its entirety. 
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SC-17.06  Add new paragraphs immediately after paragraph 17.06,A. which are to read as 
follows: 

 
“ARTICLE SC-18 - STATUTORY REQUIREMENTS 
 
 SC-18.01 This Article contains portions of certain Laws or Regulations which, by provision of 

Law or Regulations, are required to be included in the Contract Documents.  The 
material included in this Article may not be complete or current.  CONTRACTOR’S 
obligation to comply with all Laws and Regulations applicable to the Work is set forth 
in paragraph 6.09 of the General Conditions. 

 
 SC-18.02 Non-Discrimination in Employment: 
 

A. During the performance of this contract, CONTRACTOR agrees as follows:  
1. CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, creed, color, or national origin, and will take affirmative 
action to insure that they are afforded equal employment opportunities without 
discrimination because of race, creed, color or national origin.  Such action shall be 
taken with reference but not limited to:  recruitment, employment, job assignment, 
promotion, upgrading, demotion, transfer, layoff or termination, rates of pay or other 
forms of compensation, and selection for training or retraining, including 
apprenticeship and on-the-job training. 

2. CONTRACTOR will send to each labor union or representative of workers with which 
he has or is bound by a collective bargaining or other agreement or understanding, a 
notice, to be provided by the State Commission for Human Rights, advising such labor 
union or representative of the CONTRACTOR’S agreement under clauses 1. through 
8. hereinafter called “non-discrimination clauses”.  If the CONTRACTOR was directed 
to do so by the OWNER as part of the Bid or negotiation of this contract, 
CONTRACTOR shall request labor union or representative to furnish him with a 
written statement that such labor union or representative will not discriminate because 
of race, creed, color or national origin and that such labor union or representative either 
will affirmatively cooperate within the limits of its legal and contractual authority, in 
the implementation of the policy and provisions of these non-discrimination clauses or 
that it consents and agrees that recruitment, employment, and the terms and conditions 
of employment under this contract shall be in accordance with the purposes and 
provisions of these non-discrimination clauses.  If such labor union or representative 
fails or refuses to comply with such a request, that it furnish such a statement, 
CONTRACTOR shall promptly notify the State Commission for Human Rights of 
such failure or refusal.  

3. CONTRACTOR will post and keep posted in conspicuous places, available to 
employees and applicants for employment, notices to be provided by the State 
Commission for Human Rights setting forth the substance of the provisions of clauses 
1. through 2. and such provisions of the State’s Laws against discrimination as the 
State Commission for Human Rights shall determine.  

4. CONTRACTOR will state, in all solicitations or advertisements for employees placed 
by or on behalf of CONTRACTOR, that all qualified applicants will be afforded equal 
employment opportunities without discrimination because of race, creed, color or 
national origin.  
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5. CONTRACTOR will comply with the provisions of the Executive Law, Human Rights 
Law, Article 15, will furnish all information and reports deemed necessary by the State 
Commission for Human Rights under these non-discrimination clauses and such 
sections of the Executive Law, and will permit access to his books, records and 
accounts by the State Commission for Human Rights, the Attorney General, District 
Commissioner of Housing and Community Renewal and the Industrial Commission for 
purposes of investigation to ascertain compliance with these non-discrimination clauses 
of the Executive Law, Human Rights Law, Article 15.  

6. This contract may be forthwith canceled, terminated or suspended, in whole or in part, 
by the OWNER upon the basis of a finding made by the State Commission for Human 
Rights that CONTRACTOR has not complied with these non-discrimination clauses, 
and CONTRACTOR may be declared ineligible for future contracts made by or on 
behalf of the State or a public authority or agency of the State or housing authority, or 
an urban renewal agency, or contracts requiring the approval of the Commissioner of 
Housing and Community Renewal, until he has satisfied the State Commission for 
Human Rights after conciliation efforts by the Commission have failed to achieve 
compliance with these non-discrimination clauses and after a verified complaint has 
been filed with the Commission, notice thereof has been given to CONTRACTOR and 
an opportunity has been afforded him to be heard publicly before three members of the 
Commission.  Such sanctions may be imposed and remedies invoked independently of 
or in addition to sanctions and remedies otherwise provided by law. 

7. If this contract is canceled or terminated under clause 6., in addition to other rights of 
the OWNER provided in this contract upon its breach by CONTRACTOR, 
CONTRACTOR will hold the OWNER harmless against any additional expenses or 
costs incurred by the OWNER in completing the Work or in purchasing the services, 
materials, equipment or supplies contemplated by this contract, and the OWNER may 
withhold payments from CONTRACTOR in an amount sufficient for this purpose and 
recourse may be had against the surety on the Performance Bond if necessary.  

8. CONTRACTOR will include the provisions of clauses 1. through 2. in every 
subcontract or purchase order altered only to reflect the proper identity of the parties in 
such a manner that such provisions will be binding upon each Subcontractor or vendor 
as to operations to be performed within the State of New York.  CONTRACTOR will 
take such actions in enforcing such provisions of such subcontract or purchase order as 
the OWNER may direct, including sanctions or remedies for non-compliance.  If 
CONTRACTOR becomes involved in or is threatened with litigation with a 
Subcontractor or vendor as a result of such direction by the OWNER, the 
CONTRACTOR shall promptly so notify the Attorney General, requesting him to 
intervene and to protect the interest of the State of New York.  

 
 SC-18.03 Affirmative Action Requirements: 
 

A. During the performance of this Contract, the CONTRACTOR agrees that it will abide by 
and will require its subcontractors to abide by the AUTHORITY’S Affirmative Action 
Requirements and Women and Minority Business Enterprise Policy, as set forth in the 
attached Appendix A and hereby made a part of these General Conditions. 
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SC-18.04 Prevailing Rate Schedule: 
 

A. The labor on this contract shall be performed in accordance with the requirements of Article 
8 (Sections 220-223) of the New York State Labor Law.  The supplements to be provided 
and wages to be paid to workers, laborers and mechanics employed on this contract, 
determined pursuant to Section 220 of the Labor Law, are set forth in Appendix C, 
Prevailing Rate Schedule,  attached to and hereby made a part of these General Conditions. 

 
B. CONTRACTOR shall note that the wage rates and supplemental benefits shown in the 

attached schedules are subject to change.  The wage rates and supplemental benefits to be 
paid and provided shall be those prevailing at the time the contract is being performed. 

 
SC-18.05 Payments to Subcontractors: 
 

A. In accordance with N.Y. State General Municipal Law, Section 106-b, CONTRACTOR 
shall: 
1. Within fifteen calendar days of the receipt of any payment from the OWNER, the 

CONTRACTOR shall pay each of his Subcontractors and materialmen the proceeds 
from the payment representing the value of the work performed and/or materials 
furnished by the Subcontractor and/or materialman and reflecting the percentage of the 
Subcontractor’s work completed or the materialman’s material supplied in the 
requisition approved by the OWNER and based upon the actual value of the 
subcontract or purchase order less an amount necessary to satisfy any claims, liens or 
judgments against the Subcontractor or materialman which have not been suitably 
discharged and less any retained amount as hereafter described.  The CONTRACTOR 
shall retain not more than five per centum of each payment to the Subcontractor and/or 
materialman except that the CONTRACTOR may retain in excess of five per centum 
but not more than ten per centum of each payment to the Subcontractor provided that 
prior to entering into a subcontract with the CONTRACTOR, the Subcontractor is 
unable or unwilling to provide a Performance bond and a Labor and Material bond both 
in the full amount of the subcontract at the request of the CONTRACTOR.  However, 
the CONTRACTOR shall retain nothing from those payments representing proceeds 
owed the Subcontractor and/or materialman from OWNER’S payments to the 
CONTRACTOR for the remaining amounts of the contract balance after the work or 
portions thereof are substantially complete.  Within fifteen calendar days of the receipt 
of payment from the CONTRACTOR, the Subcontractor and/or materialman shall pay 
each of his Subcontractors and materialmen in the same manner as the 
CONTRACTOR has paid the Subcontractor.  Nothing provided herein shall create any 
obligation on the part of the OWNER to pay or to see to the payment of any moneys to 
any Subcontractor or materialman from any CONTRACTOR nor shall anything 
provided herein serve to create any relationship in contract or otherwise, implied or 
expressed, between the Subcontractor or materialman and the OWNER.” 

SC-18.06 Erie County Water Authority Apprenticeship Policy 

A. During the performance of this Contract, the CONTRACTOR, its assigns, and designees, 
agree that it will abide by and will require its Subcontractors to abide by the Erie County 
Water Authority’s Apprenticeship Policy, as stated in paragraph B of this Section. 
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B. That pursuant to New York State Labor Law §816-B, the Erie County Water Authority 
hereby mandates that all contractors and subcontractors entering into any construction 
contracts with the Erie County Water Authority shall have established apprenticeship 
agreements appropriate for the type and scope of work to be performed under the contract, 
that have been approved by the New York State Commissioner of Labor and shall require the 
employment of apprentices on Erie County Water Authority construction projects. 

 
END OF SUPPLEMENTARY CONDITIONS 
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SECTION 01100 

SUMMARY OF WORK 

PART 1 - GENERAL 

1.01 LOCATION AND SCOPE OF WORK 

A. The Work consists of loading, removal and disposal of dried sludge material that has 
been thickened and now stockpiled within The Sturgeon Point WTP site. 

B. The Work also consists of loading, removal, disposal, and/or relocation of additional 
dried sludge material within the Sturgeon Point WTP site as specified by OWNER.  

C. The Work is located at the following location: 
1. Erie County Water Authority, Sturgeon Point Water Treatment Plant, 

722 Sturgeon Point Road, Derby, New York 14047. 
 

C. The summary of the Work described in the Section 01100 is an overall summary of 
the responsibilities of the CONTRACTOR and his relation to the OWNER.  It does 
not supersede the specific requirements of the other Contract Documents. 

1.02 CONTRACTS 

A. The Work shall be performed under one prime contract. 

1.03 WORK BY OTHERS 

A. Work by OWNER: 
1. OWNER will operate and maintain the introduction of sludge from water 

treatment plant processes to appropriate Sludge Lagoons as deemed 
necessary by OWNER during Contract operations. 

1.04 NOT USED 

1.05  NOT USED 

1.06 SEQUENCE OF WORK 

A. General 
1. The Work generally shall be performed without disruption to the normal 

operation, except as noted in Section 01311 and as otherwise approved by the 
OWNER.  

2. It is hereby understood that Time is of Essence in performing all work. 

B. Assignment of Work: 
1. Work shall be assigned (or released) to CONTRACTOR in accordance with 

Article 3 of the Agreement and as specified herein. 
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2. The Work shall be performed as specified in Section 02222 Excavated 
Material Removal and Disposal, and section 15400 Cleanout Crew, Labor 
and Equipment and as specified herein. 

C. Summary of Work: 
1. CONTRACTOR shall notify OWNER of his Work schedule in accordance 

with the requirements of Section 01321. 
2. All Work shall be performed as specified in these specifications. 
3. Completed Work shall be inspected by OWNER for verification of adherence 

to Contract Specifications; adequacy of completeness; quality; and, 
measurement for payment. 

4. If the Work is found acceptable, CONTRACTOR may invoice OWNER for 
payment.  If Work is found to be unacceptable, CONTRACTOR shall be so 
informed and the Work will be re-assigned. 

1.07 CONTRACTOR’S USE OF PREMISES 

A. CONTRACTOR’S use of the premises shall be confined to the Work necessary. 

B. The full use of the premises for storage, the operations of workmen and all other 
required construction activities will not be available to the CONTRACTOR. 

C. CONTRACTOR must share use of the premises with the OWNER and other 
contractors specified in Article 1.03. 

D. CONTRACTOR shall: 
1. Assume full responsibility for protection and safekeeping of equipment 

stored on premises. 
2. Move stored equipment that interferes with the operations of OWNER or 

other contractor. 
3. In general obtain and pay for all permits and satisfy all permit requirements. 
4. Comply with all requirements defined in other specification sections. 

E. Limits on CONTRACTOR’S use of site are: 
1. The CONTRACTOR shall minimize interference or disruption to OWNER’S 

operations where the Work is being performed. 

F. See General Conditions, for additional requirements. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01131 

SCHEDULE OF COMPLETION 

PART 1 - GENERAL 

1.01 DESCRIPTION  

A. CONTRACTOR shall perform the Work to achieve the Contract Times, and 
specified completion requirements. 

B. Schedule of Completion describes Substantial Completion requirements, and Final 
Completion requirements and is not intended to describe all the Work or its 
constraints, interrelationships, or sequential requirements. 

1.02 SCHEDULE OF COMPLETION 

A. The Schedule of Completion shall be: 

SCHEDULE OF COMPLETION 

General Area of Work Activity Associated with 
Milestone or Completion 

Requirement 

Contract Time 

All Sludge removed/relocated 
as specified by OWNER 

Substantial Completion 10/31/2021 

All work on-site completed, 
final restoration completed, and 
all final paperwork submitted 

Final Completion 11/15/2021 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01270 

 

MEASUREMENT AND PAYMENT 

 

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION 

 

A. The items listed below beginning with Article 1.05, refer to and are the same pay 

items listed in the Bid Form.  They constitute all of the pay items for the completion 

of the Work.  No direct or separate payment will be made for providing 

miscellaneous temporary or accessory works, plant, services, CONTRACTOR’S 

field offices, layout surveys, job signs, sanitary requirements, permits, testing, 

safety devices, approval and record drawings, water supplies, power, maintaining 

traffic, removal of waste, watchmen, bonds, insurance, test pits and all other 

requirements of the General Conditions, Supplementary Conditions, and the 

General Requirements.  Compensation for all such services, things and materials 

shall be included in the prices stipulated for the lump sum and work unit price pay 

items listed herein. 

 

B. The lump sum and unit bid prices will be deemed to include an amount considered 

by CONTRACTOR to be adequate to cover CONTRACTOR’S overhead and profit 

for each separately identified item. 

 

C. The CONTRACTOR shall furnish all labor, materials, tools, equipment, services, 

and all appurtenances necessary to perform all work required, at the unit or lump 

sum prices for the items listed in the Bidder’s Proposal.  Each bid item shall include 

all costs to perform all work to complete each item.  Work shall include, but is not 

necessarily limited to clearing and grubbing, earth excavation, disposal of excess 

excavated material, handling of all water, dewatering, earth backfill, select backfill, 

concrete, traffic control, permits, replacement of sidewalks, curbs, underdrains, 

drainage, curb receivers, ditches, driveways, rip rap, driveway culverts, headwalls, 

temporary resurfacing, pavements, lawns, trees, maintaining communications to 

customers, and other related work. 

 

D. Where fixed minimum unit prices are called for under an item heading, the bidder 

shall include a price not less than the stated minimum.  Bidders’ Proposals received 

which include a unit price less than the stated minimum shall be adjusted to meet 

the minimum unit price. 

 

1.02 OWNER’S ESTIMATE OF QUANTITIES 

 

A. OWNER’s estimated quantities for unit price pay items, as listed in the Bid Form, 

are approximate only and are included solely for the purpose of comparison of Bids.  

OWNER does not expressly or by implication agree that the nature of the materials 
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encountered below the surface of the ground or the actual quantities of material 

encountered or required will correspond therewith and reserves the right to increase 

or decrease any quantity or to eliminate any quantity as OWNER may deem 

necessary.  Except as provided in Article 1.03, CONTRACTOR or OWNER will 

not be entitled to any adjustment in a unit bid price as a result of any change in an 

estimated quantity and agrees to accept the aforesaid unit bid prices as complete 

and total compensation for any additions caused by changes or alterations in the 

Work ordered by OWNER. 

 

1.03 ADJUSTMENT OF UNIT PRICES FOR INCREASE OR DECREASE OF ESTIMATED 

QUANTITIES 

 

A. For bid items paid for on a unit price basis, increases or decreases in the quantity 

of an item of Work will be determined by comparing the total payable quantity of 

Work with OWNER’s estimated quantity as shown in the Bid Form.  Increase or 

decreases will only be considered if the Schedule of Values as required in Section 

01290 has been prepared, submitted, and approved. 

 

B. If the total payable quantity of any unit price item of Work, which has an as-bid 

computed total value of five percent or more of the sum of the as-bid computed 

total values of all items bid, varies from OWNER’s estimate of quantity therefore 

by more than 50 percent, the unit price of that item will be a subject of review by 

OWNER.  If warranted, an equitable adjustment will be made by means of a 

Change Order to credit OWNER with any reduction in cost or to compensate 

CONTRACTOR for any increase in cost resulting from the change in quantity.  

This review of the adjustment will be made at a time OWNER deems reasonable 

and proper. 

 

C. Payment for any unit price item of Work, which has an as-bid computed total value 

of less than five percent of the sum of the as-bid computed total values of all items 

bid, will be made at the unit price bid regardless of an increase or decrease in 

quantity. 

 

1.04 RELATED PROVISIONS 

 

A. Payments to CONTRACTOR:  Refer to General Conditions and Agreement. 

 

B. Changes in Contract Price:  General Conditions. 

 

C. Schedule of Values:  Section 01290. 
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1.05 BID ITEMS 

 

A. ITEM 1 – LOADING, TRANSPORTATION, TESTING AND DISPOSAL OF 

DRIED SLUDGE MATERIAL FROM THE STURGEON POINT WATER 

TREATMENT PLANT SITE 

1. Work included: 

a. Item 1 includes providing labor, equipment, and incidentals to be 

used to load, transport, test, and dispose of the dried sludge material 

from the Sturgeon Point WTP site. 

b. This item shall include all related costs such as supervision, wages, 

benefits, operating costs, overhead, and profit. 

c. Work Sequence:  All material from Lagoon No. 1 shall be removed 

and disposed of, prior to removing the material located within the 

sludge drying area, up to the total amount of  specified Bid Item 

quantity. 

d. Work Days: Monday – Friday (1 week equals 5 business days) 

e. Work Hours: 7:00 am – 3:30 pm 

f. All Equipment maintenance shall be completed outside of the 

working hours listed above. 

2. Measurement: 

a. Work included in this item shall be all Work required to load, 

transport, test, and dispose of the dried sludge material from the 

Sturgeon Point WTP site as directed by OWNER. 

b. Dried sludge material, within Lagoon No. 1 is estimated at 

approximately 5,000 Tons. 

c. CONTRACTOR shall provide written documentation from disposal 

facility stating the material and quantity disposed of at their facility.  

Copies of all truck weight disposal tickets shall be provided to the 

OWNER. 

d. CONTRACTOR shall test dried sludge material at a NYS 

Department of Health ELAP certified laboratory prior to disposal. 

e. Testing includes all labor, materials, equipment, and incidentals 

required to sample and test the sludge material prior to disposal.  

Testing shall include, but is not limited to, Toxicity Characteristic 

Leaching Procedure (TCLP).  All testing shall be provided as 

required by the New York State Department of Environmental 

Conservation, other regulatory agencies, and the receiving disposal 

facility.   

3. Payment: 

a. The Unit Price payment for Item 1 shall be paid per Ton of sludge 

material removed from the site as specified under Item 1. 
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           B. ITEM 2 – FOR FURNISHING A 45,000-LB WIDE TRACK OR LOW GROUND 

PRESSURE OFF ROAD BULLDOZER, FOR RE-GRADING/COMPACTING 

OF STURGEON POINT WATER TREATMENT PLANT LAGOON No.1 

1. Work Included: 

a. Under this item, the CONTRACTOR shall provide such labor, 

crew, equipment operators and equipment, as is deemed necessary 

by the OWNER to be used in re-grading and compacting the 

bottom of Sludge Lagoon No. 1 located on the Sturgeon Point 

Water Treatment Plant Site. 

b. The particular pieces of equipment supplied under this item shall be 

operated only by the CONTRACTOR’S own operator. 

c. This item includes all labor, materials, equipment, operators for such 

equipment and incidentals required to furnish equipment when 

required or ordered as specified herein. 

d. Each item shall include all related costs such as supervision, 

operating costs, overhead, and profit for each of the items so 

ordered. 

e. The equipment supplied under this item shall be in good working 

condition as deemed by OWNER.  No payment shall be made for 

any equipment delivered to the job site which is deemed 

unacceptable.  All costs incurred by the OWNER due to delays 

caused by delivery of unsatisfactory equipment will be paid by 

CONTRACTOR. 

f. The equipment supplied under this item shall be delivered to the site 

in a reasonable time period in accordance with Article 3 of the 

Agreement. 

g. The CONTRACTOR shall provide as many pieces of equipment as 

so ordered. 

h. Under this item, OWNER’S personnel shall coordinate the work at 

the site, but the CONTRACTOR shall be responsible for all county, 

state, and federal safety codes (OSHA) and any costs involved for 

this shall be included in this item. 

i. Work Days: Monday – Friday (1 week equals 5 business days). 

j. Work Hours: 7:00 am – 3:30 pm. 

k. All Equipment maintenance shall be completed outside of the 

Working hours listed above. 

2. Measurement 

a. The quantity to be paid for furnishing operator and equipment shall be 

the actual number of hours of equipment furnished within the limits 

specified or directed. 

b. The quantity to be paid for operating the equipment shall be based on 

operator timesheets.  Actual timesheets must be submitted. 
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3. Payment 

a. The unit price bid for this item shall be full compensation for furnishing 

all labor, material, equipment, equipment operators, and incidentals 

required to furnish the following equipment: 

i. Item 2: 45,000-lb Wide Track or Low Ground 

Pressure  off road bulldozer            

 

 

         C.  ITEM 3 – FOR FURNISHING A 20 TON VIBRATING ROLLER WITH A 

MINIMUM OF 84’’ COMPACTION WIDTH, FOR RE-

GRADING/COMPACTING OF STURGEON POINT WATER TREATMENT 

PLANT LAGOON No.1 

1. Work Included: 

a. Under this item, the CONTRACTOR shall provide such labor, crew, 

equipment operators and equipment, as is deemed necessary by the 

OWNER to be used in re-grading and compacting the bottom of 

Sludge Lagoon No. 1 located on the Sturgeon Point Water Treatment 

Plant Site. 

b. The particular pieces of equipment supplied under this item shall be 

operated only by the CONTRACTOR’S own operator. 

c. This item includes all labor, materials, equipment, operators for such 

equipment and incidentals required to furnish equipment when 

required or ordered as specified herein. 

d. Each item shall include all related costs such as supervision, 

operating costs, overhead, and profit for each of the items so 

ordered. 

e. The equipment supplied under this item shall be in good working 

condition as deemed by OWNER.  No payment shall be made for 

any equipment delivered to the job site which is deemed 

unacceptable.  All costs incurred by the OWNER due to delays 

caused by delivery of unsatisfactory equipment will be paid by 

CONTRACTOR. 

f. The equipment supplied under this item shall be delivered to the site 

in a reasonable time period in accordance with Article 3 of the 

Agreement. 

g. The CONTRACTOR shall provide as many pieces of equipment as 

so ordered. 

h. Under this item, OWNER’S personnel shall coordinate the work at 

the site, but the CONTRACTOR shall be responsible for all county, 

state, and federal safety codes (OSHA) and any costs involved for 

this shall be included in this item. 

i. Work Days: Monday – Friday (1 week equals 5 business days) 

j. Work Hours: 7:00 am – 3:30 pm 

k. All Equipment maintenance shall be completed outside of the 

Working hours listed above. 
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2. Measurement 

a. The quantity to be paid for furnishing operator and equipment shall be 

the actual number of hours of equipment furnished within the limits 

specified or directed. 

b. The quantity to be paid for operating the equipment shall be based on 

operator timesheets.  Actual timesheets must be submitted. 

3. Payment 

a. The unit price bid for this item shall be full compensation for furnishing 

all labor, material, equipment, equipment operators, and incidentals 

required to furnish the following equipment: 

i. Item 3: 20 Ton Vibrating Roller with a minimum 84’’ clearing 

width. 

 

 

D. ITEM 4 – ADDITIONAL LOADING, TRANSPORTATION, TESTING AND 

DISPOSAL OF DRIED SLUDGE MATERIAL FROM THE STURGEON POINT 

WATER TREATMENT PLANT SITE 

1.  Work included: 

a. Item 4 includes providing labor, equipment, and incidentals to be 

used to load, transport, test, and dispose of the additional dried 

sludge material from the Sturgeon Point WTP site. 

b.  This item shall include all related costs such as supervision, wages, 

benefits, operating costs, overhead, and profit. 

c. Work Sequence:  All material from Lagoon No. 1 shall be removed 

and disposed of, prior to removing the material located within the 

sludge drying area, up to the total amount of  specified Bid Item 

quantity. 

d. Work Days: Monday – Friday (1 week equals 5 business days) 

e. Work Hours: 7:00 am – 3:30 pm 

f. All Equipment maintenance shall be completed outside of the 

working hours listed above. 

2. Measurement: 

a. Work included in this item shall be all Work required to load, 

transport, test, and dispose of the additional dried sludge material 

from the Sturgeon Point WTP site as directed by OWNER. 

b. Dried sludge material, within the sludge drying area is estimated at 

approximately 3,000 Tons. 

c. CONTRACTOR shall provide written documentation from disposal 

facility stating the material and quantity disposed of at their facility.  

Copies of all truck weight disposal tickets shall be provided to the 

OWNER. 

d. CONTRACTOR shall test additional dried sludge material at a NYS 

Department of Health ELAP certified laboratory prior to disposal. 

e. Testing includes all labor, materials, equipment, and incidentals 

required to sample and test the sludge material prior to disposal.  

Testing shall include, but is not limited to, Toxicity Characteristic 
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Leaching Procedure (TCLP).  All testing shall be provided as 

required by the New York State Department of Environmental 

Conservation, other regulatory agencies, and the receiving disposal 

facility.   

3. Payment: 

a. The Unit Price payment for Item 4 shall be paid per Ton of sludge 

material removed and disposed of from the site as specified under 

Item 4. 

E.  ITEM 5 –  FOR FURNISHING AN OPERATING CREW AND EQUIPMENT 

FOR THE PURPOSES OF SLUDGE MATERIAL RELOCATION WITHIN 

THE STURGEON POINT WATER TREATMENT PLANT SITE  

 1. Work Included: 

a. Under this item, the CONTRACTOR shall provide such labor, crew, 

and equipment, as is deemed necessary by the OWNER to be used 

in relocating sludge material throughout the Sturgeon Point WTP 

site as ordered by OWNER. 

b.  This item shall include all related costs such as supervision, wages, 

benefits, operating costs, overhead, and profit. 

c. Under this item, OWNER’S personnel shall coordinate the work at 

the site, but the CONTRACTOR shall be responsible for all county, 

state, and federal safety codes (OSHA) and any costs involved for 

this shall be included in this item. 

d. The crew and equipment supplied under this item shall be delivered 

to the site in a reasonable time period in accordance with Article 3 

of the Agreement. 

e. Work Days: Monday – Friday (1 week equals 5 business days) 

f. Work Hours: 7:00 am – 3:30 pm 

g. All Equipment maintenance shall be completed outside of the             

working hours listed above. 

2. Measurement: 

a. The quantity to be paid for under this item shall be the actual number 

of weeks or fraction thereof, of labor, crew, and equipment 

performed or furnished by CONTRACTOR as ordered by OWNER. 

                         3. Payment: 

a.  The unit prices bid per week shall be full compensation for 

furnishing labor, crew, equipment, and incidentals required to 

relocate sludge throughout the site.  

b.  Payment for labor, crew, and equipment shall start when the 

personnel and equipment arrive on the job site and end when they 

leave the job site.  There shall be no payment for travel time to or 

from the CONTRACTOR’S place of business or from another 

location.  Neither shall there be any minimum time to be paid for 

regardless of when the order is given to supply crew and equipment. 

c.  The OWNER reserves the right to dismiss crew from a job when it 

is determined that that particular unit of crew is no longer needed.  
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The CONTRACTOR may elect, for his own convenience, to keep 

these units of labor on the site, or dismiss them along with the rest 

of the crew when the Work is complete, but no payment will be 

made for them. 

F. ITEMS 6A, 6B, 6C, 6D,   MISCELLANEOUS SLUDGE 

REMOVAL/RELOCATION AND EQUIPMENT 

1. Work Included: 

a. Under these items, the CONTRACTOR shall provide such labor, 

crew, equipment operators and equipment, as is deemed necessary 

by the OWNER to be used in relocating sludge throughout the site. 

b. The particular pieces of equipment supplied under this item shall be 

operated only by the CONTRACTOR’S own operator. 

c. This item includes all labor, materials, equipment, operators for such 

equipment and incidentals required to furnish equipment when 

required or ordered as specified herein. 

d. Each item shall include all related costs such as supervision, 

operating costs, overhead, and profit for each of the items so 

ordered. 

e. The equipment supplied under this item shall be in good working 

condition as deemed by OWNER.  No payment shall be made for 

any equipment delivered to the job site which is deemed 

unacceptable.  All costs incurred by the OWNER due to delays 

caused by delivery of unsatisfactory equipment will be paid by 

CONTRACTOR. 

f. The equipment supplied under this item shall be delivered to the site 

in a reasonable time period in accordance with Article 3 of the 

Agreement. 

g. The CONTRACTOR shall provide as many pieces of equipment as 

so ordered. 

h. Under this item, OWNER’S personnel shall coordinate the work at 

the site, but the CONTRACTOR shall be responsible for all county, 

state, and federal safety codes (OSHA) and any costs involved for 

this shall be included in this item. 

i. Work Days: Monday – Friday (1 week equals 5 business days) 

j. Work Hours: 7:00 am – 3:30 pm. 

k. All Equipment maintenance shall be completed outside of the 

working hours listed above 

2.      Measurement: 

a. The quantity to be paid for furnishing operator and equipment shall 

be the actual number of hours of equipment furnished within the 

limits specified or directed. 

b. The quantity to be paid for operating the equipment shall be based 

on operator timesheets.  Actual timesheets must be submitted. 
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3. Payment: 

a. The unit price bid for this item shall be full compensation for 

furnishing all labor, material, equipment, equipment operators, and 

incidentals required to furnish the following equipment: 

1. Item 6A: 30-Ton Excavator with accessories. 

2. Item 6B: 45,000-lb Wide Track or Low Ground 

Pressure off road Bulldozer with accessories. 

3. Item 6C: Dump Truck (40- Ton Articulated Off Road) 

– rear dump with accessories. 

4. Item 6D: Diesel Driven Dewatering Pump with 4-inch 

discharge with accessories. 

b. Payment for equipment shall begin when the equipment arrives on 

the job site and shall end when the equipment leaves the site when 

the Work is completed.  Payment for mobilization or demobilization 

and for travel time to or from the CONTRACTOR’s place of 

business or other locations shall be made under Item 6E.   

c. The OWNER reserves the right to dismiss equipment from a job 

when it is determined that the particular equipment is no longer 

needed.  The CONTRACTOR may elect, for his own convenience, 

to keep that equipment on the site, returning to his place of business 

hen the job is complete, but no payment will be made for it. 

d. If the equipment is to be used for a period of time exceeding one 

day, (24 hours), and is to be stored at the site of the Work when the 

work is not in progress (such as overnight), no payment shall be 

made during such storage time.  The OWNER shall inform the 

CONTRACTOR when such storage times are in effect so that the 

CONTRACTOR may elect to use his equipment elsewhere during 

these times. 

 

G. ITEM 6E – MOBILIZATION AND DEMOBILIZATION OF LARGE, HEAVY, 

OFF-HIGHWAY EQUIPMENT TO BE TRAILERED 

1. Work Included: 

a. Under this item, the CONTRACTOR shall provide mobilization and 

demobilization of the CONTRACTOR’s large, heavy, off-highway 

equipment (applicable to Bid Item Nos. 6A through 6D,) necessary 

for performing the work required under the Contract.  It does not 

include mobilization and demobilization for specific items of work 

for which payment is provided elsewhere in the Contract. 

b. Mobilization and demobilization shall include all activities and 

associated costs for transportation of CONTRACTOR’s equipment 

to and from the site. 

c. These items shall include all related costs such as supervision, 

wages, benefits, operating costs, overhead, and profit. 
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2. Measurement: 

a. The quantity to be paid for under this item shall be the actual number 

of mobilization and demobilization occurrences performed by 

CONTRACTOR as ordered by OWNER. 

b. One occurrence consists of one mobilization and one demobilization 

of one piece of equipment. 

3. Payment: 

a. The unit prices bid per occurrence shall be full compensation for 

furnishing labor and incidentals required to mobilize and demobilize 

the equipment as ordered and as necessary. 

b. Payment includes travel time to or from the CONTRACTOR’S 

place of business or from another location to the job site.   

c. The OWNER reserves the right to dismiss equipment from a job 

when it is determined that that particular equipment is no longer 

needed.  The CONTRACTOR may elect, for his own convenience, 

to keep the equipment on the site, or dismiss them when the Work 

is complete, but no payment will be made for them. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01290 

SCHEDULE OF VALUES 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. The Schedule of Values is an itemized list that establishes the value or cost of each 
part of the Work.  It shall be used as the basis for preparing progress payments and 
may be used as a basis for negotiations concerning additional work or credits which 
may arise during the construction.  Quantities and unit prices may be included in the 
schedule when approved by or required by the OWNER. 

1.02 PREPARATION  

A. Schedule shall show breakdown of labor, materials equipment and other costs used in 
preparation of the Bid.  

B. Costs shall be in sufficient detail to indicate separate amounts for each Section of the 
Specifications.  

C. CONTRACTOR may include an item for bond, insurance, temporary facilities and 
job mobilization.  This item will be included for payment at a rate of 25 percent per 
month for the first four months.  

D. Schedule of Values shall be prepared on 82-inch by 11-inch white paper.  

E. Use Table of Contents of the Specifications as basis for Schedule format and identify 
each item with number and title in the Table of Contents.  List sub-items of major 
products or systems as appropriate or when requested by owner. 

F. When requested by OWNER, support values with data that will substantiate their 
correctness.  

G. The sum of the individual values shown on the Schedule of Values must equal the 
total Contract Price.  

H. Each item shall include a directly proportional amount of the CONTRACTOR’s 
overhead and profit. 

I. Schedule shall show the purchase and delivery costs for materials and equipment that 
the CONTRACTOR anticipates he shall request payment for prior to their 
installation. 
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1.03 SUBMITTAL 

A. Submit two copies of Schedule to OWNER for approval at least 20 days prior to 
submitting first application for a progress payment but no later than 10 days after 
date of execution of agreement.  After review by OWNER, revise and resubmit 
Schedule as required until it is approved.  

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01311 

COORDINATION WITH OWNER’S OPERATIONS 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. CONTRACTOR shall carry out all operations to avoid interference with the 
operations of the existing facilities. 

B. The CONTRACTOR shall not have exclusive possession of the sites of the work to 
be done under this contract. 

C. In the performance of the work, the CONTRACTOR shall schedule and cooperate 
fully with the OWNER and other Contractors, affording them facilities for the 
performance of their work even though it interferes with his own. 

D. Related Work Specified Elsewhere: 
1. Divisions 2-15, Technical Specifications. 

1.02 ADMINISTRATIVE WORK 

A. CONTRACTOR shall provide dedicated and full time office staff and equipment to: 
1. Communicate with OWNER’S office and field personnel regarding work 

assignments, complaints, payments, work schedules, and any or all other 
associated work. 

B. In addition to field staff, CONTRACTOR’S office staff shall be available at all work 
hours of OWNER. 

C. 24-hour emergency numbers shall be provided of authorized CONTRACTOR 
personnel. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01312 

PRECONSTRUCTION CONFERENCE 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Date, Time and Location:  Conference will be held after execution of the Agreement 
and before construction is started at the site.  OWNER will fix the date, time and 
location of the meeting in accordance with the General Conditions. 

B. OWNER shall prepare agenda, preside at meeting, and prepare and distribute a 
transcript of proceedings to all parties. 

C. CONTRACTOR(S) shall provide data required, contribute appropriate items for 
discussion, and be prepared to discuss all items on agenda. 

D. CONTRACTOR shall prepare and distribute a preliminary construction schedule. 

1.02 REQUIRED ATTENDANCE 

A. CONTRACTOR(S) and major Subcontractors. 

B. OWNER’S representative. 

C. OWNER. 

D. Representatives of governmental agencies having any degree of control or 
responsibility, if available. 

1.03 AGENDA 

A. Agenda will include, but will not necessarily be limited to, the following: 
1. Designation of responsible personnel. 
2. Subcontractors. 
3. Coordination with other contractors. 
4. Construction schedule. 
5. Review preliminary construction schedule. 
6. Processing of Shop Drawings. 
7. Schedule of Shop Drawing submittals. 
8. Processing of Field Orders and Change Orders. 
9. Requirements for copies of Contract Documents. 
10. Insurance in force. 
11. Schedule of Values. 
12. Processing of progress payments. 
13. Use of premises. 
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14. CONTRACTOR(S) responsibility for safety and first aid procedures. 
15. Security. 
16. Housekeeping. 
17. Field Offices. 
18. Record Drawings. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01313 

PROGRESS MEETINGS 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Date and Time: 
1. Regular bi-weekly meetings:  As mutually agreed upon by OWNER and 

CONTRACTOR. 
2. Other Meetings:  On call. 
3. Final Inspection on project completion. 

B. Place:  OWNER’S Conference Room office at Project site or other mutually agreed 
upon location. 

C. OWNER shall prepare agenda, preside at meetings, and prepare and distribute a 
transcript of proceedings to all parties. 

D. CONTRACTOR shall provide data required and be prepared to discuss all items on 
agenda. 

1.02 MINIMUM ATTENDANCE 

A. CONTRACTOR: 
1. When needed for the discussion of a particular agenda item, CONTRACTOR 

shall require representatives of Subcontractors or suppliers to attend a 
meeting. 

B. OWNER. 

C. OWNER’S representative, if required. 

D. Others as appropriate. 

E. Representatives present for each party shall be authorized to act on their behalf. 

1.03 AGENDA 

A. Agenda will include, but will not necessarily be limited to, the following: 
1. Transcript of previous meeting. 
2. Progress since last meeting. 
3. Planned progress for next period. 
4. Problems, conflicts and observations. 
5. Change Orders. 
6. Status of Shop Drawings. 
7. Quality standards and control. 
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8. Schedules, including off-site fabrication and delivery schedules.  Corrective 
measures, if required. 

9. Coordination between parties. 
10. Safety concerns. 
11. Other business. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01321 

CONSTRUCTION SCHEDULES 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Daily Work Locations and Communication. 
1. CONTRACTOR shall submit daily reports, in a form acceptable to OWNER. 
2. Daily Reports must be submitted by 7:30 a.m. every morning during months 

when Work is being performed.  Daily reports shall be submitted by email 
and shall include: 
a. Number of operators working. 
b. Number of dump trucks working. 
c. Phone number to contact each crew chief daily. 
d. Each crew chief shall call, text, or email the OWNER every morning 

to discuss start and stop times. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01421 

REFERENCE STANDARDS 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. When a reference standard is specified, comply with requirements and 
recommendations stated in that standard, except when they are modified by the 
Contract Documents, or when applicable laws, ordinances, rules, regulations or 
codes establish stricter standards.  The latest provisions of applicable standards 
shall apply to the Work, unless otherwise specified.  Reference standards include, 
but are not necessarily limited to, the following: 
1. American Association of State Highway and Transportation Officials. 
2. American Concrete Institute. 
3. American Gear Manufacturers Association. 
4. American Institute of Steel Construction. 
5. American Iron and Steel Institute. 
6. American National Standards Institute. 
7. American Society of Heating, Refrigerating and Air Conditioning 

Engineers. 
8. American Society of Mechanical Engineers. 
9. American Society for Testing and Materials. 
10. American Water Works Association. 
11. American Welding Society. 
12. Concrete Reinforcing Steel Institute. 
13. Factory Mutual Research Corporation. 
14. Institute of Electrical and Electronics Engineers. 
15. National Electrical Manufacturer’s Association. 
16. Occupational Safety and Health Administration. 
17. National Fire Protection Association. 
18. Prestressed Concrete Institute. 
19. Underwriters’ Laboratories, Inc. 
20. NSF International. 
21. International Organization for Standardization (ISO). 
22. SSPC: The Society for Protective Coatings. 
23. American Petroleum Institute. 
24. NACE International. 
25. All other applicable standards listed in the Specifications, and the 

standards of utility service companies, where applicable. 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01422 

ABBREVIATIONS AND SYMBOLS 

PART 1 - GENERAL 

1.01 ABBREVIATIONS 

A. Common abbreviations which may be found in the Specifications are: 
 
alternating current a-c 
ante meridiem am 
ampere A 
average avg 

biochemical oxygen demand BOD 
brake horsepower bhp 
British thermal unit Btu 

Centigrade °C 
Company Co 
cubic inch cu in 
cubic foot cu ft 
cubic yard cu yd 
cubic feet per minute cfm 
cubic feet per second cfs 

decibel db 
degree Centigrade 
  (or Celsius) (say) 20°C 
degree Fahrenheit (say) 68°F 
diameter diam 
direct current d-c 
dollars $ 

each ea 
efficiency eff 

Fahrenheit EF 
feet ft 
feet per hour fph 
feet per minute fpm 
feet per second fps 
Figure Fig 
flange flg 
foot-pound ft-lb 
gallon gal 

gallons per minute gpm 
gallons per second gps 
gram g 

Hertz Hz 
hour hr 
horsepower hp 

inch in. 
inch-pound in.-lb 
inside diameter id 

kilovolt-ampere kva 
kilowatt kw 
kilowatt-hour hwhr 

linear foot lin ft 
liter l 

maximum max 
mercury Hg 
milligram mg 
milligrams per liter mg/l 
milliliter ml 
millimeter mm 
million gallon mil 
million gallons per day mgd 
minimum min 

net positive suction head npsh 
number No. 
National Pipe Threads NPT 

ounce oz 
outside diameter od 

parts per million ppm 
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post meridiem pm 
pound lb 
pounds per square foot psf 
pounds per square inch 
  absolute psia 
pounds per square inch 
  gage psig 

revolutions per minute rpm 

second sec 
specific gravity sp gr 
square sq 

square foot sq ft 
square inch sq in 
square yard sq yd 
standard std 
standard cubic feet 
  per minute scfm 

total dynamic head tdh 
totally-enclosed- 
  fan-cooled tefc 

volt v 

1.02 ORGANIZATION ABBREVIATIONS 

A. Abbreviations of organizations which may be used in these Specifications are:  
ACS  American Chemical Society 
ACI  American Concrete Institute 
AGMA American Gear Manufacturers Association 
AIChE  American Institute of Chemical Engineers 
AISC  American Institute of Steel Construction 
AISI  American Iron and Steel Institute 
ANSI  American National Standards Institute 
APHA  American Public Health Association 
API  American Petroleum Institute 
AREA  American Railway Engineering Association 
ASTM  American Society for Testing and Materials 
ASCE  American Society of Civil Engineers 
ASME  American Society of Mechanical Engineers 
ASHRAE American Society of Heating, Refrigerating and 

Air Conditioning Engineers 
AWWA American Water Works Association 
AWS  American Welding Society 
CRSI  Concrete Reinforcing Steel Institute 
ECWA  Erie County Water Authority 
EPA  Environmental Protection Agency 
FM  Factory Mutual Research Corporation 
HEW  Department of Health, Education and Welfare 
HUD  Department of Housing and Urban Development 
IEEE  Institute of Electrical and Electronic Engineers 
IRI  Industrial Risk Insurance 
NAAMM National Association of Architectural Metal Manufacturers 
NACE  NACE International 
NARUC National Association of Railroad and Utilities Commissioners 
NEC  National Electric Code 
NEMA  National Electrical Manufacturers Association 
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NFPA  National Fire Protection Association 
NSF  National Sanitation Foundation 
OSHA  Occupational Safety and Health Administration 
PCI  Precast Concrete Institute 
SMACNA Sheet Metal and Air Conditioning National Association 
SSPC  Steel Structures Painting Council 
UL  Underwriters’ Laboratories, Inc. 
USGS  United States Geological Survey 
USPHS United States Public Health Service 
WWEMA Water and Wastewater Equipment Manufacturers Association 

1.03 MISCELLANEOUS ABBREVIATIONS 

ACP  Asbestos Cement Pipe 
DIP  Ductile Iron Pipe 
mj  mechanical joint 
PCCP  Prestressed Concrete Cylinder Pipe 
pe  plain end 
PVC  Polyvinyl Chloride Pipe 
s  spigot 
w/  with 

1.04 SYMBOLS 

A. Refer to Drawings for symbols used on the Contract Drawings. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01525 

EMERGENCY TELEPHONE NUMBERS 

PART 1 - GENERAL 

1.01 EMERGENCY TELEPHONE NUMBERS 

A. The CONTRACTOR shall, at the CONTRACTOR’S expense, furnish to the 
OWNER an emergency phone number list for 24-hour contact during the 
construction period. Include numbers for office phones, pagers, and cellular 
phones, as applicable. 

B. The list should include, but not be limited to: 
1. CONTRACTOR’S office representative, 
2. CONTRACTOR’S field superintendent, 
3. CONTRACTOR’S foreman, 
4. OWNER’S main office, 
5. OWNER’S 24 hour emergency number, 
6. PROJECT ENGINEER, 
7. PROJECT INSPECTOR, 
8. Gate Security Guard, 
9. Utility companies such as gas, water, sewer, oil, telephone, cable, TV, etc., 
10. Highway Departments, 
11. Fire Departments serving the project limits, 
12. Police Emergency number, 
13. New York State Department of Environmental Conservation (NYSDEC) 

Spill Response Hotline, 
14. Other involved agencies. 

C. CONTRACTOR shall add names and numbers given to him by OWNER and 
resubmit to OWNER as requested. 

D. Emergency phone list must be submitted and considered acceptable to OWNER 
prior to the start of construction. 

E. Phone list must be neatly typed or word processed and submitted on 8-½ x 11 
inch paper. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01562 

PROTECTION OF THE WORK AND PROPERTY 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. CONTRACTOR shall be responsible for taking all precautions, providing all 
programs, and taking all actions necessary to protect the Work and all public and 
private property and facilities from damage as specified in the General Conditions 
and herein. 

B. In order to prevent damage, injury or loss, CONTRACTOR’S actions shall 
include, but not be limited to, the following: 
1. Store apparatus, materials, supplies, and equipment in an orderly, safe 

manner that will not unduly interfere with the progress of the Work or the 
Work of any other contractor or utility service company. 

2. Provide suitable storage facilities for all materials which are subject to 
injury by exposure to weather, theft, breakage, or otherwise.  

3. Place upon the Work or any part thereof only such loads as are consistent 
with the safety of that portion of the Work.  

4. Clean up frequently all refuse, rubbish, scrap materials, and debris caused 
by his operations, to the end that at all times the site of the Work shall 
present a safe, orderly and workmanlike appearance.  

5. Provide barricades and guard rails around openings, for scaffolding, for 
temporary stairs and ramps, around excavations, elevated walkways and 
other hazardous areas. 

C. CONTRACTOR shall not, except after written consent from proper parties, enter 
or occupy privately-owned land with men, tools, materials or equipment, except 
on easements provided herein.  

D. CONTRACTOR shall assume full responsibility for the preservation of all public 
and private property or facility on or adjacent to the site.  If any direct or indirect 
damage is done by or on account of any act, omission, neglect or misconduct in 
the execution of the Work by the CONTRACTOR, it shall be restored by the 
CONTRACTOR, at his expense, to a condition equal to that existing before the 
damage was done 

1.02 BARRICADES AND WARNING SIGNALS 

A. Where Work is performed on or adjacent to any roadway, right-of- way, or public 
place, CONTRACTOR shall provide barricades, fences, lights, warning signs, 
danger signals, watchmen, and shall take other precautionary measures for the 
protection of persons or property and of the Work.  Barricades shall be painted to 
be visible at night.  From sunset to sunrise, CONTRACTOR shall furnish and 
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maintain at least one light at each barricade.  Sufficient barricades shall be erected 
to keep vehicles from being driven on or into Work under construction.  
CONTRACTOR shall furnish watchmen in sufficient numbers to protect the 
Work.  CONTRACTOR’S responsibility for the maintenance of barricades, signs, 
lights, and for providing watchmen shall continue until the Project is accepted by 
OWNER. 

1.03 TREE AND PLANT PROTECTION 

A. CONTRACTOR shall protect existing trees, shrubs and plants on or adjacent to 
the site that are shown or designated to remain in place against unnecessary 
cutting, breaking or skinning of trunk, branches, bark or roots.  

B. Materials or equipment shall not be stored or parked within the drip line.  

C. Temporary fences or barricades shall be installed to protect trees and plants in 
areas subject to traffic. 

D. Fires shall not be permitted under or adjacent to trees and plants. 

E. Within the limits of the work, water trees and plants that are to remain, in order to 
maintain their health during construction operations.  

F. Cover all exposed roots with burlap that shall be kept continuously wet.  Cover all 
exposed roots with earth as soon as possible.  Protect root systems from 
mechanical damage and damage by erosion, flooding, run-off or noxious 
materials in solution. 

G. If branches or trunks are damaged, prune branches immediately and protect the 
cut or damaged areas with a nursery product specifically for horticultural use in a 
manner approved by the OWNER. 

H. All damaged trees and plants that die or suffer permanent injury shall be removed 
when ordered by the OWNER and replaced by a specimen of equal or better 
quality. 

I. Coordinate work in this section with requirements of Division 2 Technical 
Specifications. 

1.04 PROTECTION OF EXISTING STRUCTURES 

A. Underground Structures: 
1. Underground structures are defined to include, but not be limited to, all 

sewer, water, gas, and other piping, and manholes, chambers, electrical 
conduits, tunnels and other existing subsurface work located within or 
adjacent to the limits of the Work. 

2. All underground structures known to OWNER except water, sewer, 
electric, and telephone service connections are shown.  This information is 
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shown for the assistance of CONTRACTOR in accordance with the best 
information available, but is not guaranteed to be correct or complete. 

3. CONTRACTOR shall explore ahead of his trenching and excavation 
Work and shall uncover all obstructing underground structures sufficiently 
to determine their location, to prevent damage to them and to prevent 
interruption to the services which such structures provide.  If 
CONTRACTOR damages an underground structure, he shall restore it to 
original condition at his expense. 

4. Necessary changes in the location of the Work may be made by OWNER, 
to avoid unanticipated underground structures. 

5. If permanent relocation of an underground structure or other subsurface 
facility is required and is not otherwise provided for in the Contract 
Documents, OWNER will direct CONTRACTOR in writing to perform 
the Work, which shall be paid for under the provisions of Article 11 of the 
General Conditions. 

B. Surface Structures: 
1. Surface structures are defined as all existing buildings, structures and 

other facilities above the ground surface.  Included with such structures 
are their foundations or any extension below the surface.  Surface 
structures include, but are not limited to, buildings, tanks, walls, bridges, 
roads, dams, channels, open drainage, piping, poles, wires, posts, signs, 
markers, curbs, walks and all other facilities that are visible above the 
ground surface. 

C. Protection of Underground and Surface Structures: 
1. CONTRACTOR shall sustain in their places and protect from direct or 

indirect injury all underground and surface structures located within or 
adjacent to the limits of the Work.  Such sustaining and supporting shall 
be done carefully and as required by the party owning or controlling such 
structure.  Before proceeding with the work of sustaining and supporting 
such structure, CONTRACTOR shall satisfy the OWNER that the 
methods and procedures to be used have been approved by the party 
owning same. 

2. CONTRACTOR shall assume all risks attending the presence or proximity 
of all underground and surface structures within or adjacent to the limits of 
the Work.  CONTRACTOR shall be responsible for all damage and 
expense for direct or indirect injury caused by his Work to any structure.  
CONTRACTOR shall repair immediately all damage caused by his work, 
to the satisfaction of the owner of the damaged structure. 

D. All other existing surface facilities, including but not limited to, guard rails, posts, 
guard cables, signs, poles, markers, and curbs which are temporarily removed to 
facilitate installation of the Work shall be replaced and restored to their original 
condition at CONTRACTOR’S expense. 
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1.05 PROTECTION OF FLOORS, ROOFS, AND CEILINGS 

A. CONTRACTOR shall protect floors, roofs and ceilings during the entire 
construction period. 

B. Proper protective covering shall be used when moving heavy equipment, handling 
materials or other loads, when painting, handling mortar and grout and when 
cleaning walls and ceilings. 

C. Use metal pans to collect all oil and cuttings from pipe, conduit, or rod threading 
machines and under all metal cutting machines. 

D. Roofs and ceilings shall not be loaded without written permission of the OWNER. 

1.05 PROTECTION OF INSTALLED PRODUCTS AND LANDSCAPING 

A. Provide protection of installed products to prevent damage from subsequent 
operations.  Remove protection facilities when no longer needed, prior to 
completion of Work. 

B. Control traffic to prevent damage to equipment, materials and surfaces. 

C. Provide coverings to protect equipment and materials from damage. 
1. Cover projections, wall corners, and jambs, sills and soffits of openings, in 

areas used for traffic and for passage of products in subsequent work. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 



Sturgeon Point WTP Sludge Removal, Disposal, and Relocation,2021,  Temporary Controls 
P:\ECWA\P202100038\07 Specs Master\01563.docx 01563-1 Rev.10/05 

SECTION 01563 

TEMPORARY CONTROLS 

PART1 - GENERAL 

1.01 DESCRIPTION 

A. Provide and maintain methods, equipment, and temporary construction, as 
necessary to provide controls over environmental conditions at the construction 
site and adjacent areas.  Remove physical evidence of temporary facilities at 
completion of Work. 

1.02 NOISE CONTROL 

A. CONTRACTOR’S vehicles and equipment shall be such as to minimize noise to 
the greatest degree practicable.  Noise levels shall conform to the latest OSHA 
standards and in no case will noise levels be permitted which interfere with the 
work of the OWNER or others. 

1.03 DUST CONTROL 

A. CONTRACTOR shall be responsible for controlling objectionable dust caused by 
his operation of vehicles and equipment, clearing or for any reason whatever.  
CONTRACTOR shall apply water or use other methods subject to the OWNER’s 
approval which will keep dust in the air to a minimum. 

1.04 PEST AND RODENT CONTROL 

A. Provide rodent and pest control as necessary to prevent infestation of construction 
or storage area. 
1. Employ methods and use materials which will not adversely affect 

conditions at the site or on adjoining properties. 

1.05 WATER CONTROL 

A. Provide methods to control surface water and water from excavations and 
structures to prevent damage to the Work, the site, or adjoining properties 
1. Control fill, grading and ditching to direct water away from excavations, 

pits, tunnels and other construction areas; and to direct drainage to proper 
runoff courses so as to prevent any erosion, damage or nuisance. 

B. Provide, operate and maintain equipment and facilities of adequate size to control 
surface water. 

C. Dispose of drainage water in a manner to prevent flooding, erosion, or other 
damage to any portion of the site or to adjoining areas and in conformance with 
all environmental requirements. 
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1.06 POLLUTION CONTROL 

A. Provide methods, means and facilities required to prevent contamination of soil, 
water or atmosphere by the discharge of noxious substances from construction 
operations. 

B. Provide equipment and personnel, perform emergency measures required to 
contain any spillages, and to remove contaminated soils or liquids. 
1. Excavate and dispose of any contaminated earth offsite, and replace with 

suitable compacted fill and topsoil. 

C. Take special measures to prevent harmful substances from entering public waters. 
1. Prevent disposal of wastes, effluents, chemicals, or other such substances 

adjacent to streams, or in sanitary or storm sewers. 

D. Provide systems for control of atmospheric pollutants. 
1. Prevent toxic concentrations of chemicals. 
2. Prevent harmful dispersal of pollutants into the atmosphere. 

E. All CONTRACTOR’S equipment used during construction shall conform to all 
current federal, state and local laws and regulations. 

1.07 EROSION CONTROL 

A. Plan and execute construction and earthwork by methods to control surface 
drainage from cuts and fills, and from borrow and waste disposal areas, to prevent 
erosion and sedimentation. 
1. Hold the areas of bare soil exposed at one time to a minimum. 
2. Provide temporary control measures such as berms, dikes, and drains. 

B. Construct fills and waste areas by selective placement to eliminate surface silts or 
clays, which will erode. 

C. Periodically inspect earthwork to detect any evidence of the start of erosion, apply 
corrective measures as required to control erosion. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 02222 

DRIED SLUDGE MATERIAL REMOVAL, DISPOSAL, AND RELOCATION 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. Work Specified: 
1. The Work shall include all labor, material, equipment, and incidentals 

necessary to load, transport, test, remove and dispose of Dried Sludge 
Material from Sturgeon Point WTP site.  The CONTRACTOR shall manage 
all dried material in the performance of the Contract in accordance with 
applicable federal, state, and local laws and regulations, and as specified by 
OWNER. Nothing herein is intended to prevent the CONTRACTOR from 
removing sludge materials to appropriate off-site locations for beneficial 
reuse, recovery, or recycling purposes. The CONTRACTOR is encouraged to 
reuse, salvage or recycle materials to the maximum extent possible. 

 

2. The Work shall include all labor, material, equipment, and incidentals 
necessary to load, relocate, or transport, test, remove and dispose of 
additional Dried Sludge Material from the Sturgeon Point WTP site, as 
specified by OWNER. The CONTRACTOR shall manage all dried sludge 
material in the performance of the Contract in accordance with applicable 
federal, state, and local laws and regulations. 

 

3. 1.02 RELATED SECTIONS 

A. Section 01131 – Schedule of Completion 

B. Section 01270 – Measurement and Payment 

C. Section 01562 – Protection of the Work and Property 

PART 2 – PRODUCTS (NOT USED) 
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PART 3 – EXECUTION 

3.01 PREPARATION 

A. Dried Material removal and disposal shall be in complete accordance with all 
details of applicable codes, rules, and regulations including all local, state, and 
federal regulations including the Occupational Safety and Health Administration 
(OSHA).  

3.02 CLASSIFICATION OF DRIED MATERIAL 

A. Classifications of dried materials are as follows: 
1. Dried Material - “Dried Material” shall include all settled material 

resulting from water treatment processes.  Dried material may consist of 
sand, silt, anthracite coal, of which are found within the water treatment 
plant.  Excavated Material may be presumed uncontaminated absent 
records, existing data, or knowledge/observation to the contrary.  

3.03 LOADING OF MATERIAL 

A. Make all arrangements for loading of Dried Material. All expenses for loading 
Dried Material shall be borne by the CONTRACTOR. 

3.04 DISPOSAL OF MATERIAL 

A. Make all arrangements for disposing of Dried Material.  Make all arrangements 
for disposal sites.  All expenses for disposal shall be borne by the 
CONTRACTOR.  Bidders shall carefully investigate all aspects of Dried Material 
disposing operations.  Testing and sampling shall be in accordance with all 
applicable regulatory agencies, including but not limited to the Environmental 
Protection Agency, New York State Department of Environmental Conservation, 
and the Department of Transportation.  In addition, testing shall be in accordance 
with the requirements of the applicable disposal facility.  Testing shall include, 
but not be limited to, those requirements set forth in the Toxicity Characteristic 
Leaching Procedure (TCLP). 

B. CONTRACTOR shall pay for all costs associated with sampling and testing of the 
dried sludge material as required to dispose of the material.  CONTRACTOR 
shall submit the proposed laboratory to OWNER for approval prior to selecting 
the laboratory.  OWNER has the right to reject any laboratory proposed by the 
CONTRACTOR.  All test results shall be provided to the OWNER from the 
laboratory.   

C. Disposal facility shall be approved by OWNER prior to CONTRACTOR’s 
disposal of any material. 

D. CONTRACTOR shall provide disposal tickets, from authorized disposal facility 
to OWNER for all disposed of material. 
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3.05 RELOCATION OF MATERIAL 

A. Make all arrangements for relocating Sludge Material within the Sturgeon Point 
WTP site.  This work will predominantly use CONTRACTOR’s excavators and 
bulldozers to move the sludge around the site as specified by OWNER, as 
necessary.     

 

END OF SECTION 
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SECTION 15400 

CLEANOUT CREW, LABOR, AND EQUIPMENT 

PART 1 - GENERAL  

1.1 DESCRIPTION  

A. Scope: 

1. CONTRACTOR shall furnish all labor, equipment, and incidentals as 

specified and required to relocate Sludge Material within the Sturgeon 

Point WTP site as specified by OWNER.  

B. Adequate Crews Required: 

1. The CONTRACTOR is to provide, as hereafter set forth, a crew and 

equipment as may be required or ordered to perform the Work. 

2. Crews shall be as specified in Section 01270. 

C. Time Is of the Essence: 

1. The CONTRACTOR is obligated to furnish crew and equipment and to 

perform his work as expeditiously as possible, and in accordance with 

Article 3 of the Agreement. 

1.2 CLEANOUT CREW, LABOR, AND EQUIPMENT 

A. Equipment: 

1. The particular pieces of equipment supplied under this item shall be 

operated only by the CONTRACTOR’s own personnel.  Equipment 

brought to the job may be operated by personnel already on the site and 

the CONTRACTOR shall not supply operators unless he is specifically 

ordered to do so. 

a. Excavator (30-Ton) - gas- or diesel-powered unit with accessories, 

with minimum digging depth of 22 feet, to include transportation 

to and from job site.  

i. Quantity =1 

b. Wide Track(45,000 lb) (or Low Ground Pressure) off road 

Bulldozer-gas- or diesel-powered unit with accessories, to include 

transportation to and from job site. 

i. Quantity = 1 

c. Dump Truck (40-Ton Articulated Off Road) - rear dump with 

accessories, 40 tons; to include transportation to and from job site.   

i. Quantity = 1 

d.       Diesel Driven Dewatering Pump with 4-inch Discharge (with      

accessories,) to include transportation to and from job site. 

i. Quantity = 1 

e.       “12” Ton Vibrating Roller 

i. Quantity = 1 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

A. All work shall be performed with minimal disturbance to the existing surface 

conditions. 

B. The equipment supplied under this item shall be in good working condition as 

deemed by OWNER.  No additional payment shall be made to CONTRACTOR 

for time spent in replacing malfunctioning equipment. 

C. Authority personnel shall order and coordinate the work at the site, but the 

CONTRACTOR shall be responsible for all County, State, and Federal safety 

requirements and codes including requirements of OSHA and code rule 

16NYCRR Part 753. 

END OF SECTION 
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APPENDIX A 

WOMEN AND MINORITY BUSINESS ENTERPRISE POLICY 

 ERIE COUNTY WATER AUTHORITY 
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APPENDIX A 

WOMEN AND MINORITY BUSINESS ENTERPRISE POLICY 

ERIE COUNTY WATER AUTHORITY 

It is the policy of the Authority to foster and encourage minority business enterprise participation 
in the construction contracts of the Authority.  Through the setting of Minority Business 
Enterprise goals and careful monitoring of CONTRACTOR compliance, the Authority will 
ensure the fullest possible participation in construction activities by qualified minority and 
women-owned firms. 

Some of the federal and state laws that provide the basis for Equal Employment Opportunity and 
Affirmative Action are: 

1. Title VII, Civil Rights Act of 1964 (as amended by the Equal employment 
Opportunity Act of 1972):  Prohibits employment discrimination because of race, 
color, sex, religion or national origin. 

2. Executive Order 11246 (as amended by the Executive Order 11375): Requires 
Affirmative Action by all Federal CONTRACTORS and subcontractors and 
requires that all firms with Contracts over $50,000.00 and 50 or more employees 
develop and implement written programs. 

3. Equal Act of 1963: Requires employers to provide equal pay for men and women 
performing similar work. 

4. New York State Human Rights Law: Prohibits discrimination based on race, 
color, sex, age, creed, disability, national origin and marital status in employment 
matters. 

5. Flynn Act:  Guarantees disabled citizens protection against discrimination in 
housing, employment, public accommodations, training programs and non-
sectarian education due to mental, physical or medical disability. 

6. Title VI, Civil Rights Act of 1964:  Prohibits discrimination based on race, color 
or national origin in all programs which receive Federal aid. 

7. Title IX, Education Amendments Act of 1972:  Prohibits sex discrimination 
against students of any educational institution receiving Federal financial aid. 

A. MINORITY BUSINESS UTILIZATION COMMITMENT 

The Erie County Water Authority has established the following business utilization rules which 
requires all prime CONTRACTORS awarded construction contracts let by the Erie County 
Water Authority to exemplify Affirmative Action to sub-contract to minority business enterprise 
(MBE).  For the purpose of these regulations, the term “Minority Business Enterprise” refers to a 
business at least fifty-one percent (51%) of which is owned and controlled by minority group 
members.  Minority group members are citizens of the United States who are Women, Blacks, 
Hispanics and Native Americans.  MBE’s must demonstrate current certification of a 
government agency. 
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The Authority has determined that a goal of ten percent (10%) of the total contract value 
represents a fair share of minority business utilization on each construction contract awarded. 

Recipients of Authority construction Contracts must utilize minority-owned business sources for 
supplies, services and professional services, allowing these sources the maximum feasible 
opportunity to compete for Contracts, Subcontracts and third-tier Contracts to be performed, All 
prime CONTRACTORS awarded Authority Contracts estimated to exceed $100,000.00 must 
take positive steps to “afford fair opportunities to MBE’s”.  Positive steps shall include, but not 
be limited to, (a) utilizing a source list of bona fide minority business enterprises, (b) 
solicitations of bids from MBE’s particularly of those located in Erie County, (c) giving minority 
firms sufficient time to submit proposals in response to solicitations and (d) maintaining records 
showing minority business enterprises and specific efforts to identify and award Contracts to 
these Companies. 

Each CONTRACTOR bidding on an Erie County Water Authority contract is to contact MBE’s 
and solicit bids for various aspects of each project.  The CONTRACTOR is to supply the 
Authority with information regarding contracts for services and products with minority business 
enterprises and the dollar amount of each contract on the Minority Business Utilization Report. 

The Successful Bidder shall submit to the Authority the Minority Business Enterprise Utilization 
Report - Part A within one week of the bid opening.  Part A includes a list of MBE’s from whom 
the CONTRACTOR has solicited bids, or with whom the CONTRACTOR has signed a binding 
contractual agreement.  The Authority will not consider a CONTRACTOR’s bid where the 
CONTRACTOR fails to submit this report or where an examination of the report evidences 
failure by the CONTRACTOR to comply with the affirmative action requirements of the 
Contract. 

In the event of a joint venture participating in this MBE Program, the Joint Venture Disclosure 
Affidavit must be submitted with Part A by all parties involved.  Only to the extent that a 
minority business enterprise contributes to and is paid for its participation in a joint venture will 
that dollar be credited towards the 10% goal of minority participation in the Erie Country Water 
Authority MBE Program. 

MBE’s must be approved by the Erie County Water Authority before their participation may be 
credited toward the 10% goal.  Where the proposed MBE is not approved by the Authority, an 
Authority MBE/Disclosure Affidavit must be filed with the Contract Compliance office.  Forms 
and lists of certified MBE’s can be obtained by calling Lavonya Lester, Director of Equal 
Employment Opportunity (ECWA) at (716) 685-8223. 

A Minority Business Enterprise Utilization Waiver Request may be completed and submitted 
with the Minority Business Enterprise Utilization Report - Part A to the Authority within one 
week of the bid opening.  Waivers shall be granted only where the availability of MBE’s in the 
market area of the project is less than the 10% goal. 

Sufficient information must be provided on the Minority Business Enterprise Utilization Waiver 
Request to ascertain whether a waiver should be approved, conditionally approved or rejected by 
advice of the Equal Opportunity Office. 

A waiver approval limits the CONTRACTOR’s obligation to solicit MBE’s for this particular 
project.  It does not relieve the CONTRACTOR of MBE utilization for any other Erie County 
Water Authority project on which he submits a bid. 

Conditional approval of the waiver request makes it necessary for the CONTRACTOR to 
continue soliciting MBE’s for contracting purposes, after he has been declared the low bidder. 
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A MBE Utilization Waiver Request will be rejected if the CONTRACTOR: 

1. fails to provide information on the Minority Business Enterprise Utilization 
Report with his bid. 

2. provides fraudulent information of the MBE reports. 

3. fails to make an honest good faith effort to recruit and contract with MBE’s or 

4. takes any other action which is contrary to the spirit and intent of the law. 

THE INFORMATION PROVIDED ON THE MBE WAIVER REQUEST AND THE 
MBE UTILIZATION REPORT WILL BE CONSIDERED CONCURRENTLY TO 
DETERMINE IF A WAIVER SHOULD BE APPROVED, CONDITIONALLY 
APPROVED OR REJECTED. 

The low bidder shall submit to the Authority, within one week of the bid opening, a schedule for 
minority business enterprise participation, with whom the CONTRACTOR intends to 
Subcontract, specifying the agreed price to be paid for such work, and identifying in detail the 
Contract item(s) or parts to be performed by each minority business enterprise.  A letter of intent 
to enter into a Subcontract or purchase agreement, signed by the minority business, contingent 
upon the contract award, indicating the agreed upon price and scope of work, shall be provided, 
signed by both the CONTRACTOR and the minority business enterprise.  The prime 
CONTRACTOR shall not substitute or delete the listed minority business enterprise without the 
written consent of the Erie County Water Authority. 

In the event that the MBE goal for the contract is not met, the CONTRACTOR shall provide 
sufficient documentation to establish that every positive effort was made to identify, solicit and 
negotiate with MBE’s in pursuit of the goal.  Such documentation includes, but is not limited to, 
advertisement in minority-focused media, written contract with minority businesses indicating 
sufficient bidder’s price along with evidence showing the work to be performed is the same, and 
not a reduced portion thereof. 

The CONTRACTOR shall provide to the Erie County Water Authority copies of all subcontracts 
and/or purchase agreements with minority business enterprises within one week of the bid 
opening.  A notice to proceed with construction shall not be issued until acceptable 
documentation is received. 

When the project is thirty (30%) percent complete, the CONTRACTOR shall submit to the 
Authority the Minority Business Enterprise Utilization Report - Part B.  Part B lists the MBE’s 
on the project, the dollar amounts paid to that date and the estimated amount remaining to be 
spent. 

The Minority Business Enterprise Utilization Report - Part C certifies the actual dollar amount 
expended to MBE’s.  Part C must be completed by the prime CONTRACTOR and submitted at 
the seventy-five (75%) percent payment level. 

The Minority Business Enterprise Utilization Report - Part D certifies the total dollar amount 
expended to MBE’s.  Part D is to be submitted with the request for final payment. 
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In the event a CONTRACTOR fails to comply with these provisions the Authority may: 

1. Summon the CONTRACTOR to a hearing 

2. Withhold progress payments in part or in full 

3. Cancel the contract. 

4. Bar award of future Contracts until the CONTRACTOR can demonstrate that he 
will comply. 

It is hereby the Erie County Water Authority’s commitment to assure that on all contracts 
awarded, prime CONTRACTORS expend a fair share of the contract with bona fide minority 
businesses in accordance with the goals set forth by the Authority.  Failure to comply with these 
provisions shall disqualify the bidder and shall constitute a breach of contract subject to all 
remedies available to the Authority. 

The Prime CONTRACTOR and all minority Subcontractors are bound by all requirements as put 
forth in the Erie County Water Authority standard General Conditions and all modifications 
thereto contained in these Contract Specifications. 
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Listing of AFFIRMATIVE ACTION FORMS ATTACHED: 

NAME OF FORM   PAGE NUMBER(S) 

Minority Business Utilization Report-  6 & 7 
Part A 

Waiver Request   8 

Erie County Water Authority Minority Business  9 
Enterprise Joint Venture Disclosure Affidavit 

Erie County Water Authority Minority Business 
Enterprise Utilization Report - Part B   10 & 11 

Minority Business Enterprise Utilization 
Report - Part C   12 

Minority Business Enterprise Utilization 
Report - Part D   13 
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 ERIE  COUNTY  WATER  AUTHORITY  
 MINORITY BUSINESS ENTERPRISE 
 UTILIZATION REPORT - PART A 

This information must be submitted by the successful bidder within one week of bid opening. 

COMPANY        

AUTHORIZED REPRESENTATIVE      

ADDRESS         

TELEPHONE NUMBER        

PROJECT NAME      

PROJECT NUMBER      

I. List actions taken to identify, solicit, and contact Minority Business Enterprises (MBE) to 
bid on subcontracts on this project. 
1.        
2.        
3.        
4.        
5.        
6.        

 
II. List all bona fide Minority Business Enterprise, subcontractors, professional personnel, 

solicited, contracted, or presently negotiating a contract in accordance with the minority 
business utilization goal set forth by the Erie County Water Authority. (Attach additional 
sheets if necessary.)  

 
MINORITY 

OWNED FIRM 

 
SUPPLY/ 
SERVICE 

 
AMOUNT 

OF 
PROPOSAL 

 
PRIOR  
CERTI-

FICATION 

 
CONTRACT 
EXECUTED 

 
REASON 

NOT 
AWARDED 

 
NAME:______________
ADDRESS:___________ 
TELE NO.___________ 
IRS NO.____________ 

 
 

 
 

 
 

 
YES  _____________ 
 
NO   _____________ 

 
 

 
NAME:______________
ADDRESS:___________ 
TELE NO.____________ 
IRS NO._____________ 

 
 

 
 

 
 

 
YES  _____________ 
 
NO   _____________ 

 
 

 
NAME:______________
ADDRESS:___________ 
TELE NO.___________ 
IRS NO._____________ 

 
 

 
 

 
 

 
YES  _____________ 
 
NO   _____________  

 
 

 
NAME:______________
ADDRESS:___________ 
TELE NO.___________ 
IRS NO._____________ 

 
 

 
 

 
 

 
YES  _____________ 
 
NO   _____________  
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PART A CONTINUED 
 
 
III. Assistance offered by CONTRACTOR to MBE's as to bonding, union requirements, 

obtaining work capital etc... 
 

1.        
2.        
3.        
4.        
5.        
6.        

 
 
 IV. Total Dollar Amount to be subcontracted to 

Minority Business Enterprise(s):  $    
 

  V. Total Amount of Bid:  $    
 
 VI. MBE Percent (%) of project bid:      
 
VII. YOU MUST ATTACH COPIES OF RELEVANT CORRESPONDENCE AND 

DOCUMENTS INCLUDING RETURN RECEIPTS. 
 
 
 
 
        
 DATE   SIGNATURE OF AUTHORIZED 

REPRESENTATIVE 
 
 
 
 
 
 
 
 
Note: Within one week of the bid opening, this original form, together with a letter of intent 
to enter into a subcontract or purchase agreement, contingent upon the contract award, 
indicating the agreed upon price and scope of work, signed by both the CONTRACTOR 
and the Minority Business Enterprise, must be submitted to: 
 

Lavonya Lester, Director of Equal Employment Opportunity (ECWA) 
Erie County Water Authority 
3030 Union Road 
Cheektowaga, New York 14227 
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WAIVER 

 
COMPANY        
 
ADDRESS         

 
TELEPHONE NUMBER      
    (AREA CODE)  (NUMBER) 
 
1. CONTRACTOR has made a good faith effort to adopt subcontracting on this project to 

those trades, professions, supplies, etc. for which minority business enterprises bids could 
be solicited; and 

 
2. The total percentage of the bids which could be Subcontracted in trades, professions, 

supplies, etc. for which minority business enterprises bids could be solicited is less than 
10%. 

 
A waiver, as provided for by the Erie County Water Authority is hereby requested on the 

grounds that there are no/insufficient (circle the appropriate term) minority business enterprise in 
the market area of this project which do subcontracting in the following fields (list all trades, 
professions, supplies, etc. which could be subcontracted on this project): 
 
1.      6.    
2.      7.    
3.      8.    
4.      9.    
5.        10.        
 
(use additional sheets if necessary) 
 

If a partial waiver is granted the CONTRACTOR will make a good faith effort to meet 
the reduced goal. 
 
 
 
              
  DATE     SIGNATURE OF AUTHORIZED 
       REPRESENTATIVE OF COMPANY 
 
 
Granted in whole             
 
Granted in part             
 
Comments              
 
 
      /        
EQUAL OPPORTUNITY OFFICIAL  TITLE    DATE 
 
      /        
LETTING DEPARTMENT   TITLE    DATE 
REPRESENTATIVE 
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ERIE COUNTY WATER AUTHORITY 
MINORITY BUSINESS ENTERPRISE 

JOINT VENTURE DISCLOSURE AFFIDAVIT 
 

To Be Submitted With Part A 
Where Applicable 

 
 
Joint Ventures:             
Name:               
Address:              
Principal Office:             
Office Phone:              
Home Phone:              
 
Percent of minority ownership in terms of profit and loss sharings: 
 
 
Capital contributions by each joint venture and accounting therefore: 
 
 
Equipment and supply contributions by each joint venturer and accounting therefore: 
 
 
Any ownership options for ownership or loans between the joint venturers - identify terms 
thereof: 
 
 
How and by whom the on-site work will be supervised and administered: 
 
 

I,            , as 
 representative of          Company, 
do hereby swear or affirm that I am authorized to act on its behalf and that in this capacity and to 
the best of my knowledge and belief, the information provided herewith relevant to the joint 
venture of              
is accurate, complete and current, and fairly represents the joint venture; further, that I have 
personally reviewed the material and assured myself of its accuracy.  It is recognized and 
acknowledged that the statements herein are being given under oath and any material 
misrepresentation will be grounds for terminating any contract which may be awarded in reliance 
hereon. 
 
 
              
          SIGNATURE 
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ERIE COUNTY WATER AUTHORITY 
MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART B 

 
 
 
CONTRACTOR         CONTRACT NAME     
 

I. List all bona fide minority business enterprises, Subcontractors, suppliers, 
professional personnel, or joint venture firms, with whom you have entered into a 
binding agreement in accordance   with the Minority Business Utilization Goal set 
forth by the Erie County Water Authority.  Include minority trucking firms that 
will   be utilized and included and estimated dollar amount.  This information 
must be submitted to the Erie County Water Authority when the   project is 30% 
complete. 

    
 

(USE REVERSE SIDE IF 
MORE SPACE IS NEEDED) 

MINORITY OWNED 
FIRMS 

 
TYPE 

OF 
WORK 

 
DATE 

CONTRACT 
EXECUTED 

 
TOTAL 

EXPENDED 
TO DATE 

 
AMOUNT 

REMAINING 

 
NAME:_________________ 
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________ 
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

   
*Erie County Water Authority reserves the right to require documentation including, but 
not limited to, canceled checks to verify these amounts: 

 
II. Total Dollar Amount to be Subcontracted to minority Business Enterprise(s): 

$            
III. Total dollar amount expended to date: $        

     IV. Total amount of bid:         $          
V. MBE Percent (%) of project bid:          $        

 
 
I,       as an official representative of      
      , do hereby certify that the information listed above is correct and complete. 
 

 
              

NAME      TITLE  
 
        

DATE 
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PART B CONTINUED 
 
 

 
(USE REVERSE SIDE IF 

MORE SPACE IS 
NEEDED) 

MINORITY OWNED 
FIRMS 

 
TYPE 

OF 
WORK 

 
DATE 

CONTRACT 
EXECUTED 

 
TOTAL 

EXPENDED 
TO DATE 

 
AMOUNT 

REMAINING 

 
NAME:_________________ 
ADDRESS:______________
________________________ 
IRS #:       

 
 

 
 

 
 

 
 

 
NAME: _________________ 
ADDRESS: _____________ 
_______________________ 
IRS #: __________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________  

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________  

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 
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MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART C 
CERTIFICATION OF EXPENDITURES TO MBE's 

 
(To be completed by the prime CONTRACTOR and 

submitted at the 75% payment level) 
 
 
 
 
CONTRACTOR         CONTRACT:     
 

 
 
 

MBE 

 
PART B 

CONTRACT 
AMOUNT OF 
ESTIMATE 

 
TOTAL 

EXPENDED 
TO DATE 

 
ESTIMATED 

AMOUNT 
REMAINING 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 
 

 
 
* Erie County Water Authority reserves the right to require documentation including, but not 
limited to, canceled checks to verify these amounts. 
 

I,               

  as an official representative of        ,  
 
do hereby certify that the information listed above is correct and complete. 
 
 
              
          NAME 

  
 
              
          TITLE 
 
              
          DATE 
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MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART D 
 

FINAL CERTIFICATION OF EXPENDITURES TO MBE's 
 
 

(to be completed by the prime CONTRACTOR and submitted with 
the request for final payment) 

 
 
 
 CONTRACTOR:        CONTRACT:     
 
 

 
MBE 

 
 TOTAL AMOUNT EXPENDED 

 
 
 
 

 
 

 
 
 
 

 
 

 
 
 
 

 
 

 
TOTAL OF ALL MBE 
SUB-CONTRACTS $      

 
AMOUNT OF 
CONTRACT           

 
FINAL MBE 
PERCENTAGE        

 
 
I,                  , as an official   
 
representative of                      , 
 
do hereby certify that the information listed above is correct and complete. 
 
 
                     
              NAME 
 
                     
              TITLE 
 
                     
              DATE 
 
 
 
 
 



Sturgeon Point WTP Sludge Removal, Disposal, and Relocation,  Appendix A 
P:\ECWA\P202100038\07 Specs Master\AppendixA.docx A-14 Rev.10/05 

 
 ACCOUNTABILITY 
 
 
 
The CONTRACTOR shall be fully accountable for its performance under this contract and 
agrees to answer under oath all questions relevant to the performance thereof and to any 
transaction, act, or omission had, done or omitted in connection therewith if called before the 
Erie County Water Authority, any Judicial, County or State Officer or agency empowered to 
investigate the Contract or its performance. 
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APPENDIX B-1 
 

INSURANCE REQUIREMENTS 
 

ERIE COUNTY WATER AUTHORITY 
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202100038 
Sturgeon Point Water Treatment Plant Sludge Removal, Disposal, and Relocation 

 
 
Insurance specs:  
 
The following minimum insurance requirements shall apply to vendors providing services to the 
Erie County Water Authority (the Authority).  If a service or project, in the opinion of the 
Authority, represents an unusual or exceptional risk, the Authority may establish additional 
insurance requirements for that service or project. All insurance required herein shall be obtained 
at the sole cost and expense of the contractor, including deductibles and self-insured retentions, 
and shall be in full force and effect on the contract commencement date and for the duration of the 
contract. These requirements include but are not limited to the minimum insurance requirements. 
 
Insurance Requirements: 
 

a. Workers Compensation: 
                 Part 1: Workers Compensation: Statutory 
                 Part 2: Employers Liability: $1,000,000.  

Note: If New York State domiciled employees are used, coverage to be New York 
Statutory for both Parts 1 and 2 
 

b. New York Disability Benefits Liability: Statutory coverage if New York State 
domiciled employees are used. 
 

c. Commercial General Liability: 
·        $2,000,000. General Aggregate 
·        $2,000,000. Products/Completed Operations Aggregate 
·        $1,000,000. Each Occurrence 
·        $1,000,000. Personal Injury/Advertising Liability 
·        Erie County Water Authority to be scheduled as an Additional Insured for both on-

going and completed operations (attach Additional Insured endorsement to Certificate 
of Insurance) 

·        Insurance to be primary and non-contributory 
 

d. Automobile Liability: 
·        $1,000,000. Each Accident 
·        Erie County Water Authority to be scheduled as an Additional Insured. 

 
e. Umbrella Liability: 

·        $5,000,000. Each Occurrence 
·        $5,000,000. Aggregate 
·        Erie County Water Authority  to be scheduled as an Additional Insured 
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e. Contractors Pollution Liability: 
·        $5,000,000 Each Claim 
·        $5,000,000 Aggregate  
 

 
Certificates of Insurance to be provided to the Authority prior to start of work as follows: 
 
ACORD 25 including copy of Additional Insured Endorsement  
Note: If coverage provided for NYS domiciled employees require Forms C 105.2 and DB 120.1 
for Workers Compensation and NYS DBL. 
 
Certificates of Insurance, on forms approved by the New York State Department of Insurance, 
must be submitted to the Authority prior to the award of contract. Renewals of Certificates of 
Insurance, on forms approved by the New York State Department of Insurance, must be received 
by the Authority 30 days prior to the expiration of the insurance policy period.  
 
Certificates of Insurance and renewals, on forms approved by the New York State Department of 
Insurance, must be submitted to the Authority prior to the award of contract.  Each insurance 
carrier issuing a Certificate of Insurance shall be rated by A. M. Best no lower than “A-” with a 
Financial Strength Code (FSC) of at least VII. The  professional service provider shall name the 
Authority, its officers, agents and employees as additional insured on a Primary and Non-
Contributory Basis, including a Waiver of Subrogation endorsement (form CG 20 26 11 85 or 
equivalent), on all applicable liability policies. Any liability coverage on a “claims made” basis 
should be designated as such on the Certificate of Insurance. Such insurance shall continue through 
the term of this Agreement and vendor shall purchase at his sole expense either 1) an Extended 
Reporting Endorsement (also, known as Tail Coverage); or 2) Prior Acts Coverage from new 
insurer with a retroactive date back to the date of, or prior to, the inception of this Agreement; or 
3) demonstrate  through Certificates of Insurance that vendor has Maintained continuous coverage 
with the same or original insurer. Coverage provided under items; 1), 2), or 3) will continue as 
long as the law allows. 
 
To avoid confusion with similar insurance company names and to properly identify the insurance 
company, please make sure that the insurer’s National Association of Insurance Commissioners 
(N.A.I.C.) identifying number or A. M. Best identifying number appears on the Certificate of 
Insurance. Also, at the top of the Certificate of Insurance, please list the project number.  

 
Acceptance of a Certificate of Insurance and/or approval by the Authority shall not be construed 
to relieve the outside vendor of any obligations, responsibilities or liabilities. 
 
Certificates of Insurance should be e-mailed to mmusarra@ecwa.org  or mailed to Ms. Molly Jo 
Musarra, Claim Representative/Risk Manager Erie County Water Authority, 295 Main Street – 
Room 350, Buffalo, New York 14203-2494, or If you have any questions you can contact Ms. 
Musarra by e-mail or phone (716) 849-8465.  

mailto:mmusarra@ecwa.org
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APPENDIX B-2 

 
[THIS FORM IS INTENDED TO BE USED AS AN EXHIBIT OR ADDENDUM TO ANY SUBCONTRACT—IT 
SHOULD NOT BE USED BY ITSELF AS A SOLE CONTRACT DOCUMENT]  
 

ADDENDUM AGREEMENT 
 

This Addendum to the Agreement (“Addendum Agreement”) between [ Insert name of 
Upstream Contractor or Upstream Subcontractor] (hereinafter referenced as “Contractor”) 
and [Insert name of Downstream Subcontractor] (hereinafter referenced as “Subcontractor”) 
is being entered into by the parties for any and all work done for, with, or on behalf of the Erie 
County Water Authority (hereinafter the “Authority”) under the Primary Contract No. ___, 
Project No. ______________ [Insert Project Description] with [Insert name of Contractor], a 
copy of which may be obtained from [Insert name and contract information of the entity].  
 

In accordance with the terms and conditions of the Primary Contract No. _____ entered into 
with the Erie County Water Authority, an ACORD25-Certificate of Liability Insurance and 
ACORD 855 NY-NY Construction Certificate of Liability Addendum shall be provided 
evidencing the following insurance is currently maintained and in force with an insurance carrier 
approved to do business in the State of New York and maintaining an A.M. Best Rating of A- or 
better showing the Authority as Certificate Holder and additional insured. You should share 
these requirements with your current insurance agent, broker or insurance company.  
 

Insurance Requirements  
Prior to the commencement of any work designated in any contract or agreement to which this 
Addendum Agreement is attached, and until at least the final completion and acceptance of the 
work under the contract or agreement to which this Addendum Agreement is attached, the 
Subcontractor, at its sole expense, shall maintain the following minimum insurance on its own 
behalf, and furnish to the Authority certificates of insurance evidencing same and reflecting the 
effective date of such coverage as listed below. In no event shall the failure to provide this proof, 
prior to the commencement of the work, be deemed a waiver by the Authority of the 
Subcontractor’s obligation to maintain the insurance set forth herein. The insurance required 
shall not be canceled, not renewed or materially changed after the issuance of the certificate of 
insurance required by this Addendum Agreement.  
 

A. Worker’s Compensation, Occupational Disease & Employer’s Liability Insurance: 
 

Worker’s Compensation, Occupational Disease & Employer’s Liability Insurance in accordance 
with the applicable laws and statutes to cover any injuries or illness to employees and any other 
person eligible for compensation, and the liability of the employer thereof to any person or 
organization, as follows:  
 

Worker’s Compensation & Occupational Disease: Statutory  
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Employer’s Liability: $1,000,000 bodily injury by accident or disease, except for work 
work/employers subject to the New York Worker’s Compensation Law, in which this insurance 
shall be unlimited. 
All such coverage shall: not contain any exclusion for injuries to sole proprietors, partners, 
members of limited liability companies or executive officers of any corporate entity; and provide 
for a “Waiver of Subrogation” endorsement in favor of the Owner/Contractor.  
 
Any Contractor/Subcontractor with a principal place of business located outside of the State of  
New York must include New York under Part 3A of the policy.  
 

B. Commercial General Liability: 
 

Commercial general liability insurance as provided under the ISO Commercial General Liability 
Coverage Form, CG 00 01, or its equivalent, for claims of Bodily Injury, Property Damage and 
Personal and Advertising Injury, with limits of not less than:  
 

Products/ Completed operations Aggregate-      $2,000,000.00  
General Aggregate & Products/Completed Operations Aggregate-    $2,000,000.00  
Each occurrence         $1,000.00  
Personal Injury/ Advertising liability       $1,000,000.00 
The coverage must include the following:  
 

1. Liability assumed by the insured in an “insured contract” as that term is defined in the 
ISO Commercial General Liability Coverage Form, CG 00 01. 

 
2. Products/Completed Operations liability for a period of three years after acceptance of 

the work. 
 

3. A per project aggregate of $ 2,000,000.00. 
 

4. A “Waiver of Subrogation” Endorsement in favor of the Owner/Contractor. 
 

5. Exterior Insulation Finish System (“EFIS”) coverage must be specifically included or 
provided separately where the Contractor/Subcontractor work under this Agreement or in 
any contract or agreement to which this Addendum is attached in any way involves EFIS. 

 
6. The coverage shall not include any provision, definition, exclusion or 

endorsement which in any way would serve to eliminate the insurance to any 
insured or additional insured for liability for bodily injury or property damage 
arising from work performed in New York State, for claims made under the New 
York Labor Law or for claims made by employees, subcontractors and employees 
of subcontractors hired to perform work by any insured or additional insured 
pursuant to work that is subject to this Addendum Agreement or in any contract 
or agreement to which this Addendum Agreement is attached. 
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7. The insurance is to be provided through insurers licensed and admitted to do business in 
the State of New York, with an A. M. Best financial rating of “A-“ or better, or otherwise 
specifically approved by the Owner. 

 
The Authority, its officers, directors, partners, representatives, agents and employees must be 
named as Additional Insureds on a primary and non-contributory basis on both the ongoing and 
completed operations coverage required herein utilizing the ISO endorsements: CG 2010 04 13 
or CG 2038 04 13 (or their equivalent) for ongoing operations; and CG 2037 04 13 (or its 
equivalent) 

 
for completed operations. The Additional Insured coverage shall contain no special limitation or 
limitation on the scope of the protection afforded to the Additional Insureds.  
 

C. Commercial Automobile Liability Insurance: 
 

Commercial Automobile Liability insurance covering the ownership, maintenance and use of all 
Owned, Non-Owned and Hired Vehicles by the Subcontractor with combined Bodily Injury and 
Property Damage limits including pollution transit coverage of  
$1,000,000.00 per accident. The Authority, its officers, directors, partners, representatives, 
agents and employees must be named as Additional Insureds on a primary and non- 
contributory basis. A “Waiver of Subrogation” in favor of the Authority must be included.  
 

D. Commercial Umbrella/Excess Liability Insurance: 
 

Commercial Umbrella/Excess Liability Insurance with limits of $5,000,000.00 per occurrence 
and a $5,000,000.00 aggregate. The Authority, its officers, directors, partners, representatives, 
agents and employees must be named as Additional Insureds on a primary and non-
contributory basis. A “Waiver of Subrogation” in favor of the Authority must be included.  
 

E. Pollution Liability: 
 

Where the Subcontractor is performing work that is subject to this Addendum Agreement or to 
any contract or agreement to which this Addendum Agreement is attached, that involves 
abatement or remediation of hazardous substances or any manner of environmental work, 
pollution liability coverage applicable to the type of work/operations being performed in the 
amount of $5,000,000.00 per occurrence and $5,000,000.00 aggregate limit. The Authority, its 
officers, directors, partners, representatives, agents and employees must be named as 
Additional Insureds on a primary and non-contributory basis. A “Waiver of Subrogation” in favor 
of the Authority must be included.  
 

F. Builder’s Risk/Installation Floater: 
 

“All Risk” Property Insurance coverage afforded by a Builder’s Risk/Installation Floater or its 
equivalent insuring all materials, equipment and supplies provided by the Subcontractor and 
intended to become a permanent part of the construction, whether stored on the premises, 
away from the project site and/or while in transit, in an amount equal to the replacement cost of 
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such materials, equipment and supplies. A “Waiver of Subrogation” in favor of the Authority 
must be included.  
 

G. Owned and/or Rented Tools or Equipment: 
 

Property insurance covering all owned, rented, leased and/or borrowed tools or equipment of 
the Subcontractor or used by the Subcontractor in connection with the work that is subject to 
this Agreement or to any contract or agreement to which this Addendum is attached, in an 
amount equal to the replacement cost of such tools or equipment. A “Waiver of Subrogation” in 
favor of the Authority must be included.  

 
JOB-SITE SAFETY:  
 
The Authority makes no representation with respect to the physical conditions or safety of the 
Project Site. The Subcontractor shall, at its own expense, protect from injury its employees 
engaged in the performance of the Work. The prevention of accidents to all workers engaged in 
the Subcontractor’s work and others affected by the Subcontractor’s work is the responsibility of 
the Subcontractor. Subcontractor shall comply with all applicable federal, state, labor and local 
laws, regulations and codes concerning safety.  
For purposes of this Addendum Agreement, “Project Site” means the entire construction site or 
the various separately identifiable part of the site described in any contract or agreement to 
which the Addendum Agreement is attached, and as described in the Primary Contract with the 
Authority.  
 
WORKERS COMP IMMUNITYWAIVER:  
 
In any and all claims against the Authority by any employee of the Subcontractor, anyone 
directly or indirectly employed by the Subcontractor (including any of the Subcontractor’s 
subcontractors) or anyone for whose acts the Subcontractor may be liable, the indemnification 
obligation shall not be limited by any limitation on the amount or type of damages, 
compensation or benefits payable by or for the Subcontractor under workers’ compensation 
acts, disability benefit acts or other employee benefit acts.  
 
HOLD HARMLESS / INDEMNIFICATION:  
 
To the fullest extent permitted by law, Subcontractor shall defend, indemnify and hold harmless 
Authority and its heirs, executors, administrators, successors, assigns, affiliates, employees and 
agents (hereinafter referenced as “Owner Indemnitees”) from and against any and all actions, 
claims, liabilities, damages, losses and expenses, including but not limited to bodily injury, death 
and property damage, and reasonable attorney's fees and costs (including those incurred in the 
defense of any such underlying claim, as well as those incurred in the enforcement of this 
Addendum Agreement and/or in the prosecution of any claim for indemnification by Authority) 
arising out of or resulting from, or alleged to arise out of or result from, the Subcontractor’s work 
(including the work by any of the Subcontractor’s subcontractors), except to the extent caused 
by the negligence or willful misconduct of any Owner Indemnitees.  
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MISCELLANEOUS:  
 
If any term or provision of this Addendum Agreement conflicts with or is otherwise inconsistent 
with any term or provision in the Primary Contract or any prior written agreement entered 
between the parties, the terms and provisions contained herein shall govern and control.  
This Addendum Agreement shall be binding upon and inure to the benefit of the parties hereto 
and their successors and permitted assigns. This Addendum Agreement, its terms and any 
claims arising therefrom, shall be interpreted and construed in accordance with the laws of the 
State of New York.  
This Addendum Agreement may be executed via facsimile or email in any number of 
counterparts, all of which taken together shall constitute one and the same agreement. No 
waiver by a party of any breach by the other party of any of the provisions of this Agreement 
shall be deemed a waiver of any 

preceding or succeeding breach of the same or any other provisions hereof. No such waiver 
shall be effective unless in writing and then only to the extent expressly set forth in writing.  
No modification or amendment of this Addendum Agreement shall be effective unless in writing 
and signed by both parties and approved in writing by the Authority. If any term or provision of 
this Addendum Agreement shall to any extent be invalid or unenforceable, the remainder of this 
Addendum Agreement shall not be affected thereby, and each provision of this Addendum 
Agreement shall be valid and enforceable to the fullest extent permitted by law.  
 
 
[ Insert name of Upstream Contractor    [Insert name of Downstream  
or Upstream Subcontractor]      Subcontractor]  
 

 

 

 

 

 

.                                                                .        .                                                                     . 

 

 

 

[Insert Name of Representative]         [Insert Name by Representative]  

 

(Print name and title)          (Print name and title)  

 

Date:           Date:  
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 PREVAILING WAGE RATE SCHEDULE 
 
 ERIE COUNTY WATER AUTHORITY 
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 INSTRUCTIONS AND SCHEDULE OF MINIMUM WAGE RATES ISSUED BY 
 NEW YORK STATE LABOR DEPARTMENT 
 
 
 

No laborer, worker or mechanic in the employ of the CONTRACTOR or a Subcontractor 
or other person doing or contracting to do a whole or a part of the work contemplated by this 
agreement, shall be permitted or required to work more than eight (8) hours in any calendar day, 
or more than five (5) days in any one week, except in cases of extraordinary emergency caused 
by fire, flood, or damages to life and property. 
 

The wages to be paid for a legal day's work to laborers, workmen or mechanics under this 
agreement, shall not be less than the prevailing rate of wages as defined and determined by the 
Industrial Commissioner of the State of New York, a schedule of which is attached to this con-
tract and made a part thereof, with the same force and effect as though set forth in full herein. 
 

In the performance of the work the CONTRACTOR shall give preference to citizens of 
the State of New York who have been residents for at least twelve (12) months immediately prior 
to the commencement of their employment, and persons other than citizens may be employed 
when citzens of the State of New York are not available. If the above provisions of this contract 
and the provisions of Sec. 222 of the Law of the State of New York are not complied with, this 
contract Labor shall be void. 
 

In the hiring of employees for the performance of work under this contract or by 
subcontract hereunder, the CONTRACTOR or subcontractor, or any persons acting on behalf of 
the CONTRACTOR or subcontractor, shall not by any reason of race or color discriminate 
against or intimidate any employee hired for the performance of work under this contract on 
account of race or color. 
 

There may be deducted from the amount payable to the CONTRACTOR by the Water 
Authority, under this contract, a penalty of five dollars ($5.00) for each person for each calendar 
day during which such person was discriminated against or intimidated in violation of the 
provisions of this contract. 
 

This contract may be cancelled or terminated by the Water Authority and all monies due 
or to become due hereunder may be forfeited for a second or subsequent violation of the terms or 
conditions of the preceding paragraph of this contract. 
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1991 REGULAR SESSION Ch. 147 
 
 
 
 PUBLIC WORKS - FAILURE TO PAY PREVAILING WAGE 
 
 EXCLUSION FROM CONTRACTING OR SUBCONTRACTING 
 
 CHAPTER 147 
 
 
 A. 7314-A 
 
 

Memorandum relating to this chapter, see Legislative Memoranda, post. 
 

Approved may 24, 1991, effective as provided in Section 3. 
 

An act to amend the labor law, in relation to debarment of public building service                
CONTRACTORS 

 
The People of the State of New York, represented in Senate and Assembly, do enact as 
follows: 

 
SECTION 1: 
 

Paragraph b of Subdivision 3 of Section 220-b of the Labor Law, as amended by Chapter 
651 of the Laws of 1989, is amended to read as follows: 
 

b. When two final determinations have been rendered against a 
CONTRACTOR or subcontractor and/or its successor within any 
consecutive six-year period determining that such CONTRACTOR or 
subcontractor and/or its successor has willfully failed to pay the prevailing 
rate of wages or to provide supplements in accordance with this article, 
whether such failures were concurrent or consecutive and whether or not 
such final determinations concerning separate public work projects are 
rendered simultaneously, such CONTRACTOR or subcontractor and/or its 
successor shall be ineligible to submit a bid on or be awarded any public 
work contract with the state, any municipal corporation or public body for 
a period of five years from the second final determination.  For purposes 
of this article, a successor shall mean an employer engaged in work 
substantially similar to that of the predecessor, where there is substantial 
continuity of operation with that of the predecessor. 
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SECTION 2: 
 

Subdivision 7 of Section 235 of the labor Law, as added by Chapter 777 of the Laws of 
1971, is amended to read ad follows: 
 

7. When, pursuant to the provisions of this section two final 
orders have been entered against a CONTRACTOR or subcontractor 
and/or its successor within any consecutive six-year period determining 
that such CONTRACTOR or subcontractor and/or its successor has 
willfully failed to pay the prevailing wages in accordance with the 
provisions of this article, whether such failures were concurrent or 
consecutive and whether or not such final determinations concerning 
separate public building service contracts are rendered simultaneously, 
such CONTRACTOR or subcontractor and/or its successor, and if the 
CONTRACTOR or subcontractor and/or its successor is a corporation, 
any officer of such corporation who knowingly participated in such 
failure, shall be ineligible to submit a bid on or be awarded any public 
building service work for a period of five years from the date of the 
second order.  For purposes of this article, a successor shall mean an 
employer engaged in work substantially similar to that of the predecessor, 
where there is substantial continuity of operation with that of the 
predecessor.  Nothing of this subdivision shall be construed as affecting 
any provision of any other law or regulation relating to the awarding of 
public contracts. 

 
 
SECTION 3: 
 

This act shall take effect 60 days after the date upon which it shall have become a law 
and shall apply to any conduct occurring after such date. 
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 STATE OF NEW YORK 
 DEPARTMENT OF LABOR 
 
 NOTICE TO ALL PUBLIC OFFICIALS IN CHARGE OF 
 PUBLIC WORK CONSTRUCTION AND ALL CONTRACTORS 
 AND SUBCONTRACTORS ENGAGED IN PUBLIC WORKS 
 CONSTRUCTION IN THE STATE OF NEW YORK 
 
 

Article 8, Section 220 of the Labor Law, as amended by Chapter 750 of the Laws of 
1956, provides, among other things, that it shall be the duty of the fiscal officer to make a 
determination of the schedule of wages to be paid to all laborers, workmen and mechanics 
employed on public work projects including supplements for welfare, pension, vacation and 
other benefits.  These supplements may include hospital, surgical or medical insurance or 
benefits; life insurance or death benefits; accidental death or dismemberment insurance;  and 
pension or retirement benefits.  If the amount of supplements provided by the employer is less 
than the total supplements shown on the wage schedule, the difference shall be paid in cash to 
employees. 
 

Article 8, Section 220 of the Labor Law, as amended by Chapter 750 of the Laws of 
1956, also provides that the supplements to be provided to laborers, workmen and mechanics 
upon public works “shall be in accordance with the prevailing practices in the locality...” The 
amount for supplements listed on the enclosed schedule does not necessarily include all types of 
prevailing supplements in the locality, and a future determination of the Industrial Commissioner 
may require the CONTRACTOR to provide additional supplements. 
 

The CONTRACTOR shall provide statutory benefits for disability benefits, workmen’s 
compensation, unemployment insurance and Social Security. 
 

The substance of this notice should be included in your contract. 
 
 
 
 

Signed - Dr. Philip Ross 
INDUSTRIAL COMMISSIONER 

 
 
 
 
 
PW-39 (5-56) 
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Article 8 of the New York State Labor Law was amended on July 15, 1983 to provide 
that wages for Public Projects are to be paid pursuant to the existing Bargaining Agreement in 
the area where the work is to be performed. 
 

Wages are to be paid on this project as hereinafter set forth or pursuant to the Collective 
Bargaining Agreement in effect in Erie County, whichever are higher. 
 

During the performance of this contract, the CONTRACTOR agrees as follows: 
 
(a) The CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, creed, sex, age, color or national origin, and will take 
affirmative action to insure that they are afforded equal employment opportunities 
without discrimination because of race, creed, sex, age, color or national origin or 
because a person has opposed any practices forbidden under these sections or because he 
filed a complaint, testified, or assisted in any proceeding under these sections.  Such 
action shall be taken with reference, but not limited to:  recruitment, employment, 
classification, job assignment, promotion, upgrading, demotion, transfer, layoff, 
discharge, expulsion or termination, rates of pay or other forms of compensation, and 
selection for training or retraining, including apprenticeship and on-the-job training. 

 
(b) The CONTRACTOR will send to each labor union or representative of workers with 

which he has or is bound by a collective bargaining or other agreement or understanding, 
a notice, to be provided by the State Commission for Human Rights, advising such labor 
union or representative of the CONTRACTOR’S agreement under clauses (a) through (h) 
(hereinafter called "non-discrimination clauses) and requesting such labor union or 
representative to agree in writing, whether in such collective bargaining or other 
agreement or understanding or otherwise, that such labor union or representative will not 
discriminate against any member or applicant for membership because of race, creed, 
sex, age, color or national origin, and will take affirmative action to insure that they are 
afforded equal membership opportunities without discrimination because of race, creed, 
sex, age, color or national origin.  Such action shall be taken with reference, but not 
limited to:  recruitment, employment, job assignment, promotion, upgrading, 
classification, demotion, transfer, layoff, discharge, expulsion or termination, rates of pay 
or other forms of compensation, and selection for training or retraining, including 
apprenticeship and on-the-job training.  Such notice shall be given by the 
CONTRACTOR prior to the commencement of performance of this contract.  Such 
written agreement shall be made by such labor union or representative prior to the 
commencement of performance of this contract, unless such labor union or representative 
fails or refuses so to agree in writing, in which event the CONTRACTOR shall promptly 
notify the State Commission for Human Rights of such failure or refusal. 

 
(c) The CONTRACTOR will post and keep posted in conspicuous places, available to 

employee's and applicants for employment, notices to be provided by the State 
Commission for Human Rights setting forth the substance of the provisions of clauses (a) 
and (b) and such provisions of the State’s laws against discrimination as the State 
Commission for Human Rights shall determine. 
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(d) The CONTRACTOR will state, in all solicitations or advertisements for employees 
placed by or on behalf of the CONTRACTOR, that all qualified applicants will be 
afforded equal employment opportunities without discrimination because of race, creed, 
sex, age, color or national origin. 

 
(e) The CONTRACTOR will comply with the provisions of Sections 291-299 of the 

Executive Law and the Civil Rights Law, will furnish all information and reports deemed 
necessary by the State Commission for Human Rights under these non-discrimination 
clauses and such sections of the Executive Law, and will permit access to his books, 
records and accounts by the State Commission for Human Rights, the Attorney General 
and the Industrial Commissioner for purposes of investigation to ascertain compliance 
with these non-discrimination clauses and such sections of the Executive Law and Civil 
Rights Law. 

 
(f) This contract may be forthwith cancelled, terminated or suspended, in whole or in part, 

by the contracting agency upon the basis of a finding made by the State Commission for 
Human Rights that the CONTRACTOR has not complied with these non-discrimination 
clauses, and the CONTRACTOR may be declared ineligible for future contracts made by 
or on behalf of the State or a public authority or agency of the State, until he satisfied the 
State Commission for Human Rights that he has established and is carrying out a 
program in conformity with the provisions of these non-discrimination clauses.  Such 
finding shall be made by the State Commission for Human Rights after conciliation 
efforts by the Commission have failed to achieve compliance with these non-
discrimination clauses and after a verified complaint has been filed with the Commission, 
notice thereof has been given to the CONTRACTOR and an opportunity has been 
afforded him to be heard publicly before three members of the Commission. Such 
sanctions may be imposed and remedies invoked independently of or in addition to 
sanctions and remedies otherwise provided by law. 

 
(g) If this contract is cancelled or terminated under clause (f), in addition to other rights of 

the Erie County Water Authority provided in this contract upon its breach by the 
CONTRACTOR, the CONTRACTOR will hold the Erie County Water Authority 
harmless against any additional expenses or costs incurred by the Authority in completing 
the work or in purchasing the services, materials, equipment or supplies contemplated by 
this contract, and the Erie County Water Authority may withhold payments from the 
CONTRACTOR in an amount sufficient for this purpose and recourse may be had 
against the surety on the performance bond if necessary. 

 
(h) The CONTRACTOR will include the provisions of clauses (a) through (g) in every 

subcontract or purchase order in such manner that provisions will be binding upon each 
subcontractor or vendor as to operations to be performed within the State of New York.  
The CONTRACTOR will take such action in enforcing such provisions of such 
subcontract or purchase order as the contracting agency may direct, including sanctions 
or remedies for noncompliance.  If the CONTRACTOR becomes involved in or is 
threatened with litigation with a subcontractor or vendor as a result of such direction by 
the contracting agency, the CONTRACTOR shall promptly so notify the Attorney 
General and Attorney for the Erie County Water Authority, requesting them to intervene 
and protect the interest of the State of New York and the Erie County Water Authority. 



PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2020 through June 2021. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website  www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov.      PW 200      Ask.PWAsk@labor.ny.gov





General Provisions of Laws Covering Workers on Article 8 Public Work Contracts

Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.

Both the PW 16 and  PW 200 forms are available for completion online.

Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "Request
for a dispensation to work overtime" form (PW30) and "4 Day / 10 Hour Work Schedule" form (PW 30.1).

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.

Payrolls and Payroll Records 

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid



or provided, and Daily and weekly number of hours worked in each classification.

The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.

Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.



The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties

In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.

Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.

Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).



No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).

The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.



Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:

Address:

aaa

City: State: Zip:

Contract Type:

[  ]    (01) General Construction

[  ]    (02) Heating/Ventilation

[  ]    (03) Electrical

[  ]    (04) Plumbing

[  ]    (05) Other :

Amount of Contract: $

Approximate Starting Date: - - - - /- - - - /

Approximate Completion Date: - - - - /- - - - /

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov.      PW 16      Ask.PWAsk@labor.ny.gov







To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610

Public Work Enforcement Fund

1. Purpose and Scope:

2. Background and Statutory References:

3. Procedures and Agency Responsibilities:



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

-

-

-
-
-

-





Required Notice under Article 25-B of the Labor Law

Attention All Employees, Contractors and Subcontractors:
You are Covered by the Construction Industry Fair Play Act 

The law says that you are an employee unless:
You are free from direction and control in performing your job, and
You perform work that is not part of the usual work done by the business that hired you, and
You have an independently established business.

Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work.

It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books.

Employee Rights: If you are an employee, you are entitled to state and federal worker protections.
These include:

Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified,
Workers’ compensation benefits for on-the-job injuries,
Payment for wages earned, minimum wage, and overtime (under certain conditions),
Prevailing wages on public work projects,
The provisions of the National Labor Relations Act, and
A safe work environment.

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.

Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law.

Penalties for paying workers off the books or improperly treating employees as independent 
contractors:

Civil Penalty First offense: Up to $2,500 per employee

Subsequent offense(s): Up to $5,000 per employee

Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine 
and debarment from performing public work for up to one year.

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years.

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous.

Employer Name: 
IA 999 (09/16)





New York State Department of Labor 

Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 





Proof of completion may include but is not limited to: 

(07.1 )



Introduction to the Prevailing Rate Schedule





































































Overtime Codes





Holiday Codes



New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2.
07 City

01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,

03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO
(

Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLY

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :

1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel

Moving furniture and4. New Sewer or Waterline

equipment
Residential

5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance

Window cleaners7. Demolition Exterminators, Fumigators

Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

Fire Safety Director, NYC Only

NO









Article 8

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL NYC *****9839 A.J.S. PROJECT
MANAGEMENT, INC.

149 FIFTH AVENUE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL *****4018 ADIRONDACK BUILDING
RESTORATION INC.

4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL AG *****1812 ADVANCED BUILDERS & LAND
DEVELOPMENT, INC.

400 OSER AVE
#2300HAUPPAUGE NY 11788

09/11/2019 09/11/2024

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL NYC *****6775 ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC AGOSTINHO TOME 405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL DOL AJ TORCHIA 10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL AMADEO J TORCHIA TORCHIA'S
HOME

IMPROVEMEN
T

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL NYC AMJAD NAZIR 2366 61ST ST
BROOKLYN NY 11204

12/15/2016 12/15/2021

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL ANITA SALERNO 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL NYC ANTHONY J SCLAFANI 149 FIFTH AVE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10323

01/23/2017 01/23/2022

DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL ARNOLD A. PAOLINI 1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL NYC ARSHAD MEHMOOD 168-42 88TH AVENUE
JAMAICA NY 11432

11/20/2019 11/20/2024

DOL DOL ARVINDER ATWAL 65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017 07/19/2022

DOL NYC *****6683 ATLAS RESTORATION CORP. 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL NYC *****5532 ATWAL MECHANICALS, INC 65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017 07/19/2022

DOL NYC *****2591 AVI 212 INC. 260 CROPSEY AVENUE
APT 11GBROOKLYN NY 11214

10/30/2018 10/30/2023

DOL NYC AZIDABEGUM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC BALWINDER SINGH 421 HUDSON ST
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL NYC *****3915 BEACON RESTORATION INC SUITE B-8
782 PELHAM PARKWAY

SOUTHBRONX  NY 10462

04/21/2016 04/21/2021

DOL NYC *****8416 BEAM CONSTRUCTION, INC. 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL DOL BIAGIO CANTISANI 06/12/2018 06/12/2023

DOL DOL *****4512 BOB BRUNO EXCAVATING,
INC

5 MORNINGSIDE DR
AUBURN NY 13021

05/28/2019 05/28/2024

DOL DOL BOGDAN MARKOVSKI 370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DOL *****8551 BRANDY'S MASONRY 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL *****1449 BRRESTORATION NY INC 140 ARCADIA AVENUE
OSWEGO NY 13126

09/12/2016 09/12/2021

DOL DOL BRUCE MORSEY C/O KENT HOLLOW SIDING LL
29A BRIDGE STREETNEW

MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL DOL *****0225 C&D LAFACE
CONSTRUCTION, INC.

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****8809 C.B.E. CONTRACTING
CORPORATION

310 MCGUINESS BLVD
GREENPOINT NY 11222

03/07/2017 03/07/2022
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DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL NYC CALVIN WALTERS 465 EAST THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL CANTISANI & ASSOCIATES
LTD

442 ARMONK RD
MOUNT KISCSO NY 10549

06/12/2018 06/12/2023

DOL DOL CANTISANI HOLDING LLC 06/12/2018 06/12/2023

DOL DOL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL CARMEN RACHETTA 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 02/03/2025

DOL DOL CARMENA RACHETTA 8531 OSWEGO ROAD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****3812 CARMODY "2" INC 06/12/2018 06/12/2023

DOL DOL *****1143 CARMODY BUILDING CORP CARMODY
CONTRACTIN

G AND
CARMODY

CONTRACTIN
G CORP.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY CONCRETE
CORPORATION

06/12/2018 06/12/2023

DOL DOL CARMODY ENTERPRISES,
LTD.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY INC 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3812 CARMODY INDUSTRIES INC 06/12/2018 06/12/2023

DOL DOL CARMODY MAINTENANCE
CORPORATION

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY MASONRY CORP 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****8809 CBE CONTRACTING CORP 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL CHRISTOPHER
PAPASTEFANOU A/K/A CHRIS

PAPASTEFANOU

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL *****1927 CONSTRUCTION PARTS
WAREHOUSE, INC.

CPW 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL NYC *****2164 CREATIVE TRUCKING INC 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL *****2524 CSI ELECTRICAL &
MECHANICAL INC

42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL DOL *****7761 D L MALARKEY
CONSTRUCTION

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****7888 D L MALARKEY
CONSTRUCTION INC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****5629 DAKA PLUMBING AND
HEATING LLC

2561 ROUTE 55
POUGHQUAG NY 12570

02/19/2016 02/19/2021

DOL NYC DALJIT KAUR BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL DANICA IVANOSKI 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC
6 TREMONT

COURTHUNTINGTON STATION
NY 11746

03/08/2016 03/08/2021

DOL NYC DAVID WEINER 14 NEW DROP LANE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024
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DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL AG DEBRA MARTINEZ 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H
2561 ROUTE 55POUGHQUAG

NY 12570

02/19/2016 02/19/2021

DOL DOL DELPHI PAINTING &
DECORATING CO INC

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI
145 LODGE AVEHUNTINGTON

STATION NY 11476

08/09/2016 08/09/2021

DOL DOL DF CONTRACTORS OF
ROCHESTER, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL DOL DOMENICO LAFACE 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****3242 DONALD R. FORSAY DF LAWN
SERVICE

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DONALD R. FORSAY 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL NYC *****7404 DOSANJH CONSTRUCTION
CORP

9439 212TH STREET
QUEENS VILLAGE NY 11428

02/25/2016 02/25/2021

DOL DOL DOUGLAS L MALARKEY MALARKEY
CONSTRUCTI

ON

64 VICTORIA DRIVE
B INGHAMTON NY 13904

02/04/2016 02/04/2021

DOL NYC DUARTE LOPES 66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017 04/20/2022

DOL DOL *****5175 EAGLE MECHANICAL AND
GENERAL CONSTRUCTION

LLC

11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025

DOL DOL EAST COAST PAVING 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL NYC *****4269 EAST PORT EXCAVATION &
UTILITIES

601 PORTION RD
RONKONKOMA NY 11779

11/18/2016 11/18/2021

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL DOL *****3270 EMPIRE TILE INC 6 TREMONT COURT
HUNTINGTON STATION NY

11746

03/08/2016 03/08/2021

DOL NYC *****5917 EPOCH ELECTRICAL, INC 97-18 50TH AVE
CORONA NY 11368

04/19/2018 04/19/2024

DOL DOL *****7403 F & B PAINTING
CONTRACTING INC

2 PARKVIEW AVENUE
HARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL FAIGY LOWINGER 11 MOUNTAIN RD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL FRANK BENEDETTO 19 CATLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA
2 PARKVIEW

AVENUEHARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL *****4722 FRANK BENEDETTO AND
CHRISTOPHER J MAINI

B & M
CONCRETE

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL NYC FRANK MAINI 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023

DOL NYC *****6616 G & G MECHANICAL
ENTERPRISES, LLC.

1936 HEMPSTEAD TURNPIKE
EAST MEDOW NY 11554

11/29/2019 11/29/2024

DOL DOL GABRIEL FRASSETTI 04/10/2019 04/10/2024

DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC
67-48 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL GEOFF CORLETT 415 FLAGGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL GIGI SCHNECKENBURGER 261 MILL RD
EAST AURORA NY 14052

05/29/2019 05/29/2024

DOL DOL GIOVANNI LAFACE 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023
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DOL NYC *****3164 GLOBE GATES INC GLOBAL
OVERHEAD

DOORS

405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL DOL *****5674 GMDV TRANS INC 67-48 182ND STREET
FRESH MEADOWS NY 11365

06/24/2016 06/24/2021

DOL NYC GREAT ESTATE
CONSTRUCTION, INC.

327 STAGG ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL DOL GREGORY S. OLSON P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL HANS RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC HARMEL SINGH 15 CLINTON LANE
HICKSVILLE NY 11801

02/25/2016 02/25/2021

DOL NYC HAROLD KUEMMEL 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL NYC *****3228 HEIGHTS ELEVATOR CORP. 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023

DOL DOL *****5131 INTEGRITY MASONRY, INC. M&R
CONCRETE

722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL DOL IRENE KASELIS 32 PENNINGTON AVE
WALDWICK NJ 07463

05/30/2019 05/30/2024

DOL AG J A M CONSTRUCTION CORP SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL J.A. HIRES CADWALLADER P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JAMES C. DELGIACCO 722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL AG JAMES FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL JAMES LIACONE 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JAMES RACHEL 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JASON W MILLIMAN C/O ROCHESTER
ACOUSTICAL

P O BOX 799HILTON NY 14468

02/19/2016 02/19/2021

DOL DOL *****5368 JCH MASONRY &
LANDSCAPING INC.

35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL NYC JENNIFER GUERRERO 1936 HEMPSTEAD TURNPIKE
EAST MEADOW NY 11554

11/29/2019 11/29/2024

DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC
140 ARCADIA

AVENUEOSWEGO NY 13126

09/12/2016 09/12/2021

DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4612 JOHN F. CADWALLADER, INC. THE GLASS
COMPANY

P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JOHN GOCEK 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL AG *****0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JON E DEYOUNG 261 MILL RD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL DOL JORI PEDERSEN 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL JOSE CHUCHUCA 35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL AG JOSEPH FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL NYC JOSEPH FOLEY 66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017 04/20/2022

DOL DOL *****9273 JOSEPH M LOVETRO P O BOX 812
BUFFALO NY 14220

08/09/2016 08/09/2021
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DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL JOY MARTIN 2404 DELAWARE AVE
NIGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL *****5062 K R F SITE DEVELOPMENT
INC

375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL NYC K.S. CONTRACTING CORP. 29 PHILLIP DRIVE
PARSIPPANY NJ 07054

02/13/2017 02/13/2022

DOL DOL KARIN MANGIN 796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL DOL KATIE BURDICK 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL *****9732 KENT HOLLOW SIDING LLC 29A BRIDGE STREET
NEW MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL *****3490 L & M
CONSTRUCTION/DRYWALL

INC.

1079 YONKERS AVE
YONKERS NY 10704

08/07/2018 08/07/2023

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL AG *****4643 LALO DRYWALL, INC. 221 OLD FORD ROAD
NEW PLATZ NY 12561

05/20/2016 05/20/2021

DOL DOL *****4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

08/14/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

08/14/2017 08/14/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DA *****4460 LONG ISLAND GLASS &
STOREFRONTS, LLC

4 MANHASSET TRL
RIDGE NY 11961

09/06/2018 09/06/2023

DOL AG *****4216 LOTUS-C CORP. 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL NYC LUBOMIR PETER SVOBODA 27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL AG LUIS MARTINEZ LALO
DRYWALL

211 MAIN ST.
NEW PALTZ NY 12561

05/20/2016 05/20/2021

DOL NYC M & L STEEL & ORNAMENTAL
IRON CORP.

27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL DOL M ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL M. ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL *****1784 MADISON AVE
CONSTRUCTION CORP

39 PENNY STREET
WEST ISLIP NY 11795

11/02/2016 11/02/2021
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DOL DOL MALARKEY'S BAR & GRILL
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****0705 MALARKEY'S PUB & GRUB
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL NYC MAREK FABIJANOWSKI 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL NYC MARTINE ALTER 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL MASONRY CONSTRUCTION,
INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL NYC MATINA KARAGIANNIS 97-18 50TH AVE
CORONA NY 11368

04/19/2018 04/19/2023

DOL DOL MATTHEW P. KILGORE 4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL DOL MAURICE GAWENO 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****6416 MCCALL MASONRY P O BOX 304
SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL MCLEAN "MIKKI BEANE" 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN "MIKKI" DRAKE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN M DRAKE-BEANE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL NYC MICHAEL HIRSCH C/O MZM CORP
163 S MAIN STREETNEW CITY

NY 10956

01/28/2016 01/28/2021

DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE
UNIT 4YONKERS NY 10704

08/07/2018 08/07/2023

DOL AG MICHAEL RIGLIETTI 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL *****4829 MILESTONE ENVIRONMENTAL
CORPORATION

704 GINESI DRIVE
SUITE 29MORGANVILLE NJ

07751

04/10/2019 04/10/2024

DOL NYC *****9926 MILLENNIUM FIRE
PROTECTION, LLC

325 W. 38TH STREET
SUITE 204NEW YORK NY

10018

11/14/2019 11/14/2024

DOL NYC *****0627 MILLENNIUM FIRE SERVICES,
LLC

14 NEW DROP LNE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024

DOL NYC *****3826 MOVING MAVEN OF NY, INC. 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL NYC *****3550 MOVING MAVEN, INC 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL AG MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL NYC MUHAMMED A. HASHEM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC *****3613 MZM CORP 163 S MAIN STREET
NEW CITY NY 10956

01/28/2016 01/28/2021

DOL DA *****9786 NATIONAL INSULATION & GC
CORP

180 MILLER PLACE
HICKSVILLE NY 11801

12/12/2018 12/12/2023
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DOL NYC *****4839 NEW YORK RIGGING CORP 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL NYC NICHOLAS FILIPAKIS 7113 FORT HAMILTON
PARKWA

BROOKLYN NY 11228

12/09/2016 12/09/2021

DOL DOL *****7429 NICOLAE I. BARBIR BESTUCCO
CONSTRUCTI

ON, INC.

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020 09/17/2025

DOL DOL *****6966 NORTH COUNTRY DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL *****0065 NORTHEAST LANDSCAPE
AND MASONRY ASSOC

3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL *****1845 OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL NYC *****0818 ONE TEN RESTORATION, INC. 2366 61ST ST
BROOKLYN NY 11204

12/15/2016 12/15/2021

DOL NYC PARESH SHAH 29 PHILLIP DRIVE
PARSIPPANY NJ 07054

02/13/2017 02/13/2022

DOL NYC *****9422 PELIUM CONSTRUCTION, INC. 22-33 35TH ST.
ASTORIA NY 11105

12/30/2016 12/30/2021

DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL NYC *****5771 PMJ ELECTRICAL CORP 7113 FORT HAMILTON
PARKWA

BROOKLYN NY 11228

12/09/2016 12/09/2021

DOL DOL *****0466 PRECISION BUILT FENCES,
INC.

1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025

DOL NYC *****4532 PROFESSIONAL PAVERS
CORP.

66-05 WOODHAVEN BLVD.
REGO PARK NY 11374

04/20/2017 04/20/2022

DOL DA *****6817 QUADRANT METAL
BUILDINGS LLC

2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL NYC RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****1068 RATH MECHANICAL
CONTRACTORS, INC.

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018 01/30/2023

DOL AG *****7015 RCM PAINTING INC. 69-06 GRAND AVENUE
2ND FLOORMASPETH NY

11378

02/07/2018 02/07/2023

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DA RIANN MULLER 2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL DOL *****9148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE
CAMILLUS NY 13031

11/13/2018 11/13/2023

DOL DOL RICHARD MACONE 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL RICHARD REGGIO 1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025

DOL DOL *****9148 RICHARD TIMIAN RICH T
CONSTRUCTI

ON

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

11/13/2018 11/13/2023

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROBERT A. VALERINO 3841 LANYARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL ROBERT BRUNO 3 GAYLORD ST
AUBURN NY 13021

11/15/2016 11/15/2021

DOL DOL ROBERT BRUNO 5 MORNINGSIDE DRIVE
AUBURN NY 13021

05/28/2019 05/28/2024

DOL NYC ROBERT HOHMAN 149 FIFTH AVE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL *****3859 ROCHESTER ACOUSTICAL
CORP

P O BOX 799
HILTON NY 14468

02/19/2016 02/19/2021
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DOL DOL RODERICK PUGH 404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL *****4880 RODERICK PUGH
CONSTRUCTION INC.

404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL RONALD MESSEN 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL ROSEANNE CANTISANI 06/12/2018 06/12/2023

DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****3347 RYAN ALBIE CONTRACTING
INC

21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****1365 S & L PAINTING, INC. 11 MOUNTAIN ROAD
P.O BOX 408MONROE NY

10950

03/20/2019 03/20/2024

DOL DOL *****7730 S C MARTIN GROUP INC. 2404 DELAWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL NYC SABIR MUHAMMED SUITE B-8
782 PELHAM PARKWAY
SOUTHBRONX NY 10462

04/21/2016 04/21/2021

DOL DOL SALVATORE A FRESINA 08/26/2016 08/26/2021

DOL DOL SAM FRESINA 08/26/2016 08/26/2021

DOL NYC *****0349 SAM WATERPROOFING INC 168-42 88TH AVENUE
APT.1 AJAMAICA NY 11432

11/20/2019 11/20/2024

DOL NYC SANDEEP BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL *****9751 SCW CONSTRUCTION 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL AG SERGIO RAYMUNDO 109 DUBOIS RD.
NEW PALTZ NY 12561

05/20/2016 05/20/2021

DOL NYC *****6597 SHAIRA CONSTRUCTION
CORP.

421 HUDSON STREET
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL DOL *****1961 SHANE BURDICK CENTRAL
TRAFFIC

CONTROL,
LLC.

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE BURDICK 2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE NOLAN 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL SHULEM LOWINGER 11 MOUNTAIN ROAD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL *****0816 SOLAR ARRAY SOLUTIONS,
LLC

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****2221 SOUTH BUFFALO ELECTRIC,
INC.

1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****6844 STEAM PLANT AND CHX
SYSTEMS INC.

14B COMMERCIAL AVENUE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL *****9933 STEED GENERAL
CONTRACTORS, INC.

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL STEFANOS PAPASTEFANOU,
JR. A/K/A STEVE

PAPASTEFANOU, JR.

256 WEST SADDLE RIVER RD
UPPER SADDLE RIVER NJ

07458

05/30/2019 05/30/2024

DOL DOL *****9751 STEPHEN C WAGAR 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL STEVE TATE 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL NYC STEVEN GOVERNALE 601 PORTION RD
RONKONKOMA NY 11779

11/18/2016 11/18/2021

DOL DOL STEVEN MARTIN 2404 DELWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL STEVEN P SUCATO 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL NYC *****5863 SUKHMANY CONSTRUCTION,
INC.

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022
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DOL DOL *****1060 SUNN ENTERPRISES GROUP,
LLC

370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DOL *****8209 SYRACUSE SCALES, INC. 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL DOL *****9852 TAP STEEL INC ROUTE 26 3101
P O BOX 457CONSTABLEVILLE

NY 13325

01/28/2016 01/28/2021

DOL DOL TERRY THOMPSON 11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025

DOL DOL TEST P.O BOX 123
ALBANY NY 12204

05/20/2020 05/20/2025

DOL DOL *****5570 TESTA CORP 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL TIMOTHY A PALUCK C/O TAP STEEL INC
RTE 26 3101/ P O BOX

457CONSTABLEVILLE NY
13325

01/28/2016 01/28/2021

DOL DOL *****3453 TORCHIA'S HOME
IMPROVEMENT

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****8311 TRIPLE B FABRICATING, INC. 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL *****9407 TURBO GROUP INC 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL DOL *****6392 V.M.K CORP. 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL *****6418 VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL NYC *****7361 VIABLE HOLDINGS, INC. MOVING
MAVEN

1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL DOL VICTOR ALICANTI 42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC
67048 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL NYC VIKTAR PATONICH 2630 CROPSEY AVE
BROOKLYN NY 11214

10/30/2018 10/30/2023

DOL DOL VIKTORIA RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC VITO GARGANO 1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC *****3673 WALTERS AND WALTERS,
INC.

465 EAST AND THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL WAYNE LIVINGSTON JR NORTH
COUNTRY
DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL *****3296 WESTERN NEW YORK
CONTRACTORS, INC.

3841 LAYNARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL WHITE PLAINS CARPENTRY
CORP

442 ARMONK RD 06/12/2018 06/12/2023

DOL DOL WILLIAM C WATKINS 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR
CO

39 PENNY STREETWEST ISLIP
NY 11795

11/02/2016 11/02/2021

DOL DOL *****4043 WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL *****7345 YES SERVICE AND REPAIRS
CORPORATION

145 LODGE AVE
HUNTINGTON STATION NY

11476

08/09/2016 08/09/2021

DOL NYC ZAKIR NASEEM 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL NYC *****8277 ZHN CONTRACTING CORP 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022
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APPENDIX D 
 

BUD RENEWAL 455-9-15/660-9-15 
 

ERIE COUNTY WATER AUTHORITY 
 



NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION 

Division of Materials Management, Region 9 

270 Michigan Avenue, Buffalo, NY 14203-2915 

P: (716) 851-7220 IF: (716) 851-7226 

www.dec.ny.gov 

Mr. Russell J. Stoll, P.E. 
Erie County Water Authority 
3030 Union Road 
Buffalo, New York 14227 

Dear Mr. Stoll: 

September 11, 2018 

BUD Renewal 455-9-15 
WTP Residuals used as turf farming amendment 
and topsoil blending 

The New York Department of Environmental Conservation (Department) has reviewed 
Erie County Water Authority's May 2, 2018 petition for a beneficial use determination (BUD) for 
water treatment plant residuals produced at the Sturgeon Point Water Treatment Plant to be 
used in turf farming and in topsoil blending. The Department has determined that the proposed 
blending of the water treatment residuals with off-site soil constitutes a beneficial use when 
used as an amended turf farming product and for use in commercial topsoil blending. The BUD 
determination is subject to the following conditions: 

1. This BUD is only applicable to Sturgeon Point Water Treatment Plant residuals which are 
determined to be non-hazardous as defined in 6 NYCRR Part 371 and 40 CFR Section 261. 

2. This BUD applies to Sturgeon Point Water Treatment Plant residuals in accordance with 
BUD petition submitted on May 2, 2018 and previous submission dated December 1992 

3. All water treatment plant residuals not used in accordance with this BUD must be managed 
or disposed in accordance with all applicable Part 360 Series regulations. 

4. The residuals shall only be used in commercial topsoil blending applications. Application of 
the product must be in accordance with best agricultural management practices and the 
results of the research outlining the best uses of the product. 

5. The topsoil blend shall contain a maximum of 10% residuals (wet weight) to 90% topsoil. 

6. The residuals shall not exceed the following concentration limits (in dry weight} 

Arsenic 
Cadmium 
Chromium 
Copper 
Lead 
Mercury 

41 ppm 
10 ppm 
1000 ppm 
1000 ppm 
250 ppm 
10 ppm 

Molybdenum 
Nickel 
Selenium 
Zinc 
Aluminum 

WYORK Department of 
1,~~~NITY Environmental 

Conservation 

75 ppm 
200 ppm 
100 ppm 
2500 ppm 
4000 ppm 



Mr. Russell J. Stoll, P.E. 
September 11, 2018 
Page 2 

Sampling and analysis shall be conducted for every 100 cubic yard batch of residuals. 

7. All analyses must be performed by a New York State Department of Health ELAP-certified 
laboratory. All analyses and reporting of results must be performed in accordance with 
procedures outlined in current Department analytical services protocols. 

8. An annual report must be filed by March 1 following of the end of each calendar year. The 
annual report must include the following: 

• quantity of waste beneficially used under the BUD 
• locations where residuals were used 
• summary of analytical results 

9. All submissions required under this BUD should be sent to: 

Kathleen Prather, PE 
Bureau of Permitting and Planning 
Division of Materials Management 
NYSDEC 
625 Broadway, gth Floor 
Albany, NY 12233-7260 

Peter Grasso, PE 
NYSDEC 
Division of Materials Management 
270 Michigan Avenue 
Buffalo, NY 14203 

Submissions may be made electronically upon arrangement with the above addressees. 

10. The Department reserves the right to modify, suspend, or revoke this BUD at any time, upon 
notice and opportunity to be heard, if it finds pursuant to 6 NYCRR Part 360.12(d)(5) any of 
the following: that one or more factors serving as the basis for this BUD is incorrect or no 
longer valid; or the Department finds there has been a violation of the conditions of this 
BUD; or if necessary to prevent adverse impacts to the public health or the environment or 
to control nuisances. 

11. This determination does not relieve Erie County Water Authority from responsibility to 
comply with applicable local, state or federal requirements. 

12. The water treatment residuals shall cease to be solid waste when they leave Sturgeon Point 
water treatment plant intended for reuse. 

13. This BUD will expire on September 1, 2023. A renewal may be granted upon written 
request and justification. 



Mr. Russell J. Stoll, P.E. 
September 11, 2018 
Page 3 

Should you have any questions, please contact Ms. Efrat Scharf Forgette of my staff at 
716-851-7220. 

Sincerely, 

~~---

Peter Grasso, P.E. 
Regional Materials Management Engineer 

cc: Kathleen Prather, P.E., Bureau of Permit & Planning, Albany 
Michael Wymer, P.E., Wendel 



NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION 

Division of Materials Management, Region 9 

270 Michigan Avenue, Buffalo, NY 14203-2915 

P: (716) 851-7220 IF: (716) 851-7226 

www.dec.ny.gov 

Mr. Russell J. Stoll, P.E. 
Erie County Water Authority 
3030 Union Road 
Buffalo, New York 14227 

Dear Mr. Stoll: 

September 11, 2018 

BUD Renewal# 660-9-15 
Water Treatment Residuals used for topcover at 
Brownfield sites 

The New York Department of Environmental Conservation (Department) has reviewed 
Erie County Water Authority's May 2, 2018 petition for a beneficial use determination (BUD) for 
water treatment plant residuals produced at the Sturgeon Point Water Treatment Plant to be 
used in topsoil blending for topcover at Brownfields sites. The Department has determined 
that the proposed blending of the water treatment residuals with off-site soil constitutes a 
beneficial use. The BUD determination is subject to the following conditions: 

1. This BUD is only applicable to Sturgeon Point Water Treatment Plant residuals which are 
determined to be non-hazardous as defined in 6 NYCRR Part 371 and 40 CFR Section 261. 

2. This BUD applies to Sturgeon Point Water Treatment Plant residuals in accordance with the 
BUD petition submitted on May 2, 2018 and previous submissions of May 31, 2000 and 
modified on August 30, 2000, November 17, 2000 and November 6, 2001. 

3. All water treatment plant residuals not used in accordance with this BUD must be managed· 
or disposed in accordance with all applicable Part 360 Series regulations. 

4. Testing of the water treatment residuals shall be in accordance with the BUD petition; 
Section 5 of the May 2000 petition. 

5. All analyses must be performed by a New York State Department of Health HAP-certified 
laboratory. All analyses and reporting of results must be performed in accordance with 
procedures outlined in current Department analytical services protocols. 

WYORK Department of 
P1~~N1TY Environmental 

Conservation 
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6. An annual report must be filed by March 1 following the end of each calendar year. The 
annual report must include the following: 

• quantity of residuals beneficially used under the BUD 

• locations where residuals were used 
• summary of analytical results 

7. All submissions required under this BUD should be sent to: 

Kathleen Prather, PE 
Bureau of Permitting and Planning 
Division of Materials Management 
NYSDEC 
625 Broadway, gth Floor 
Albany, NY 12233-7260 

Peter Grasso, PE 
NYSDEC 
Division of Materials Management 
270 Michigan Avenue 
Buffalo, NY 14203 

Submissions may be made electronically upon arrangement with the above addressees. 

8. The Department reserves the right to modify, suspend, or revoke this BUD at any time, 
upon notice and opportunity to be heard, if it finds pursuant to 6 NYCRR Part 360.12(d)(S) 
any of the following: that one or more factors serving as the basis for this BUD is incorrect 
or no longer valid; or the Department finds there has been a violation of the conditions of 
this BUD; or if necessary to prevent adverse impacts to the public health or the 
environment or to control nuisances. 

9. This determination does not relieve Erie County Water Authority from responsibility to 
comply with applicable local, state or federal requirements. 

10. The water treatment plant residuals shall cease to be solid waste when they leave the 
Sturgeon Point Water treatment plant intended for reuse. 

11. This BUD will expire on September 1, 2023. A renewal may be granted upon written 
request and justification. 
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September 11, 2018 
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Should you have any questions, please call Ms. Efrat Scharf Forgette of my staff at 
716-851-7220. 

Sincerely, 

fy~~-
Peter Grasso, P.E. 
Regional Materials Management Engineer 

cc: Kathleen Prather, P.E., Bureau of Permit & Planning, Albany 
Michael Wymer, P.E., Wendel 
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APPENDIX E 
 

TEST AMERICA 
 

TESTING ANALYSIS REPORT DATED 04/30/2018 
 

ERIE COUNTY WATER AUTHORITY 
 



ANALYTICAL REPORT
TestAmerica Laboratories, Inc.
TestAmerica Edison
777 New Durham Road
Edison, NJ 08817
Tel: (732)549-3900

TestAmerica Job ID: 460-154625-1
Client Project/Site: Water Treatment Lagoon Sludge

For:
Wendel Engineering
Centerpointe Corporate Park
375 Essjay Road, Suite 200
Williamsville, New York 14221

Attn: Michael W Wymer

Authorized for release by:
4/30/2018 7:02:41 PM

Judy Stone, Senior Project Manager
(484)685-0868
judy.stone@testamericainc.com

The test results in this report meet all 2003 NELAC and 2009 TNI requirements for accredited
parameters, exceptions are noted in this report. This report may not be reproduced except in full,
and with written approval from the laboratory. For questions please contact the Project Manager
at the e-mail address or telephone number listed on this page.

This report has been electronically signed and authorized by the signatory. Electronic signature is
intended to be the legally binding equivalent of a traditionally handwritten signature.

Results relate only to the items tested and the sample(s) as received by the laboratory.
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Definitions/Glossary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Qualifiers

GC/MS VOA

Qualifier Description

* LCS or LCSD  is outside acceptance limits.

Qualifier

J Result is less than the RL but greater than or equal to the MDL and the concentration is an approximate value.

GC/MS Semi VOA

Qualifier Description

* LCS or LCSD  is outside acceptance limits.

Qualifier

* RPD of the LCS and LCSD exceeds the control limits

GC Semi VOA

Qualifier Description

* LCS or LCSD  is outside acceptance limits.

Qualifier

p The %RPD between the primary and confirmation column/detector is >40%. The lower value has been reported.

Metals

Qualifier Description

J Result is less than the RL but greater than or equal to the MDL and the concentration is an approximate value.

Qualifier

General Chemistry

Qualifier Description

B Compound was found in the blank and sample.

Qualifier

HF Field parameter with a holding time of 15 minutes. Test performed by laboratory at client's request.

Glossary

These commonly used abbreviations may or may not be present in this report.

¤ Listed under the "D" column to designate that the result is reported on a dry weight basis

Abbreviation

%R Percent Recovery

CFL Contains Free Liquid

CNF Contains No Free Liquid

DER Duplicate Error Ratio (normalized absolute difference)

Dil Fac Dilution Factor

DL Detection Limit (DoD/DOE)

DL, RA, RE, IN Indicates a Dilution, Re-analysis, Re-extraction, or additional Initial metals/anion analysis of the sample

DLC Decision Level Concentration (Radiochemistry)

EDL Estimated Detection Limit (Dioxin)

LOD Limit of Detection (DoD/DOE)

LOQ Limit of Quantitation (DoD/DOE)

MDA Minimum Detectable Activity (Radiochemistry)

MDC Minimum Detectable Concentration (Radiochemistry)

MDL Method Detection Limit

ML Minimum Level (Dioxin)

NC Not Calculated

ND Not Detected at the reporting limit (or MDL or EDL if shown)

PQL Practical Quantitation Limit

QC Quality Control

RER Relative Error Ratio (Radiochemistry)

RL Reporting Limit or Requested Limit (Radiochemistry)

RPD Relative Percent Difference, a measure of the relative difference between two points

TEF Toxicity Equivalent Factor (Dioxin)

TEQ Toxicity Equivalent Quotient (Dioxin)

TestAmerica Edison
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Case Narrative
Client: Wendel Engineering TestAmerica Job ID: 460-154625-1
Project/Site: Water Treatment Lagoon Sludge

Job ID: 460-154625-1

Laboratory: TestAmerica Edison

Narrative

Job Narrative
460-154625-1

Receipt 
The sample was received on 4/24/2018 9:55 AM; the sample arrived in good condition, properly preserved and, where required, on ice.  
The temperature of the cooler at receipt was 3.9º C.

GC/MS VOA 

Method(s) 8260C: The laboratory control sample (LCS) for analytical batch 460-514656 recovered outside control limits for the following 
analyte: 1,1-Dichloroethene.  This analyte was biased high in the LCS and was not detected in the associated samples; therefore, the 
data have been reported.

Method(s) 8260C: The continuing calibration verification (CCV) associated with batch 460-513895 recovered above the upper control limit 
for Carbon tetrachloride.  The samples associated with this CCV were non-detects for the affected analytes; therefore, the data have been 
reported.  

No additional analytical or quality issues were noted, other than those described above or in the Definitions/Glossary page.

GC/MS Semi VOA 
Method(s) 8270D: The continuing calibration verification (CCV) associated with batch 460-515241 recovered above the upper control limit 
for Hexachlorobutadiene.  The samples associated with this CCV were non-detects for the affected analyte; therefore, the data have been 
reported.  The following sample is impacted: (CCVIS 460-515241/2). 

Method(s) 8270D: The RPD of the laboratory control sample (LCS) and laboratory control sample duplicate (LCSD) for batch preparation 
batch 460-515220 and analytical batch 460-515241 recovered outside control limits for the following analytes:  Pyridine.  

No additional analytical or quality issues were noted, other than those described above or in the Definitions/Glossary page.

GC Semi VOA 
Method(s) 8151A: The laboratory control sample (LCS) for 512214recovered outside control limits for the following analyte: 2,4-D on the 
primary column.  This analyte was biased high in the LCS and was not detected in the associated samples; therefore, the data have been 

reported.

No additional analytical or quality issues were noted, other than those described above or in the Definitions/Glossary page.

Metals 
No analytical or quality issues were noted, other than those described in the Definitions/Glossary page.

General Chemistry 

No analytical or quality issues were noted, other than those described in the Definitions/Glossary page.

Organic Prep 

No analytical or quality issues were noted, other than those described in the Definitions/Glossary page.

VOA Prep 

No analytical or quality issues were noted, other than those described in the Definitions/Glossary page.

TestAmerica Edison
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Detection Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Client Sample ID: Sturgeon PT WTP Lagoon Sludge -ECWA Lab Sample ID: 460-154625-1

pH

NONE

SU

NONEAnalyte Result Qualifier Unit Dil Fac D Method Prep Type

Total/NA1HF7.3 9045D

Barium

RL

1000 ug/L

MDL

43.2

Analyte Result Qualifier Unit Dil Fac D Method Prep Type

TCLP5J583 6010C

Mercury 0.20 ug/L0.12 TCLP10.12 J 7470A

Total Solids

RL

0.10 %

RL

0.10

Analyte Result Qualifier Unit Dil Fac D Method Prep Type

Total/NA1B61.0 SM 2540G

Fixed Solids 0.10 %0.10 Total/NA192.8 SM 2540G

Total Volatile Solids 0.10 %0.10 Total/NA17.2 SM 2540G

TestAmerica Edison

This Detection Summary does not include radiochemical test results.
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Client Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Lab Sample ID: 460-154625-1Client Sample ID: Sturgeon PT WTP Lagoon Sludge -ECWA
Matrix: SolidDate Collected: 04/23/18 10:30

Date Received: 04/24/18 09:55

Method: 8260C - Volatile Organic Compounds by GC/MS - TCLP
RL MDL

1,1-Dichloroethene ND * 0.010 0.0034 mg/L 04/27/18 14:47 10

Analyte Dil FacAnalyzedPreparedUnit DResult Qualifier

0.010 0.0025 mg/L 04/27/18 14:47 101,2-Dichloroethane ND

0.050 0.022 mg/L 04/27/18 14:47 102-Butanone (MEK) ND

0.010 0.0019 mg/L 04/27/18 14:47 10Benzene ND

0.010 0.0033 mg/L 04/27/18 14:47 10Carbon tetrachloride ND

0.010 0.0024 mg/L 04/27/18 14:47 10Chlorobenzene ND

0.010 0.0022 mg/L 04/27/18 14:47 10Chloroform ND

0.010 0.0036 mg/L 04/27/18 14:47 10Tetrachloroethene ND

0.010 0.0022 mg/L 04/27/18 14:47 10Trichloroethene ND

0.010 0.0020 mg/L 04/27/18 14:47 10Vinyl chloride ND

1,2-Dichloroethane-d4 (Surr) 85 74 - 132 04/27/18 14:47 10

Surrogate Dil FacAnalyzedPreparedQualifier Limits%Recovery

4-Bromofluorobenzene 98 04/27/18 14:47 1077 - 124

Dibromofluoromethane (Surr) 108 04/27/18 14:47 1072 - 131

Toluene-d8 (Surr) 97 04/27/18 14:47 1080 - 120

Method: 8270D - Semivolatile Organic Compounds (GC/MS) - TCLP
RL MDL

1,4-Dichlorobenzene ND 0.010 0.0013 mg/L 04/30/18 00:12 04/30/18 09:48 1

Analyte Dil FacAnalyzedPreparedUnit DResult Qualifier

0.010 0.00030 mg/L 04/30/18 00:12 04/30/18 09:48 12,4,5-Trichlorophenol ND

0.010 0.00030 mg/L 04/30/18 00:12 04/30/18 09:48 12,4,6-Trichlorophenol ND

0.0020 0.0010 mg/L 04/30/18 00:12 04/30/18 09:48 12,4-Dinitrotoluene ND

0.010 0.00030 mg/L 04/30/18 00:12 04/30/18 09:48 12-Methylphenol ND

0.010 0.00020 mg/L 04/30/18 00:12 04/30/18 09:48 13 & 4 Methylphenol ND

0.010 0.00020 mg/L 04/30/18 00:12 04/30/18 09:48 14-Methylphenol ND

0.0010 0.00040 mg/L 04/30/18 00:12 04/30/18 09:48 1Hexachlorobenzene ND

0.0020 0.00080 mg/L 04/30/18 00:12 04/30/18 09:48 1Hexachlorobutadiene ND

0.0020 0.0012 mg/L 04/30/18 00:12 04/30/18 09:48 1Hexachloroethane ND

0.0010 0.00060 mg/L 04/30/18 00:12 04/30/18 09:48 1Nitrobenzene ND

0.030 0.0014 mg/L 04/30/18 00:12 04/30/18 09:48 1Pentachlorophenol ND

0.010 0.0019 mg/L 04/30/18 00:12 04/30/18 09:48 1Pyridine ND *

2,4,6-Tribromophenol 105 26 - 139 04/30/18 00:12 04/30/18 09:48 1

Surrogate Dil FacAnalyzedPreparedQualifier Limits%Recovery

2-Fluorobiphenyl 81 04/30/18 00:12 04/30/18 09:48 145 - 107

2-Fluorophenol 38 04/30/18 00:12 04/30/18 09:48 125 - 58

Nitrobenzene-d5 95 04/30/18 00:12 04/30/18 09:48 151 - 108

Phenol-d5 23 04/30/18 00:12 04/30/18 09:48 114 - 39

Terphenyl-d14 (Surr) 91 04/30/18 00:12 04/30/18 09:48 140 - 148

Method: 8081B - Organochlorine Pesticides (GC) - TCLP
RL MDL

Chlordane (technical) ND 0.0050 0.000055 mg/L 04/30/18 00:19 04/30/18 09:59 1

Analyte Dil FacAnalyzedPreparedUnit DResult Qualifier

0.00050 0.0000040 mg/L 04/30/18 00:19 04/30/18 09:59 1Endrin ND

0.00050 0.000012 mg/L 04/30/18 00:19 04/30/18 09:59 1gamma-BHC (Lindane) ND

0.00050 0.0000030 mg/L 04/30/18 00:19 04/30/18 09:59 1Heptachlor ND

0.00050 0.0000050 mg/L 04/30/18 00:19 04/30/18 09:59 1Heptachlor epoxide ND

0.00050 0.0000040 mg/L 04/30/18 00:19 04/30/18 09:59 1Methoxychlor ND

0.0050 0.00011 mg/L 04/30/18 00:19 04/30/18 09:59 1Toxaphene ND

TestAmerica Edison
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Client Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Lab Sample ID: 460-154625-1Client Sample ID: Sturgeon PT WTP Lagoon Sludge -ECWA
Matrix: SolidDate Collected: 04/23/18 10:30

Date Received: 04/24/18 09:55

DCB Decachlorobiphenyl 91 10 - 150 04/30/18 00:19 04/30/18 09:59 1

Surrogate Dil FacAnalyzedPreparedQualifier Limits%Recovery

DCB Decachlorobiphenyl 81 04/30/18 00:19 04/30/18 09:59 110 - 150

Tetrachloro-m-xylene 79 04/30/18 00:19 04/30/18 09:59 112 - 136

Tetrachloro-m-xylene 75 04/30/18 00:19 04/30/18 09:59 112 - 136

Method: 8151A - Herbicides (GC) - TCLP
RL MDL

Silvex (2,4,5-TP) ND 0.083 0.0040 mg/L 04/29/18 23:44 04/30/18 11:05 1

Analyte Dil FacAnalyzedPreparedUnit DResult Qualifier

0.083 0.0050 mg/L 04/29/18 23:44 04/30/18 11:05 12,4-D ND

2,4-Dichlorophenylacetic acid 114 54 - 150 04/29/18 23:44 04/30/18 11:05 1

Surrogate Dil FacAnalyzedPreparedQualifier Limits%Recovery

2,4-Dichlorophenylacetic acid 121 04/29/18 23:44 04/30/18 11:05 154 - 150

Method: 6010C - Metals (ICP) - TCLP
RL MDL

Arsenic ND 75.0 21.8 ug/L 04/29/18 17:10 04/30/18 13:26 5

Analyte Dil FacAnalyzedPreparedUnit DResult Qualifier

1000 43.2 ug/L 04/29/18 17:10 04/30/18 13:26 5Barium 583 J

20.0 9.2 ug/L 04/29/18 17:10 04/30/18 13:26 5Cadmium ND

50.0 16.6 ug/L 04/29/18 17:10 04/30/18 13:26 5Chromium ND

50.0 20.4 ug/L 04/29/18 17:10 04/30/18 13:26 5Lead ND

100 22.2 ug/L 04/29/18 17:10 04/30/18 13:26 5Selenium ND

50.0 9.0 ug/L 04/29/18 17:10 04/30/18 13:26 5Silver ND

Method: 7470A - Mercury (CVAA) - TCLP
RL MDL

Mercury 0.12 J 0.20 0.12 ug/L 04/30/18 11:59 04/30/18 14:16 1

Analyte Dil FacAnalyzedPreparedUnit DResult Qualifier

General Chemistry
NONE NONE

pH 7.3 HF SU 04/26/18 16:32 1

Analyte Dil FacAnalyzedPreparedUnit DResult Qualifier

RL RL

Percent Moisture 36.4 1.0 1.0 % 04/25/18 07:22 1

Analyte Dil FacAnalyzedPreparedUnit DResult Qualifier

1.0 1.0 % 04/25/18 07:22 1Percent Solids 63.6

0.10 0.10 % 04/24/18 23:25 1Total Solids 61.0 B

0.10 0.10 % 04/24/18 23:25 1Fixed Solids 92.8

0.10 0.10 % 04/24/18 23:25 1Total Volatile Solids 7.2

TestAmerica Edison
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Surrogate Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8260C - Volatile Organic Compounds by GC/MS
Prep Type: Total/NAMatrix: Solid

Lab Sample ID Client Sample ID (74-132) (77-124) (72-131) (80-120)

DCA BFB DBFM TOL

92 106 117 91LCS 460-513895/3

Percent Surrogate Recovery (Acceptance Limits)

Lab Control Sample

99 96 105 101LCS 460-514656/3 Lab Control Sample

92 111 112 96LCSD 460-513895/4 Lab Control Sample Dup

99 97 105 101LCSD 460-514656/6 Lab Control Sample Dup

92 105 114 93MB 460-513895/7 Method Blank

100 91 108 99MB 460-514656/9 Method Blank

Surrogate Legend

DCA = 1,2-Dichloroethane-d4 (Surr)

BFB = 4-Bromofluorobenzene

DBFM = Dibromofluoromethane (Surr)

TOL = Toluene-d8 (Surr)

Method: 8260C - Volatile Organic Compounds by GC/MS
Prep Type: TCLPMatrix: Solid

Lab Sample ID Client Sample ID (74-132) (77-124) (72-131) (80-120)

DCA BFB DBFM TOL

85 98 108 97460-154625-1

Percent Surrogate Recovery (Acceptance Limits)

Sturgeon PT WTP Lagoon Sludge -ECWA

90 104 113 93LB 460-513759/1-A Method Blank

Surrogate Legend

DCA = 1,2-Dichloroethane-d4 (Surr)

BFB = 4-Bromofluorobenzene

DBFM = Dibromofluoromethane (Surr)

TOL = Toluene-d8 (Surr)

Method: 8270D - Semivolatile Organic Compounds (GC/MS)
Prep Type: Total/NAMatrix: Solid

Lab Sample ID Client Sample ID (26-139) (45-107) (25-58) (51-108) (14-39) (40-148)

TBP FBP 2FP NBZ PHL TPHL

106 88 37 90 24 84LCS 460-515220/2-A

Percent Surrogate Recovery (Acceptance Limits)

Lab Control Sample

105 93 40 2696 89LCSD 460-515220/3-A Lab Control Sample Dup

106 80 38 2395 95MB 460-515220/1-A Method Blank

Surrogate Legend

TBP = 2,4,6-Tribromophenol

FBP = 2-Fluorobiphenyl

2FP = 2-Fluorophenol

NBZ = Nitrobenzene-d5

PHL = Phenol-d5

TPHL = Terphenyl-d14 (Surr)

TestAmerica Edison
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Surrogate Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8270D - Semivolatile Organic Compounds (GC/MS)
Prep Type: TCLPMatrix: Solid

Lab Sample ID Client Sample ID (26-139) (45-107) (25-58) (51-108) (14-39) (40-148)

TBP FBP 2FP NBZ PHL TPHL

105 81 38 95 23 91460-154625-1

Percent Surrogate Recovery (Acceptance Limits)

Sturgeon PT WTP Lagoon Sludge -ECWA

109 89 40 24100 93LB 460-515157/1-D Method Blank

Surrogate Legend

TBP = 2,4,6-Tribromophenol

FBP = 2-Fluorobiphenyl

2FP = 2-Fluorophenol

NBZ = Nitrobenzene-d5

PHL = Phenol-d5

TPHL = Terphenyl-d14 (Surr)

Method: 8081B - Organochlorine Pesticides (GC)
Prep Type: Total/NAMatrix: Solid

Lab Sample ID Client Sample ID (10-150) (10-150) (12-136) (12-136)

DCBP1 DCBP2 TCX1 TCX2

97 94 76 101LCS 460-515221/2-A

Percent Surrogate Recovery (Acceptance Limits)

Lab Control Sample

101 99 82 109LCSD 460-515221/3-A Lab Control Sample Dup

95 84 82 78MB 460-515221/1-A Method Blank

Surrogate Legend

DCBP = DCB Decachlorobiphenyl

TCX = Tetrachloro-m-xylene

Method: 8081B - Organochlorine Pesticides (GC)
Prep Type: TCLPMatrix: Solid

Lab Sample ID Client Sample ID (10-150) (10-150) (12-136) (12-136)

DCBP1 DCBP2 TCX1 TCX2

91 81 79 75460-154625-1

Percent Surrogate Recovery (Acceptance Limits)

Sturgeon PT WTP Lagoon Sludge -ECWA

95 84 77 80LB 460-515157/1-E Method Blank

Surrogate Legend

DCBP = DCB Decachlorobiphenyl

TCX = Tetrachloro-m-xylene

Method: 8151A - Herbicides (GC)
Prep Type: Total/NAMatrix: Solid

Lab Sample ID Client Sample ID (54-150) (54-150)

DCPAA1 DCPAA2

127 129LCS 460-515214/2-A

Percent Surrogate Recovery (Acceptance Limits)

Lab Control Sample

111 112MB 460-514538/1-A Method Blank

115 117MB 460-515214/1-A Method Blank

Surrogate Legend

DCPAA = 2,4-Dichlorophenylacetic acid

TestAmerica Edison

Page 9 of 33 4/30/2018

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15



Surrogate Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8151A - Herbicides (GC)
Prep Type: TCLPMatrix: Solid

Lab Sample ID Client Sample ID (54-150) (54-150)

DCPAA1 DCPAA2

114 121460-154625-1

Percent Surrogate Recovery (Acceptance Limits)

Sturgeon PT WTP Lagoon Sludge -ECWA

105 107LB 460-514157/1-F Method Blank

95 112LB 460-515157/1-C Method Blank

Surrogate Legend

DCPAA = 2,4-Dichlorophenylacetic acid

TestAmerica Edison
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8260C - Volatile Organic Compounds by GC/MS

Client Sample ID: Method BlankLab Sample ID: MB 460-513895/7
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 513895

RL MDL

1,1-Dichloroethene ND 0.0010 0.00034 mg/L 04/25/18 07:35 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.000250.0010 mg/L 04/25/18 07:35 11,2-Dichloroethane

ND 0.00220.0050 mg/L 04/25/18 07:35 12-Butanone (MEK)

ND 0.000190.0010 mg/L 04/25/18 07:35 1Benzene

ND 0.000330.0010 mg/L 04/25/18 07:35 1Carbon tetrachloride

ND 0.000240.0010 mg/L 04/25/18 07:35 1Chlorobenzene

ND 0.000220.0010 mg/L 04/25/18 07:35 1Chloroform

ND 0.000360.0010 mg/L 04/25/18 07:35 1Tetrachloroethene

ND 0.000220.0010 mg/L 04/25/18 07:35 1Trichloroethene

ND 0.000200.0010 mg/L 04/25/18 07:35 1Vinyl chloride

1,2-Dichloroethane-d4 (Surr) 92 74 - 132 04/25/18 07:35 1

MB MB

Surrogate Dil FacPrepared AnalyzedQualifier Limits%Recovery

105 04/25/18 07:35 14-Bromofluorobenzene 77 - 124

114 04/25/18 07:35 1Dibromofluoromethane (Surr) 72 - 131

93 04/25/18 07:35 1Toluene-d8 (Surr) 80 - 120

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-513895/3
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 513895

1,1-Dichloroethene 0.0200 0.0217 mg/L 109 74 - 123

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

1,2-Dichloroethane 0.0200 0.0184 mg/L 92 76 - 121

2-Butanone (MEK) 0.100 0.108 mg/L 108 64 - 120

Benzene 0.0200 0.0158 mg/L 79 77 - 121

Carbon tetrachloride 0.0200 0.0265 mg/L 132 70 - 132

Chlorobenzene 0.0200 0.0194 mg/L 97 80 - 120

Chloroform 0.0200 0.0201 mg/L 101 80 - 120

Tetrachloroethene 0.0200 0.0210 mg/L 105 78 - 122

Trichloroethene 0.0200 0.0200 mg/L 100 77 - 120

Vinyl chloride 0.0200 0.0205 mg/L 102 62 - 138

1,2-Dichloroethane-d4 (Surr) 74 - 132

Surrogate

92

LCS LCS

Qualifier Limits%Recovery

1064-Bromofluorobenzene 77 - 124

117Dibromofluoromethane (Surr) 72 - 131

91Toluene-d8 (Surr) 80 - 120

Client Sample ID: Lab Control Sample DupLab Sample ID: LCSD 460-513895/4
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 513895

1,1-Dichloroethene 0.0200 0.0209 mg/L 104 74 - 123 4 30

Analyte

LCSD LCSD

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits LimitRPD

RPD

1,2-Dichloroethane 0.0200 0.0185 mg/L 92 76 - 121 1 30

2-Butanone (MEK) 0.100 0.108 mg/L 108 64 - 120 0 30
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8260C - Volatile Organic Compounds by GC/MS (Continued)

Client Sample ID: Lab Control Sample DupLab Sample ID: LCSD 460-513895/4
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 513895

Benzene 0.0200 0.0173 mg/L 87 77 - 121 9 30

Analyte

LCSD LCSD

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits LimitRPD

RPD

Carbon tetrachloride 0.0200 0.0259 mg/L 130 70 - 132 2 30

Chlorobenzene 0.0200 0.0213 mg/L 107 80 - 120 10 30

Chloroform 0.0200 0.0197 mg/L 98 80 - 120 2 30

Tetrachloroethene 0.0200 0.0218 mg/L 109 78 - 122 4 30

Trichloroethene 0.0200 0.0203 mg/L 102 77 - 120 2 30

Vinyl chloride 0.0200 0.0201 mg/L 101 62 - 138 2 30

1,2-Dichloroethane-d4 (Surr) 74 - 132

Surrogate

92

LCSD LCSD

Qualifier Limits%Recovery

1114-Bromofluorobenzene 77 - 124

112Dibromofluoromethane (Surr) 72 - 131

96Toluene-d8 (Surr) 80 - 120

Client Sample ID: Method BlankLab Sample ID: MB 460-514656/9
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 514656

RL MDL

1,1-Dichloroethene ND 0.0010 0.00034 mg/L 04/27/18 11:23 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.000250.0010 mg/L 04/27/18 11:23 11,2-Dichloroethane

ND 0.00220.0050 mg/L 04/27/18 11:23 12-Butanone (MEK)

ND 0.000190.0010 mg/L 04/27/18 11:23 1Benzene

ND 0.000330.0010 mg/L 04/27/18 11:23 1Carbon tetrachloride

ND 0.000240.0010 mg/L 04/27/18 11:23 1Chlorobenzene

ND 0.000220.0010 mg/L 04/27/18 11:23 1Chloroform

ND 0.000360.0010 mg/L 04/27/18 11:23 1Tetrachloroethene

ND 0.000220.0010 mg/L 04/27/18 11:23 1Trichloroethene

ND 0.000200.0010 mg/L 04/27/18 11:23 1Vinyl chloride

1,2-Dichloroethane-d4 (Surr) 100 74 - 132 04/27/18 11:23 1

MB MB

Surrogate Dil FacPrepared AnalyzedQualifier Limits%Recovery

91 04/27/18 11:23 14-Bromofluorobenzene 77 - 124

108 04/27/18 11:23 1Dibromofluoromethane (Surr) 72 - 131

99 04/27/18 11:23 1Toluene-d8 (Surr) 80 - 120

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-514656/3
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 514656

1,1-Dichloroethene 0.0200 0.0255 * mg/L 128 74 - 123

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

1,2-Dichloroethane 0.0200 0.0207 mg/L 104 76 - 121

2-Butanone (MEK) 0.100 0.0935 mg/L 93 64 - 120

Benzene 0.0200 0.0225 mg/L 112 77 - 121

Carbon tetrachloride 0.0200 0.0233 mg/L 116 70 - 132

Chlorobenzene 0.0200 0.0202 mg/L 101 80 - 120

Chloroform 0.0200 0.0217 mg/L 109 80 - 120

TestAmerica Edison

Page 12 of 33 4/30/2018

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15



QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8260C - Volatile Organic Compounds by GC/MS (Continued)

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-514656/3
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 514656

Tetrachloroethene 0.0200 0.0206 mg/L 103 78 - 122

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

Trichloroethene 0.0200 0.0209 mg/L 104 77 - 120

Vinyl chloride 0.0200 0.0197 mg/L 99 62 - 138

1,2-Dichloroethane-d4 (Surr) 74 - 132

Surrogate

99

LCS LCS

Qualifier Limits%Recovery

964-Bromofluorobenzene 77 - 124

105Dibromofluoromethane (Surr) 72 - 131

101Toluene-d8 (Surr) 80 - 120

Client Sample ID: Lab Control Sample DupLab Sample ID: LCSD 460-514656/6
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 514656

1,1-Dichloroethene 0.0200 0.0236 mg/L 118 74 - 123 8 30

Analyte

LCSD LCSD

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits LimitRPD

RPD

1,2-Dichloroethane 0.0200 0.0195 mg/L 98 76 - 121 6 30

2-Butanone (MEK) 0.100 0.0886 mg/L 89 64 - 120 5 30

Benzene 0.0200 0.0217 mg/L 108 77 - 121 4 30

Carbon tetrachloride 0.0200 0.0225 mg/L 112 70 - 132 3 30

Chlorobenzene 0.0200 0.0194 mg/L 97 80 - 120 4 30

Chloroform 0.0200 0.0207 mg/L 103 80 - 120 5 30

Tetrachloroethene 0.0200 0.0195 mg/L 98 78 - 122 5 30

Trichloroethene 0.0200 0.0205 mg/L 103 77 - 120 2 30

Vinyl chloride 0.0200 0.0208 mg/L 104 62 - 138 5 30

1,2-Dichloroethane-d4 (Surr) 74 - 132

Surrogate

99

LCSD LCSD

Qualifier Limits%Recovery

974-Bromofluorobenzene 77 - 124

105Dibromofluoromethane (Surr) 72 - 131

101Toluene-d8 (Surr) 80 - 120

Client Sample ID: Method BlankLab Sample ID: LB 460-513759/1-A
Matrix: Solid Prep Type: TCLP
Analysis Batch: 513895

RL MDL

1,1-Dichloroethene ND 0.010 0.0034 mg/L 04/25/18 12:35 10

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.00250.010 mg/L 04/25/18 12:35 101,2-Dichloroethane

0.0446 J 0.0220.050 mg/L 04/25/18 12:35 102-Butanone (MEK)

ND 0.00190.010 mg/L 04/25/18 12:35 10Benzene

ND 0.00330.010 mg/L 04/25/18 12:35 10Carbon tetrachloride

ND 0.00240.010 mg/L 04/25/18 12:35 10Chlorobenzene

ND 0.00220.010 mg/L 04/25/18 12:35 10Chloroform

ND 0.00360.010 mg/L 04/25/18 12:35 10Tetrachloroethene

ND 0.00220.010 mg/L 04/25/18 12:35 10Trichloroethene

ND 0.00200.010 mg/L 04/25/18 12:35 10Vinyl chloride
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8260C - Volatile Organic Compounds by GC/MS (Continued)

Client Sample ID: Method BlankLab Sample ID: LB 460-513759/1-A
Matrix: Solid Prep Type: TCLP
Analysis Batch: 513895

1,2-Dichloroethane-d4 (Surr) 90 74 - 132 04/25/18 12:35 10

LB LB

Surrogate Dil FacPrepared AnalyzedQualifier Limits%Recovery

104 04/25/18 12:35 104-Bromofluorobenzene 77 - 124

113 04/25/18 12:35 10Dibromofluoromethane (Surr) 72 - 131

93 04/25/18 12:35 10Toluene-d8 (Surr) 80 - 120

Method: 8270D - Semivolatile Organic Compounds (GC/MS)

Client Sample ID: Method BlankLab Sample ID: MB 460-515220/1-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515241 Prep Batch: 515220

RL MDL

1,4-Dichlorobenzene ND 0.010 0.0013 mg/L 04/30/18 00:12 04/30/18 07:21 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.000300.010 mg/L 04/30/18 00:12 04/30/18 07:21 12,4,5-Trichlorophenol

ND 0.000300.010 mg/L 04/30/18 00:12 04/30/18 07:21 12,4,6-Trichlorophenol

ND 0.00100.0020 mg/L 04/30/18 00:12 04/30/18 07:21 12,4-Dinitrotoluene

ND 0.000300.010 mg/L 04/30/18 00:12 04/30/18 07:21 12-Methylphenol

ND 0.000200.010 mg/L 04/30/18 00:12 04/30/18 07:21 13 & 4 Methylphenol

ND 0.000200.010 mg/L 04/30/18 00:12 04/30/18 07:21 14-Methylphenol

ND 0.000400.0010 mg/L 04/30/18 00:12 04/30/18 07:21 1Hexachlorobenzene

ND 0.000800.0020 mg/L 04/30/18 00:12 04/30/18 07:21 1Hexachlorobutadiene

ND 0.00120.0020 mg/L 04/30/18 00:12 04/30/18 07:21 1Hexachloroethane

ND 0.000600.0010 mg/L 04/30/18 00:12 04/30/18 07:21 1Nitrobenzene

ND 0.00140.030 mg/L 04/30/18 00:12 04/30/18 07:21 1Pentachlorophenol

ND 0.00190.010 mg/L 04/30/18 00:12 04/30/18 07:21 1Pyridine

2,4,6-Tribromophenol 106 26 - 139 04/30/18 07:21 1

MB MB

Surrogate

04/30/18 00:12

Dil FacPrepared AnalyzedQualifier Limits%Recovery

80 04/30/18 00:12 04/30/18 07:21 12-Fluorobiphenyl 45 - 107

38 04/30/18 00:12 04/30/18 07:21 12-Fluorophenol 25 - 58

95 04/30/18 00:12 04/30/18 07:21 1Nitrobenzene-d5 51 - 108

23 04/30/18 00:12 04/30/18 07:21 1Phenol-d5 14 - 39

95 04/30/18 00:12 04/30/18 07:21 1Terphenyl-d14 (Surr) 40 - 148

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515220/2-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515241 Prep Batch: 515220

1,4-Dichlorobenzene 0.0800 0.0514 mg/L 64 42 - 94

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

2,4,5-Trichlorophenol 0.0800 0.0622 mg/L 78 59 - 117

2,4,6-Trichlorophenol 0.0800 0.0632 mg/L 79 62 - 120

2,4-Dinitrotoluene 0.0800 0.0739 mg/L 92 70 - 123

2-Methylphenol 0.0800 0.0461 mg/L 58 43 - 80

3 & 4 Methylphenol 0.0800 0.0455 mg/L 57 34 - 77

4-Methylphenol 0.0800 0.0451 mg/L 56 34 - 78

Hexachlorobenzene 0.0800 0.0721 mg/L 90 63 - 125
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8270D - Semivolatile Organic Compounds (GC/MS) (Continued)

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515220/2-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515241 Prep Batch: 515220

Hexachlorobutadiene 0.0800 0.0619 mg/L 77 34 - 99

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

Hexachloroethane 0.0800 0.0533 mg/L 67 39 - 92

Nitrobenzene 0.0800 0.0713 mg/L 89 56 - 106

Pentachlorophenol 0.160 0.123 mg/L 77 54 - 120

Pyridine 0.160 0.0529 mg/L 33 16 - 70

2,4,6-Tribromophenol 26 - 139

Surrogate

106

LCS LCS

Qualifier Limits%Recovery

882-Fluorobiphenyl 45 - 107

372-Fluorophenol 25 - 58

90Nitrobenzene-d5 51 - 108

24Phenol-d5 14 - 39

84Terphenyl-d14 (Surr) 40 - 148

Client Sample ID: Lab Control Sample DupLab Sample ID: LCSD 460-515220/3-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515241 Prep Batch: 515220

1,4-Dichlorobenzene 0.0800 0.0512 mg/L 64 42 - 94 0 30

Analyte

LCSD LCSD

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits LimitRPD

RPD

2,4,5-Trichlorophenol 0.0800 0.0621 mg/L 78 59 - 117 0 30

2,4,6-Trichlorophenol 0.0800 0.0624 mg/L 78 62 - 120 1 30

2,4-Dinitrotoluene 0.0800 0.0773 mg/L 97 70 - 123 5 30

2-Methylphenol 0.0800 0.0460 mg/L 57 43 - 80 0 30

3 & 4 Methylphenol 0.0800 0.0441 mg/L 55 34 - 77 3 30

4-Methylphenol 0.0800 0.0436 mg/L 54 34 - 78 3 30

Hexachlorobenzene 0.0800 0.0731 mg/L 91 63 - 125 1 30

Hexachlorobutadiene 0.0800 0.0640 mg/L 80 34 - 99 3 30

Hexachloroethane 0.0800 0.0528 mg/L 66 39 - 92 1 30

Nitrobenzene 0.0800 0.0710 mg/L 89 56 - 106 1 30

Pentachlorophenol 0.160 0.138 mg/L 86 54 - 120 12 30

Pyridine 0.160 0.0165 * mg/L 10 16 - 70 105 30

2,4,6-Tribromophenol 26 - 139

Surrogate

105

LCSD LCSD

Qualifier Limits%Recovery

932-Fluorobiphenyl 45 - 107

402-Fluorophenol 25 - 58

96Nitrobenzene-d5 51 - 108

26Phenol-d5 14 - 39

89Terphenyl-d14 (Surr) 40 - 148

Client Sample ID: Method BlankLab Sample ID: LB 460-515157/1-D
Matrix: Solid Prep Type: TCLP
Analysis Batch: 515241 Prep Batch: 515220

RL MDL

1,4-Dichlorobenzene ND 0.010 0.0013 mg/L 04/30/18 00:12 04/30/18 09:06 1

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.000300.010 mg/L 04/30/18 00:12 04/30/18 09:06 12,4,5-Trichlorophenol
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8270D - Semivolatile Organic Compounds (GC/MS) (Continued)

Client Sample ID: Method BlankLab Sample ID: LB 460-515157/1-D
Matrix: Solid Prep Type: TCLP
Analysis Batch: 515241 Prep Batch: 515220

RL MDL

2,4,6-Trichlorophenol ND 0.010 0.00030 mg/L 04/30/18 00:12 04/30/18 09:06 1

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.00100.0020 mg/L 04/30/18 00:12 04/30/18 09:06 12,4-Dinitrotoluene

ND 0.000300.010 mg/L 04/30/18 00:12 04/30/18 09:06 12-Methylphenol

ND 0.000200.010 mg/L 04/30/18 00:12 04/30/18 09:06 13 & 4 Methylphenol

ND 0.000200.010 mg/L 04/30/18 00:12 04/30/18 09:06 14-Methylphenol

ND 0.000400.0010 mg/L 04/30/18 00:12 04/30/18 09:06 1Hexachlorobenzene

ND 0.000800.0020 mg/L 04/30/18 00:12 04/30/18 09:06 1Hexachlorobutadiene

ND 0.00120.0020 mg/L 04/30/18 00:12 04/30/18 09:06 1Hexachloroethane

ND 0.000600.0010 mg/L 04/30/18 00:12 04/30/18 09:06 1Nitrobenzene

ND 0.00140.030 mg/L 04/30/18 00:12 04/30/18 09:06 1Pentachlorophenol

ND 0.00190.010 mg/L 04/30/18 00:12 04/30/18 09:06 1Pyridine

2,4,6-Tribromophenol 109 26 - 139 04/30/18 09:06 1

LB LB

Surrogate

04/30/18 00:12

Dil FacPrepared AnalyzedQualifier Limits%Recovery

89 04/30/18 00:12 04/30/18 09:06 12-Fluorobiphenyl 45 - 107

40 04/30/18 00:12 04/30/18 09:06 12-Fluorophenol 25 - 58

100 04/30/18 00:12 04/30/18 09:06 1Nitrobenzene-d5 51 - 108

24 04/30/18 00:12 04/30/18 09:06 1Phenol-d5 14 - 39

93 04/30/18 00:12 04/30/18 09:06 1Terphenyl-d14 (Surr) 40 - 148

Method: 8081B - Organochlorine Pesticides (GC)

Client Sample ID: Method BlankLab Sample ID: MB 460-515221/1-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515284 Prep Batch: 515221

RL MDL

Chlordane (technical) ND 0.0050 0.000055 mg/L 04/30/18 00:19 04/30/18 08:34 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.00000400.00050 mg/L 04/30/18 00:19 04/30/18 08:34 1Endrin

ND 0.0000120.00050 mg/L 04/30/18 00:19 04/30/18 08:34 1gamma-BHC (Lindane)

ND 0.00000300.00050 mg/L 04/30/18 00:19 04/30/18 08:34 1Heptachlor

ND 0.00000500.00050 mg/L 04/30/18 00:19 04/30/18 08:34 1Heptachlor epoxide

ND 0.00000400.00050 mg/L 04/30/18 00:19 04/30/18 08:34 1Methoxychlor

ND 0.000110.0050 mg/L 04/30/18 00:19 04/30/18 08:34 1Toxaphene

DCB Decachlorobiphenyl 95 10 - 150 04/30/18 08:34 1

MB MB

Surrogate

04/30/18 00:19

Dil FacPrepared AnalyzedQualifier Limits%Recovery

84 04/30/18 00:19 04/30/18 08:34 1DCB Decachlorobiphenyl 10 - 150

82 04/30/18 00:19 04/30/18 08:34 1Tetrachloro-m-xylene 12 - 136

78 04/30/18 00:19 04/30/18 08:34 1Tetrachloro-m-xylene 12 - 136

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515221/2-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515284 Prep Batch: 515221

Endrin 0.000800 0.000905 mg/L 113 60 - 135

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8081B - Organochlorine Pesticides (GC) (Continued)

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515221/2-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515284 Prep Batch: 515221

Endrin 0.000800 0.000978 mg/L 122 60 - 135

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

gamma-BHC (Lindane) 0.000800 0.000780 mg/L 97 59 - 131

gamma-BHC (Lindane) 0.000800 0.000896 mg/L 112 59 - 131

Heptachlor 0.000800 0.000793 mg/L 99 54 - 126

Heptachlor 0.000800 0.000911 mg/L 114 54 - 126

Heptachlor epoxide 0.000800 0.000835 mg/L 104 60 - 130

Heptachlor epoxide 0.000800 0.000925 mg/L 116 60 - 130

Methoxychlor 0.000800 0.000879 mg/L 110 57 - 133

Methoxychlor 0.000800 0.000842 mg/L 105 57 - 133

DCB Decachlorobiphenyl 10 - 150

Surrogate

97

LCS LCS

Qualifier Limits%Recovery

94DCB Decachlorobiphenyl 10 - 150

76Tetrachloro-m-xylene 12 - 136

101Tetrachloro-m-xylene 12 - 136

Client Sample ID: Lab Control Sample DupLab Sample ID: LCSD 460-515221/3-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515284 Prep Batch: 515221

Endrin 0.000800 0.000967 mg/L 121 60 - 135 7 30

Analyte

LCSD LCSD

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits LimitRPD

RPD

Endrin 0.000800 0.00103 mg/L 128 60 - 135 5 30

gamma-BHC (Lindane) 0.000800 0.000846 mg/L 106 59 - 131 8 30

gamma-BHC (Lindane) 0.000800 0.000955 mg/L 119 59 - 131 6 30

Heptachlor 0.000800 0.000858 mg/L 107 54 - 126 8 30

Heptachlor 0.000800 0.000963 mg/L 120 54 - 126 6 30

Heptachlor epoxide 0.000800 0.000898 mg/L 112 60 - 130 7 30

Heptachlor epoxide 0.000800 0.000974 mg/L 122 60 - 130 5 30

Methoxychlor 0.000800 0.000930 mg/L 116 57 - 133 6 30

Methoxychlor 0.000800 0.000902 mg/L 113 57 - 133 7 30

DCB Decachlorobiphenyl 10 - 150

Surrogate

101

LCSD LCSD

Qualifier Limits%Recovery

99DCB Decachlorobiphenyl 10 - 150

82Tetrachloro-m-xylene 12 - 136

109Tetrachloro-m-xylene 12 - 136

Client Sample ID: Method BlankLab Sample ID: LB 460-515157/1-E
Matrix: Solid Prep Type: TCLP
Analysis Batch: 515284 Prep Batch: 515221

RL MDL

Chlordane (technical) ND 0.0050 0.000055 mg/L 04/30/18 00:19 04/30/18 09:12 1

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.00000400.00050 mg/L 04/30/18 00:19 04/30/18 09:12 1Endrin

ND 0.0000120.00050 mg/L 04/30/18 00:19 04/30/18 09:12 1gamma-BHC (Lindane)

ND 0.00000300.00050 mg/L 04/30/18 00:19 04/30/18 09:12 1Heptachlor

ND 0.00000500.00050 mg/L 04/30/18 00:19 04/30/18 09:12 1Heptachlor epoxide

TestAmerica Edison

Page 17 of 33 4/30/2018

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15



QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8081B - Organochlorine Pesticides (GC) (Continued)

Client Sample ID: Method BlankLab Sample ID: LB 460-515157/1-E
Matrix: Solid Prep Type: TCLP
Analysis Batch: 515284 Prep Batch: 515221

RL MDL

Methoxychlor ND 0.00050 0.0000040 mg/L 04/30/18 00:19 04/30/18 09:12 1

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.000110.0050 mg/L 04/30/18 00:19 04/30/18 09:12 1Toxaphene

DCB Decachlorobiphenyl 95 10 - 150 04/30/18 09:12 1

LB LB

Surrogate

04/30/18 00:19

Dil FacPrepared AnalyzedQualifier Limits%Recovery

84 04/30/18 00:19 04/30/18 09:12 1DCB Decachlorobiphenyl 10 - 150

77 04/30/18 00:19 04/30/18 09:12 1Tetrachloro-m-xylene 12 - 136

80 04/30/18 00:19 04/30/18 09:12 1Tetrachloro-m-xylene 12 - 136

Method: 8151A - Herbicides (GC)

Client Sample ID: Method BlankLab Sample ID: MB 460-514538/1-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 514955 Prep Batch: 514538

RL MDL

Silvex (2,4,5-TP) ND 0.083 0.0040 mg/L 04/26/18 22:27 04/28/18 09:27 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.00500.083 mg/L 04/26/18 22:27 04/28/18 09:27 12,4-D

2,4-Dichlorophenylacetic acid 111 54 - 150 04/28/18 09:27 1

MB MB

Surrogate

04/26/18 22:27

Dil FacPrepared AnalyzedQualifier Limits%Recovery

112 04/26/18 22:27 04/28/18 09:27 12,4-Dichlorophenylacetic acid 54 - 150

Client Sample ID: Method BlankLab Sample ID: MB 460-515214/1-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515282 Prep Batch: 515214

RL MDL

Silvex (2,4,5-TP) ND 0.083 0.0040 mg/L 04/29/18 23:44 04/30/18 09:45 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.00500.083 mg/L 04/29/18 23:44 04/30/18 09:45 12,4-D

2,4-Dichlorophenylacetic acid 115 54 - 150 04/30/18 09:45 1

MB MB

Surrogate

04/29/18 23:44

Dil FacPrepared AnalyzedQualifier Limits%Recovery

117 04/29/18 23:44 04/30/18 09:45 12,4-Dichlorophenylacetic acid 54 - 150

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515214/2-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515282 Prep Batch: 515214

Silvex (2,4,5-TP) 0.0667 0.0990 mg/L 148 76 - 150

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

Silvex (2,4,5-TP) 0.0667 0.0946 mg/L 142 76 - 150

2,4-D 0.267 0.392 * mg/L 147 48 - 119

2,4-D 0.267 0.199 p mg/L 75 48 - 119

2,4-Dichlorophenylacetic acid 54 - 150

Surrogate

127

LCS LCS

Qualifier Limits%Recovery
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 8151A - Herbicides (GC) (Continued)

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515214/2-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515282 Prep Batch: 515214

2,4-Dichlorophenylacetic acid 54 - 150

Surrogate

129

LCS LCS

Qualifier Limits%Recovery

Client Sample ID: Method BlankLab Sample ID: LB 460-514157/1-F
Matrix: Solid Prep Type: TCLP
Analysis Batch: 514955 Prep Batch: 514538

RL MDL

Silvex (2,4,5-TP) ND 0.083 0.0040 mg/L 04/26/18 22:27 04/28/18 13:36 1

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.00500.083 mg/L 04/26/18 22:27 04/28/18 13:36 12,4-D

2,4-Dichlorophenylacetic acid 105 54 - 150 04/28/18 13:36 1

LB LB

Surrogate

04/26/18 22:27

Dil FacPrepared AnalyzedQualifier Limits%Recovery

107 04/26/18 22:27 04/28/18 13:36 12,4-Dichlorophenylacetic acid 54 - 150

Client Sample ID: Method BlankLab Sample ID: LB 460-515157/1-C
Matrix: Solid Prep Type: TCLP
Analysis Batch: 515282 Prep Batch: 515214

RL MDL

Silvex (2,4,5-TP) ND 0.083 0.0040 mg/L 04/29/18 23:44 04/30/18 16:19 1

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 0.00500.083 mg/L 04/29/18 23:44 04/30/18 16:19 12,4-D

2,4-Dichlorophenylacetic acid 95 54 - 150 04/30/18 16:19 1

LB LB

Surrogate

04/29/18 23:44

Dil FacPrepared AnalyzedQualifier Limits%Recovery

112 04/29/18 23:44 04/30/18 16:19 12,4-Dichlorophenylacetic acid 54 - 150

Method: 6010C - Metals (ICP)

Client Sample ID: Method BlankLab Sample ID: MB 460-515175/1-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515395 Prep Batch: 515175

RL MDL

Arsenic ND 15.0 4.4 ug/L 04/29/18 17:10 04/30/18 12:39 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 8.6200 ug/L 04/29/18 17:10 04/30/18 12:39 1Barium

ND 1.84.0 ug/L 04/29/18 17:10 04/30/18 12:39 1Cadmium

ND 3.310.0 ug/L 04/29/18 17:10 04/30/18 12:39 1Chromium

ND 4.110.0 ug/L 04/29/18 17:10 04/30/18 12:39 1Lead

ND 4.420.0 ug/L 04/29/18 17:10 04/30/18 12:39 1Selenium

ND 1.810.0 ug/L 04/29/18 17:10 04/30/18 12:39 1Silver

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515175/2-A ^2
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515395 Prep Batch: 515175

Arsenic 5000 4672 ug/L 93 80 - 120

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 6010C - Metals (ICP) (Continued)

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515175/2-A ^2
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515395 Prep Batch: 515175

Barium 10000 10170 ug/L 102 80 - 120

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

Cadmium 1000 1032 ug/L 103 80 - 120

Chromium 5000 4976 ug/L 100 80 - 120

Lead 5000 5178 ug/L 104 80 - 120

Selenium 1000 975.4 ug/L 98 80 - 120

Silver 500 475.2 ug/L 95 80 - 120

Client Sample ID: Method BlankLab Sample ID: LB 460-515157/1-B ^5
Matrix: Solid Prep Type: TCLP
Analysis Batch: 515395 Prep Batch: 515175

RL MDL

Arsenic ND 75.0 21.8 ug/L 04/29/18 17:10 04/30/18 15:22 5

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 43.21000 ug/L 04/29/18 17:10 04/30/18 15:22 5Barium

ND 9.220.0 ug/L 04/29/18 17:10 04/30/18 15:22 5Cadmium

ND 16.650.0 ug/L 04/29/18 17:10 04/30/18 15:22 5Chromium

ND 20.450.0 ug/L 04/29/18 17:10 04/30/18 15:22 5Lead

ND 22.2100 ug/L 04/29/18 17:10 04/30/18 15:22 5Selenium

ND 9.050.0 ug/L 04/29/18 17:10 04/30/18 15:22 5Silver

Client Sample ID: Method BlankLab Sample ID: LB 460-515158/1-B ^5
Matrix: Solid Prep Type: TCLP
Analysis Batch: 515395 Prep Batch: 515175

RL MDL

Arsenic ND 75.0 21.8 ug/L 04/29/18 17:10 04/30/18 15:26 5

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

ND 43.21000 ug/L 04/29/18 17:10 04/30/18 15:26 5Barium

ND 9.220.0 ug/L 04/29/18 17:10 04/30/18 15:26 5Cadmium

ND 16.650.0 ug/L 04/29/18 17:10 04/30/18 15:26 5Chromium

ND 20.450.0 ug/L 04/29/18 17:10 04/30/18 15:26 5Lead

ND 22.2100 ug/L 04/29/18 17:10 04/30/18 15:26 5Selenium

ND 9.050.0 ug/L 04/29/18 17:10 04/30/18 15:26 5Silver

Method: 7470A - Mercury (CVAA)

Client Sample ID: Method BlankLab Sample ID: MB 460-515354/1-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515417 Prep Batch: 515354

RL MDL

Mercury ND 0.20 0.12 ug/L 04/30/18 11:59 04/30/18 13:42 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515354/2-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515417 Prep Batch: 515354

Mercury 5.00 5.17 ug/L 103 80 - 120

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: 7470A - Mercury (CVAA) (Continued)

Client Sample ID: Method BlankLab Sample ID: MB 460-515359/1-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515417 Prep Batch: 515359

RL MDL

Mercury ND 0.20 0.12 ug/L 04/30/18 12:26 04/30/18 15:34 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

Client Sample ID: Lab Control SampleLab Sample ID: LCS 460-515359/2-A
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 515417 Prep Batch: 515359

Mercury 5.00 5.08 ug/L 102 80 - 120

Analyte

LCS LCS

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

Client Sample ID: Method BlankLab Sample ID: LB 460-514822/1-F
Matrix: Solid Prep Type: TCLP
Analysis Batch: 515417 Prep Batch: 515359

RL MDL

Mercury ND 0.20 0.12 ug/L 04/30/18 12:26 04/30/18 16:03 1

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

Client Sample ID: Method BlankLab Sample ID: LB 460-515157/1-G
Matrix: Solid Prep Type: TCLP
Analysis Batch: 515417 Prep Batch: 515359

RL MDL

Mercury ND 0.20 0.12 ug/L 04/30/18 12:33 04/30/18 16:07 1

LB LB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

Method: 9045D - pH

Client Sample ID: Method BlankLab Sample ID: MB 460-514471/2
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 514471

NONE NONE

pH 6.1 SU 04/26/18 15:38 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

Client Sample ID: Lab Control SampleLab Sample ID: LCSSRM 460-514471/6
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 514471

pH 7.50 7.5 SU 99.9 97.3 - 102.

7

Analyte

LCSSRM LCSSRM

DUnitResult Qualifier %Rec

Spike

Added

%Rec.

Limits

Method: SM 2540G - Total, Fixed, and Volatile Solids

Client Sample ID: Method BlankLab Sample ID: MB 460-513877/1
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 513877

RL RL

Total Solids 100.0 0.10 0.10 % 04/24/18 23:25 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier

100.0 0.100.10 % 04/24/18 23:25 1Fixed Solids
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QC Sample Results
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method: SM 2540G - Total, Fixed, and Volatile Solids (Continued)

Client Sample ID: Method BlankLab Sample ID: MB 460-513877/1
Matrix: Solid Prep Type: Total/NA
Analysis Batch: 513877

RL RL

Total Volatile Solids ND 0.10 0.10 % 04/24/18 23:25 1

MB MB

Analyte Dil FacAnalyzedPreparedDUnitResult Qualifier
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QC Association Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

GC/MS VOA

Leach Batch: 513759

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 1311460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 1311LB 460-513759/1-A Method Blank TCLP

Analysis Batch: 513895

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 8260C 513759LB 460-513759/1-A Method Blank TCLP

Solid 8260CMB 460-513895/7 Method Blank Total/NA

Solid 8260CLCS 460-513895/3 Lab Control Sample Total/NA

Solid 8260CLCSD 460-513895/4 Lab Control Sample Dup Total/NA

Analysis Batch: 514656

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 8260C 513759460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 8260CMB 460-514656/9 Method Blank Total/NA

Solid 8260CLCS 460-514656/3 Lab Control Sample Total/NA

Solid 8260CLCSD 460-514656/6 Lab Control Sample Dup Total/NA

GC/MS Semi VOA

Leach Batch: 515157

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 1311460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 1311LB 460-515157/1-D Method Blank TCLP

Prep Batch: 515220

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 3510C 515157460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 3510C 515157LB 460-515157/1-D Method Blank TCLP

Solid 3510CMB 460-515220/1-A Method Blank Total/NA

Solid 3510CLCS 460-515220/2-A Lab Control Sample Total/NA

Solid 3510CLCSD 460-515220/3-A Lab Control Sample Dup Total/NA

Analysis Batch: 515241

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 8270D 515220460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 8270D 515220LB 460-515157/1-D Method Blank TCLP

Solid 8270D 515220MB 460-515220/1-A Method Blank Total/NA

Solid 8270D 515220LCS 460-515220/2-A Lab Control Sample Total/NA

Solid 8270D 515220LCSD 460-515220/3-A Lab Control Sample Dup Total/NA

GC Semi VOA

Leach Batch: 514157

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 1311LB 460-514157/1-F Method Blank TCLP

Prep Batch: 514538

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 8151A 514157LB 460-514157/1-F Method Blank TCLP

Solid 8151AMB 460-514538/1-A Method Blank Total/NA
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QC Association Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

GC Semi VOA (Continued)

Analysis Batch: 514955

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 8151A 514538LB 460-514157/1-F Method Blank TCLP

Solid 8151A 514538MB 460-514538/1-A Method Blank Total/NA

Leach Batch: 515157

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 1311460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 1311LB 460-515157/1-C Method Blank TCLP

Solid 1311LB 460-515157/1-E Method Blank TCLP

Prep Batch: 515214

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 8151A 515157460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 8151A 515157LB 460-515157/1-C Method Blank TCLP

Solid 8151AMB 460-515214/1-A Method Blank Total/NA

Solid 8151ALCS 460-515214/2-A Lab Control Sample Total/NA

Prep Batch: 515221

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 3510C 515157460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 3510C 515157LB 460-515157/1-E Method Blank TCLP

Solid 3510CMB 460-515221/1-A Method Blank Total/NA

Solid 3510CLCS 460-515221/2-A Lab Control Sample Total/NA

Solid 3510CLCSD 460-515221/3-A Lab Control Sample Dup Total/NA

Analysis Batch: 515282

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 8151A 515214460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 8151A 515214LB 460-515157/1-C Method Blank TCLP

Solid 8151A 515214MB 460-515214/1-A Method Blank Total/NA

Solid 8151A 515214LCS 460-515214/2-A Lab Control Sample Total/NA

Analysis Batch: 515284

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 8081B 515221460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 8081B 515221LB 460-515157/1-E Method Blank TCLP

Solid 8081B 515221MB 460-515221/1-A Method Blank Total/NA

Solid 8081B 515221LCS 460-515221/2-A Lab Control Sample Total/NA

Solid 8081B 515221LCSD 460-515221/3-A Lab Control Sample Dup Total/NA

Metals

Leach Batch: 514822

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 1311LB 460-514822/1-F Method Blank TCLP

Leach Batch: 515157

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 1311460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 1311LB 460-515157/1-B ^5 Method Blank TCLP

Solid 1311LB 460-515157/1-G Method Blank TCLP
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QC Association Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Metals (Continued)

Leach Batch: 515158

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 1311LB 460-515158/1-B ^5 Method Blank TCLP

Prep Batch: 515175

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 3010A 515157460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 3010A 515157LB 460-515157/1-B ^5 Method Blank TCLP

Solid 3010A 515158LB 460-515158/1-B ^5 Method Blank TCLP

Solid 3010AMB 460-515175/1-A Method Blank Total/NA

Solid 3010ALCS 460-515175/2-A ^2 Lab Control Sample Total/NA

Prep Batch: 515354

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 7470A 515157460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 7470AMB 460-515354/1-A Method Blank Total/NA

Solid 7470ALCS 460-515354/2-A Lab Control Sample Total/NA

Prep Batch: 515359

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 7470A 514822LB 460-514822/1-F Method Blank TCLP

Solid 7470A 515157LB 460-515157/1-G Method Blank TCLP

Solid 7470AMB 460-515359/1-A Method Blank Total/NA

Solid 7470ALCS 460-515359/2-A Lab Control Sample Total/NA

Analysis Batch: 515395

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 6010C 515175460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 6010C 515175LB 460-515157/1-B ^5 Method Blank TCLP

Solid 6010C 515175LB 460-515158/1-B ^5 Method Blank TCLP

Solid 6010C 515175MB 460-515175/1-A Method Blank Total/NA

Solid 6010C 515175LCS 460-515175/2-A ^2 Lab Control Sample Total/NA

Analysis Batch: 515417

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 7470A 515354460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA TCLP

Solid 7470A 515359LB 460-514822/1-F Method Blank TCLP

Solid 7470A 515359LB 460-515157/1-G Method Blank TCLP

Solid 7470A 515354MB 460-515354/1-A Method Blank Total/NA

Solid 7470A 515359MB 460-515359/1-A Method Blank Total/NA

Solid 7470A 515354LCS 460-515354/2-A Lab Control Sample Total/NA

Solid 7470A 515359LCS 460-515359/2-A Lab Control Sample Total/NA

General Chemistry

Analysis Batch: 513877

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid SM 2540G460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA Total/NA

Solid SM 2540GMB 460-513877/1 Method Blank Total/NA
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QC Association Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

General Chemistry (Continued)

Analysis Batch: 513961

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid Moisture460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA Total/NA

Analysis Batch: 514471

Lab Sample ID Client Sample ID Prep Type Matrix Method Prep Batch

Solid 9045D460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA Total/NA

Solid 9045DMB 460-514471/2 Method Blank Total/NA

Solid 9045DLCSSRM 460-514471/6 Lab Control Sample Total/NA
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Lab Chronicle
Client: Wendel Engineering TestAmerica Job ID: 460-154625-1
Project/Site: Water Treatment Lagoon Sludge

Client Sample ID: Sturgeon PT WTP Lagoon Sludge -ECWA Lab Sample ID: 460-154625-1
Matrix: SolidDate Collected: 04/23/18 10:30

Date Received: 04/24/18 09:55

Leach 1311 04/24/18 14:14 OTS513759 TAL EDI

Type

Batch Batch

MethodPrep Type LabAnalystRun

Prepared

or Analyzed

Batch

Number

Dilution

Factor

TCLP

Analysis 8260C 10 514656 04/27/18 14:47 EMM TAL EDITCLP

Leach 1311 515157 04/28/18 14:40 YXG TAL EDITCLP

Prep 3510C 515220 04/30/18 00:12 GXY TAL EDITCLP

Analysis 8270D 1 515241 04/30/18 09:48 DAN TAL EDITCLP

Leach 1311 515157 04/28/18 14:40 YXG TAL EDITCLP

Prep 3510C 515221 04/30/18 00:19 GXY TAL EDITCLP

Analysis 8081B 1 515284 04/30/18 09:59 SAK TAL EDITCLP

Leach 1311 515157 04/28/18 14:40 YXG TAL EDITCLP

Prep 8151A 515214 04/29/18 23:44 AFR TAL EDITCLP

Analysis 8151A 1 515282 04/30/18 11:05 SAK TAL EDITCLP

Leach 1311 515157 04/28/18 14:40 YXG TAL EDITCLP

Prep 3010A 515175 04/29/18 17:10 GAE TAL EDITCLP

Analysis 6010C 5 515395 04/30/18 13:26 YZH TAL EDITCLP

Leach 1311 515157 04/28/18 14:40 YXG TAL EDITCLP

Prep 7470A 515354 04/30/18 11:59 RBS TAL EDITCLP

Analysis 7470A 1 515417 04/30/18 14:16 RBS TAL EDITCLP

Analysis 9045D 1 514471 04/26/18 16:32 YAH TAL EDITotal/NA

Analysis Moisture 1 513961 04/25/18 07:22 BJP TAL EDITotal/NA

Analysis SM 2540G 1 513877 04/24/18 23:25 LRW TAL EDITotal/NA

Laboratory References:

TAL EDI = TestAmerica Edison, 777 New Durham Road, Edison, NJ 08817, TEL (732)549-3900
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Accreditation/Certification Summary
Client: Wendel Engineering TestAmerica Job ID: 460-154625-1
Project/Site: Water Treatment Lagoon Sludge

Laboratory: TestAmerica Edison
Unless otherwise noted, all analytes for this laboratory were covered under each accreditation/certification below.

Authority Program EPA Region Identification Number Expiration Date

New York 114522NELAP 04-01-19

Analysis Method Prep Method Matrix Analyte

The following analytes are included in this report, but accreditation/certification is not offered by the governing authority:

7470A 7470A Solid Mercury

Moisture Solid Percent Moisture

Moisture Solid Percent Solids

SM 2540G Solid Fixed Solids

SM 2540G Solid Total Solids

SM 2540G Solid Total Volatile Solids

Laboratory: TestAmerica Buffalo
The accreditations/certifications listed below are applicable to this report.

Authority Program EPA Region Identification Number Expiration Date

New York 100262NELAP 03-31-18 *

TestAmerica Edison

* Accreditation/Certification renewal pending - accreditation/certification considered valid.

Page 28 of 33 4/30/2018

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15



Method Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Method Method Description LaboratoryProtocol

SW8468260C Volatile Organic Compounds by GC/MS TAL EDI

SW8468270D Semivolatile Organic Compounds (GC/MS) TAL EDI

SW8468081B Organochlorine Pesticides (GC) TAL EDI

SW8468151A Herbicides (GC) TAL EDI

SW8466010C Metals (ICP) TAL EDI

SW8467470A Mercury (CVAA) TAL EDI

SW8469045D pH TAL EDI

EPAMoisture Percent Moisture TAL EDI

SMSM 2540G Total, Fixed, and Volatile Solids TAL EDI

SW8461311 TCLP Extraction TAL EDI

SW8463010A Preparation,  Total Metals TAL EDI

SW8463510C Liquid-Liquid Extraction (Separatory Funnel) TAL EDI

SW8465030C Purge and Trap TAL EDI

SW8467470A Preparation, Mercury TAL EDI

SW8468151A Extraction (Herbicides) TAL EDI

Protocol References:

EPA = US Environmental Protection Agency

SM = "Standard Methods For The Examination Of Water And Wastewater"

SW846 = "Test Methods For Evaluating Solid Waste, Physical/Chemical Methods", Third Edition, November 1986 And Its Updates.

Laboratory References:

TAL EDI = TestAmerica Edison, 777 New Durham Road, Edison, NJ 08817, TEL (732)549-3900

TestAmerica Edison
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Sample Summary
TestAmerica Job ID: 460-154625-1Client: Wendel Engineering

Project/Site: Water Treatment Lagoon Sludge

Lab Sample ID Client Sample ID ReceivedCollectedMatrix

460-154625-1 Sturgeon PT WTP Lagoon Sludge -ECWA Solid 04/23/18 10:30 04/24/18 09:55

TestAmerica Edison
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Login Sample Receipt Checklist

Client: Wendel Engineering Job Number: 460-154625-1

Login Number: 154625

Question Answer Comment

Creator: Fernandez, Diana X

List Source: TestAmerica Edison

List Number: 1

N/ARadioactivity wasn't checked or is </= background as measured by a survey 
meter.

N/AThe cooler's custody seal, if present, is intact.

N/ASample custody seals, if present, are intact.

TrueThe cooler or samples do not appear to have been compromised or 
tampered with.

TrueSamples were received on ice.

TrueCooler Temperature is acceptable.

TrueCooler Temperature is recorded.

TrueCOC is present.

TrueCOC is filled out in ink and legible.

TrueCOC is filled out with all pertinent information.

TrueIs the Field Sampler's name present on COC?

TrueThere are no discrepancies between the containers received and the COC.

TrueSamples are received within Holding Time (excluding tests with immediate 
HTs)

TrueSample containers have legible labels.

TrueContainers are not broken or leaking.

TrueSample collection date/times are provided.

TrueAppropriate sample containers are used.

TrueSample bottles are completely filled.

TrueSample Preservation Verified.

TrueThere is sufficient vol. for all requested analyses, incl. any requested 
MS/MSDs

TrueContainers requiring zero headspace have no headspace or bubble is 
<6mm (1/4").

TrueMultiphasic samples are not present.

TrueSamples do not require splitting or compositing.

N/AResidual Chlorine Checked.
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	01311
	1.01 DESCRIPTION
	A. CONTRACTOR shall carry out all operations to avoid interference with the operations of the existing facilities.
	B. The CONTRACTOR shall not have exclusive possession of the sites of the work to be done under this contract.
	C. In the performance of the work, the CONTRACTOR shall schedule and cooperate fully with the OWNER and other Contractors, affording them facilities for the performance of their work even though it interferes with his own.
	D. Related Work Specified Elsewhere:
	1. Divisions 2-15, Technical Specifications.


	1.02 ADMINISTRATIVE WORK
	A. CONTRACTOR shall provide dedicated and full time office staff and equipment to:
	1. Communicate with OWNER’S office and field personnel regarding work assignments, complaints, payments, work schedules, and any or all other associated work.

	B. In addition to field staff, CONTRACTOR’S office staff shall be available at all work hours of OWNER.
	C. 24-hour emergency numbers shall be provided of authorized CONTRACTOR personnel.


	01312
	1.01 DESCRIPTION
	A. Date, Time and Location:  Conference will be held after execution of the Agreement and before construction is started at the site.  OWNER will fix the date, time and location of the meeting in accordance with the General Conditions.
	B. OWNER shall prepare agenda, preside at meeting, and prepare and distribute a transcript of proceedings to all parties.
	C. CONTRACTOR(S) shall provide data required, contribute appropriate items for discussion, and be prepared to discuss all items on agenda.
	D. CONTRACTOR shall prepare and distribute a preliminary construction schedule.

	1.02 REQUIRED ATTENDANCE
	A. CONTRACTOR(S) and major Subcontractors.
	B. OWNER’S representative.
	C. OWNER.
	D. Representatives of governmental agencies having any degree of control or responsibility, if available.

	1.03 AGENDA
	A. Agenda will include, but will not necessarily be limited to, the following:
	1. Designation of responsible personnel.
	2. Subcontractors.
	3. Coordination with other contractors.
	4. Construction schedule.
	5. Review preliminary construction schedule.
	6. Processing of Shop Drawings.
	7. Schedule of Shop Drawing submittals.
	8. Processing of Field Orders and Change Orders.
	9. Requirements for copies of Contract Documents.
	10. Insurance in force.
	11. Schedule of Values.
	12. Processing of progress payments.
	13. Use of premises.
	14. CONTRACTOR(S) responsibility for safety and first aid procedures.
	15. Security.
	16. Housekeeping.
	17. Field Offices.
	18. Record Drawings.



	01313
	1.01 DESCRIPTION
	A. Date and Time:
	1. Regular bi-weekly meetings:  As mutually agreed upon by OWNER and CONTRACTOR.
	2. Other Meetings:  On call.
	3. Final Inspection on project completion.

	B. Place:  OWNER’S Conference Room office at Project site or other mutually agreed upon location.
	C. OWNER shall prepare agenda, preside at meetings, and prepare and distribute a transcript of proceedings to all parties.
	D. CONTRACTOR shall provide data required and be prepared to discuss all items on agenda.

	1.02 MINIMUM ATTENDANCE
	A. CONTRACTOR:
	1. When needed for the discussion of a particular agenda item, CONTRACTOR shall require representatives of Subcontractors or suppliers to attend a meeting.

	B. OWNER.
	C. OWNER’S representative, if required.
	D. Others as appropriate.
	E. Representatives present for each party shall be authorized to act on their behalf.

	1.03 AGENDA
	A. Agenda will include, but will not necessarily be limited to, the following:
	1. Transcript of previous meeting.
	2. Progress since last meeting.
	3. Planned progress for next period.
	4. Problems, conflicts and observations.
	5. Change Orders.
	6. Status of Shop Drawings.
	7. Quality standards and control.
	8. Schedules, including off-site fabrication and delivery schedules.  Corrective measures, if required.
	9. Coordination between parties.
	10. Safety concerns.
	11. Other business.
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	01421
	1.01 DESCRIPTION
	A. When a reference standard is specified, comply with requirements and recommendations stated in that standard, except when they are modified by the Contract Documents, or when applicable laws, ordinances, rules, regulations or codes establish strict...
	1. American Association of State Highway and Transportation Officials.
	2. American Concrete Institute.
	3. American Gear Manufacturers Association.
	4. American Institute of Steel Construction.
	5. American Iron and Steel Institute.
	6. American National Standards Institute.
	7. American Society of Heating, Refrigerating and Air Conditioning Engineers.
	8. American Society of Mechanical Engineers.
	9. American Society for Testing and Materials.
	10. American Water Works Association.
	11. American Welding Society.
	12. Concrete Reinforcing Steel Institute.
	13. Factory Mutual Research Corporation.
	14. Institute of Electrical and Electronics Engineers.
	15. National Electrical Manufacturer’s Association.
	16. Occupational Safety and Health Administration.
	17. National Fire Protection Association.
	18. Prestressed Concrete Institute.
	19. Underwriters’ Laboratories, Inc.
	20. NSF International.
	21. International Organization for Standardization (ISO).
	22. SSPC: The Society for Protective Coatings.
	23. American Petroleum Institute.
	24. NACE International.
	25. All other applicable standards listed in the Specifications, and the standards of utility service companies, where applicable.



	01422
	01525
	1.01 EMERGENCY TELEPHONE NUMBERS
	A. The CONTRACTOR shall, at the CONTRACTOR’S expense, furnish to the OWNER an emergency phone number list for 24-hour contact during the construction period. Include numbers for office phones, pagers, and cellular phones, as applicable.
	B. The list should include, but not be limited to:
	1. CONTRACTOR’S office representative,
	2. CONTRACTOR’S field superintendent,
	3. CONTRACTOR’S foreman,
	4. OWNER’S main office,
	5. OWNER’S 24 hour emergency number,
	6. PROJECT ENGINEER,
	7. PROJECT INSPECTOR,
	8. Gate Security Guard,
	9. Utility companies such as gas, water, sewer, oil, telephone, cable, TV, etc.,
	10. Highway Departments,
	11. Fire Departments serving the project limits,
	12. Police Emergency number,
	13. New York State Department of Environmental Conservation (NYSDEC) Spill Response Hotline,
	14. Other involved agencies.

	C. CONTRACTOR shall add names and numbers given to him by OWNER and resubmit to OWNER as requested.
	D. Emergency phone list must be submitted and considered acceptable to OWNER prior to the start of construction.
	E. Phone list must be neatly typed or word processed and submitted on 8-½ x 11 inch paper.


	01562
	1.01 DESCRIPTION
	A. CONTRACTOR shall be responsible for taking all precautions, providing all programs, and taking all actions necessary to protect the Work and all public and private property and facilities from damage as specified in the General Conditions and herein.
	B. In order to prevent damage, injury or loss, CONTRACTOR’S actions shall include, but not be limited to, the following:
	1. Store apparatus, materials, supplies, and equipment in an orderly, safe manner that will not unduly interfere with the progress of the Work or the Work of any other contractor or utility service company.
	2. Provide suitable storage facilities for all materials which are subject to injury by exposure to weather, theft, breakage, or otherwise.
	3. Place upon the Work or any part thereof only such loads as are consistent with the safety of that portion of the Work.
	4. Clean up frequently all refuse, rubbish, scrap materials, and debris caused by his operations, to the end that at all times the site of the Work shall present a safe, orderly and workmanlike appearance.
	5. Provide barricades and guard rails around openings, for scaffolding, for temporary stairs and ramps, around excavations, elevated walkways and other hazardous areas.

	C. CONTRACTOR shall not, except after written consent from proper parties, enter or occupy privately-owned land with men, tools, materials or equipment, except on easements provided herein.
	D. CONTRACTOR shall assume full responsibility for the preservation of all public and private property or facility on or adjacent to the site.  If any direct or indirect damage is done by or on account of any act, omission, neglect or misconduct in th...

	1.02 BARRICADES AND WARNING SIGNALS
	A. Where Work is performed on or adjacent to any roadway, right-of- way, or public place, CONTRACTOR shall provide barricades, fences, lights, warning signs, danger signals, watchmen, and shall take other precautionary measures for the protection of p...

	1.03 TREE AND PLANT PROTECTION
	A. CONTRACTOR shall protect existing trees, shrubs and plants on or adjacent to the site that are shown or designated to remain in place against unnecessary cutting, breaking or skinning of trunk, branches, bark or roots.
	B. Materials or equipment shall not be stored or parked within the drip line.
	C. Temporary fences or barricades shall be installed to protect trees and plants in areas subject to traffic.
	D. Fires shall not be permitted under or adjacent to trees and plants.
	E. Within the limits of the work, water trees and plants that are to remain, in order to maintain their health during construction operations.
	F. Cover all exposed roots with burlap that shall be kept continuously wet.  Cover all exposed roots with earth as soon as possible.  Protect root systems from mechanical damage and damage by erosion, flooding, run-off or noxious materials in solution.
	G. If branches or trunks are damaged, prune branches immediately and protect the cut or damaged areas with a nursery product specifically for horticultural use in a manner approved by the OWNER.
	H. All damaged trees and plants that die or suffer permanent injury shall be removed when ordered by the OWNER and replaced by a specimen of equal or better quality.
	I. Coordinate work in this section with requirements of Division 2 Technical Specifications.
	1.04 PROTECTION OF EXISTING STRUCTURES
	A. Underground Structures:
	1. Underground structures are defined to include, but not be limited to, all sewer, water, gas, and other piping, and manholes, chambers, electrical conduits, tunnels and other existing subsurface work located within or adjacent to the limits of the W...
	2. All underground structures known to OWNER except water, sewer, electric, and telephone service connections are shown.  This information is shown for the assistance of CONTRACTOR in accordance with the best information available, but is not guarante...
	3. CONTRACTOR shall explore ahead of his trenching and excavation Work and shall uncover all obstructing underground structures sufficiently to determine their location, to prevent damage to them and to prevent interruption to the services which such...
	4. Necessary changes in the location of the Work may be made by OWNER, to avoid unanticipated underground structures.
	5. If permanent relocation of an underground structure or other subsurface facility is required and is not otherwise provided for in the Contract Documents, OWNER will direct CONTRACTOR in writing to perform the Work, which shall be paid for under the...

	B. Surface Structures:
	1. Surface structures are defined as all existing buildings, structures and other facilities above the ground surface.  Included with such structures are their foundations or any extension below the surface.  Surface structures include, but are not li...

	C. Protection of Underground and Surface Structures:
	1. CONTRACTOR shall sustain in their places and protect from direct or indirect injury all underground and surface structures located within or adjacent to the limits of the Work.  Such sustaining and supporting shall be done carefully and as required...
	2. CONTRACTOR shall assume all risks attending the presence or proximity of all underground and surface structures within or adjacent to the limits of the Work.  CONTRACTOR shall be responsible for all damage and expense for direct or indirect injury ...

	D. All other existing surface facilities, including but not limited to, guard rails, posts, guard cables, signs, poles, markers, and curbs which are temporarily removed to facilitate installation of the Work shall be replaced and restored to their ori...
	A. CONTRACTOR shall protect floors, roofs and ceilings during the entire construction period.
	B. Proper protective covering shall be used when moving heavy equipment, handling materials or other loads, when painting, handling mortar and grout and when cleaning walls and ceilings.
	C. Use metal pans to collect all oil and cuttings from pipe, conduit, or rod threading machines and under all metal cutting machines.
	D. Roofs and ceilings shall not be loaded without written permission of the OWNER.
	A. Provide protection of installed products to prevent damage from subsequent operations.  Remove protection facilities when no longer needed, prior to completion of Work.
	B. Control traffic to prevent damage to equipment, materials and surfaces.
	C. Provide coverings to protect equipment and materials from damage.
	1. Cover projections, wall corners, and jambs, sills and soffits of openings, in areas used for traffic and for passage of products in subsequent work.



	01563
	1.01 DESCRIPTION
	A. Provide and maintain methods, equipment, and temporary construction, as necessary to provide controls over environmental conditions at the construction site and adjacent areas.  Remove physical evidence of temporary facilities at completion of Work.

	1.02 NOISE CONTROL
	A. CONTRACTOR’S vehicles and equipment shall be such as to minimize noise to the greatest degree practicable.  Noise levels shall conform to the latest OSHA standards and in no case will noise levels be permitted which interfere with the work of the O...

	1.03 DUST CONTROL
	A. CONTRACTOR shall be responsible for controlling objectionable dust caused by his operation of vehicles and equipment, clearing or for any reason whatever.  CONTRACTOR shall apply water or use other methods subject to the OWNER’s approval which will...

	1.04 PEST AND RODENT CONTROL
	A. Provide rodent and pest control as necessary to prevent infestation of construction or storage area.
	1. Employ methods and use materials which will not adversely affect conditions at the site or on adjoining properties.


	1.05 WATER CONTROL
	A. Provide methods to control surface water and water from excavations and structures to prevent damage to the Work, the site, or adjoining properties
	1. Control fill, grading and ditching to direct water away from excavations, pits, tunnels and other construction areas; and to direct drainage to proper runoff courses so as to prevent any erosion, damage or nuisance.

	B. Provide, operate and maintain equipment and facilities of adequate size to control surface water.
	C. Dispose of drainage water in a manner to prevent flooding, erosion, or other damage to any portion of the site or to adjoining areas and in conformance with all environmental requirements.

	1.06 POLLUTION CONTROL
	A. Provide methods, means and facilities required to prevent contamination of soil, water or atmosphere by the discharge of noxious substances from construction operations.
	B. Provide equipment and personnel, perform emergency measures required to contain any spillages, and to remove contaminated soils or liquids.
	1. Excavate and dispose of any contaminated earth offsite, and replace with suitable compacted fill and topsoil.

	C. Take special measures to prevent harmful substances from entering public waters.
	1. Prevent disposal of wastes, effluents, chemicals, or other such substances adjacent to streams, or in sanitary or storm sewers.

	D. Provide systems for control of atmospheric pollutants.
	1. Prevent toxic concentrations of chemicals.
	2. Prevent harmful dispersal of pollutants into the atmosphere.

	E. All CONTRACTOR’S equipment used during construction shall conform to all current federal, state and local laws and regulations.

	1.07 EROSION CONTROL
	A. Plan and execute construction and earthwork by methods to control surface drainage from cuts and fills, and from borrow and waste disposal areas, to prevent erosion and sedimentation.
	1. Hold the areas of bare soil exposed at one time to a minimum.
	2. Provide temporary control measures such as berms, dikes, and drains.

	B. Construct fills and waste areas by selective placement to eliminate surface silts or clays, which will erode.
	C. Periodically inspect earthwork to detect any evidence of the start of erosion, apply corrective measures as required to control erosion.
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	1.01 DESCRIPTION
	A. CONTRACTOR shall carry out all operations to avoid interference with the operations of the existing facilities.
	B. The CONTRACTOR shall not have exclusive possession of the sites of the work to be done under this contract.
	C. In the performance of the work, the CONTRACTOR shall schedule and cooperate fully with the OWNER and other Contractors, affording them facilities for the performance of their work even though it interferes with his own.
	D. Related Work Specified Elsewhere:
	1. Divisions 2-15, Technical Specifications.


	1.02 ADMINISTRATIVE WORK
	A. CONTRACTOR shall provide dedicated and full time office staff and equipment to:
	1. Communicate with OWNER’S office and field personnel regarding work assignments, complaints, payments, work schedules, and any or all other associated work.

	B. In addition to field staff, CONTRACTOR’S office staff shall be available at all work hours of OWNER.
	C. 24-hour emergency numbers shall be provided of authorized CONTRACTOR personnel.
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	1.01 DESCRIPTION
	A. Date, Time and Location:  Conference will be held after execution of the Agreement and before construction is started at the site.  OWNER will fix the date, time and location of the meeting in accordance with the General Conditions.
	B. OWNER shall prepare agenda, preside at meeting, and prepare and distribute a transcript of proceedings to all parties.
	C. CONTRACTOR(S) shall provide data required, contribute appropriate items for discussion, and be prepared to discuss all items on agenda.
	D. CONTRACTOR shall prepare and distribute a preliminary construction schedule.

	1.02 REQUIRED ATTENDANCE
	A. CONTRACTOR(S) and major Subcontractors.
	B. OWNER’S representative.
	C. OWNER.
	D. Representatives of governmental agencies having any degree of control or responsibility, if available.

	1.03 AGENDA
	A. Agenda will include, but will not necessarily be limited to, the following:
	1. Designation of responsible personnel.
	2. Subcontractors.
	3. Coordination with other contractors.
	4. Construction schedule.
	5. Review preliminary construction schedule.
	6. Processing of Shop Drawings.
	7. Schedule of Shop Drawing submittals.
	8. Processing of Field Orders and Change Orders.
	9. Requirements for copies of Contract Documents.
	10. Insurance in force.
	11. Schedule of Values.
	12. Processing of progress payments.
	13. Use of premises.
	14. CONTRACTOR(S) responsibility for safety and first aid procedures.
	15. Security.
	16. Housekeeping.
	17. Field Offices.
	18. Record Drawings.
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	1.01 DESCRIPTION
	A. Date and Time:
	1. Regular bi-weekly meetings:  As mutually agreed upon by OWNER and CONTRACTOR.
	2. Other Meetings:  On call.
	3. Final Inspection on project completion.

	B. Place:  OWNER’S Conference Room office at Project site or other mutually agreed upon location.
	C. OWNER shall prepare agenda, preside at meetings, and prepare and distribute a transcript of proceedings to all parties.
	D. CONTRACTOR shall provide data required and be prepared to discuss all items on agenda.

	1.02 MINIMUM ATTENDANCE
	A. CONTRACTOR:
	1. When needed for the discussion of a particular agenda item, CONTRACTOR shall require representatives of Subcontractors or suppliers to attend a meeting.

	B. OWNER.
	C. OWNER’S representative, if required.
	D. Others as appropriate.
	E. Representatives present for each party shall be authorized to act on their behalf.

	1.03 AGENDA
	A. Agenda will include, but will not necessarily be limited to, the following:
	1. Transcript of previous meeting.
	2. Progress since last meeting.
	3. Planned progress for next period.
	4. Problems, conflicts and observations.
	5. Change Orders.
	6. Status of Shop Drawings.
	7. Quality standards and control.
	8. Schedules, including off-site fabrication and delivery schedules.  Corrective measures, if required.
	9. Coordination between parties.
	10. Safety concerns.
	11. Other business.
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	1.01 DESCRIPTION
	A. When a reference standard is specified, comply with requirements and recommendations stated in that standard, except when they are modified by the Contract Documents, or when applicable laws, ordinances, rules, regulations or codes establish strict...
	1. American Association of State Highway and Transportation Officials.
	2. American Concrete Institute.
	3. American Gear Manufacturers Association.
	4. American Institute of Steel Construction.
	5. American Iron and Steel Institute.
	6. American National Standards Institute.
	7. American Society of Heating, Refrigerating and Air Conditioning Engineers.
	8. American Society of Mechanical Engineers.
	9. American Society for Testing and Materials.
	10. American Water Works Association.
	11. American Welding Society.
	12. Concrete Reinforcing Steel Institute.
	13. Factory Mutual Research Corporation.
	14. Institute of Electrical and Electronics Engineers.
	15. National Electrical Manufacturer’s Association.
	16. Occupational Safety and Health Administration.
	17. National Fire Protection Association.
	18. Prestressed Concrete Institute.
	19. Underwriters’ Laboratories, Inc.
	20. NSF International.
	21. International Organization for Standardization (ISO).
	22. SSPC: The Society for Protective Coatings.
	23. American Petroleum Institute.
	24. NACE International.
	25. All other applicable standards listed in the Specifications, and the standards of utility service companies, where applicable.
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	1.01 EMERGENCY TELEPHONE NUMBERS
	A. The CONTRACTOR shall, at the CONTRACTOR’S expense, furnish to the OWNER an emergency phone number list for 24-hour contact during the construction period. Include numbers for office phones, pagers, and cellular phones, as applicable.
	B. The list should include, but not be limited to:
	1. CONTRACTOR’S office representative,
	2. CONTRACTOR’S field superintendent,
	3. CONTRACTOR’S foreman,
	4. OWNER’S main office,
	5. OWNER’S 24 hour emergency number,
	6. PROJECT ENGINEER,
	7. PROJECT INSPECTOR,
	8. Gate Security Guard,
	9. Utility companies such as gas, water, sewer, oil, telephone, cable, TV, etc.,
	10. Highway Departments,
	11. Fire Departments serving the project limits,
	12. Police Emergency number,
	13. New York State Department of Environmental Conservation (NYSDEC) Spill Response Hotline,
	14. Other involved agencies.

	C. CONTRACTOR shall add names and numbers given to him by OWNER and resubmit to OWNER as requested.
	D. Emergency phone list must be submitted and considered acceptable to OWNER prior to the start of construction.
	E. Phone list must be neatly typed or word processed and submitted on 8-½ x 11 inch paper.
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	1.01 DESCRIPTION
	A. CONTRACTOR shall be responsible for taking all precautions, providing all programs, and taking all actions necessary to protect the Work and all public and private property and facilities from damage as specified in the General Conditions and herein.
	B. In order to prevent damage, injury or loss, CONTRACTOR’S actions shall include, but not be limited to, the following:
	1. Store apparatus, materials, supplies, and equipment in an orderly, safe manner that will not unduly interfere with the progress of the Work or the Work of any other contractor or utility service company.
	2. Provide suitable storage facilities for all materials which are subject to injury by exposure to weather, theft, breakage, or otherwise.
	3. Place upon the Work or any part thereof only such loads as are consistent with the safety of that portion of the Work.
	4. Clean up frequently all refuse, rubbish, scrap materials, and debris caused by his operations, to the end that at all times the site of the Work shall present a safe, orderly and workmanlike appearance.
	5. Provide barricades and guard rails around openings, for scaffolding, for temporary stairs and ramps, around excavations, elevated walkways and other hazardous areas.

	C. CONTRACTOR shall not, except after written consent from proper parties, enter or occupy privately-owned land with men, tools, materials or equipment, except on easements provided herein.
	D. CONTRACTOR shall assume full responsibility for the preservation of all public and private property or facility on or adjacent to the site.  If any direct or indirect damage is done by or on account of any act, omission, neglect or misconduct in th...

	1.02 BARRICADES AND WARNING SIGNALS
	A. Where Work is performed on or adjacent to any roadway, right-of- way, or public place, CONTRACTOR shall provide barricades, fences, lights, warning signs, danger signals, watchmen, and shall take other precautionary measures for the protection of p...

	1.03 TREE AND PLANT PROTECTION
	A. CONTRACTOR shall protect existing trees, shrubs and plants on or adjacent to the site that are shown or designated to remain in place against unnecessary cutting, breaking or skinning of trunk, branches, bark or roots.
	B. Materials or equipment shall not be stored or parked within the drip line.
	C. Temporary fences or barricades shall be installed to protect trees and plants in areas subject to traffic.
	D. Fires shall not be permitted under or adjacent to trees and plants.
	E. Within the limits of the work, water trees and plants that are to remain, in order to maintain their health during construction operations.
	F. Cover all exposed roots with burlap that shall be kept continuously wet.  Cover all exposed roots with earth as soon as possible.  Protect root systems from mechanical damage and damage by erosion, flooding, run-off or noxious materials in solution.
	G. If branches or trunks are damaged, prune branches immediately and protect the cut or damaged areas with a nursery product specifically for horticultural use in a manner approved by the OWNER.
	H. All damaged trees and plants that die or suffer permanent injury shall be removed when ordered by the OWNER and replaced by a specimen of equal or better quality.
	I. Coordinate work in this section with requirements of Division 2 Technical Specifications.
	1.04 PROTECTION OF EXISTING STRUCTURES
	A. Underground Structures:
	1. Underground structures are defined to include, but not be limited to, all sewer, water, gas, and other piping, and manholes, chambers, electrical conduits, tunnels and other existing subsurface work located within or adjacent to the limits of the W...
	2. All underground structures known to OWNER except water, sewer, electric, and telephone service connections are shown.  This information is shown for the assistance of CONTRACTOR in accordance with the best information available, but is not guarante...
	3. CONTRACTOR shall explore ahead of his trenching and excavation Work and shall uncover all obstructing underground structures sufficiently to determine their location, to prevent damage to them and to prevent interruption to the services which such...
	4. Necessary changes in the location of the Work may be made by OWNER, to avoid unanticipated underground structures.
	5. If permanent relocation of an underground structure or other subsurface facility is required and is not otherwise provided for in the Contract Documents, OWNER will direct CONTRACTOR in writing to perform the Work, which shall be paid for under the...

	B. Surface Structures:
	1. Surface structures are defined as all existing buildings, structures and other facilities above the ground surface.  Included with such structures are their foundations or any extension below the surface.  Surface structures include, but are not li...

	C. Protection of Underground and Surface Structures:
	1. CONTRACTOR shall sustain in their places and protect from direct or indirect injury all underground and surface structures located within or adjacent to the limits of the Work.  Such sustaining and supporting shall be done carefully and as required...
	2. CONTRACTOR shall assume all risks attending the presence or proximity of all underground and surface structures within or adjacent to the limits of the Work.  CONTRACTOR shall be responsible for all damage and expense for direct or indirect injury ...

	D. All other existing surface facilities, including but not limited to, guard rails, posts, guard cables, signs, poles, markers, and curbs which are temporarily removed to facilitate installation of the Work shall be replaced and restored to their ori...
	A. CONTRACTOR shall protect floors, roofs and ceilings during the entire construction period.
	B. Proper protective covering shall be used when moving heavy equipment, handling materials or other loads, when painting, handling mortar and grout and when cleaning walls and ceilings.
	C. Use metal pans to collect all oil and cuttings from pipe, conduit, or rod threading machines and under all metal cutting machines.
	D. Roofs and ceilings shall not be loaded without written permission of the OWNER.
	A. Provide protection of installed products to prevent damage from subsequent operations.  Remove protection facilities when no longer needed, prior to completion of Work.
	B. Control traffic to prevent damage to equipment, materials and surfaces.
	C. Provide coverings to protect equipment and materials from damage.
	1. Cover projections, wall corners, and jambs, sills and soffits of openings, in areas used for traffic and for passage of products in subsequent work.
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	1.01 DESCRIPTION
	A. Provide and maintain methods, equipment, and temporary construction, as necessary to provide controls over environmental conditions at the construction site and adjacent areas.  Remove physical evidence of temporary facilities at completion of Work.

	1.02 NOISE CONTROL
	A. CONTRACTOR’S vehicles and equipment shall be such as to minimize noise to the greatest degree practicable.  Noise levels shall conform to the latest OSHA standards and in no case will noise levels be permitted which interfere with the work of the O...

	1.03 DUST CONTROL
	A. CONTRACTOR shall be responsible for controlling objectionable dust caused by his operation of vehicles and equipment, clearing or for any reason whatever.  CONTRACTOR shall apply water or use other methods subject to the OWNER’s approval which will...

	1.04 PEST AND RODENT CONTROL
	A. Provide rodent and pest control as necessary to prevent infestation of construction or storage area.
	1. Employ methods and use materials which will not adversely affect conditions at the site or on adjoining properties.


	1.05 WATER CONTROL
	A. Provide methods to control surface water and water from excavations and structures to prevent damage to the Work, the site, or adjoining properties
	1. Control fill, grading and ditching to direct water away from excavations, pits, tunnels and other construction areas; and to direct drainage to proper runoff courses so as to prevent any erosion, damage or nuisance.

	B. Provide, operate and maintain equipment and facilities of adequate size to control surface water.
	C. Dispose of drainage water in a manner to prevent flooding, erosion, or other damage to any portion of the site or to adjoining areas and in conformance with all environmental requirements.

	1.06 POLLUTION CONTROL
	A. Provide methods, means and facilities required to prevent contamination of soil, water or atmosphere by the discharge of noxious substances from construction operations.
	B. Provide equipment and personnel, perform emergency measures required to contain any spillages, and to remove contaminated soils or liquids.
	1. Excavate and dispose of any contaminated earth offsite, and replace with suitable compacted fill and topsoil.

	C. Take special measures to prevent harmful substances from entering public waters.
	1. Prevent disposal of wastes, effluents, chemicals, or other such substances adjacent to streams, or in sanitary or storm sewers.

	D. Provide systems for control of atmospheric pollutants.
	1. Prevent toxic concentrations of chemicals.
	2. Prevent harmful dispersal of pollutants into the atmosphere.

	E. All CONTRACTOR’S equipment used during construction shall conform to all current federal, state and local laws and regulations.

	1.07 EROSION CONTROL
	A. Plan and execute construction and earthwork by methods to control surface drainage from cuts and fills, and from borrow and waste disposal areas, to prevent erosion and sedimentation.
	1. Hold the areas of bare soil exposed at one time to a minimum.
	2. Provide temporary control measures such as berms, dikes, and drains.

	B. Construct fills and waste areas by selective placement to eliminate surface silts or clays, which will erode.
	C. Periodically inspect earthwork to detect any evidence of the start of erosion, apply corrective measures as required to control erosion.
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