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AUTHORIZATION FORM
For Approval/Execution of Documents
(check which apply)
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Project Description: 48-inch Transmission Main, Town of Tonawanda.
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ERIE COUNTY WATER AUTHORITY

INTEROFFICE MEMORANDUM
February 4, 2020

To: Terrence D. McCracken, Secretary to the Authosify
From: Leonard F. Kowalski, Executive Engineer %éf‘
lr/

Subject: Contract MP-084
48-inch Transmission Main, Town of Tonawanda
ECWA Project No. 202000084

The following material is attached:

e Blue Authorization Form for Risk Manager and Legal Department approval. The Blue
Authorization Form is requesting Board Authorization to execute the attached
Professional Service Contract.

e Professional Service Contract for the above referenced project.

e Copy of Interoffice Memorandum from Leonard F. Kowalski, Executive Engineer, dated
January 22, 2020, detailing recommendations for the contract assignment after review of
Request for Proposals (PN 202000012).

This project will consist of the design and construction of a new 48-inch diameter transmission
main from the southernmost point on Brookside Terrace West (in the City of Tonawanda)
easterly to a point approximately 325 feet west of Military Road in the Town of Tonawanda
(approximate length of 4,250 LF). The new transmission main will parallel the existing 48-inch
transmission main in that area, adding a redundant pipe to the distribution system. The new
transmission main is expected to run within an established easement in that area, but
coordination with National Grid, the Town of Tonawanda, City of Tonawanda, and all other
responsible agencies are included in the design. The project will require a boring or directional
drilling underneath the railroad fracks west of Military Road. All valving, air releases,
interconnections to existing transmission main, and chambers necessary to isolate flows shall be
included in the design. Project includes a hydraulic analysis to demonstrate functionality and
redundancy of existing and proposed transmission mains in case of a transmission main failure in
the area. Pipe materials to use, sizes, and interconnection details to existing Prestressed Concrete
Cylinder Pipe (PCCP) will be necessary during the design.

LFK:;jmf
Attachments
cc: R.Stoll

L.Lester
CONT-MP-084-2001-X-01
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ERIE COUNTY WATER AUTHORITY

INTEROFFICE MEMORANDUM
January 22, 2020

To: Terrence D. McCracken, Secretary to the Authori

From: Leonard F, Kowalski, Executive Engineer
Subject: Request for Proposals r
Transmission Main Design Projects 2020-2021
(Contracts A, B, and C)
ECWA Project No. 202000012

The Erie County Water Authority (Authority) recently issued a Request for Proposals (REP) to
eight (8) consulting engineering firms for engineering services for design and construction phase
services for various transmission main projects in various locations within the ECWA direct
service area. These projects were originally separated into three different contracts: A, B, and C.
Due to a large scope of contract B, it was subdivided into two separate contracts: B1 and B2.
Out of the original eight consulting firms, GHD and GPI did not send a proposal, however El
Team submitted a proposal based on the information on the Authority’s website. Those
submitting proposals are listed in alphabetical order below:

e Arcadis (submitted for A, Bl & B2)
CHA Consulting, Inc. (submitted for A, B1, B2 & C)
El Team (submitted for A, B1, B2 & C)
Erdman Anthony & Associates, Inc. (submitted for A, B1, B2 & C)
Nussbaumer & Clarke, Inc. (submitted for A & C)
Wendel (submitted for A, B1 & B2)
Wm. Schutt & Associates (submitted for A, B1, B2 & C)

The proposals were reviewed and discussed among the engineering staff. Experience, staffing,
scope, and project approach were considered. It was determined that each firm possessed
relevant qualifications to perform the work proposed. However, not all the firms had the depth of
experience with Authority standards, design procedures, construction standards and procedures,
and technical specifications.




Terrence D. McCracken -2 - January 22, 2020
Secretary to the Authority

Based on the review and evaluation of the proposals and considering the level of effort proposed
by these firms, it was determined that the top qualified and experienced firms are:

Consulitant Contract | Description

Arcadis A 48-inch Transmission Main, Town of Tonawanda.

Wm Schuti & Associates B1 New Transmissim_l Main, Town of Evans,

CHA Consulting, Inc. B2 New Transmission Main, Town of Amherst.

Nussbaumer & Clarke C Transmission Mains, City of Lackawanna and
Town of West Seneca.

Each firm provided a thorough and detailed technical project understanding and approach for the
various project contracts identified as A, B1, B2, and C. In addition their proposed project level
of effort is competitive and reasonable for the work being proposed. They have a depth of
knowledge and experience with Authority standards, design procedures, construction standards
and procedures, and technical specifications. In addition, they have experienced staff to provide
the construction phase services and construction oversight required by the Authority. Our staff
review also considered overall performance of professional services for these firms with recent
experience with Authority projects.

I am requesting the Board’s approval to negotiate with the above four firms to develop contracts
for the referenced projects.

LFK:jmf

cc: R.Stoll
L.Lester
S Denzler
ECWA-888-2001
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Project No. 202000084
Contract MP-084

PROFESSIONAL SERVICES CONTRACT
AGREEMENT made this 13" day of February, 2020, by and between

ERIE COUNTY WATER AUTHORITY
295 Main Street, Room 350
Buffalo, New York 14203

hereinafter referred to as the “Authority,” and

ARCADIS

Key Center at Fountain Plaza
50 Fountain Plaza, Suite 600
Buffalo, New York 14202

hereinafter referred to as “Consultant.”

WHEREAS, the Authority desires to contract with the Consultant to render professional
services upon the terms and for the consideration hereinafter stated;

WHEREAS, the Consultant represents that it is properly qualified to render such
services;

WHEREAS, the parties desire to set forth herein the terms and conditions under which
the said professional services will be furnished;

NOW, THEREFORE, in consideration of mutual promises herein set forth, the parties
agree as follows:

1. QUALIFICATIONS OF CONSULTANT:
The Consultant shall perform its services under this agreement in a skillful and
competent manner in accordance with the prevailing standards of the consulting
profession. The Consultant will be responsible to the Authority for errors or
omissions in the performance of its services and failure to perform thereof.

2. SCOPE OF SERVICES:

A PROJECT DESCRIPTION

48-INCH TRANSMISSION MAIN, TOWN OF TONAWANDA

The Project will consist of the design and construction of a new 48-inch diameter
transmission main from the southernmost point on Brookside Terrace West (in the
City of Tonawanda) easterly to a point approximately 325 feet west of Military
Road in the Town of Tonawanda (approximate length of 4,250 LF). The new
transmission main will parallel the existing 48-inch transmission main in that
area, adding a redundant pipe to the distribution system. The new transmission
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main is expected to run within an established easement in that area, but
coordination with National Grid, the Town of Tonawanda, City of Tonawanda,
and all other responsible agencies are included in the design. The project will
require a boring or directional drilling underneath the railroad tracks west of
Military Road. All valving, air releases, interconnections to existing transmission
main, and chambers necessary to isolate flows shall be included in the design.
Project includes a hydraulic analysis to demonstrate functionality and redundancy
of existing and proposed transmission mains in case of a transmission main failure
in the area. Pipe materials to use, sizes, and interconnection details to existing
Prestressed Concrete Cylinder Pipe (PCCP) will be necessary during the design.

B. ENGINEERING SERVICES
Consultant shall provide all engineering services necessary to design and install
the improvements described in Section A, including, but not limited to, the

following:
1. Survey
Upon authorization from the Authority, the Consultant shall
complete the following services:
a. Obtain field topographic survey data for the preparation of
construction plans required for final design of the project.
Survey data is to be according to NAD83 and NAVD88
standards.
2. Design
Upon authorization from the Authority, the Consultant shall
complete the following services:
a. Prepare detailed design drawings, specifications and
contract documents. Tasks include, but are not limited to:

1) Conferences with the Authority, agencies, etc., as
necessary and as required.

2) Report to the Authority bi-weekly on the progress
of the work via email, with the following
information:

a) Work performed over the last two weeks.

b) Work scheduled for the next two weeks.

C) Schedule status/deliverable status. Attach
an updated project schedule (in Microsoft
Project format) identifying all project
milestones and current project status.

d) Budget status/percent complete.

e) Input needed from ECWA or others.

f) Other issues/concerns.

9) Scope changes.

3) Review of available drawings and records furnished
by the Authority.

4) Preparation of base drawings in AutoCAD version
2017 from the survey data obtained in the survey
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5)

6)

7)

8)

9)

10)

11)

12)

13)

14)

15)

16)

17)
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phase and the available records furnished by the
Authority and other agencies.

Hydraulic analysis to determine the size of the
proposed transmission watermain.

Evaluate the use of temporary waterlines to
facilitate the installation of the proposed waterlines
in areas where extensive rock excavation is
anticipated.

Evaluate the use of trenchless technologies such as
re-lining and pipe bursting.

Preparation of engineering calculations to support
the design of the improvements, including related
civil, hydraulic, mechanical, electrical, structural,
and architectural features of the project.

Submission of the plans to various utility companies
and agencies and all coordination, as required, to
incorporate all existing utilities within the project
limits.

Coordination with all municipalities and agencies
having jurisdiction within the project limits.
Preparation of final plans, profiles, and job specific
detail drawings that include editing of the
Authority’s standard detail drawings where
appropriate.

Preparation of a *“Project Manual”, including
contract specifications that include editing of the
Authority’s standard “front end” specifications and
standard technical specifications where appropriate,
preparation of additional technical specifications as
required, and inclusion of necessary appendices
providing supporting information.

Obtaining New York State Wage Rates and
inserting them into the specifications.

Preparation of a quantity take-off and a construction
cost estimate.

Preparation of an engineering report and submission
with contract specifications, drawings, application
forms and fees to Erie County Health Department
for approval.

Solicit quotes and coordinate work for soils
investigations. Subconsultant used to perform field
work and generate geotechnical report will be
compensated as a Special Service.

Costs for coordinating environmental testing and
developing specifications and plans based on the

Rev.04/17/2019
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test results shall be included in the overall project
fee.

18)  Evaluate available pipe materials and recommend
pipe type(s) to use based on site geometry and soil
conditions.

19)  Provide submittals to the Authority at 30, 70, 95,
and 100 percent completion.

20)  Attendance at a final design meeting with the
Authority.

Prepare engineering data, where necessary, with regard to

regulatory permit applications as required to obtain local,

state, federal and public utility approval for the initiation
and construction of the work.

Furnish to the Authority five (5) sets of drawings,

specifications and other contract documents, for final

review by the Authority and other approving agencies.

Supply electronic (.pdf) versions of drawings and Project

Manual to the Authority.

Prepare engineering data, where necessary, for

environmental sampling and testing. Coordinate with

subconsultant and incorporate findings into specifications,
drawings and contract documents. The cost for testing
services will be handled as a Special Service.

Prepare engineering data, where necessary, for corrosion

potential and implement corrosion protection measures.

Corrosion protection measures shall be incorporated into

specifications, drawings and contract documents.

Prepare documentation for compliance with New York

State SEQR (Type Il actions) and SWPPP.

Prepare a schedule for the project utilizing the Authority’s

standard format. The project schedule shall be updated as

needed.

3. General Services

Upon authorization from the Authority, the Consultant shall
complete the following services:

a. Furnish twenty (20) sets of contract drawings, final
specifications, and other documents required for bidding
and construction purposes for each contract.

b. Conduct a pre-bid meeting when appropriate.

C. Prepare and distribute addenda.

d. Provide assistance to the Authority in securing bids,
tabulating bid results, analyzing bid results, and making
recommendations on the award of each construction
contract.

e. Provide pre-construction meeting notice to all
municipalities, utility companies, fire districts, and all other
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interested parties, conduct a pre-construction meeting and
distribute minutes.

f. Supply an approved contractor’s schedule for construction
of the project.
g. Provide detailed initial stakeout (once only), including

bench marks, reference and axis lines along the routes of
the construction or where necessary.

h. Give consultation and advice to the Authority during
construction.

I. Prepare elementary sketches and supplementary sketches, if
required, to resolve actual field conditions encountered.

J. Interpret contract documents and resolve problems as to
amount, quality, acceptability, and fitness.
k. Review the contractor’s submittals of material and/or

equipment for compliance with the Consultant’s design
concept and take appropriate action such as but not limited
to: “approved”, “approved as corrected”, “revise and
resubmit”; or “not approved”.

l. Furnish general construction inspection as to quality and
quantity of the contractor’s work as the construction
progresses in order to recommend partial payment.

m. Coordinate with all Authority’s customers within the
project area regarding the construction work.

n. Schedule and attend progress meetings.

0. Report to the Authority bi-weekly on the progress of the

work via email, with the following information:

1) Summary of the work performed in the previous
two-week period.

2) Attach an updated project schedule (in Microsoft
Project format) identifying all project milestones
and current project status.

3) Forecast of all upcoming work and project costs
expected for the project. ldentify any contract items
which may exceed bid quantities.

4) Attach copies of final inspection reports (in .pdf
format) for reports in the previous two-week period.

p. Notify the Authority when a change in the work is
proposed which will cause an adjustment in the contract
cost. Evaluate whether the proposed change is justified and
reasonable, and if necessary prepare change orders, field
directives, and make recommendations for approval.

Discuss changes in the plans or procedures authorized by

the Consultant with the Authority prior to implementation.

Obtain approval for all change orders from the Board of

Commissioners prior to implementation.
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g When new waterlines are placed into service, notify the
appropriate fire districts in writing, identifying addresses of
new hydrants placed into service and existing hydrants
soon to be removed from service. A copy of this letter
shall also be sent to the Authority.

r. Check line and grade for preparation of record drawings.

S. Make a final inspection, furnish a report on project
completion, and make recommendations for final payments
to contractors and for the release of retained amounts, if
any.

4. Resident Inspection

Upon authorization from the Authority, the Consultant shall

complete the following services:

a. Provide technical inspection of construction by a full-time
resident engineer and/or inspectors as required, who will:

1) Inspect all work to determine the progress, quality,
quantity and conformance of the work in
accordance with contract documents.

2) Notify customers prior to start of construction.

3) Prepare daily inspector reports.

4) Review, verify and approve requests for monthly
and final payments to contractors, based on
quantities of work put in place.

5) Provide bi-weekly updates via email summarizing
the Resident Inspection costs and projecting future
Resident Inspection costs for the duration of the
project.

5. Record Drawings

Upon authorization from the Authority, the Consultant shall

complete the following services:

a. Provide record drawings, including the basemapping, (on
AutoCAD Version 2017) of all completed work according
to the latest ECWA As-Built Standards. Update the
existing ECWA valve and hydrant details to reflect the
completed work. Furnish one set of mylar transparencies
and all AutoCAD files on CD of these drawings to the
Authority.

b. Provide horizontal and vertical coordinates using survey
grade Real Time Kinematic (RTK) GPS with horizontal
centimeter level accuracy and best possible vertical
precision given the environmental conditions during
collection for all mainline valves, hydrants, hydrant valves,
permanent blow-offs, and meter pits. Coordinates shall be
presented as points within an ESRI geodatabase feature
class, or provided in Microsoft Excel, Microsoft Access, or
.dbf format. At a minimum, the coordinate file shall
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contain a Northing, Easting, Elevation, horizontal
precision, vertical precision, and Description for each
feature.

C. Provide copies of all photographs (digital and print) taken
during the course of the design and construction work.

d. Record Drawings and coordinates to be based on the NY
State Plane Coordinate System — West Zone. Data is to be
according to NAD83 and NAVD88 datums. Coordinates
shall be provided in Microsoft Excel, Microsoft Access, or
.dbf format. At a minimum, the coordinate file shall
contain a Northing, Easting, Elevation, and Description for
each feature.

e. Submit two stamped/signed full size sets, AutoCAD files,
.pdf version of the drawings and Project Manual (with
addenda) and GPS coordinates no later than one month
after final payment of the Construction Contract is
recommended for approval and in accordance with
Authority Standards.

C. SPECIAL SERVICES

The Authority may require the Consultant to provide or arrange for and assist in
obtaining one or more of the following special services in carrying out the project.
Because it is not possible to determine in advance the need for or the cost of such
services, these are included as separate elements of cost which shall be separately
negotiated. These services include:

1. Soils Investigations - including test borings, pavement cores, and
the related analysis.

2. Detailed mill, shop and/or laboratory inspection of materials and
equipment.

3. Land surveys, maps, plates, descriptions and title investigations
which may be required to acquire lands, easements, and rights-of-
way for the proposed facilities.

4. Additional copies of reports, contract drawings and documents.

5. Extra travel and subsistence for the Consultant and his staff beyond
that normally required under ordinary circumstances, when
authorized by the Authority.

6. Assistance to the Authority serving as an expert witness in
litigation arising from project development or construction.

7. New York State SEQR (Type | and Unlisted Actions).

8. Air, water, and/or soil sampling, testing, and/or analysis.

9. Operation and maintenance manuals.

10.  Start-up services.

11. Hazardous material testing and assessment.

12. Development of Maintenance and Protection of Traffic (MP&T)
plans not included in the original scope of work.

13.  Assistance with NYSDOT and ECDPW permitting.
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14.

15.
16.

17.
18.
19.

Steady State and/or Extended Period Simulation hydraulic
modeling and calibration.

Wetlands investigations, delineation, and mitigation.

Stormwater Pollution Prevention Plans (SWPPP) development and
inspections.

Transient analysis and mitigation recommendations.

Corrosion control analysis and recommendations.

Assistance with grant research, compilation of grant applications,
and reporting/documentation after award.

3. PAYMENT FOR SERVICES:

A. The Consultant agrees to accept a lump sum payment for all services to be
provided herein except for Resident Inspection which shall be paid on a cost plus
fixed fee basis per the schedule included in paragraph 3.D. The methods of
payment are as follows:

1.

Survey
For services described under Section 2B1, Survey, the Authority

shall pay Consultant a lump sum which will include all expense,
labor and cost associated with this task. Payment will be made
monthly based on the percentage of completion up to 100% of the
total lump sum amount.

Design

For services described under Section 2B2, Design, the Authority
shall pay Consultant a lump sum which will include all expense,
labor, and cost associated with this task. Payment will be made
monthly based on the percentage of completion up to 70% of the
total lump sum amount. After submission by the Consultant to the
Authority of a draft set of contract documents, payment will be
made monthly based on the percentage of completion up to 90% of
the total lump sum amount. The balance will be paid when the
final contract documents are submitted to the Authority.

General Services

For services described under Section 2B3, General Services, the
Authority shall pay Consultant a lump sum which will include all
expense, labor and cost associated with this task. Payment will be
made monthly based on the percentage of completion up to 100%
of the total lump sum amount.

Resident Inspection

For services described under Section 2B4, Resident Inspection, the
Authority shall pay Consultant the payable hourly rates listed
under 3D2 and direct non-salary expenses. Overtime premium will
be paid at 50% of the Resident Inspectors’ direct hourly rate in
addition to the payable hourly rate listed under 3D2. Payment for
Resident Inspection and expenses will be made monthly.

Record Drawings

For services described under Section 2B5, Record Drawings, the
Authority shall pay Consultant a lump sum which will include all
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expense, labor and cost associated with this task. Payment will be
made monthly based on the percentage of completion up to 70% of
the total lump sum amount. After submission by the Consultant to
the Authority of draft record drawings, payment will be made
monthly based on the percentage of completion up to 90% of the
total lump sum amount. The balance will be paid when the final
record drawings are submitted to the Authority.

B. SPECIAL SERVICES

For services described under Section 2C, Special Services, the Authority shall pay
Consultant an amount to be negotiated at the time such service is required. Costs
for such special services shall not exceed $50,000.00.

C. AUDIT

The Authority reserves the right to audit the Consultant’s records to verify bills
submitted and representations made. For this purpose, the Consultant agrees to
make company records available for inspection upon written notice by the
Authority. The Authority shall have two years from the date of the Consultant’s
final bill to complete its audit. If the audit establishes an overcharge, Consultant
agrees to refund the excess.

P:\CONT\P202000084\01 Prof Svc Cont\Agt\Agt Eng.docx Rev.04/17/2019
Page 9 of 15



D. ENGINEERING COST SCHEDULE

1. Engineering Costs:
Survey
Design
General Services
Record Drawings
TOTAL ENGINEERING COST
2. Resident Inspection Hourly Rates

Project Engineer/Inspector
Construction Engineer/NICET IV

The dollar amount for Estimated Resident inspection is
based on the assumption of 1,500 hours of Project
Engineer/Inspector Payable Hourly Rate and 120 hours
of Construction Engineer/NICET IV Payable Hourly
Rate during the duration of the project. Payment will
be made for actual hours worked during the duration of
construction. Actual hours will vary based on
production rates of the Contractor during construction,
unforeseen circumstances that develop during

construction, and weather conditions.

Estimated Resident Inspection

$12,500.00
$145,000.00
$40,000.00
$8,500.00
$206,000.00
Employee
Payable Direct Hourly
Hourly Rate Rate
$103.00 $34.00
$145.00 $48.00
$171,900.00
TOTAL NOT TO EXCEED: $198,000.00

3. Other Costs:
Mileage
Subcontractor Expenses

All Other Direct Non-Salary Costs

Direct Non-Salary Costs shall not
exceed

IRS rate

Cost plus 5% maximum, within the
limits set forth in 3B (Special
Services)

At Cost

$5,000.00

4, SUBCONTRACT AND ASSIGNMENT: The Consultant may not subcontract

or delegate any of the work, services, and/or other obligations of the Consultant
without the express written consent of the Authority. The Authority and the
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Consultant bind themselves and their successors, administrators and assigns to the
terms of this Agreement. The Consultant shall not assign, sublet or transfer its
interest in the Agreement without the written consent of the Authority.

5. AMENDMENTS: No modification or variation from the terms of this Agreement
shall be effective unless it is in writing and authorized by a resolution of the
Board of Commissioners of the Authority and signed by all parties.

6. RIGHT TO TERMINATE: The Authority reserves the right to terminate the
Consultant’s services at any time, without cause, based on seven (7) days’ written
notice. Consultant shall not be entitled to lost profit and shall perform only such
services, after notification of termination, as the Authority directs.

7. INDEMNIFICATION: To the fullest extent permitted by law, the Consultant
agrees to indemnify and hold the Authority harmless from all third party claims,
liabilities, damages and costs (including all reasonable attorney’s fees, and cost of
defense) to which the Authority, its officers, directors and employees may be
subject to, arising out of the death or bodily injury to any person or the destruction
or damage to any property to the extent caused by the negligent acts, errors or
omissions, or willful misconduct of the Consultant’s performance of professional
services provided under this Agreement and those of its subcontractors or anyone
for whom the Consultant is legally liable.

To the fullest extent permitted by law, the Authority agrees to indemnify and hold
the Consultant harmless from all third party claims, liabilities, damages and costs
(including all reasonable attorney’s fees and cost of defense) to the extent caused
by the negligent acts, errors or omissions of the Authority, its contractors,
consultants or anyone for whom the Authority is legally liable.

8. CONFIDENTIAL INFORMATION: In order to assist the Consultant in the
performance of this Agreement, the Authority may provide the Consultant with
confidential information including, but not limited to information relative to the
services to be performed. All information received by the Consultant in any
fashion and under any conditions resulting from the rendering of the services in
consideration of this agreement, are considered confidential. The Consultant shall
hold in confidence and not disclose to any person or any entity, any information
regarding information learned during the performing of services including but not
limited to information relative to the services to be performed.

The Consultant shall use at least the same degree of care to protect and prevent
unauthorized disclosure of any confidential information as it would use to protect
and prevent unauthorized disclosure of its own proprietary information. The
Consultant shall use confidential information only in the performance of this
Agreement. No other use of the confidential information whether for the
consultant’s benefit or for the benefit of others shall be permitted.
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In no event is the Consultant authorized to disclose confidential information
without the prior written approval of the Authority. Consultant may provide such
information to its subconsultants for the purpose of performing the services; or
disclose such information, with notice to the Authority, if such information is
required to be disclosed by law or court order. The terms of this paragraph shall
be binding during and subsequent to the termination of this agreement.

9. INSURANCE: The Consultant shall secure and maintain such insurance as will
protect itself from claims under the Workers’ Compensation Act; claims for
damages because of bodily injury, including personal injury, sickness or disease,
or death of any of its employees or of any person other than its employees; and
from claims for damages because of injury to or destruction of property including
loss of use resulting therefrom in the amounts indicated on Exhibit A. The
Consultant shall provide and maintain insurance that will provide coverage for
claims arising out of the negligent performance of its services. The Consultant
shall provide Certificates of Insurance certifying the coverage required by this
provision.

10. COPYRIGHTS, TRADEMARKS, AND LICENSING: All materials produced
under this Agreement, whether produced by the Consultant alone or with others,
and whether or not produced during regular working hours, shall be considered
work made for hire and the property of the Authority. The Consultant shall,
during and subsequent to the terms of this Agreement, assign to the Authority,
without further consideration, all right, title and interest in all material produced
under this Agreement. All material produced under this Agreement shall be and
remain the property of the Authority whether or not registered.

In performing work under this agreement, the Consultant may be granted access
to the Authority’s GIS data, documents, and other information. The Consultant
understands and agrees that the use of such data, documentation and information
shall be treated as confidential information and the Consultant shall abide by the
terms and conditions of any confidentiality and copyright leasing agreements
(attached as Exhibit B).

11. NEW_ YORK LAW _ AND JURISDICTION: Notwithstanding any other
provision of this Agreement, any dispute concerning any question of fact or law
arising under this Agreement which is not disposed of by agreement between the
Consultant and the Authority shall be governed, interpreted and decided by a
Court of competent jurisdiction of the State of New York in accordance with the
laws of the State of New York.

12, CONFLICTS OF INTEREST: The Consultant represents that it has advised the
Authority in writing prior to the date of signing this Agreement of any
relationships with third parties, including competitors of the Authority, which
would present a conflict of interest with the rendering of the services, or which
would prevent the Consultant from carrying out the terms of this Agreement or
which would present a significant opportunity for the disclosure of confidential
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information. The Consultant will advise the Authority of any such relationships
that arise during the term of this Agreement. The Authority shall then have the
option to terminate the Agreement without further liability of the Consultant,
except to pay for services actually rendered.

13.  ADDITIONAL CONDITIONS: The Consultant and the Authority acknowledge
that there may be additional conditions, terms and provisions which shall apply
specifically to the services to be performed. The parties agree to negotiate in
good faith to agree upon such additional terms.

14. ENTIRE AGREEMENT: This Agreement constitutes the entire understanding
of the parties and no representations or agreements, oral or written, made prior to
its execution shall vary or modify the terms herein. This Agreement supersedes
all prior contemporaneous communications, representations, or agreements,
whether oral or written with respect to the subject matter hereof and has been
induced by no representations, statements or agreements other than those herein
expressed. No agreement hereafter made between the parties shall be binding on
either party unless reduced to writing and signed by an authorized officer of the
party sought to be bound thereby.

15. INDEPENDENT STATUS: Nothing contained in the Agreement shall be
construed to render either the Authority or the Consultant a partner, employee or
agent of the other, nor shall either party have authority to bind the other in any
manner, other than as set forth in this Agreement, it being intended that the
Consultant shall remain an independent contractor responsible for its own actions.
The Consultant is retained by the Authority only for the purpose and to the extent
set forth in this Agreement.

The Consultant is free to choose the aggregate number of hours worked and
substantially all of the scheduling of such hours as it shall see fit at its discretion
within the limitations set forth hereinbefore in Paragraph 2.

Neither the Consultant nor its employees shall be considered under the provisions
of this Agreement or otherwise as having an employee, servant or agency status or
as being entitled to participate in any plans, arrangements or distributions of the
Authority.

In providing the services under this Agreement, the Consultant represents and
warrants that it has complied with all applicable federal, state and local laws
particularly with respect to licenses, withholdings, reporting and payment of
taxes. The Consultant agrees to furnish copies of documentation to the Authority
evidencing its compliance with such laws. The Consultant further represents and
warrants that any income accruing to the Consultant and its employees from the
Agreement shall be reported as such to the appropriate taxation authorities.
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16.

17.

18.

19.

20.

COMPLIANCE: The Consultant agrees that the Agreement herein shall be in
compliance with and governed by the provisions of Section 2875, 2876 and 2878
of the Public Authorities Law of the State of New York.

The Consultant further affirms under the penalties of perjury that there was no
collusion in the proposal submitted herein to ECWA which forms the basis of the
within Agreement.

The Consultant agrees that the Agreement herein shall be in compliance with the
provisions of Section139-L of the State Finance Law (attached as Exhibit C).

GRATUITIES: The Consultant prohibits its employees from using their
positions for personal financial gain, or from accepting any personal advantage
from anyone under circumstance which might reasonably be interpreted as an
attempt to influence the recipients in the conduct of their official duties. The
Consultant or its employees shall not, under circumstances which might be
reasonably interpreted as an attempt to influence the recipients in the conduct of
their duties, extend any gratuity or special favor to employees of the Authority.

NOTICE: Any notices required by this Agreement or otherwise shall be
delivered by United States Postal mail or personal delivery upon the addresses
hereinbefore stated. Any change in such addresses shall be required to be in
writing to the other party and acknowledged as such.

SEVERABILITY: If any provision of this agreement shall be held invalid or
unenforceable, in whole or in part, such provision shall be modified to the
minimum extent necessary to make it valid and enforceable, and the validity and
enforceability of all other provisions of this agreement shall not be affected
thereafter.

TERMINATION: The Authority reserves the right to terminate this contract in
the event it is found that the Certification filed by the Consultant in accordance
with New York State Finance Law 8139-k was intentionally false or intentionally
incomplete. Upon such finding, the Authority may exercise its termination right
by providing written notification to the Consultant in accordance with the written
notification terms of this contract.
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ERIE COUNTY WATER AUTHORITY

By:
Jerome D. Schad, Chairman
ARCADIS
By:
Mark R. Lenz, PE, Senior Vice President
STATE OF NEW YORK )
COUNTY OF ERIE ) ss:
On the day of , in the year 20, before me personally came

Jerome D. Schad, to me known, who, being by me duly sworn, did depose and say that he resides
in Amherst, New York, that he is the Chairman of the Corporation described in the above
instrument; and that he signed his name thereto by order of the Board of Directors of said
Corporation.

Notary Public

STATE OF NEW YORK )
COUNTY OF ERIE ) ss:

On the day of , in the year 20, before me personally came
Mark R. Lenz, PE, to me known, who, being by me duly sworn, did depose and say that he
resides in , New York, that he is the Senior Vice

President of the Corporation described in the above instrument; and that he signed his name
thereto by order of the Board of Directors of said Corporation.

Notary Public
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