ERIE COUNTY WATER AUTHORITY

INTEROFFICE MEMORANDUM
February 14, 2022

To: Terrence D. McCracken, Secretary to the Authority

From:  Michael W. Wymer, Senior Production Engineer 4{ /J L()

Subject: Furnish Necessary Labor and Materials for the Pickup, Hauling, and Disposal of
Aluminum-Based Residuals, Zebra Mussels, and Other Debris and Waste Located at
Different Properties Belonging to the ECWA for Two Years from May 1, 2022, through
April 30, 2023.
ECWA Project No. 202200044

The Erie County Water Authority’s current waste disposal contract with Modern Disposal Services, Inc.
expires on April 30, 2022. ECWA has a need to dispose of various wastes at several facilities across
throughout our system. The Work consists of furnishing necessary labor and materials for the pickup,
hauling, and disposal of aluminum-based residuals, zebra mussels, and other debris and waste, as detailed
in the Specifications.

The work is located at five locations as follows:

e Sturgeon Point WTP: waste materials, recyclable mixed office paper and cardboard, zebra mussels,
aluminum-based residuals, and septic materials.

e Van de Water WTP: waste materials, recyclable mixed office paper and cardboard, zebra mussels,
and aluminum-based residuals.

e Service Center: waste materials, recyclable mixed office paper and cardboard

e  Windom Pump Station: waste materials.

e Various Facilities: waste materials (as needed).

The following documents are attached:

o Blue Authorization Form - this form provides the project name and project number, the action that
is being requested of the Board, and it provides a list of approvals that are required prior to being
acted on by the Board.

e One (1) set of Contract Documents.

Budget Information:
Department No.: 100 Production Department

Unit No. 1010 Sturgeon Point; O&M Item 35, Refuse and Disposal

Unit No. 1015 Van de Water; O&M Item 35, Refuse and Disposal

Unit No. 1020 Control Operations; O&M Item 19, Payment to Contractors - Others
Department No.: 300 Administration

Unit No. 3070 Facilities; O&M Item 35, Refuse and Disposal

MWW:jmf

Attachments

cc: L.Kowalski
B.Stoll
ECWA-927-2201-X-12
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ERIE COUNTY WATER AUTHORITY

AUTHORIZATION FORM
For Approval/Execution of Documents
(check which apply)
Contract: Project No.: 202200044

Project Description: Furnish Necessary Labor and Materials for the Pickup, Hauling, and
Disposal of Aluminum-Based Residuals, Zebra Mussels, and Other Debris and Waste Located at
Different Properties Belonging to the ECWA from 05/01/2022 through 04/30/2023

Item Description:

|:| Agreement D Professional Service Contract D Amendment |:| Change Order
| | BCD || NYSDOT Agreement Contract Documents | | Addendum
I:l Recommendation for Award of Contract D Recommendation to Reject Bids

|:| Request for Proposals

I:l Other

Action Requested:
I:l Board Authorization to Execute Legal Approval
|:| Board Authorization to Award D Execution by the Chairman
Board Authorization to Advertise for Bids D Execution by the Secretary to the Authority
|:| Board Authorization to Solicit Request for Proposals

|:| Other

Approvals Needed:

APPROVED AS TO CONTENT:
Sr. Production Engineer W@*“—" Date: 2/15/2022
Chief Operating Officer //,/)o&é/ /‘/ v',.f/ Date: _2/15/2022
Executive Engineer : ‘,zmd 4 /’Mu Date: 02/15/2022

Director of Administration ]ﬁ@%%zdz Date:  02/15/202:

Risk Manager WMQW Date: 2/15/2022

Chief Financial Officer %W,Ma W Date: 02/15/2022
Legal %{,—» DI Date: 2/15/2022
APPROVED FOR BOARD RESOLUTION:

Secretary to the Authority 7%\[{/‘- ——— Date: 2/15/22

Remarks: Unit price contract

Resolution Date: Item No: I
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Set No:

Project Manual

Furnish Necessary Labor and Materials
for the Pickup, Hauling, and Disposal of
Aluminum-Based Residuals, Zebra Mussels,
and Other Debris and Waste
Located at Different Properties Belonging
to the Erie County Water Authority
for One Year from May 1, 2022 through
April 30, 2023
Project No. 202200044

February 2022

Erie County Water Authority

3030 Union Road
Cheektowaga, New York 14227




ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022 THROUGH
APRIL 30,2023

ECWA PROJECT NO: 202200044

FEBRUARY 2022

ERIE COUNTY WATER AUTHORITY
3030 Union Road
Cheektowaga, New York 14227

Waste Disposal Contract, 2022-2023, Certification Page,
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ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022 THROUGH

APRIL 30,2023
PROJECT No: 202200044
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APPENDICES
A. Women and Minority Business Enterprise Policy
B. Insurance Requirements
C. Prevailing Wage Rate Schedule
D. Water Treatment Plant Residual Sampling Results

END OF TABLE OF CONTENTS
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ERIE COUNTY WATER AUTHORITY
295 MAIN STREET, ROOM 350
BUFFALO, NEW YORK 14203

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022 THROUGH
APRIL 30,2023
PROJECT NoO: 202200044

NOTICE TO BIDDERS

The Erie County Water Authority will receive separate, sealed bids for the furnishing of all
labor, plant, tools, equipment and specified materials or services for the FURNISHING
NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING, AND
DISPOSAL OF ALUMINUM BASED RESIDUALS, ZEBRA MUSSELS, AND OTHER
DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES BELONGING TO
THE ERIE COUNTY WATER AUTHORITY FOR ONE YEAR FROM MAY 1, 2022
THROUGH APRIL 30, 2023. The work consists of waste removal from The Erie County
Water Authorities’ facilities.

Bids must be received by the Erie County Water Authority no later than (Time) a.m. EST, on
(Day of week, Date) at the Service Center Front Desk, Erie County Water Authority, 3030 Union
Road, Cheektowaga, New York 14227.

All bid openings are recorded and posted on the ECWA website, along with the bids results.

When permitted, members of the public may be present to observe the bid opening. All attendees
must bring a government-issued photo identification (driver’s license preferred) and check-in
with the ECWA receptionist before being allowed entry to the bid opening.

Whenever the Erie County Water Authority is operating under a Declaration of Emergency due
to a pandemic or other general state of emergencies, members of the public may be precluded
from being present at such bid opening.

ANYONE ENTERING THE SERVICE CENTER OR OTHER AUTHORITY
FACILITIES IS SUBJECT TO SUCH RESTRICTIONS OR LIMITATIONS IN PLACE
AT THE TIME OF ENTRY.

All bids being mailed (including FedEx, UPS, Priority Mail, etc.) or delivered shall be directed
to the “SERVICE CENTER FRONT DESK?” at the address listed above in a sealed envelope and
be clearly marked on the outside of the mailing or hand-delivered envelope “BID ENCLOSED-
FURNISHING NECESSARY LABOR AND MATERIALS FOR THE PICKUP,
HAULING, AND DISPOSAL OF ALUMINUM BASED RESIDUALS, ZEBRA
MUSSELS, AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT
PROPERTIES BELONGING TO THE ERIE COUNTY WATER AUTHORITY FOR
ONE YEAR FROM MAY 1, 2022 THROUGH APRIL 30, 2023.”

Waste Disposal Contract, 2022-2023, Notice to Bidders,
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https://www.ecwa.org/doing-business/bid-opportunities/type:closed/

Beginning at 9:00 a.m., on (Day of week, Date), Project Manuals and accompanying drawings, if
applicable, may be obtained by writing the Service Center Front Desk at the above address or
calling 716-684-1510, between the hours of 9:00 a.m. and 4:00 p.m. Contract Documents will be
mailed to prospective bidders wishing to obtain a set upon receipt of prospective bidder’s charge
number for UPS or FedEx. The mailing date will be considered the bidder’s date of receipt.
Partial sets of documents will not be available.

Each bid shall be accompanied by a certified check or bid bond in the amount of five percent
(5%) of the amount of the bid.

In accordance with State Finance Law §§139-j and 139-k, all questions about meaning or intent
of the bidding documents shall be submitted to the designated contact person in writing. The
designated contact is Brenden P Stoll , Engineering Draftsworker, Erie County Water Authority,
3030 Union Road, Cheektowaga, New York 14227, telephone 716-685-8523, email:
bstoll@ecwa.org.

The Erie County Water Authority reserves the right to reject any and all bids or to accept any bid
deemed to be for the best interest of the Water Authority even though the proposal chosen may
result in the award of the contract to a bidder whose bid is not mathematically lowest.

ERIE COUNTY WATER AUTHORITY

TERRENCE D. McCRACKEN
Secretary to the Authority

Waste Disposal Contract, 2022-2023, Notice to Bidders,
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ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022, THROUGH APRIL 30, 2023
PROJECT NO: 202200044

SECTION 00200
INSTRUCTIONS TO BIDDERS

TABLE OF ARTICLES

Defined Terms

Bids Received

Location and Scope of Work

Copies of Bidding Documents
Qualifications of Bidders
Examination of Bidding Documents, other Related Data and Site
Pre-Bid Conference

Site and Other Areas

9. Interpretations and Addenda

10. Bid Security

11. Contract Times

12. Liquidated and Special Damages

13. Substitute and “Or Equal” Items

14. Subcontractors, Suppliers, and Others
15. Preparation of Bid

16. Basis of Bids; Comparison of Bids
17. Submittal of Bid

18. Modification or Withdrawal of Bid
19. Opening of Bids

20. Disqualification of Bidders

21. Bids to Remain Subject to Acceptance
22. Award of Contract

23. Contract Securities

24. Contractor’s Insurance

25. Signing of Agreement

26. Notice to Proceed

27. Partnering - Not Used

28. Sales and Use Taxes

29. Additional Requirements

PN R
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ARTICLE 1 - DEFINED TERMS

1.01

1.02

Terms used in these Instructions to Bidders will have the meanings indicated in the
General Conditions and Supplementary Conditions. Additional terms used in these
Instructions to Bidders have the meanings indicated below which are applicable to both
the singular and plural thereof.

Additional terms used in these Instructions to Bidders have the meanings indicated below
which are applicable to both the singular and plural thereof.

A. Bidder: The individual or entity who submits a Bid directly to OWNER.

B. Issuing Office: The office from which the Bidding Documents are to be issued and
where the bidding procedures are to be administered.

C. Successful Bidder: The Bidder submitting a responsive Bid to whom OWNER (on
the basis of OWNER'’S evaluation as hereinafter provided) makes an award. Also
known as CONTRACTOR.

D. ENGINEER: As defined in the Agreement, Section 00500, under Article 2.

ARTICLE 2 - BIDS RECEIVED

2.01

Refer to Notice to Bidders for information on receipt of Bids.

ARTICLE 3 - LOCATION AND SCOPE OF WORK

3.01

Refer to Section 01100 of the General Requirements for the location and scope of the
Work.

ARTICLE 4 - COPIES OF BIDDING DOCUMENTS

4.01  Refer to Notice to Bidders for information on examination and procurement of Bidding
Documents.

4.02  The Issuing Office is the Service Center Front Desk, Erie County Water Authority, 3030
Union Road, Cheektowaga, New York 14227.

4.03  Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER,
nor ENGINEER assumes any responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

Waste Disposal Contract, 2021-2023, Instructions to Bidders
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4.04

OWNER and ENGINEER in making copies of Bidding Documents available on the
above terms do so only for the purpose of obtaining Bids for the Work and do not confer
a license or grant permission for any other use.

ARTICLE 5 - QUALIFICATIONS OF BIDDERS

5.01

5.02

5.03

Bidders shall be experienced in the kind of Work to be performed, shall have the
necessary equipment therefore, and shall possess sufficient capital to properly execute
the Work within the time allowed. Bids received from Bidders who have previously
failed to complete work within the time required, or who have previously performed
similar work in an unsatisfactory manner, may be rejected. A Bid may be rejected if
Bidder cannot show that Bidder has the necessary ability, plant and equipment to
commence the Work at the time prescribed and thereafter to prosecute and complete the
Work at the rate or within the time specified. A Bid may be rejected if Bidder is already
obligated for the performance of other work which would delay the commencement,
prosecution or completion of the Work.

To demonstrate qualifications to perform the Work, Bidder shall complete and submit
with its Bid the Bidder Qualifications Statement which is bound in the Project Manual.
Bidders may be asked to furnish additional data to demonstrate their qualifications.

Bidders shall be qualified to do business in the state where the Project is located or
covenant to obtain such qualification prior to signing the Agreement.

ARTICLE 6 - EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA,

6.01

AND SITE
Subsurface and Physical Conditions

A. The Supplementary Conditions identify:

1. Those reports of explorations and tests of subsurface conditions at or
contiguous to the Site which have been utilized by ENGINEER in preparation
of the Bidding Documents.

2.  Those drawings of physical conditions in or relating to existing surface and
subsurface structures (except underground facilities) which are at or
contiguous to the Site that have been utilized by ENGINEER in preparation of
the Bidding Documents.

B. Copies of the reports and drawings referenced in the Supplementary Conditions will
be made available by ENGINEER to any Bidder on request. Those reports and
drawings are not part of the Contract Documents, but the “technical data” contained
therein upon which Bidder is entitled to rely as provided in paragraph 4.02 of the
General Conditions has been identified and established in paragraph SC-4.02 of the

Waste Disposal Contract, 2021-2023, Instructions to Bidders
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Supplementary Conditions. Bidder is responsible for any interpretation or
conclusion drawn from any “technical data” or any other data, interpretations,
opinions or information contained in such reports or shown or indicated in such
drawings.

6.02  Underground Facilities - Physical Conditions

A. Information and data shown or indicated in the Bidding Documents with respect to
existing Underground Facilities at or contiguous to the Site is based upon
information and data furnished to OWNER and ENGINEER by owners of such
Underground Facilities, including OWNER, or others.

6.03  Hazardous Environmental Condition

A. OWNER has no actual knowledge of a hazardous environmental condition at the
Site.

6.04  Provisions concerning responsibilities for the adequacy of data, if any, furnished to
prospective Bidders with respect to subsurface conditions, other physical conditions and
Underground Facilities, and possible changes in the Bidding Documents due to differing
or unforeseen conditions appear in paragraphs 4.02, 4.03 and 4.04 of the General
Conditions. Provisions concerning responsibilities for the adequacy of data furnished to
prospective Bidders with respect to a Hazardous Environmental Condition at the Site, if
any, and possible changes in the Bidding Documents due to any Hazardous
Environmental Condition uncovered or revealed at the Site which was not shown or
indicated in the Drawings or Specifications or identified in the Contract Documents to be
within the Scope of Work appear in paragraph 4.06 of the General Conditions.

6.05 On request, OWNER will provide Bidder access to the Site to conduct such
examinations, investigations, explorations, tests and studies as each Bidder deems
necessary for submission of a Bid. Bidder shall fill all holes and clean up and restore the
Site to its former conditions upon completion of such explorations, investigations, tests
and studies.

6.06  On request, OWNER will conduct a Site visit during OWNER’S normal business hours.

6.07 Reference is made to the Supplementary Conditions for identification of the general
nature of other work that is to be performed at the Site by OWNER or others (such as
utilities and other prime contractors) that relates to the Work for which a Bid is to be
submitted. On request, and if available, OWNER will provide to Bidder, for
examination, access to or copies of the contract documents for such other work.

Waste Disposal Contract, 2021-2023, Instructions to Bidders
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6.08 It is the responsibility of Bidder, before submitting a Bid to:

A. Examine and carefully study the Bidding Documents, including any Addenda and
the other related data identified in the Bidding Documents;

B. Visit the Site and become familiar with and satisfy Bidder as to the general, local
and Site conditions that may affect cost, progress and performance of the Work;

C. Become familiar with and satisfy Bidder as to all federal, state and local Laws and
Regulations that may affect cost, progress and performance of the Work;

D. Carefully study all reports of explorations and tests of subsurface conditions at or
contiguous to the Site and all drawings of physical conditions in or relating to
existing surface or subsurface structures at or contiguous to the Site (except
Underground Facilities) which have been identified in the Supplementary
Conditions as provided in paragraph 4.02 of the General Conditions, and to
carefully study all reports and drawings of a Hazardous Environmental Condition
identified at the Site, if any, which have been identified in the Supplementary
Conditions as provided in paragraph 4.06 of the General Conditions;

E. Obtain and carefully study (or assume responsibility for having done so) all
examinations, investigations, explorations, tests, studies, and data concerning
conditions (surface, subsurface and Underground Facilities) at or contiguous to the
Site which may affect cost, progress or performance of the Work or which relate to
any aspect of the means, methods, techniques, sequences and procedures of
construction to be employed by Bidder, including any specific means, methods,
techniques, sequences and procedures of construction expressly required by the
Bidding Documents, and safety precautions and programs incident thereto;

F. Agree at the time of submitting its Bid that no further examinations, investigations,
explorations, tests, studies, or data are necessary for the determination of its Bid for
the performance of the Work at the price bid and within the times and in accordance
with the other terms and conditions of the Bidding Documents;

G. Become aware of the general nature of work (if any) to be performed by OWNER
and others at the Site that relates to the Work as indicated in the Bidding
Documents;

H. Correlate the information known to Bidder, information and observations obtained
from visits to the Site, reports and drawings identified in the Bidding Documents,
and all additional examinations, investigations, explorations, tests, studies and data
with the Bidding Documents;

Waste Disposal Contract, 2021-2023, Instructions to Bidders
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6.09

I.  Promptly give ENGINEER written notice of all conflicts, errors, ambiguities or
discrepancies that Bidder discovers in the Bidding Documents and confirm that the
written resolution thereof by ENGINEER is acceptable to Bidder; and

J. Determine that the Bidding Documents are generally sufficient to indicate and
convey understanding of all terms and conditions for the performance of the Work.

The submission of a Bid will constitute an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article 6, that without exception the
Bid is premised upon performing the Work required by the Bidding Documents and
applying any specific means, methods, techniques, sequences or procedures of
construction that may be shown or indicated or expressly required by the Bidding
Documents, that Bidder has given ENGINEER written notice of all conflicts, errors,
ambiguities and discrepancies that Bidder has discovered in the Bidding Documents and
the written resolutions thereof by ENGINEER are acceptable to Bidder, and that the
Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performing the Work.

ARTICLE 7 - PRE-BID CONFERENCE

7.01

A pre-bid conference will be held if so indicated in the Notice to Bidders, and will be as
follows. Representatives of the OWNER and ENGINEER will be present to discuss the
Project. Bidders are encouraged to attend and participate at the conference. ENGINEER
will transmit to all prospective Bidders of record such Addenda as ENGINEER considers
necessary in response to questions raised at the conference. Oral statements may not be
relied upon and will not be binding or legally effective.

ARTICLE 8 - SITE AND OTHER AREAS

8.01

The Site is identified in the Bidding Documents. All additional lands and access thereto
required for temporary construction facilities, construction equipment, or storage of
materials and equipment, to be incorporated into the Work are to be obtained and paid for
by CONTRACTOR. Easements for permanent structures or permanent changes in
existing facilities are to be obtained and paid for by OWNER unless otherwise provided
in the Bidding Documents.

ARTICLE 9 - INTERPRETATIONS AND ADDENDA

9.01

All questions about the meaning or intent of the Bidding Documents shall be submitted
to ENGINEER in writing. In order to receive consideration, questions must be received
by ENGINEER at least ten (10) days prior to the date for the opening of Bids.
Interpretations, clarifications, and/or supplemental instructions considered necessary by
ENGINEER in response to such questions will be issued by Addenda to all parties
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9.02

recorded by ENGINEER as having received the Bidding Documents. Such Addenda will
be issued: (1) by mail, either Registered or Certified, with return receipt requested, (2) by
email, or (3) through an online bid distribution platform. Such Addenda will be issued
for receipt not later than three (3) days prior to the date for the opening of Bids. Failure
of any Bidder to receive such Addendum or interpretation shall not relieve any bidder
from any obligation under his bid submitted. All Addenda so issued shall become part of
the Contract Documents. All Addenda must be submitted with the bid proposal and be
properly signed by the Bidder as part of the Bid Documents. Only questions answered by
Addenda will be binding. The OWNER will not be responsible for any other
explanations or interpretation of such documents which anyone presumes to make on
behalf of the OWNER before expiration of the time set for the receipt of Bids. No
interpretation of the meaning of the plans, specifications or other Contract Documents
will be made to any bidder orally. Oral and other interpretations or clarifications will be
without legal effect.

Addenda may also be issued to clarify, correct or change the Bidding Documents as
deemed advisable by OWNER or ENGINEER. Such Addenda, if any, will be issued in
the manner and within the time period stated in paragraph 9.01.

ARTICLE 10 - BID SECURITY

10.01

10.02

10.03

10.04

A Bid must be accompanied by Bid security made payable to the OWNER in the amount
of five percent of Bidder’s maximum Bid price and in the form of certified check or Bid
Bond.

Bid Bond shall be on the form bound in the Project Manual. Bid Bond shall be issued by
a surety meeting the requirements of paragraphs 5.01 and 5.02 of the General Conditions.
The Bid Bond must contain original signatures in ink. Pencil, stamped, thermal faxed,
Xeroxed, or any other copies of the signature shall be grounds for voiding the Bid.

The Bid security of the Successful Bidder will be retained until such Bidder has executed
the Contract Documents, furnished the required contract security and met the other
conditions of the Notice of Award, whereupon the Bid security will be returned. If the
Successful Bidder fails to sign and deliver the Contract Documents and furnish the
required contract security within 15 days after the Notice of Award, OWNER may annul
the Notice of Award and the Bid security of that Bidder will be forfeited to the OWNER
as liquidated damages for such failure.

The Bid security of the three lowest bidders may be retained by OWNER until the earlier
of the seventh day after the Effective Date of the Agreement or the forty-first day after
the Bid opening whereupon the Bid security furnished by such Bidders will be returned.
The Bid security of Bidders whom OWNER believes do not have a reasonable chance of
receiving an award will be returned within seven days of the Bid opening.
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ARTICLE 11 - CONTRACT TIMES

11.01

The number of days within which the Work is to be substantially completed and also
completed and ready for final payment (the Contract Times) are set forth in the
Agreement.

ARTICLE 12 - LIQUIDATED AND SPECIAL DAMAGES

12.01

Provisions for liquidated and special damages, if any, are set forth in the Agreement.

ARTICLE 13 - SUBSTITUTE AND “OR EQUAL” ITEMS

13.01

13.02

The Contract, if awarded, will be on the basis of materials and equipment specified or
described in the Bidding Documents without consideration of possible substitute or “or-
equal” items. Whenever it is specified or described in the Bidding Documents that a
substitute or “or-equal” item of material or equipment may be furnished or used by
CONTRACTOR if acceptable to ENGINEER, application for such acceptance will not
be considered by ENGINEER until after the Effective Date of the Agreement. The
procedure for submittal of any such application by CONTRACTOR and consideration by
ENGINEER is set forth in the General Conditions which may be supplemented in the
General Requirements.

Refer to Section 01630 of the General Requirements for the period of time after the
Effective Date of the Agreement during which the ENGINEER will accept applications
for substitute or “or-equal” items of material or equipment.

ARTICLE 14 - SUBCONTRACTORS, SUPPLIERS, AND OTHERS

14.01

If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers,
individuals or entities to be submitted to OWNER in advance of a specified date prior to
the Effective Date of the Agreement, the apparent Successful Bidder, and any other
Bidder so requested, shall within five days after Bid opening submit to OWNER a list of
all such Subcontractors, Suppliers, other individuals or entities proposed for those
portions of the Work for which such identification is required. Such list shall be
accompanied by an experience statement with pertinent information regarding similar
projects and other evidence of qualifications for each such Subcontractor, Supplier,
individual or entity if requested by OWNER. If OWNER or ENGINEER, after due
investigation, has reasonable objection to any proposed Subcontractor, Supplier,
individual or entity, OWNER may, before the Notice of Award is given, request the
apparent Successful Bidder to submit an acceptable substitute without an increase in Bid
price.
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14.02

14.03

If apparent Successful Bidder declines to make any such substitution, OWNER may
award the Contract to the next lowest Bidder that proposes to use acceptable
Subcontractors, Suppliers and other individuals or entities. Declining to make requested
substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder.
Any Subcontractor, Supplier, individual or entity so listed and against which OWNER or
ENGINEER makes no written objection prior to the giving of the Notice of Award will
be deemed acceptable to OWNER and ENGINEER subject to revocation of such
acceptance after the Effective Date of the Agreement as provided in paragraph 6.06 of
the General Conditions.

CONTRACTOR shall not be required to employ any Subcontractor, Supplier, individual
or entity against whom CONTRACTOR has reasonable objection.

ARTICLE 15 - PREPARATION OF BID

15.01

15.02

15.03

A Bid must be made on the Bid form bound in the Project Manual. The Bid form shall
not be separated from the Project Manual nor shall it be altered in any way.

All blanks in the Bid Form shall be completed by printing in black ink or by typewriter.
A Bid price shall be indicated in both words and numbers for each Bid item listed therein
or the words “No Bid”, or “Not Applicable” entered. In case of discrepancy between the
words and the numerals, the words shall govern. Ditto marks are not considered writing
or printing and shall not be used.

A Bid shall be executed as stated below.
A. A Bid by an individual shall show the Bidder’s name and official address.

B. A Bid by a partnership shall be executed in the partnership name and signed by a
partner (whose title shall appear under the signature), accompanied by evidence of
authority to sign. The official address of the partnership shall be shown below the
signature.

C. A Bid by a joint venture shall be executed by each joint venturer in the manner
indicated on the Bid form. The official address of the joint venture shall be shown
below the signature.

D. A Bid by a corporation shall be executed in the corporate name by an officer of the
corporation and shall be accompanied by a certified copy of a resolution of the
board of directors authorizing the person signing the Bid to do so on behalf of the
corporation. The corporate seal shall be affixed and attested by the secretary or an
assistant secretary. The state of incorporation and the official corporate address
shall be shown below the signature.
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E. A Bid by a limited liability company shall be executed in the name of the firm and
signed by a member accompanied by evidence of authority to sign. The state of
formation of the firm and the official address of the firm shall be shown below the
signature.

F.  All names shall be typed or printed in black ink below the signature.

G. Evidence of authority to conduct business as an out-of-state corporation in the state
where the Work is to be performed shall be provided, if applicable.

15.04 The Bid shall contain an acknowledgment of the receipt of all Addenda in the space
provided on the Bid form.

15.05 The address and telephone number for communications regarding the Bid shall be

shown.

15.06 In addition to the Bid Form, the following listed documents, which are bound in the
Project Manual in Section 00430 - Bid Form Supplements and Section 00450 — Bidder’s
Qualification Statement, shall be submitted with the Bid. Each document shall be
executed in the manner described in paragraph 15.03 unless another manner is indicated.

A.

B
C.
D

H.

Bid Security Form.
Section 2875 of the Public Authorities Law.
Section 2876 of the Public Authorities Law.

Section 2878 of the Public Authorities Law, Non-collusive Bidding
Certification.

State Finance Law Requirements.
Statement Regarding Prevention of Unlawful Discriminatory Practices.

Bidder’s Qualification Statement, including Attachments A, B, C and D
and Bidder’s “Experience in The Installation of Tapping Sleeves & Valves
on Prestressed Concrete Cylinder Pipe”, if applicable.

All Addenda.

ARTICLE 16 - BASIS OF BIDS; COMPARISON OF BIDS

16.01 Lump Sum and Unit Price

A. Bidder shall submit its Bid on the basis of each lump sum item and unit price item
as set forth in the Bid Form. For each unit price item on the Bid form, Bidder shall
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16.02

enter the unit price Bid, and shall enter the computation of the respective quantity
times the Bidder’s unit price for that item. Bidder shall compute and enter in the
space provided on the Bid form, the total of all lump sum items and the total of the
products of quantity and unit price Bid for each unit price item.

B. For determination of the apparent low Bidder, Bids will be evaluated on the basis of
the total of all lump sum items and the total of the products of the estimated
quantity of each item and unit price Bid for that item.

C. The quantities for the unit price items are unpredictable and the ENGINEER has
inserted certain quantities in the Bid Form to be used solely for purpose of
comparison bids.

D. Fixed minimum unit prices may have been established for some of the items in the
Bid. The prices represent the minimum amounts which will be paid the
CONTRACTOR for these items. If in the opinion of the Bidder these prices do not
reflect the actual value of the work involved the Bidder may void the given fixed
minimum unit price for that specific item and enter a higher unit price in the spaces
provided in the Bid Sheets.

Discrepancies between words and figures will be resolved in favor of words.
Discrepancies between the multiplication of units of Work and unit prices will be
resolved in favor of the unit prices. Discrepancies between the indicated sum of any
column of figures and the correct sum thereof will be resolved in favor of the correct
sum.

ARTICLE 17 - SUBMITTAL OF BID

17.01

17.02

17.03

A Bid shall be submitted no later than the date and time prescribed and at the place
indicated in the Notice to Bidders. The entire Project Manual must be submitted with all
proper forms completed and signed as required.

Bid shall be enclosed in an opaque sealed envelope plainly marked on the outside with
the Project title (and, if applicable, the designated portion of the Project for which the
Bid is submitted) the name and address of the Bidder and its license or registration
number, if applicable. Bid shall be accompanied by Bid security and other required
documents.

All bids being mailed (including FedEx, UPS, Priority Mail, etc.) or hand-delivered to
the Erie County Water Authority shall follow the procedure as defined in Section 00100,
Notice To Bidders.
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ARTICLE 18 - MODIFICATION OR WITHDRAWAL OF BID
18.01 Withdrawal Prior to Bid Opening:

A. A Bid may be withdrawn by an appropriate document duly executed, in the manner
that a Bid must be executed and delivered to the place where Bids are to be
submitted prior to the date and time fixed for the opening of Bids. Upon receipt of
such written notice, the unopened Bid will be returned to the Bidder.

18.02 Modification Prior to Bid Opening:

A. If a Bidder wishes to modify its Bid, Bidder must withdraw its initial Bid in the
manner specified in paragraph 18.01.A and submit a new Bid.

18.03 No Bids may be withdrawn after the time set for the Bid Opening.

ARTICLE 19 - OPENING OF BIDS

19.01 Bids will be opened at the time and place where Bids are to be submitted and, unless
obviously non-responsive, read aloud publicly. An abstract of the Bids will be made
available to Bidders after the opening.

19.02 Bids received by mail or otherwise after the date and time specified for the opening of
Bids will not be accepted and will be returned to the Bidder unopened.

19.03 Bid results are available on the Erie County Water Authority website, www.ecwa.org
(under Doing Business tab, select option Business Opportunities). No bid results will be
given over the telephone.

ARTICLE 20 - DISQUALIFICATION OF BIDDERS

20.01 More than one Bid for the same Work from an individual or entity under the same or
different names will not be considered. Reasonable grounds for believing that any
Bidder has an interest in more than one Bid for the Work may be cause for
disqualification of that Bidder and the rejection of all Bids in which that Bidder has an
interest.

ARTICLE 21 - BIDS TO REMAIN SUBJECT TO ACCEPTANCE

21.01 All Bids shall remain subject to acceptance for forty five days after the day of the Bid
opening, but OWNER may, in its sole discretion, release any Bid and return the Bid
security prior to that date.
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21.02

21.03

In the event that the OWNER requires more than 45 calendar days after the actual date of
the Bid Opening to award the contract, Bidders shall, when requested, provide to
ENGINEER a written extension of time for OWNER to award the contract. Bidders
shall also provide, to ENGINEER, written Consent of Surety for extension of the bid
bond.

In the event that the OWNER requires more than 45 calendar days after the actual date of
the Bid Opening to award the contract, and the lowest qualified bidder does not grant an
extension of time for the OWNER to award the contract, the OWNER reserves the right
to award to the second lowest qualified bidder.

ARTICLE 22 - AWARD OF CONTRACT

22.01

22.02

22.03

22.04

22.05

22.06

OWNER reserves the right to reject any or all Bids, including without limitation the right
to reject any or all nonconforming, non-responsive or conditional Bids. Bids may be
rejected if they show any omissions, alterations of form, additions not called for,
conditional or alternate bids other than are provided for in the Bid Form, bids containing
escalation clauses or irregularities of any kind. OWNER further reserves the right to
reject the Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to be
non-responsible. OWNER also reserves the right to waive any informality not involving
price, time or changes in the Work, if it is deemed to be in the best interest of the
OWNER. The Bidder will not be allowed to take advantage of any error or omission.

OWNER reserves the right to reject any Bid not accompanied by specified
documentation and Bid security. In the event that OWNER requires more than 45
calendar days after the actual Bid opening date to award the contract, Bidders shall
provide to ENGINEER written Consent of Surety of the Bid Bond.

OWNER reserves the right to reject any Bid that, in its sole discretion, is considered to
be unbalanced or unreasonable as to the amount bid for any lump sum or unit price item.

In evaluating Bidders, OWNER will consider their qualifications whether or not their
Bids comply with the prescribed requirements, the alternatives, if any, the lump sum and
unit prices, and other data as may be requested in the Bid Form or prior to the Notice of
Award.

OWNER may consider the qualifications and experience of Subcontractors, Suppliers
and other individuals or entities proposed for those portions of the Work for which the
identity of Subcontractors, Suppliers and other individuals or entities must be submitted
as provided in the Supplementary Conditions.

OWNER may conduct such investigations as OWNER deems necessary to establish the
responsibility, qualifications and financial ability of the Bidders to perform the Work in
accordance with the Contract Documents. OWNER reserves the right to reject the Bid of
any Bidder who does not pass any such evaluation to OWNER’S satisfaction.
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22.07 OWNER reserves the right to accept any Bid deemed to be in its best interests even
though the Bid chosen may result in the award of the Contract to a Bidder whose Bid is
not, on a mathematical basis alone, the low Bid.

22.08 The OWNER may elect not to award a contract at this time due to budgetary or other
considerations. OWNER reserves the right to reject any or all proposals and to re-bid the
contract if the OWNER deems it in the public interest to do so.

22.09 Contracts shall be awarded only pursuant to resolution.

22.10 OWNER reserves the right to reject any bids from Bidders who are in arrears to, or in
litigation with, the Erie County Water Authority or the County of Erie upon any debt or
contract, or in default as surety or otherwise upon any obligation of the Erie County
Water Authority or the County of Erie.

ARTICLE 23 - CONTRACT SECURITIES

23.01 Performance Bond shall be in the form of Engineers Joint Contract Documents
Committee (EJCDC) “Construction Performance Bond”, 1910-28-A. Payment Bond
shall be in the form of EJCDC “Construction Payment Bond”, 1910-28-B. The amounts
of and other requirements for Performance and Payment Bonds are stated in paragraph
5.01 of the General Conditions. The requirements for delivery of Bonds are stated in
paragraph 2.01 of the General Conditions. Additional requirements may be stated in the
Supplementary Conditions.

23.02 Successful Bidder shall within five days from the date of the Notice of Award deliver to
OWNER, for OWNER’S review and approval, the Performance Bond and the Payment
Bond CONTRACTOR proposes to furnish at the time of the execution of the Agreement.

ARTICLE 24 - CONTRACTOR’S INSURANCE

24.01 The requirements for CONTRACTOR’S insurance and delivery of insurance certificates
are stated in Article 5 of the General Conditions and in the Supplementary Conditions.

ARTICLE 25 - SIGNING OF AGREEMENT

25.01 When OWNER gives a Notice of Award to the Successful Bidder, it will be
accompanied by the required number of unsigned counterparts of the Agreement with the
other Contract Documents, which are identified in the Agreement as attached thereto.
Within five days thereafter, Successful Bidder shall sign and deliver the required number
of counterparts of the Agreement and attached documents to OWNER.
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ARTICLE 26 - NOTICE TO PROCEED

26.01 Issuance of the Notice to Proceed shall be as stated in Article 2 of the General
Conditions.

ARTICLE 27 - PARTNERING (NOT USED)

ARTICLE 28 - SALES AND USE TAXES
28.01 Refer to Supplementary Conditions paragraph SC-6.10 for information on OWNER’S

exemption from sales and use taxes on materials and equipment to be incorporated into
the Work. Do not include said taxes in Bid.

ARTICLE 29 - ADDITIONAL REQUIREMENTS

29.01 Refer to Supplementary Conditions Paragraph SC-18.03 for information on OWNER’S
Women and Minority Business Enterprise requirements.

END OF SECTION
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ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022, THROUGH APRIL 30, 2023
PROJECT NO: 202200044

SECTION 00360

PERMIT APPLICATIONS

ARTICLE 1 - GENERAL

1.01

1.02

CONTRACTOR shall apply for and is responsible for complying with all requirements of
the local, State, and Federal regulatory agencies.

CONTRACTOR shall include all permit fees and permit requirements in his unit bid
prices for the project and will not receive separate payment for any permit fees, including
all associated permit conditions.

ARTICLE 2 - SAMPLE PERMIT APPLICATIONS

2.01

2.02

CONTRACTOR shall apply and be responsible for a New York State Department of
Environmental Conservation, “Application for Treatment of an Industrial Waste stream,”
for the disposal of aluminum-based residuals as part of this contract.

A sample, New York State Department of Environmental Conservation, “Application for
Treatment of an Industrial Waste stream” can be found in APPENDIX D of these
contract documents.

END OF SECTION
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ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022 THROUGH APRIL 30,2023
PROJECT NO: 202200044

(This Bid Form shall not be detached from the Project Manual. The entire Project Manual shall
be returned with the executed Bid.)

SECTION 00410
BID FORMS
BID FOR:
Erie County Water Authority

Furnish Necessary Labor and Materials for the Pickup, Hauling,
and Disposal of Aluminum-Based Residuals, Zebra Mussels,
and Other Debris and Waste Located at Different Properties
Belonging to the Erie County Water Authority

for One Year from May 1, 2022 Through April 30, 2023
Project No: 202200044

BID TO:

Service Center Front Desk

Erie County Water Authority
3030 Union Road
Cheektowaga, New York 14227

BID FROM:

(Print or Type Name of Bidder)
(/A Corporation/A Partnership/A Limited Liability Company/An
Individual/A Joint Venture/[Bidder to strike out inapplicable terms.])

Gentlemen:

1.01  The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
Agreement with OWNER in the form included in the Bidding Documents to perform all
Work as specified or indicated in the Bidding Documents for the price(s) and within the
times indicated in this Bid and in accordance with the Bidding Documents.
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

2.01

3.01

Bidder accepts all of the terms and conditions of the Notice to Bidders and Instructions to
Bidders, including without limitation those dealing with the disposition of Bid security.
This Bid will remain open subject to acceptance for the time period set forth in the
Instruction to Bidders. Bidder will sign the Agreement and will furnish the required
contract security, and other required documents within the time periods set forth in the
Bidding Documents.

In submitting this Bid, Bidder represents, as set forth in the Agreement, that:

Bidder has examined and carefully studied the Bidding Documents, the other related data
identified in the Bidding Documents, if any, and the following Addenda receipt of all of
which is hereby acknowledged.

Addendum No. Date Received Addendum No. Date Received

Bidder has visited the Site and become familiar with and is satisfied as to the general,
local and Site conditions that may affect cost, progress, and performance for the Work.

Bidder is familiar with and is satisfied as to all federal, state and local Laws and
Regulations that may affect cost, progress and performance of the Work.

Bidder has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or contiguous to the Site and all drawings of physical conditions in or
relating to existing surface or subsurface structures at or contiguous to the Site (except
Underground Facilities) which have been identified in the Supplementary Conditions as
provided in paragraph 4.02 of the General Conditions, and (2) reports and drawings of a
Hazardous Environmental Condition identified at the Site, if any, which have been
identified in the Supplementary Conditions as provided in paragraph 4.06 of the General
Conditions.

Bidder has obtained and carefully studied (or assumes responsibility for having done so)
all examinations, investigations, explorations, tests, studies and data concerning
conditions (surface, subsurface and Underground Facilities) at or contiguous to the Site
which may effect cost, progress or performance of the Work or which relate to any aspect
of the means, methods, techniques, sequences and procedures of construction to be
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

employed by Bidder, including applying the specific means, methods, techniques,
sequences, and procedures of construction expressly required by the Bidding Documents
to be employed by Bidder, and safety precautions and programs incident thereto.

F. Bidder does not consider that any further examinations, investigations, explorations,
tests, studies or data are necessary for the determination of this Bid for performance of
the Work at the price(s) and within the times and in accordance with the other terms and
conditions of the Bidding Documents.

G. Bidder is aware of the general nature of work to be performed by OWNER and others at
the Site that relates to the Work as indicated in the Bidding Documents.

H. Bidder has correlated the information known to Bidder, information and observations
obtained from visits to the Site, reports and drawings identified in the Bidding
Documents and all additional examinations, investigations, explorations, tests, studies
and data with the Bidding Documents.

I.  Bidder has given ENGINEER written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and the written
resolution thereof by ENGINEER is acceptable to Bidder.

J. The Bidding Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for the performance of the Work for which this Bid is submitted.

K. The quantities for the unit price items are unpredictable and the ENGINEER has inserted
certain quantities in the proposal to be used solely for purpose of comparison of bids.

L. Fixed minimum unit prices may have been established for some of the items in the Bid.
The prices represent the minimum amounts, which will be paid the CONTRACTOR for
these items. The Bidder shall include a price not less than the stated minimum. If in the
opinion of the Bidder these prices do not reflect the actual value of the work involved, the
Bidder may void the given fixed minimum unit price for that specific item and enter a
higher unit price in the spaces provided in the Bid Form sheets. Bidder’s Proposals
received which include a unit price less than the stated minimum shall be adjusted to meet
the fixed minimum unit price.
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

4.01 Bidder further represents that this Bid is genuine and is not made in the interest of or on
behalf of any undisclosed individual or entity and is not submitted in conformity with any
agreement or rules of any group, association, organization or corporation; Bidder has not
directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
Bidder has not solicited or induced any individual or entity to refrain from bidding;
Bidder has not sought by collusion to obtain for itself any advantage over any other
Bidder or over OWNER; and that no person or persons acting in any official capacity for
the OWNER are directly or indirectly interested in this Bid, or in any portion of the profit
thereof.

5.01  Bidder will complete the Work in accordance with the Contract Documents for:

Estimated Computed
Description Quantities Totals
Item 1 — Sturgeon Point Water Treatment Plant
Item 1A — For furnishing an 8§ cubic yard front lift
container, picking up, hauling, and disposal of
waste materials, at the Unit Price of
Dollars
and Cents
($ ) per load 75loads $
Item 1B — For furnishing a 4 cubic yard front lift
container, picking up, hauling, and disposal of
zebra mussels, at the Unit Price of
Dollars
and Cents
($ ) per load 75loads $
Waste Disposal Contract, 2022-2023 Bid Forms,
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

Item 1C — On a call-in basis, for furnishing

a 30 cubic yard roll-off type container, picking up,
hauling, and disposal of waste materials,

at the Unit Price of

Dollars

and Cents
$ ) per load 5 loads

Item 1D — For furnishing an industrial vacuum service
with operator for removing, hauling, and disposal of
aluminum-based residuals, or zebra mussels,

at the Unit Price of

Dollars

and Cents
($ ) per load 3 loads

Item 1E — For furnishing an industrial vacuum service
with operator for removing, hauling, and disposal of
septic materials from a 5000 gal tank,

at the Unit Price of

Dollars

and Cents
$ ) per load 3 loads

Item 1F- On a call-in basis, for furnishing recycling
totes for mixed office paper at the Unit Price of

Dollars

and Cents
($ ) per pickup 52 pickups
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P:\ECWA\P202200044\07 Specs Master\00410.docx 00410-5

Bid Forms,
Rev.2/09/22



FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

Item 2 — Van de Water Water Treatment Plant

Item 2A — For furnishing a 4 cubic yard front lift
container, picking up, hauling, and disposal of
waste materials, at the Unit Price of

Dollars
and Cents
($ ) per load 70 loads
Item 2B — For furnishing a 4 cubic yard front lift
container, picking up, hauling, and disposal of
zebra mussels, at the Unit Price of
Dollars
and Cents
($ ) per load 70 loads
Item 2C — On a call-in basis, for furnishing
a 30 cubic yard roll-off type container,
picking up, hauling, and disposal of
waste materials, at the Unit Price of
Dollars
and Cents
$ ) per load 2 loads
Item 2D — For furnishing a 20 cubic yard
container, picking up and hauling of
aluminum-based residuals, at the Unit Price of
Dollars
and Cents
$ ) per load 100 loads
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

Item 2E — For furnishing (2) 15 cubic yard
containers, picking up and hauling of
aluminum-based residuals at the Unit Price of

Dollars
and Cents
$ ) per load 250 loads
Item 2F — For disposal of aluminum-based
residuals, utilizing the 20 cubic yard or 15 cubic
yard containers, at the Unit Price of
Dollars
and Cents
$ ) per ton 2500 tons

Item 2G — For furnishing an industrial vacuum service
with operator for removing, hauling, and disposal of
aluminum-based residuals, or zebra mussels,

at the Unit Price of

Dollars

and Cents
$ ) per load 5 loads

Item 2H — On a call-in basis, for furnishing recycling
totes for mixed office paper at the Unit Price of

Dollars

and Cents
$ ) per pickup 52 Pickups
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

Item 3 — Service Center
Item 3A — For furnishing an 8 cubic yard front lift

container, picking up, hauling, and disposal of
waste materials, at the Unit Price of

Dollars
and Cents
($ ) per load 156 loads
Item 3B — On a call-in basis, for furnishing
a 30 cubic yard roll-off type container, picking up,
hauling, and disposal of waste materials,
(non-hazardous type C and D) at the Unit Price of
Dollars
and Cents
$ ) per load 4 loads
Item 3C — For furnishing an 8 cubic yard front lift
container, picking up, hauling, and disposal of
recycled cardboard. Container should be labeled
“Cardboard Only”, at the Unit Price of
Dollars
and Cents
($ ) per load 70 loads
Item 3D — On a call-in basis, for furnishing
recycling totes for mixed office paper at the Unit
Price of
Dollars
and Cents
(3 ) per each pickup 10 pickups

Waste Disposal Contract, 2022-2023
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

Item 4- Windom Booster Pumping Station

Item 4A- On a call-in basis, for furnishing

a 4 cubic yard front lift container, picking up,
hauling, and disposal of waste materials.

at the Unit Price of

Dollars

and Cents
($ ) per load 3loads $

Item 5 — Various facilities throughout the Erie County Water
Authority Service Area. Locations as defined in section 01270
of these contract documents.

Item 5A — On a call-in basis, for furnishing

a 30 cubic yard front lift container, picking up,
hauling, and disposal of waste materials, North Area.
at the Unit Price of

Dollars
and Cents
$ ) per load 3loads $
Item 5B — On a call-in basis, for furnishing
a 30 cubic yard front lift container, picking up,
hauling, and disposal of waste materials, South Area.
at the Unit Price of
Dollars
and Cents
$ ) per load 3loads $
Waste Disposal Contract, 2022-2023 Bid Forms,
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

TOTAL BID AMOUNT (This total is for convenience in $
comparing Bids and is not an official part of this Bid.) (Figures)
Dollars and Cents
(Written Amount)
Waste Disposal Contract, 2022-2023 Bid Forms,
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

Unit prices have been computed in accordance with paragraph 11.03.B of the General
Conditions.

Bidder acknowledges that estimated quantities of items of Unit Price Work are not guaranteed
and final payment will be based on actual quantities of Unit Price Work performed as provided in
the Contract Documents.

6.01 Bidder agrees that the Work will be substantially complete and completed and ready for
final payment in accordance with Paragraph 14.07.B of the General Conditions on or
before the dates or within the number of calendar days indicated in the Agreement.

6.02  Bidder accepts the provisions of the Agreement as to liquidated and special damages in
the event of failure to complete the Work within the times specified above.

7.01  The following documents are attached to and made a condition of this Bid:

A. Required Bid security in the amount of Dollars
($ ).

B. Section 2875 of the Public Authorities Law, Ground for Cancellation of Contract by
Public Authority.

C. Section 2876 of the Public Authorities Law, Disqualification to Contract with Public
Authority.

D. Section 2878 of the Public Authorities Law, Non-Collusive Bidding Certification.

E. Section 139 of State Finance Law, Lobbying.

F. Required Bidder Qualifications Statement with supporting data.

F.  Statement Regarding Prevention of Unlawful Discriminatory Practices.

G. All addenda.

8.01  The terms used in this Bid will have the meanings indicated in the Instructions to Bidders
and the General Conditions and Supplementary Conditions.

Respectfully submitted on ,20

Waste Disposal Contract, 2022-2023 Bid Forms,

P:AECWA\P202200044\07 Specs Master\00410.docx 00410-11 Rev.2/09/22



FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

If Bidder is:
An Individual

By

(Individual’s Signature)

(Printed or Typed Name of Individual)
Doing business as

License or Registration Number:

Business Address:

Phone No.: FAX No.:
A Partnership
By
(Firm Name)

(General Partner’s Signature)

(Printed or Typed Name of General Partner)
(Attach evidence of authority to sign.)

License or Registration Number:

Business Address:

Phone No.: FAX No.:

Waste Disposal Contract, 2022-2023 Bid Forms,
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

A Corporation

By
(Corporation Name)
(State of Incorporation)
By
(Signature of Officer Authorized to Sign)
(Printed or Typed Name and Title of Officer Authorized to Sign)
(Attach evidence of authority to sign.)
(CORPORATE
SEAL)

Attest

(Secretary)
License or Registration Number:
Business Address:
Phone No.: FAX No.:

Waste Disposal Contract, 2022-2023
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

Limited Liability Company

By

(Firm Name)

(State of Formation)

(Signature of Member/Authorized to Sign)

(Printed or Typed Name and Title of Member Authorized to Sign)
(Attach evidence of authority to sign.)

License or Registration Number:

Business Address:

Phone No.: FAX No.:

Waste Disposal Contract, 2022-2023
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FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,

AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY

FOR ONE YEAR, FROM MAY 1, 2022 THROUGH APRIL 30, 2023

A Joint Venture

Joint Venture Name:

By
(Signature)
(Printed or Typed Name) (Title)
(Address)
By
(Signature)
(Printed or Typed Name) (Title)
(Address)

Phone and FAX number and address for receipt of communications to joint venture:

(Each joint venturer must sign. The manner of signing for each individual, partnership,
corporation or limited liability company that is a party to the joint venture shall be in the
manner indicated above).

END OF BID FORM
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ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEARS FROM MAY 1, 2022 THROUGH APRIL 30,2023
PROJECT NO: 202200044

SECTION 00430

BID FORM SUPPLEMENTS

Bid Security Form

Section 2875 of the Public Authorities Law
Section 2876 of the Public Authorities Law
Section 2878 of the Public Authorities Law
State Finance Law Requirements

Section 139-L of the State Finance Law
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BID SECURITY FORM
BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER:
Erie County Water Authority
295 Main Street, Room 350

Buffalo, New York 14203

BID
BID DUE DATE:

PROJECT:

Furnish Necessary Labor and Materials for the Pickup, Hauling,
and Disposal of Aluminum-Based Residuals, Zebra Mussels,
and Other Debris and Waste Located at Different Properties
Belonging to the Erie County Water Authority

for One Year from May 1, 2022 Through April 30, 2023
Project No: 202200044

BOND
BOND NUMBER:
DATE: (Not later than Bid due date):
PENAL SUM:

(Words) (Figures)

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to
the terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on
its behalf by its authorized officer, agent, or representative.

BIDDER SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title

Waste Disposal Contract, 2022-2023, Bid Form Supplements,
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1.01 Bidder and Surety, jointly and severally, bind themselves, their
heirs, executors, administrators, successors and assigns to pay to
OWNER upon default of Bidder the penal sum set forth on the face of
this Bond.

2.01 Default of Bidder shall occur upon the failure of Bidder to
deliver within the time required by the Bidding Documents (or any
extension thereof agreed to in writing by OWNER) the executed
Agreement required by the Bidding Documents and any performance
and payment Bonds required by the Bidding Documents.

3.01 This obligation shall be null and void if:

A. OWNER accepts Bidder’s Bid and Bidder delivers within
the time required by the Bidding Documents (or any
extension thereof agreed to in writing by OWNER) the
executed Agreement required by the Bidding Documents
and any performance and payment Bonds required by the
Bidding Documents, or

B.  All Bids are rejected by OWNER, or

C. OWNER fails to issue a Notice of Award to Bidder within
the time specified in the Bidding Documents (or any
extension thereof agreed to in writing by Bidder and, if
applicable, consented to by Surety when required by
paragraph 5.01 hereof).

4.01 Payment under this Bond will be due and payable upon default
by Bidder and within 30 calendar days after receipt by Bidder and
Surety of written notice of default from OWNER, which notice will be
given with reasonable promptness, identifying this Bond and the
Project and including a statement of the amount due.

5.01 Surety waives notice of and any and all defenses based on or
arising out of any time extension to issue Notice of Award agreed to in
writing by OWNER and Bidder, provided that the total time for issuing
Notice of Award including extensions shall not in the aggregate exceed
120 days from Bid due date without Surety’s written consent.

6.01 No suit or action shall be commenced under this Bond prior to 30
calendar days after the notice of default required in paragraph 4.01
above is received by Bidder and Surety and in no case later than one
year after Bid due date.

7.01 Any suit or action under this Bond shall be commenced only in a
court of competent jurisdiction located in the state in which the Project
is located.

8.01 Notices required hereunder shall be in writing and sent to Bidder
and Surety at their respective addresses shown on the face of this
Bond. Such notices may be sent by personal delivery, commercial
courier or by United States Registered or Certified Mail, return receipt
requested, postage pre-paid, and shall be deemed to be effective upon
receipt by the party concerned.

Waste Disposal Contract, 2022-2023,
P:\ECWA\P202200044\07 Specs Master\00430.docx

00430-3

9.01 Surety shall cause to be attached to this Bond a current and
effective Power of Attorney evidencing the authority of the officer,
agent or representative, who executed this Bond on behalf of Surety to
execute, seal and deliver such Bond and bind the Surety thereby.

10.01 This Bond is intended to conform to all applicable statutory re-
quirements. Any applicable requirement of any applicable statute that
has been omitted from this Bond shall be deemed to be included herein
as if set forth at length. If any provision of this Bond conflicts with
any applicable statute, then the provision of said statute shall govern
and the remainder of this Bond that is not in conflict therewith shall
continue in full force and effect.

11.01 The term "Bid" as used herein includes a Bid, offer or proposal
as applicable.

END OF BID BOND
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SECTION 2875 OF THE PUBLIC AUTHORITIES LAW

§2875. GROUND FOR CANCELLATION OF CONTRACT BY PUBLIC AUTHORITY.

A clause shall be inserted in all specifications or contracts hereafter made or awarded by any
public authority or by any official of any public authority created by the state or any political
subdivision, for work or services performed or to be performed or goods sold or to be sold, to
provide that upon the refusal of a person, when called before a grand jury, head of a state
department, temporary state commission, or other state agency, the organized crime task force in
the department of law, head of a city department, or other city agency, which is empowered to
compel the attendance of witnesses and examine them under oath, to testify in an investigation
concerning any transaction or contract had with the state, any political subdivision thereof or of a
public authority, to sign a waiver of immunity against subsequent criminal prosecution or to
answer any relevant question concerning such transaction or contract.

(a) Such person, and any firm, partnership or corporation of which he is a member, partner,
director or officer shall be disqualified from thereafter selling to or submitting bids to or
receiving awards from or entering into any contracts with any public authority or official thereof,
for goods, work or services, for a period of five years after such refusal, and to provide also that;

(b) any and all contracts made with any public authority or official thereof, since the effective
date of this law, by such person and by any firm, partnership or corporation of which he is a
member, partner, director or officer may be canceled or terminated by the public authority
without incurring any penalty or damages on account of such cancellation or termination, but any
monies owing by the public authority for goods delivered or work done prior to the cancellation
termination shall be paid.

This is to CERTIFY that neither the undersigned nor any member, partner, director, or officer
of the firm has refused to sign a waiver of immunity against subsequent criminal prosecution or
to answer any relevant question concerning a transaction or contract with the state, any political
subdivision thereof, a public authority or with a public department, agency or official of the state
or of any political subdivision thereof or of a public authority, when called before a grand jury,
head of a state department, temporary state commission, or other state agency, the organized
crime task force in the department of law, head of a city department, or other city agency, which
is empowered to compel the attendance of witnesses and examine them under oath.

(Name of Individual, Partnership or Corporation)

(Person authorized to sign)
(SEAL)
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SECTION 2876 OF THE PUBLIC AUTHORITIES LAW

§2876. DISQUALIFICATION TO CONTRACT WITH PUBLIC AUTHORITY

Any person who, when called before a grand jury, head of a state department, temporary state
commission or other state agency, the organized crime task force in the department of law, head
of a city department or other city agency, which is empowered to compel the attendance of
witnesses and examine them under oath to testify in an investigation concerning any transaction
or contract had with the state, any political subdivision thereof, a public authority or with a
public department, agency or official of the state or of any political subdivision thereof or of a
public authority, refuses to sign a waiver of immunity against subsequent criminal prosecution or
to answer any relevant questions concerning such transaction or contract, and any firm,
partnership or corporation of which he is a member, partner, director or officer shall be
disqualified from thereafter selling to or submitting bids to or receiving awards from or entering
into any contracts with any public authority or any official of any public authority created by the
state or any political subdivision, for goods, work or services, for a period of five years after such
refusal or until a disqualification shall be removed pursuant to the provisions of section twenty-
six hundred three of this article.

It shall be the duty of the officer conducting the investigation before the grand jury, the head of a
state department, the chairman of the temporary state commission or other state agency, the
organized crime task force in the department of law, the head of a city department or other city
agency before which the refusal occurs to send notice of such refusal, together with the names of
any firm, partnership or corporation of which the person so refusing is known to be a member,
partner, officer or director, to the commissioner of transportation of the state of New York, or the
commissioner of general services as the case may be, and the appropriate departments, agencies
and officials of the state, political subdivisions thereof or public authorities with whom the
persons so refusing and any firm, partnership or corporation of which he is a member, partner,
director or officer, is known to have a contract. However, when such refusal occurs before a
body other than a grand jury, notice of refusal shall not be sent for a period of ten days after such
refusal occurs. Prior to the expiration of this ten day period, any person, firm, partnership or
corporation which has become liable to the cancellation or termination of a contract or
disqualification to contract on account of such refusal may commence a special proceeding at a
special term of the supreme court, held within the judicial district in which the refusal occurred,
for an order determining whether the questions in response to which the refusal occurred were
relevant and material to the inquiry. Upon the commencement of such proceeding, the sending
of such notice of refusal to answer shall be subject to order of the court in which the proceeding
was brought in a manner and on such terms as the court may deem just. If a proceeding is not
brought within ten days, notice of refusal shall thereupon be sent as provided herein.
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This is to CERTIFY that neither the undersigned nor any member, partner, director, or officer
of the firm has refused to sign a waiver of immunity against subsequent criminal prosecution or
to answer any relevant question concerning a transaction or contract with the state, any political
subdivision thereof, a public authority or with a public department, agency or official of the state
or of any political subdivision thereof or of a public authority, when called before a grand jury,
head of a state department, temporary state commission, or other state agency, the organized
crime task force in the department of law, head of a city department, or other city agency, which
is empowered to compel the attendance of witnesses and examine them under oath.

(Name of Individual, Partnership or Corporation)

By
(Person authorized to sign)
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SECTION 2878 OF THE PUBLIC AUTHORITIES LAW

§2878. STATEMENT OF NON-COLLUSION IN BIDS OR PROPOSALS TO PUBLIC
AUTHORITY.

(1) Every bid or proposal hereafter made to a public authority or to any official of any
public authority created by the state or any political subdivision, where competitive bidding is
required by statute, rule, regulation or local law, for work or services performed or to be
performed or goods sold or to be sold, shall contain the following statement subscribed by the
bidder and affirmed by such bidder as true under the penalties of perjury:

NON-COLLUSIVE BIDDING CERTIFICATION

(a) By submission of this bid, EACH BIDDER AND EACH PERSON SIGNING ON
BEHALF OF ANY BIDDER CERTIFIES, AND IN THE CASE OF A JOINT BID EACH
PARTY THERETO CERTIFIES AS TO ITS OWN ORGANIZATION, under penalty of
perjury, that to the best of his knowledge and belief: (1) the prices in this bid have been arrived at
independently without collusion, consultation, communication, or agreement, for the purpose of
restricting competition, as to any matter relating to such prices with any other bidder or with any
competitor; (2) Unless otherwise required by law, the prices which have been quoted in this bid
have not been knowingly disclosed by the bidder and will not knowingly be disclosed by the
bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; and (3)
No attempt has been made or will be made by the bidder to induce any other person, partnership
or corporation to submit or not to submit a bid for the purpose of restricting competition.

(b) A bid shall not be considered for award nor shall any award be made where (a) (1) (2)
and (3) above have not been complied with; provided, however, that if in any case the bidder
cannot make the foregoing certification, the bidder shall so state and shall furnish with the bid a
signed statement which sets forth in detail the reasons therefore. Where (a) (1) (2) and (3) above
have not been complied with, the bid shall not be considered for award nor shall any award be
made unless the head of the purchasing unit of the state, public department or agency to which
the bid is made, or his designee, determines that such disclosure was not made for the purpose of
restricting competition.

The fact that a bidder (a) has published price lists, rates, or tariffs covering items to be
procured, (b) has informed prospective customers of proposed or pending publication of new or
revised price lists for such items, or (c) has sold the same items to other customers at the same
prices being bid, does not constitute, without more, a disclosure within the meaning of
subparagraph one (a).
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The undersigned CERTIFIES, under penalty of perjury, that he is authorized to make this
bid and execute this statement of non-collusion; that each of the statements contained in (1), (2)
and (3) of paragraph (a) are true; that he is familiar with the statements and restrictions contained
in paragraph (b) and the paragraph regarding the publication of price lists, etc. and such
statements and restrictions are true and have been complied with by the bidder.

(Name of Individual, Partnership, or Corporation)

By

(SEAL)
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FORMS A. B, and C

STATE FINANCE LAW REQUIREMENTS

The Erie County Water Authority (the “Authority”) is a government entity, as that term is
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). When the Authority seeks to
procure goods or services by means of an Invitation or Notice to Bid, or a Request for Proposals,
the State Finance Law imposes certain restrictions on anyone who may wish to offer goods or
services to the Authority as an Offerer, as that term is defined in §§ 139-j(1)(h) and 139-k(1)(h).

During the Restricted Period, as defined in §§ 139-j(1)(f) and 139-k(1)(f), when bids or
proposals are being solicited, the Authority will designate a contact person with whom the
Offerer may contact for information and other authorized purposes as set forth in §139-j of the
State Finance Law. The designated contact is identified in the Notice to Bidders, or in the
Request for Proposal. An Offerer is authorized to contact the Authority’s designated contact for
such purposes as set forth in § 139-j(3).

Pursuant to the State Finance Law, the Authority is also required to make certain findings before
making any determinations as to the qualifications and eligibility of those seeking a procurement
contract, as that term is defined in State Finance Law §§ 139-j(1)(g) and 139-k(1)(g). Certain
findings of non-responsibility can result in rejection for contract award and in the event of two
findings of non-responsibility occurring within a 4-year period, the Offerer will be debarred from
obtaining procurement contracts with the Authority. Further information about these
requirements can be found in §§139—j and 139—k of the New York State Finance Law and the
Erie County Water Authority’s Procurement Disclosure Policy.

The following forms will be used by the Authority to make such findings:

Form A - Offerer’s Affirmation of Understanding of, and Agreement to Comply with, the
Authority’s Permissible Contact Requirement During the Restricted Period.

Form B - Offerer’s Certification of Compliance with State Finance Law.

Form C - Offerer’s Disclosure of Prior Non-Responsibility Determinations.

Waste Disposal Contract, 2022-2023, Bid Form Supplements,
P:\ECWA\P202200044\07 Specs Master\00430.docx 00430-9 Rev.02/01/2022



FORM A

Offerer’s Affirmation of Understanding of, and Agreement to Comply
with, the Permissible Contact Requirements During the Restricted Period

Instructions:

The Erie County Water Authority (the “Authority”) is a government entity, as that term is
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). The Authority must obtain a
written affirmation of understanding and agreement to comply with procedures regarding
permissible contacts with the Authority in the restricted period for a procurement contract in
accordance with State Finance Law §139—j and §139—k. It is required that this affirmation be
obtained as early as possible in the procurement process, but no later than when the Offerer
submits its proposal.

Offerer affirms that it understands and agrees to comply with the procedures of the Authority
relative to permissible contacts as required by State Finance Law §139—j(3) and §139—j(6)(b).

By: Date:

Name:

Title:

Contractor Name:

Contractor Address:
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FORM B

Offerer’s Certification of Compliance
With State Finance Law §139-k(5)

Instructions:

The Erie County Water Authority (the “Authority”) is a government entity, as that term is
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). The Authority must obtain a
Certification that the information submitted for a procurement contract is complete, true, and
accurate regarding any prior findings of non-responsibility, such as non-responsibility pursuant
to State Finance Law §139—j. The Offerer must agree to sign the Certification, under penalty of
perjury, and to provide the Certification to the Authority. The Certification should be obtained
as early as possible in the process, but no later than when an Offerer submits its proposal.

Offerer Certification:

[ certify that all information provided to the Authority relating to the awarding of a procurement
contract is complete, true, and accurate.

By: Date:

Name:

Title:

Contractor Name:

Contractor Address:
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Page 1 of 3
FORM C

Offerer’s Disclosure of Prior
Non-Responsibility Determinations

Background:

The Erie County Water Authority (the “Authority”) is a government entity, as that term is
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). New York State Finance Law
§139—k(2) obligates the Authority to obtain specific information regarding prior non-
responsibility determinations with respect to State Finance Law §139—j. In accordance with
State Finance Law §139—k, an Offerer must be asked to disclose whether there has been a
finding of non-responsibility made within the previous four (4) years by any Governmental
Entity due to: (a) a violation of State Finance Law §139—j; or (b) the intentional provision of
false or incomplete information to a Government Entity.

The terms “Offerer” and “Governmental Entity” are defined in State Finance Law §§139—j(1).
and §139-k(1), These sections also set forth detailed requirements about the restrictions on
contacts during the procurement process. A violation of State Finance Law §139—j includes, but
is not limited to, an impermissible contact during the restricted period (for example, contacting a
person or entity other than the designated contact person, when such contact does not fall within
one of the exemptions).

As part of its responsibility determination, State Finance Law §139—k(3) mandates consideration
of whether an Offerer fails to timely disclose accurate or complete information regarding the
above non-responsibility determination. In accordance with law, no Procurement Contract shall
be awarded to any Offerer that fails to timely disclose accurate or complete information under
this section, unless a finding is made that the award of the Procurement Contract to the Offerer is
necessary to protect public property or public health safety, and the Offerer is the only source
capable of supplying the required Article of Procurement, as that term is defined in State Finance
Law §§ 139-j(1)(b) and 139-k(1)(b), within the necessary timeframe. See State Finance Law
§139—(10)(b) and §139-k(3).

Instructions:

The Authority must include a disclosure request regarding prior non-responsibility
determinations in accordance with State Finance Law §139—k in its solicitation of proposals or
bid documents or specifications or contract documents, as applicable, for procurement contracts.
The attached form is to be completed and submitted by the individual or entity seeking to enter
into a Procurement Contract. It shall be submitted to the Authority conducting the Governmental
Procurement no later than when the Offerer submits its proposal.
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FORM C (Continued)

Offerer’s Disclosure of Prior Non-Responsibility Determinations

Name of Individual or Entity Seeking to Enter into the Procurement Contract:

Address:

Name and Title of Person Submitting this Form:

Contract Procurement Number:

Date:

1.

Governmental Entity:
Date of Finding of Non-Responsibility:

Basis of Finding of Non-Responsibility:

Has any Governmental Entity made a finding of non-responsibility regarding the individual
or entity seeking to enter into the Procurement Contract in the previous four years? (Please
circle): No Yes

If yes, please answer the next questions:

Was the basis for the finding of non-responsibility due to a violation of State Finance Law
§139—j (Please circle): No Yes

Was the basis for the finding of non-responsibility due to the intentional provision of false or
incomplete information to a Governmental Entity? (Please circle) No Yes

If you answered yes to any of the above questions, please provide details regarding the
finding of non-responsibility below.

(Add additional pages as necessary)
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FORM C (Continued)

5. Has any Governmental Entity or other governmental agency terminated or withheld a
Procurement Contract with the above-named individual or entity due to the intentional
provision of false or incomplete information? (Please circle): No Yes

6. Ifyes, please provide details below.
Governmental Entity:

Date of Termination or Withholding of Contract:

Basis of Termination or Withholding:

(Add additional pages as necessary)

Offerer certifies that all information provided to the Erie County Water Authority with respect to
State Finance Law §139—k is complete, true, and accurate.

By: Date:
Signature
Name:
Title:
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CONTRACT TERMINATION PROVISION
Instructions:

A Contract Termination Provision will be included in each procurement contract governed by
State Finance Law §139—k. New York State Finance Law §139-k(5) provides that every
procurement contract award subject to the provisions of State Finance Law §§139—k and 139—j
shall contain a provision authorizing the governmental entity to terminate the contract in the
event that the certification is found to be intentionally false or intentionally incomplete. This
statutory contract language authorizes, but does not mandate, termination. “Government Entity”
and “procurement contract” are defined in State Finance Law §§ 139 j(1) and 139—k(l).

This required clause will be included in a covered procurement contract.

A sample of the Termination Provision is included below. If a contract is terminated in
accordance with State Finance Law §139-k(5), the Erie County Water Authority, as a
governmental entity, is required to include a statement in the procurement record describing the
basis for any action taken under the termination provision.

Sample Contract Termination Provision

The Erie County Water Authority, as a governmental entity, reserves the right to terminate this
contract in the event it is found that the certification filed by the Offerer in accordance with New
York State Finance Law §139—k was intentionally false or intentionally incomplete. Upon such
finding, the Authority may exercise its termination right by providing written notification to the
Offerer in accordance with the written notification terms of this contract.
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OFFERER’S STATEMENT REGARDING PREVENTION OF
UNLAWFUL DISCRIMINATORY PRACTICES

The Erie County Water Authority (the “Authority”), as an employer in New York State, is
subject to the Human Rights Law, codified as Executive Law §290, et. seq., and Labor Law
§201-g. The Authority seeks to provide a work environment that is free from unlawful
discriminatory practices as they are defined in Executive Law §296, as well as from
inappropriate harassing conduct even if not deemed unlawful, to its employees, contractors,
subcontractors, vendors, consultants, and any other person providing services on Authority
premises. Pursuant to the Human Rights Law, it shall be unlawful to discriminate against an
individual, or to subject an individual to harassment, due to age, race, creed, color, national
origin, sexual orientation, gender identity or expression, military status, sex, disability,
predisposing genetic characteristics, familial status, marital status, or status as a victim of
domestic violence. Accordingly, the Authority requires that any Offeror of a proposal or bid,
agree to sign the following statement regarding unlawful discriminatory practices, including, but
not limited to sexual harassment, under penalty of perjury. This statement should be provided to
the Authority as early as possible in the procurement process, but not later than at the time of
execution of a contract with the Authority. Failure to agree to sign the statement may result in
the Authority deeming the bid or proposal withdrawn by the Offerer.

Offerer Statement:

[ certify, under penalty of perjury, that the following statements are accurate:

o Offerer is aware of its obligations under the Human Rights Law (Executive Law §290), et.
seq.

o Olfferer complies with the provisions of Executive Law §290, et. seq., including Executive
Law §296, and does not permit unlawful discriminatory practices or harassment based
on an individual’s age, race, creed, color, national origin, sexual orientation, gender
identity or expression, military status, sex, disability, predisposing genetic
characteristics, familial status, marital status, or status as a victim of domestic violence
in its workplace.

o Offerer complies with the provisions of Labor Law §201-g, has implemented a written
policy addressing sexual harassment in the workplace which meets the minimum
standards of Labor Law §201-g, and provides annual sexual harassment prevention
training to all of its employees.

By: Date:

Name:

Title:

Offerer Name:

Offerer Address:

END OF BID FORM SUPPLEMENTS
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ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022 THROUGH APRIL 30,2023
PROJECT NO: 202200044

SECTION 00450
BIDDER’S QUALIFICATION STATEMENT

(Completion of this statement is required in advance of
consideration for award of Contract.)

SUBMITTED TO:

Service Center Front Desk

Erie County Water Authority
3030 Union Road
Cheektowaga, New York 14227

SUBMITTED FOR:

Furnish Necessary Labor and Materials for the Pickup, Hauling,
and Disposal of Aluminum-Based Residuals, Zebra Mussels,
and Other Debris and Waste Located at Different Properties
Belonging to the Erie County Water Authority

for One Year from May 1, 2022 Through April 30, 2023
Project No: 202200044

SUBMITTED BY:

Name of Organization:

(Print or Type Name of Bidder)

Name of Individual:

Title:

Business Address:

Telephone No.:
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Fax No.:

Gentlemen:

The undersigned certifies under oath the truth and correctness of all statements and of all
answers to questions made hereinafter.

(Note: Attach additional sheets as required.)
1.0 Bidder’s General Business Information
1.1 Check if:
] Corporation [ Partnership []Joint Venture [ Sole Proprietorship
If Corporation:

A. Date and State of Incorporation:

B. List of Executive Officers:

Name Title

If Partnership:

A. Date and State of Organization:

B. Names of Current General Partners:

C. Type of Partnership
] General ] Publicly Traded

[ Limited ] Other (described):
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If Joint Venture:

A. Date and State of Organization:

B. Name, Address and Form of Organization of Joint Venture Partners: (Indicate
managing partner by an asterisk *):

If Sole Proprietorship:

A. Date and State of Organization:

B. Name and Address of Owner or Owners:

2.0 How many years has your organization been in business as a general
contractor?

3.0 Has your organizational structure changed within the past five years? [ Yes 'INo

If the answer to this question is “yes”, provide data as listed above in Item 1.0 for your
previous organization.

4.0 We normally perform percent of the work with our own forces. List
work normally subcontracted.
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5.0 Has any construction contract to which you have been a party been terminated by the
owner; have you ever terminated work on a project prior to its completion for any reason;
has any surety which issued a performance bond on your behalf ever completed the work
in its own name or financed such completion on your behalf; has any surety expended

any monies in connection with a contract for which they furnished a bond on your
behalf?

Yes [JNo
If the answer to any portion of this question is “yes”, furnish details of all such

occurrences including name of owner, architect or engineer, and surety, and name and
date of project.

6.0 Has any officer or partner of your organization ever been an officer or partner of another
organization that had any construction contract terminated by the owner; terminated
work on a project prior to its completion for any reason; had any surety which issued a
performance bond complete the work in its own name or financed such completion; or
had any surety expend any monies in connection with a contract for which they furnished
a bond?

Yes [JNo
If the answer to any portion of this question is “yes”, furnish details of all such

occurrences including name of owner, architect or engineer, and surety, and name and
date of project.

7.0 In the last five years, has your organization, or any predecessor organization, failed to
substantially complete a project in a timely manner?

[1Yes [1No

If the answer to this question is “yes”, furnish details of all such occurrences including
name of owner, architect or engineer, and surety, and name and date of project.
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8.0 On Schedule A, attached, list name, location and description of project, owner, architect
or engineer, contract price, percent complete and scheduled completion of the major
construction projects your organization has in progress on this date. Provide name,
address and telephone number of a reference for each project listed.

9.0 On Schedule B, attached, list name, location and description of project, owner, architect
or engineer, contract price, date of completion and percent of work with your own forces
of major projects of the same general nature as this project which your organization has
completed in the past five years. Provide name, address and telephone number of a
reference for each project listed.

10.0 On Schedule C, attached, list name and construction experience of the principal
individuals of your organization directly involved in construction operations.

10.1 On Schedule D, attached, list OSHA Information requested.

11.0  List the states and categories of construction in which your organization is legally
qualified to do business.

12.0  Provide the following for your surety:

12.1 Surety Company:

12.2 Agent:

A. Address:

B. Telephone No.:

12.3 What is your approximate total bonding capacity?

[1$500,000 to $2,000,000
[1$2,000,000 to $5,000,000
[1$5,000,000 to $10,000,000
[1$10,000,000 or more

13.0  Provide the following with respect to an accredited banking institution familiar with your
organization.

13.1 Name of Bank:

13.2 Address:

13.3 Account Manager:
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13.4 Telephone No.:

14.0  Provide the name, address and telephone number of an individual who represents a major
equipment/material supplier whom the Owner may contact for a financial reference:

15.0 Attach a financial statement, prepared on an accrual basis, in a form which clearly
indicates Bidder’s assets, liabilities and net worth.

15.1 Date of financial statement:

15.2 Name of firm preparing statement:

16.0 Dated at , this day of , 20

Bidder:

(Print or Type Name of Bidder)

By:

Title:

Attachments A, B, C, and D

(Seal, if corporation)
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(Affidavit for Individual)

being duly sworn, deposes and says that:
a) the financial statement, taken from his/her books, is a true and accurate statement of his/her
financial condition as of the date thereof; and b) all of the foregoing qualification information is
true, complete, and accurate.

(Affidavit for Partnership)

being duly sworn, deposes and says that:

a) he/she is a member of the partnership of
b) he/she is familiar with the books of said partnership showing its financial condition; c) the
financial statement, taken from the books of said partnership, is a true and accurate statement of
the financial condition of the partnership as of the date thereof; and d) all of the foregoing
qualification information is true, complete, and accurate.

(Affidavit for Corporation)

being duly sworn, deposes and says that:

a) he/she is of :
(Full name of Corporation)

b) he/she is familiar with the books of said corporation showing its financial condition; c) the

financial statement, taken from the books of said corporation, is a true and accurate statement of

the financial condition of said corporation as of the date thereof; and d) that all of the foregoing

qualification information is true, complete, and accurate.

(Acknowledgment)

being duly sworn, deposes and says

that he/she is of :
(Name of Bidder)

that he/she is duly authorized to make the foregoing affidavit and that he/she makes it on behalf

of

() himself/herself; ( ) said partnership; ( ) said corporation.

Sworn to before me this day of , 20 , in the
County of , State of
(Notary Public)
My commission expires
(Seal)
END OF BIDDER QUALIFICATIONS STATEMENT
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ATTACHMENT A

SCHEDULE A
PROJECTS IN PROGRESS
Name, Location and Architect or Percent Scheduled Reference/Contract
Description of Project Owner Engineer Contract Price Complete Completion Include Address and Phone
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ATTACHMENT B

SCHEDULE B
PROJECTS COMPLETED
Name, Location and Architect or Date Percent with Reference/Contract
Description of Project Owner Engineer Completed Contract Price Own Forces Include Address and Phone
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ATTACHMENT C

SCHEDULE C
PERSONNEL
Date Started With Date Started In Prior Positions and
Name Position This Organization Construction Experience In Construction
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ATTACHMENT D

SCHEDULE D
OSHA INFORMATION

List all Occupational Safety and Health Administration Citations for the last three years, including date, subject matter, and penalty.

Attach copies of all determined Citations and Notification of Penalty, Form OSHA 2.

Describe all pending cases, giving pertinent information such as apparent violations, location of

project, type of project, and present status.

List any additional information on the back or attach a separate sheet if necessary.
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ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022 THROUGH APRIL 30, 2023
PrRoJECT No: 202200044

SECTION 00500
AGREEMENT

THIS AGREEMENT is dated as of the day of in the year 2022,
by and between the ERIE COUNTY WATER AUTHORITY (hereinafter called OWNER) and
(hereinafter called CONTRACTOR).

WITNESSETH: OWNER and CONTRACTOR, in consideration of the mutual
covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

1.01 CONTRACTOR shall at its own cost and expense furnish all labor, services, tools,
materials, equipment and incidentals necessary to complete all Work as specified or indicated in
the Contract Documents to perform all specified work required to furnish necessary labor and
materials for the pickup, hauling, and disposal of aluminum-based residuals, zebra mussels, and
other debris and waste located at different properties belonging to the Erie County Water
Authority for one year from May 1, 2022 through April 30, 2023. The Work is generally
described in Section 01100 of the General Requirements.

ARTICLE 2 - ENGINEER

2.01  The Project has been designed by the OWNER, who is hereinafter called ENGINEER.
The ENGINEER will assume all duties and responsibilities and have the rights and
authority assigned to ENGINEER by OWNER in connection with completion of the
work and in accordance with the Contract Documents.
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ARTICLE 3 - CONTRACT TIMES
3.01 Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, Final Completion
and readiness for final payment as stated in the Contract Documents are of the
essence.

3.02  Days to Achieve Substantial Completion and Final Payment (NOT USED)

ARTICLE 4 - LIQUIDATED AND SPECIAL DAMAGES (NOT USED)

ARTICLE 5 - CONTRACT PRICE

5,01 OWNER shall pay CONTRACTOR, in current funds, for completion of the Work in
accordance with the Contract Documents the prices stated in CONTRACTOR’S Bid,
which Bid is attached hereto and identified as Exhibit 1 of this Agreement. As provided
in paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed,
and determinations of actual quantities and classifications are to be made by ENGINEER
as provided in paragraph 9.08 of the General Conditions. Unit prices have been
computed as provided in paragraph 11.03 of the General Conditions.

ARTICLE 6 - PAYMENT PROCEDURES
6.01  Submittal and Processing of Payments

A. CONTRACTOR shall submit Applications for Payment in accordance with
Article 14 of the General Conditions. Applications for Payment will be processed
as provided in the General Conditions.

6.02  Progress Payments; Retainage

A. OWNER shall make monthly progress payments on account of the Contract Price
on the basis of CONTRACTOR’S Applications for Payment as recommended by
ENGINEER. CONTRACTOR'’S Applications for Payment will be due on the last
day of the month. All progress payments will be on the basis of the progress of the
Work measured by the schedule of values provided for in paragraph 2.07.A of the
General Conditions (and in the case of Unit Price Work, based on the number of
units completed and accepted.) or, in the event there is no schedule of values, as
provided in the General Requirements.

6.03  Final Payment: NOT USED.

Waste Disposal Contract, 2022-2023, Agreement,
P:\ECWA\P202200044\07 Specs Master\00500.docx 00500-2 Rev.2/03/22



ARTICLE 7 - INTEREST

7.01

All moneys not paid when due hereunder shall bear interest at the maximum rate allowed
by law at the place of the Project.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

8.01

As part of the inducement for OWNER to enter into this Agreement CONTRACTOR
makes the following representations:

A

CONTRACTOR has examined and carefully studied the Contract Documents and
the other related data identified in the Bidding Documents.

CONTRACTOR has visited the Site and become familiar with and is satisfied as to
the general, local and Site conditions that may affect cost, progress, and
performance for the Work.

CONTRACTOR is familiar with and is satisfied as to all federal, state and local
Laws and Regulations that may affect cost, progress and performance of the Work.

CONTRACTOR has carefully studied all: (1) reports of explorations and tests of
subsurface conditions at or contiguous to the Site and all drawings of physical
conditions in or relating to existing surface or subsurface structures at or contiguous
to the Site (except Underground Facilities) which have been identified in the
Supplementary Conditions as provided in paragraph 4.02 of the General Conditions,
and (2) reports and drawings of a Hazardous Environmental Condition identified at
the Site, if any, which have been identified in the Supplementary Conditions as
provided in paragraph 4.06 of the General Conditions.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for
having done so) all examinations, investigations, explorations, tests, studies and
data concerning conditions (surface, subsurface and Underground Facilities) at or
contiguous to the Site which may affect cost, progress or performance of the Work
or which relate to any aspect of the means, methods, techniques, sequences and
procedures of construction to be employed by CONTRACTOR, including applying
the specific means, methods, techniques, sequences, and procedures of construction
expressly required by the Contract Documents to be employed by CONTRACTOR,
and safety precautions and programs incident thereto.

CONTRACTOR does not consider that any further examinations, investigations,
explorations, tests, studies or data are necessary for the performance of the Work at
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the Contract Price, within the Contract Times and in accordance with the other
terms and conditions of the Contract Documents.

CONTRACTOR is aware of the general nature of work to be performed by
OWNER and others at the Site that relates to the Work as indicated in the Contract
Documents.

CONTRACTOR has correlated the information known to CONTRACTOR,
information and observations obtained from visits to the Site, reports and drawings
identified in the Contract Documents and all additional examinations,
investigations, explorations, tests, studies and data with the Contract Documents.

CONTRACTOR has given ENGINEER written notice of all conflicts, errors,
ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract
Documents and the written resolution thereof by ENGINEER is acceptable to
CONTRACTOR.

The Contract Documents are generally sufficient to indicate and convey
understanding of all terms and conditions for the performance of the Work.

ARTICLE 9 - CONTRACT DOCUMENTS

9.01 The Contract Documents consist of the following:

A. This Agreement (8 pages).
B. General Conditions (42 pages).
C. Supplementary Conditions (8 pages).
D. Specifications, as listed in the table of contents of the Project Manual.
E. Appendix A —Women and Minority Business Enterprise Policy.
F.  Appendix B — Insurance Requirements.
G. Appendix C — Prevailing Wage Rate Schedule.
H. Appendix D — Water Treatment Plant Residual Sampling Results.
I.  Addenda consisting of Numbers___ to ____,inclusive.
J. Exhibits to the Agreement enumerated as follows:
1. Exhibit 1, Bid Form (15 pages).
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9.02

9.03

K. The following, which may be delivered or issued on or after the Effective Date of
the Agreement, and are not attached hereto:

1. Notice to Proceed

2. Written Amendments

3. Work Change Directives
4. Change Order(s)

The documents listed in paragraph 9.01 above are attached to this Agreement (except as
expressly noted otherwise above). Documents not attached are incorporated by
reference. There are no Contract Documents other than those listed in this Article 9.

The Contract Documents may only be amended, modified or supplemented as provided
in paragraph 3.04 of the General Conditions.

ARTICLE 10 - MISCELLANEOUS

10.01

10.02

10.03

10.04

Terms

A. Terms used in this Agreement will have the meanings indicated in the General
Conditions.

Assignment of Contract

A. No assignment by a party hereto of any rights under or interests in the Contract will
be binding on another party hereto without the written consent of the party sought to
be bound; and, specifically but without limitation, moneys that may become due
and moneys that are due may not be assigned without such consent (except to the
extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignor from any duty or responsibility
under the Contract Documents.

Successors and Assigns

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns
and legal representatives to the other party hereto, its partners, successors, assigns
and legal representatives in respect to all covenants, agreements and obligations
contained in the Contract Documents.

Severability

A. Any provision or part of the Contract Document, held to be void or unenforceable
under any Law or Regulation shall be deemed stricken, and all remaining provisions
shall continue to be valid and binding upon OWNER and CONTRACTOR, who
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agree that the Contract Documents shall be reformed to replace such stricken
provision or part thereof with a valid and enforceable provision that comes as close
as possible to expressing the intention of the stricken provision.

10.05 Waiver

A. The waiver by the OWNER of any breach or violation of any term, covenant, or
condition of this Agreement or of any Law or Regulation shall not be deemed to be
a waiver of any other term, covenant, condition, or Law or Regulation or of any
subsequent breach or violation of the same or of any other term, covenant,
condition, or Law or Regulation. The subsequent payment of any monies or fee by
the OWNER which may become due hereunder shall not be deemed to be a waiver
of any preceding breach or violation by CONTRACTOR of any term, covenant,
condition of this Agreement or of any applicable Law or Regulation.

11.00 Grounds for Renewal of Contract

A. If the Erie County Water Authority and CONTRACTOR mutually agree to continue this
Contract after the 30" day of April 2023, it shall be extended for the term of one (1) year
on the same terms and conditions provided for herein. CONTRACTOR shall provide
written notification to the Erie County Water Authority of the contract extension request
prior to the expiration of the initial term of this Contract. If the Erie County Water
Authority and CONTRACTOR mutually agree to continue this Contract after the 30" day
of April 2024, it shall be extended for the term of one (1) year on the same terms and
conditions provided for herein. CONTRACTOR shall provide written notification to the
Erie County Water Authority of the contract extension request prior to the expiration of
the second term of this Contract.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day

and year first written above.

This Agreement will be effective on

OWNER: Erie County Water Authority

By:

Title:

[CORPORATE SEAL]

Attest

Address for giving notices

, 2022,
CONTRACTOR:
By:
Title:
[CORPORATE SEAL]
Attest

Address for giving notices

(If OWNER is a corporation,
partnership, or limited liability
company, attach evidence of
authority to sign) (If OWNER is
a public body, attach evidence
of authority to sign and
resolution or other documents
authorizing execution of
Agreement.)

Waste Disposal Contract, 2022-2023,
P:\ECWA\P202200044\07 Specs Master\00500.docx

License No.

(where applicable)

Agent for service of process:

(If CONTRACTOR is a corporation,
partnership, or limited

liability company, attach

evidence of authority to sign.)

Agreement,
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Designated Representative: Designated Representative:

Name: Name:
Title: Title:
Address: Address:
Phone No.: Phone No.:
Fax No.: Fax No.:
END OF AGREEMENT
Waste Disposal Contract, 2022-2023, Agreement,

P:\ECWA\P202200044\07 Specs Master\00500.docx 00500-8 Rev.2/03/22



ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022 THROUGH APRIL 30, 2023
PROJECT NO: 202200044

SECTION 00700

GENERAL CONDITIONS

Adapted with permission from Standard General Conditions of the
Construction Contract, EJICDC No. 1910-8 (1996 Edition).
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01  Defined Terms

A. Wherever used in the Contract Documents and
printed with initial or all capital letters, the terms listed
below will have the meanings indicated which are
applicable to both the singular and plural thereof.

1. Addenda--Written or graphic instruments
issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the
Contract Documents.

2. Agreement--The written instrument which is
evidence of the agreement between OWNER and
CONTRACTOR covering the Work.

3. Application for  Payment--The form
acceptable to ENGINEER which is to be used by
CONTRACTOR during the course of the Work in
requesting progress or final payments and which is to
be accompanied by such supporting documentation as
is required by the Contract Documents.

4. Asbestos--Any material that contains more
than one percent asbestos and is friable or is releasing
asbestos fibers into the air above current action levels
established by the United States Occupational Safety
and Health Administration.

5. Bid--The offer or proposal of a bidder
submitted on the prescribed form setting forth the
prices for the Work to be performed.

6. Bidding Documents--The Bidding
Requirements and the proposed Contract Documents
(including all Addenda issued prior to receipt of Bids).

7. Bidding Requirements--The Advertisement or
Invitation to Bid, Instructions to Bidders, Bid security
form, if any, and the Bid form with any supplements.

8. Bonds--Performance and payment bonds and
other instruments of security.

9. Change Order--A document recommended
by ENGINEER which is signed by CONTRACTOR
and OWNER and authorizes an addition, deletion, or
revision in the Work or an adjustment in the Contract
Price or the Contract Times, issued on or after the
Effective Date of the Agreement.
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10. Claim--A demand or assertion by OWNER or
CONTRACTOR seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with
respect to the terms of the Contract. A demand for
money or services by a third party is not a Claim.

11. Contract--The entire and integrated written
agreement between the OWNER and CONTRACTOR
concerning the Work. The Contract supersedes prior
negotiations, representations, or agreements, whether
written or oral.

12. Contract Documents--The Contract
Documents establish the rights and obligations of the
parties and include the Agreement, Addenda (which
pertain to the Contract Documents),
CONTRACTOR’S Bid (including documentation
accompanying the Bid and any post Bid
documentation submitted prior to the Notice of
Award) when attached as an exhibit to the Agreement,
the Notice to Proceed, the Bonds, these General
Conditions, the Supplementary Conditions, the
Specifications and the Drawings as the same are more
specifically identified in the Agreement, together with
all Written Amendments, Change Orders, Work
Change Directives, Field Orders, and ENGINEER’S
written interpretations and clarifications issued on or
after the Effective Date of the Agreement. Approved
Shop Drawings and the reports and drawings of
subsurface and physical conditions are not Contract
Documents. Only printed or hard copies of the items
listed in this paragraph are Contract Documents. Files
in electronic media format of text, data, graphics, and
the like that may be furnished by OWNER to
CONTRACTOR are not Contract Documents.

13. Contract Price--The moneys payable by
OWNER to CONTRACTOR for completion of the
Work in accordance with the Contract Documents as
stated in the Agreement (subject to the provisions of
paragraph 11.03 in the case of Unit Price Work).

14. Contract Times--The number of days or the
dates stated in the Agreement to: (i) achieve Substan-
tial Completion; and (ii) complete the Work so that it
is ready for final payment as evidenced by
ENGINEER’S written recommendation of final
payment.

15. CONTRACTOR--The individual or entity
with whom OWNER has entered into the Agreement.
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16. Cost of the Work--See paragraph 11.01.A for
definition.

17. Drawings--That part of the Contract
Documents prepared or approved by ENGINEER
which graphically shows the scope, extent, and
character of the Work to be performed by
CONTRACTOR. Shop Drawings and other
CONTRACTOR submittals are not Drawings as so
defined.

18. Effective Date of the Agreement--The date
indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the
date on which the Agreement is signed and delivered
by the last of the two parties to sign and deliver.

19. ENGINEER--The individual or entity named
as such in the Agreement.

20. ENGINEER’S Consultant--An individual or
entity having a contract with ENGINEER to furnish
services as ENGINEER’S independent professional
associate or consultant with respect to the Project and
who is identified as such in the Supplementary
Conditions.

21. Field Order--A written order issued by
ENGINEER which requires minor changes in the
Work but which does not involve a change in the
Contract Price or the Contract Times.

22. General Requirements--Sections of Division
1 of the Specifications. The General Requirements
pertain to all sections of the Specifications.

23. Hazardous Environmental Condition--The
presence at the Site of Asbestos, PCBs, Petroleum,
Hazardous Waste, or Radioactive Material in such
quantities or circumstances that may present a
substantial danger to persons or property exposed
thereto in connection with the Work.

24. Hazardous Waste--The term Hazardous
Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC
Section 6903) as amended from time to time.

25. Laws and Regulations; Laws or Regulations--
Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all
governmental bodies, agencies, authorities, and courts
having jurisdiction.

26. Liens--Charges, security interests, or
encumbrances upon Project funds, real property, or
personal property.
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27. Milestone--A principal event specified in the
Contract Documents relating to an intermediate
completion date or time prior to Substantial
Completion of all the Work.

28. Notice of Award--The written notice by
OWNER to the apparent successful bidder stating that
upon timely compliance by the apparent successful
bidder with the conditions precedent listed therein,
OWNER will sign and deliver the Agreement.

29. Notice to Proceed--A written notice given by
OWNER to CONTRACTOR fixing the date on which
the Contract Times will commence to run and on
which CONTRACTOR shall start to perform the
Work under the Contract Documents.

30. OWNER--The individual, entity, public body,
or authority with whom CONTRACTOR has entered
into the Agreement and for whom the Work is to be
performed.

31. Partial Utilization--Use by OWNER of a
substantially completed part of the Work for the pur-
pose for which it is intended (or a related purpose)
prior to Substantial Completion of all the Work.

32. PCBs--Polychlorinated biphenyls.

33. Petroleum--Petroleum, including crude oil or
any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees
Fahrenheit and 14.7 pounds per square inch absolute),
such as oil, petroleum, fuel oil, oil sludge, oil refuse,
gasoline, kerosene, and oil mixed with other
non-Hazardous Waste and crude oils.

34. Project--The total construction of which the
Work to be performed under the Contract Documents
may be the whole, or a part as may be indicated
elsewhere in the Contract Documents.

35. Project Manual--The bound documentary
information prepared for bidding and constructing the
Work. A listing of the contents of the Project Manual,
which may be bound in one or more volumes, is
contained in the table(s) of contents.

36. Radioactive  Material--Source,  special
nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et
seq.) as amended from time to time.

37. Resident  Project  Representative--The
authorized representative of ENGINEER who may be
assigned to the Site or any part thereof.
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38. Samples--Physical examples of materials,
equipment, or workmanship that are representative of
some portion of the Work and which establish the
standards by which such portion of the Work will be
judged.

39. Shop Drawings--All drawings, diagrams,
illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for
CONTRACTOR and submitted by CONTRACTOR
to illustrate some portion of the Work.

40. Site--Lands or areas indicated in the Contract
Documents as being furnished by OWNER upon
which the Work is to be performed, including rights-
of-way and easements for access thereto, and such
other lands furnished by OWNER which are
designated for the use of CONTRACTOR.

41. Specifications--That part of the Contract
Documents  consisting of  written technical
descriptions of materials, equipment, systems,
standards, and workmanship as applied to the Work
and certain administrative details applicable thereto.

42. Subcontractor--An individual or entity
having a direct contract with CONTRACTOR or with
any other Subcontractor for the performance of a part
of the Work at the Site.

43. Substantial Completion--The time at which
the Work (or a specified part thereof) has progressed
to the point where, in the opinion of ENGINEER, the
Work (or a specified part thereof) is sufficiently
complete, in accordance with the Contract Documents,
so that the Work (or a specified part thereof) can be
utilized for the purposes for which it is intended. The
terms ‘“‘substantially complete” and “substantially
completed” as applied to all or part of the Work refer
to Substantial Completion thereof.

44. Supplementary Conditions--That part of the
Contract Documents which amends or supplements
these General Conditions.

45. Supplier--A manufacturer,  fabricator,
supplier, distributor, materialman, or vendor having a
direct contract with CONTRACTOR or with any
Subcontractor to furnish materials or equipment to be
incorporated in the Work by CONTRACTOR or any
Subcontractor.

46. Underground Facilities--All underground
pipelines, conduits, ducts, cables, wires, manholes,
vaults, tanks, tunnels, or other such facilities or
attachments, and any encasements containing such
facilities, including those that convey -electricity,
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gases, steam, liquid petroleum products, telephone or
other communications, cable television, water,
wastewater, storm water, other liquids or chemicals, or
traffic or other control systems.

47. Unit Price Work--Work to be paid for on the
basis of unit prices.

48. Work--The entire completed construction or
the various separately identifiable parts thereof
required to be provided under the Contract
Documents. Work includes and is the result of
performing or providing all labor, services, and
documentation necessary to produce such
construction, and furnishing, installing, and
incorporating all materials and equipment into such
construction, all as required by the Contract
Documents.

49. Work Change Directive--A written statement
to CONTRACTOR issued on or after the Effective
Date of the Agreement and signed by OWNER and
recommended by ENGINEER ordering an addition,
deletion, or revision in the Work, or responding to
differing or unforeseen subsurface or physical
conditions under which the Work is to be performed
or to emergencies. A Work Change Directive will not
change the Contract Price or the Contract Times but is
evidence that the parties expect that the change
ordered or documented by a Work Change Directive
will be incorporated in a subsequently issued Change
Order following negotiations by the parties as to its
effect, if any, on the Contract Price or Contract Times.

50. Written Amendment--A written statement
modifying the Contract Documents, signed by
OWNER and CONTRACTOR on or after the
Effective Date of the Agreement and normally dealing
with the nonengineering or nontechnical rather than
strictly construction-related aspects of the Contract
Documents.
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1.02  Terminology
A. Intent of Certain Terms or Adjectives

1. Whenever in the Contract Documents the
terms “as ordered,” “as directed,” “as required,” “as
allowed,” “as approved,” or terms of like effect or
import are used to authorize an exercise of
professional judgment by the ENGINEER, or the
adjectives “reasonable,” “suitable,” “acceptable,”
“proper,” “satisfactory,” or adjectives of like effect or
import are used to describe an action or determination
of ENGINEER as to the Work, it is intended that such
exercise of professional judgment, action or
determination will be solely to evaluate, in general,
the completed Work for compliance with the require-
ments of and information in the Contract Documents
and conformance with the design concept of the com-
pleted Project as a functioning whole as shown or
indicated in the Contract Documents (unless there is a
specific statement indicating otherwise). The use of
any such term or adjective shall not be effective to
assign to ENGINEER any duty or authority to
supervise or direct the performance of the Work or
any duty or authority to undertake responsibility
contrary to the provisions of paragraph 9.10 or any
other provision of the Contract Documents.

EE N3

B. Day

1. The word “day” shall constitute a calendar
day of 24 hours measured from midnight to the next
midnight.

C. Defective

1. The word “defective,” when modifying the
word “Work,” refers to Work that is unsatisfactory,
faulty, or deficient in that it does not conform to the
Contract Documents or does not meet the
requirements of any inspection, reference standard,
test, or approval referred to in the Contract
Documents, or has been damaged prior to
ENGINEER’S recommendation of final payment
(unless responsibility for the protection thereof has
been assumed by OWNER at Substantial Completion
in accordance with paragraph 14.04 or 14.05).

D. Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection
with services, materials, or equipment, shall mean to
supply and deliver said services, materials, or
equipment to the Site (or some other specified
location) ready for use or installation and in usable or
operable condition.
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2. The word “install,” when used in connection
with services, materials, or equipment, shall mean to
put into use or place in final position said services,
materials, or equipment complete and ready for
intended use.

”

3. The words “perform” or “provide,” when
used in connection with services, materials, or
equipment, shall mean to furnish and install said
services, materials, or equipment complete and ready
for intended use.

4. When “furnish,” “install,” “perform,” or
“provide” is not used in connection with services,
materials, or equipment in a context clearly requiring
an obligation of CONTRACTOR, “provide” is
implied.

E. Unless stated otherwise in the Contract
Documents, words or phrases which have a well-known
technical or construction industry or trade meaning are
used in the Contract Documents in accordance with such
recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01  Delivery of Bonds

A. When CONTRACTOR delivers the executed
Agreements to OWNER, CONTRACTOR shall also
deliver to OWNER such Bonds as CONTRACTOR may
be required to furnish.

2.02  Copies of Documents

A. OWNER shall furnish to CONTRACTOR up to
ten copies of the Contract Documents. Additional copies
will be furnished upon request at the cost of reproduction.

2.03  Commencement of Contract Times; Notice to
Proceed

A. The Contract Times will commence to run on the
thirtieth day after the Effective Date of the Agreement or,
if a Notice to Proceed is given, on the day indicated in the
Notice to Proceed. A Notice to Proceed may be given at
any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of
Bid opening or the thirtieth day after the Effective Date of
the Agreement, whichever date is earlier.

2.04  Starting the Work

A. CONTRACTOR shall start to perform the Work
on the date when the Contract Times commence to run.
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No Work shall be done at the Site prior to the date on
which the Contract Times commence to run.

2.05  Before Starting Construction

A. CONTRACTOR’S  Review of  Contract
Documents: Before undertaking each part of the Work,
CONTRACTOR shall carefully study and compare the
Contract Documents and check and verify pertinent
figures therein and all applicable field measurements.
CONTRACTOR shall promptly report in writing to
ENGINEER any conflict, error, ambiguity, or discrepancy
which CONTRACTOR may discover and shall obtain a
written interpretation or clarification from ENGINEER
before proceeding with any Work affected thereby;
however, CONTRACTOR shall not be liable to OWNER
or ENGINEER for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents
unless CONTRACTOR knew or reasonably should have
known thereof.

B. Preliminary Schedules: Within ten days after the
Effective Date of the Agreement (unless otherwise
specified in the General Requirements), CONTRACTOR
shall submit to ENGINEER for its timely review:

1. a preliminary progress schedule indicating
the times (numbers of days or dates) for starting and
completing the various stages of the Work, including
any Milestones specified in the Contract Documents;

2. apreliminary schedule of Shop Drawing and
Sample submittals which will list each required
submittal and the times for submitting, reviewing, and
processing such submittal; and

3. apreliminary schedule of values for all of the
Work which includes quantities and prices of items
which when added together equal the Contract Price
and subdivides the Work into component parts in
sufficient detail to serve as the basis for progress
payments during performance of the Work. Such
prices will include an appropriate amount of overhead
and profit applicable to each item of Work.

C. Evidence of Insurance: Before any Work at the
Site is started, CONTRACTOR and OWNER shall each
deliver to the other, with copies to each additional insured
identified in the Supplementary Conditions, certificates of
insurance (and other evidence of insurance which either
of them or any additional insured may reasonably request)
which CONTRACTOR and OWNER respectively are
required to purchase and maintain in accordance with
Article 5.

2.06  Preconstruction Conference
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A. Within 20 days after the Contract Times start to
run, but before any Work at the Site is started, a
conference attended by CONTRACTOR, ENGINEER,
and others as appropriate will be held to establish a
working understanding among the parties as to the Work
and to discuss the schedules referred to in paragraph
2.05.B, procedures for handling Shop Drawings and other
submittals, processing Applications for Payment, and
maintaining required records.

2.07  Initial Acceptance of Schedules

A. Unless otherwise provided in the Contract Docu-
ments, at least ten days before submission of the first
Application for Payment a conference attended by
CONTRACTOR, ENGINEER, and others as appropriate
will be held to review for acceptability to ENGINEER, as
provided below, the schedules submitted in accordance
with paragraph 2.05.B. CONTRACTOR shall have an
additional ten days to make corrections and adjustments
and to complete and resubmit the schedules. No progress
payment shall be made to CONTRACTOR until
acceptable schedules are submitted to ENGINEER.

1. The progress schedule will be acceptable to
ENGINEER if it provides an orderly progression of
the Work to completion within any specified
Milestones and the Contract Times. Such acceptance
will not impose on ENGINEER responsibility for the
progress schedule, for sequencing, scheduling, or
progress of the Work nor interfere with or relieve
CONTRACTOR from CONTRACTOR’S full
responsibility therefor.

2. CONTRACTOR’S schedule of Shop
Drawing and Sample submittals will be acceptable to
ENGINEER if'it provides a workable arrangement for
reviewing and processing the required submittals.

3. CONTRACTOR’S schedule of values will be
acceptable to ENGINEER as to form and substance if
it provides a reasonable allocation of the Contract
Price to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT,
AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary;
what is called for by one is as binding as if called for by
all.

B. It is the intent of the Contract Documents to
describe a functionally complete Project (or part thereof)
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to be constructed in accordance with the Contract
Documents. Any labor, documentation, services,
materials, or equipment that may reasonably be inferred
from the Contract Documents or from prevailing custom
or trade usage as being required to produce the intended
result will be provided whether or not specifically called
for at no additional cost to OWNER.

C. Clarifications and interpretations of the Contract
Documents shall be issued by ENGINEER as provided in
Article 9.

3.02  Reference Standards

A. Standards, Specifications, Codes, Laws, and
Regulations

1. Reference to standards, specifications,
manuals, or codes of any technical society,
organization, or association, or to Laws or
Regulations, whether such reference be specific or by
implication, shall mean the standard, specification,
manual, code, or Laws or Regulations in effect at the
time of opening of Bids (or on the Effective Date of
the Agreement if there were no Bids), except as may
be otherwise specifically stated in the Contract
Documents.

2. No provision of any such standard,
specification, manual or code, or any instruction of a
Supplier shall be effective to change the duties or
responsibilities of OWNER, CONTRACTOR, or
ENGINEER, or any of their subcontractors,
consultants, agents, or employees from those set forth
in the Contract Documents, nor shall any such
provision or instruction be effective to assign to
OWNER, ENGINEER, or any of ENGINEER’S
Consultants, agents, or employees any duty or author-
ity to supervise or direct the performance of the Work
or any duty or authority to undertake responsibility
inconsistent with the provisions of the Contract
Documents.
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3.03  Reporting and Resolving Discrepancies
A. Reporting Discrepancies

1. If, during the performance of the Work,
CONTRACTOR discovers any conflict, error,
ambiguity, or discrepancy within the Contract
Documents or between the Contract Documents and
any provision of any Law or Regulation applicable to
the performance of the Work or of any standard,
specification, manual or code, or of any instruction of
any Supplier, CONTRACTOR shall report it to
ENGINEER in writing at once. CONTRACTOR
shall not proceed with the Work affected thereby
(except in an emergency as required by paragraph
6.16.A) until an amendment or supplement to the
Contract Documents has been issued by one of the
methods indicated in paragraph 3.04; provided,
however, that CONTRACTOR shall not be liable to
OWNER or ENGINEER for failure to report any such
conflict, error, ambiguity, or discrepancy unless
CONTRACTOR knew or reasonably should have
known thereof.

B. Resolving Discrepancies

1. Except as may be otherwise specifically
stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in
resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract
Documents and:

a. the provisions of any standard,
specification, manual, code, or instruction
(whether or not specifically incorporated by
reference in the Contract Documents); or

b. the provisions of any Laws or
Regulations applicable to the performance of the
Work (unless such an interpretation of the
provisions of the Contract Documents would
result in violation of such Law or Regulation).

3.04 Amending
Documents

and  Supplementing  Contract

A. The Contract Documents may be amended to
provide for additions, deletions, and revisions in the Work
or to modify the terms and conditions thereof in one or
more of the following ways: (i) a Written Amendment;
(i1) a Change Order; or (iii) a Work Change Directive.

B. The requirements of the Contract Documents may
be supplemented, and minor variations and deviations in
the Work may be authorized, by one or more of the
following ways: (i) a Field Order; (ii) ENGINEER’S
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approval of a Shop Drawing or Sample; or (iii)
ENGINEER’S written interpretation or clarification.

3.05 Reuse of Documents

A. CONTRACTOR and any Subcontractor or
Supplier or other individual or entity performing or
furnishing any of the Work under a direct or indirect
contract with OWNER: (i) shall not have or acquire any
title to or ownership rights in any of the Drawings,
Specifications, or other documents (or copies of any
thereof) prepared by or bearing the seal of ENGINEER or
ENGINEER’S Consultant, including electronic media
editions; and (ii) shall not reuse any of such Drawings,
Specifications, other documents, or copies thereof on
extensions of the Project or any other project without
written consent of OWNER and ENGINEER and specific
written verification or adaption by ENGINEER. This
prohibition will survive final payment, completion, and
acceptance of the Work, or termination or completion of
the Contract. Nothing herein shall preclude
CONTRACTOR from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4 - AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL CONDITIONS;
REFERENCE POINTS

4.01  Availability of Lands

A. OWNER shall furnish the Site. OWNER shall
notify CONTRACTOR of any encumbrances or
restrictions not of general application but specifically
related to use of the Site with which CONTRACTOR
must comply in performing the Work. OWNER will
obtain in a timely manner and pay for easements for
permanent structures or permanent changes in existing
facilities. If CONTRACTOR and OWNER are unable to
agree on entitlement to or on the amount or extent, if any,
of any adjustment in the Contract Price or Contract
Times, or both, as a result of any delay in OWNER’S
furnishing the Site, CONTRACTOR may make a Claim
therefor as provided in paragraph 10.05.

B. CONTRACTOR shall provide for all additional
lands and access thereto that may be required for
temporary construction facilities or storage of materials
and equipment.

4.02  Subsurface and Physical Conditions

A. Reports and Drawings:
Conditions identify:

The Supplementary
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1. those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that
ENGINEER has used in preparing the Contract
Documents; and

2. those drawings of physical conditions in or
relating to existing surface or subsurface structures at
or contiguous to the Site (except Underground
Facilities) that ENGNEER has used in preparing the
Contract Documents.

B. Limited Reliance by CONTRACTOR on Technical
Data Authorized: CONTRACTOR may rely upon the
general accuracy of the “technical data” contained in such
reports and drawings, but such reports and drawings are
not Contract Documents. Such “technical data” is
identified in the Supplementary Conditions. Except for
such reliance on such “technical data,” CONTRACTOR
may not rely upon or make any Claim against OWNER,
ENGINEER, or any of ENGINEER’S Consultants with
respect to:

1. the completeness of such reports and
drawings for CONTRACTOR'’S purposes, including,
but not limited to, any aspects of the means, methods,
techniques, sequences, and procedures of construction
to be employed by CONTRACTOR, and safety
precautions and programs incident thereto; or

2. other data, interpretations, opinions, and
information contained in such reports or shown or
indicated in such drawings; or

3. any CONTRACTOR interpretation of or
conclusion drawn from any “technical data” or any
such other data, interpretations, opinions, or
information.

4.03  Differing Subsurface or Physical Conditions

A. Notice: 1f CONTRACTOR believes that any
subsurface or physical condition at or contiguous to the
Site that is uncovered or revealed either:

1. is of such a nature as to establish that any
“technical data” on which CONTRACTOR is entitled
to rely as provided in paragraph 4.02 is materially
inaccurate; or

2. 1is of such a nature as to require a change in
the Contract Documents; or

3. differs materially from that shown or
indicated in the Contract Documents; or

4. isof an unusual nature, and differs materially
from conditions ordinarily encountered and generally
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recognized as inherent in work of the character
provided for in the Contract Documents;

then CONTRACTOR shall, promptly after becoming
aware thereof and before further disturbing the subsurface
or physical conditions or performing any Work in
connection therewith (except in an emergency as required
by paragraph 6.16.A), notifty OWNER and ENGINEER in
writing about such condition. CONTRACTOR shall not
further disturb such condition or perform any Work in
connection therewith (except as aforesaid) until receipt of
written order to do so.

B. ENGINEER’S Review: After receipt of written
notice as required by paragraph 4.03.A, ENGINEER will
promptly review the pertinent condition, determine the
necessity of OWNER’S obtaining additional exploration
or tests with respect thereto, and advise OWNER in
writing (with a copy to CONTRACTOR) of
ENGINEER'’S findings and conclusions.

C. Possible Price and Times Adjustments

1. The Contract Price or the Contract Times, or
both, will be equitably adjusted to the extent that the
existence of such differing subsurface or physical
condition causes an increase or decrease in
CONTRACTOR’S cost of, or time required for,
performance of the Work; subject, however, to the
following:

a. such condition must meet any one or
more of the categories described in paragraph
4.03.A; and

b. withrespectto Work that is paid for on a
Unit Price Basis, any adjustment in Contract Price
will be subject to the provisions of paragraphs
9.08 and 11.03.

2. CONTRACTOR shall not be entitled to any
adjustment in the Contract Price or Contract Times if:

a. CONTRACTOR knew of the existence
of such conditions at the time CONTRACTOR
made a final commitment to OWNER in respect
of Contract Price and Contract Times by the
submission of a Bid or becoming bound under a
negotiated contract; or

b. the existence of such condition could
reasonably have been discovered or revealed as a
result of any examination, investigation,
exploration, test, or study of the Site and
contiguous areas required by the Bidding
Requirements or Contract Documents to be
conducted by or for CONTRACTOR prior to
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CONTRACTOR’S
commitment; or

making  such  final

c. CONTRACTOR failed to give the
written notice within the time and as required by
paragraph 4.03.A.

3. IfOWNER and CONTRACTOR are unable
to agree on entitlement to or on the amount or extent,
if any, of any adjustment in the Contract Price or
Contract Times, or both, a Claim may be made
therefor as provided in paragraph 10.05. However,
OWNER, ENGINEER, and ENGINEER’S
Consultants shall not be liable to CONTRACTOR for
any claims, costs, losses, or damages (including but
not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all
court or arbitration or other dispute resolution costs)
sustained by CONTRACTOR on or in connection
with any other project or anticipated project.

4.04  Underground Facilities

A. Shown or Indicated: The information and data
shown or indicated in the Contract Documents with
respect to existing Underground Facilities at or
contiguous to the Site is based on information and data
furnished to OWNER or ENGINEER by the owners of
such Underground Facilities, including OWNER, or by
others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1. OWNER and ENGINEER shall not be
responsible for the accuracy or completeness of any
such information or data; and

2. the cost of all of the following will be
included in the Contract Price, and CONTRACTOR
shall have full responsibility for:

a. reviewing and such

information and data,

checking all

b. locating all Underground Facilities
shown or indicated in the Contract Documents,

c. coordination of the Work with the
owners of such Underground Facilities, including
OWNER, during construction, and

d. the safety and protection of all such
Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated
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1. If an Underground Facility is uncovered or
revealed at or contiguous to the Site which was not
shown or indicated or not shown or indicated with
reasonable accuracy in the Contract Documents,
CONTRACTOR shall, promptly after becoming
aware thereof and before further disturbing conditions
affected thereby or performing any Work in
connection therewith (except in an emergency as
required by paragraph 6.16.A), identify the owner of
such Underground Facility and give written notice to
that owner and to OWNER and ENGINEER.
ENGINEER will promptly review the Underground
Facility and determine the extent, if any, to which a
change is required in the Contract Documents to
reflect and document the consequences of the
existence or location of the Underground Facility.
During such time, CONTRACTOR shall be
responsible for the safety and protection of the
underground facility.

2. IfENGINEER concludes that a change in the
Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect
and document such consequences. An equitable
adjustment shall be made in the Contract Price or
Contract Times, or both, to the extent that they are
attributable to the existence or location of any
Underground Facility that was not shown or indicated
or not shown with reasonable accuracy in the Contract
Documents and that CONTRACTOR did not know of
and could not reasonably have been expected to be
aware of or to have anticipated. If OWNER and
CONTRACTOR are unable to agree on entitlement to
or on the amount or extent, if any, of any such
adjustment in Contract Price or Contract Times,
OWNER or CONTRACTOR may make a Claim
therefor as provided in paragraph 10.05.

4.05  Reference Points

A. OWNER shall provide engineering surveys to
establish reference points for construction which in
ENGINEER’S judgment are necessary to enable
CONTRACTOR to proceed with the Work.
CONTRACTOR shall be responsible for laying out the
Work, shall protect and preserve the established reference
points and property monuments, and shall make no
changes or relocations without the prior written approval
of OWNER. CONTRACTOR shall report to ENGINEER
whenever any reference point or property monument is
lost or destroyed or requires relocation because of
necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of
such reference points or property monuments by
professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site
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A. Reports and Drawings: Reference is made to the
Supplementary Conditions for the identification of those
reports and drawings relating to a Hazardous
Environmental Condition identified at the Site, if any, that
have been utilized by the ENGINEER in the preparation
of the Contract Documents.

B. Limited Reliance by CONTRACTOR on Technical
Data Authorized: CONTRACTOR may rely upon the
general accuracy of the “technical data” contained in such
reports and drawings, but such reports and drawings are
not Contract Documents. Such “technical data” is
identified in the Supplementary Conditions. Except for
such reliance on such “technical data”, CONTRACTOR
may not rely upon or make any Claim against OWNER,
ENGINEER or any of ENGINEER’S Consultants with
respect to:

1. the completeness of such reports and
drawings for CONTRACTOR'’S purposes, including,
but not limited to, any aspects of the means, methods,
techniques, sequences and procedures of construction
to be employed by CONTRACTOR and safety
precautions and programs incident thereto; or

2. other data, interpretations, opinions and
information contained in such reports or shown or
indicated in such drawings; or

3. any CONTRACTOR interpretation of or
conclusion drawn from any “technical data” or any
such other data, interpretations, opinions or
information.

C. CONTRACTOR shall not be responsible for any
Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in
Drawings or Specifications or identified in the Contract
Documents to be within the scope of the Work.
CONTRACTOR shall be responsible for a Hazardous
Environmental Condition created with any materials
brought to the Site by CONTRACTOR, Subcontractors,
Suppliers, or anyone else for whom CONTRACTOR is
responsible.

D. If CONTRACTOR encounters a Hazardous
Environmental Condition or if CONTRACTOR or
anyone for whom CONTRACTOR is responsible creates
a Hazardous Environmental Condition, CONTRACTOR
shall immediately: (i) secure or otherwise isolate such
condition; (ii) stop all Work in connection with such
condition and in any area affected thereby (except in an
emergency as required by paragraph 6.16); and (iii) notify
OWNER and ENGINEER (and promptly thereafter
confirm such notice in writing). OWNER shall promptly
consult with ENGINEER concerning the necessity for
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OWNER to retain a qualified expert to evaluate such
condition or take corrective action, if any.

E. CONTRACTOR shall not be required to resume
Work in connection with such condition or in any affected
area until after OWNER has obtained any required
permits related thereto and delivered to CONTRACTOR
written notice: (i) specifying that such condition and any
affected area is or has been rendered safe for the
resumption of Work; or (ii) specifying any special
conditions under which such Work may be resumed
safely. If OWNER and CONTRACTOR cannot agree as
to entitlement to or on the amount or extent, if any, of any
adjustment in Contract Price or Contract Times, or both,
as a result of such Work stoppage or such special
conditions under which Work is agreed to be resumed by
CONTRACTOR, either party may make a Claim therefor
as provided in paragraph 10.05.

F. 1If, after receipt of such written notice,
CONTRACTOR does not agree to resume such Work
based on a reasonable belief it is unsafe, or does not agree
to resume such Work under such special conditions, then
OWNER may order the portion of the Work that is in the
area affected by such condition to be deleted from the
Work. If OWNER and CONTRACTOR cannot agree as
to entitlement to or on the amount or extent, if any, of an
adjustment in Contract Price or Contract Times as a result
of deleting such portion of the Work, then either party
may make a Claim therefor as provided in paragraph
10.05. OWNER may have such deleted portion of the
Work performed by OWNER’S own forces or others in
accordance with Article 7.

G. To the fullest extent permitted by Laws and
Regulations, CONTRACTOR shall indemnify and hold
harmless OWNER, ENGINEER, ENGINEER’S
Consultants, and the officers, directors, partners,
employees, agents, other consultants, and subcontractors
of each and any of them from and against all claims,
costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a
Hazardous Environmental Condition created by
CONTRACTOR or by anyone for whom
CONTRACTOR is responsible.  Nothing in this
paragraph 4.06.G shall obligate CONTRACTOR to
indemnify any individual or entity from and against the
consequences of that individual’s or entity’s own
negligence.

H. The provisions of paragraphs 4.02,4.03, and 4.04
are not intended to apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.
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ARTICLE 5 - BONDS AND INSURANCE

5.01  Performance, Payment, and Other Bonds

A. CONTRACTOR shall furnish performance and
payment Bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and
payment of all CONTRACTOR’S obligations under the
Contract Documents. These Bonds shall remain in effect
at least until one year after the date when final payment
becomes due, except as provided otherwise by Laws or
Regulations or by the Contract Documents.
CONTRACTOR shall also furnish such other Bonds as
are required by the Contract Documents.

B. All Bonds shall be in the form prescribed by the
Contract Documents, except as provided otherwise by
Laws or Regulations, and shall be executed by such
sureties as are named in the current list of “Companies
Holding Certificates of Authority as Acceptable Sureties
on Federal Bonds and as Acceptable Reinsuring
Companies” as published in Circular 570 (amended) by
the Financial Management Service, Surety Bond Branch,
U.S. Department of the Treasury. All Bonds signed by an
agent must be accompanied by a certified copy of such
agent’s authority to act.

C. If the surety on any Bond furnished by
CONTRACTOR is declared bankrupt or becomes
insolvent or its right to do business is terminated in any
state where any part of the Project is located or it ceases
to meet the requirements of paragraph 5.01.B,
CONTRACTOR shall within 20 days thereafter substitute
another Bond and surety, both of which shall comply with
the requirements of paragraphs 5.01.B and 5.02.

5.02. Licensed Sureties and Insurers

A. All Bonds and insurance required by the Contract
Documents to be purchased and maintained by OWNER
or CONTRACTOR shall be obtained from surety or
insurance companies that are duly licensed or authorized
in the jurisdiction in which the Project is located to issue
Bonds or insurance policies for the limits and coverages
so required. Such surety and insurance companies shall
also meet such additional requirements and qualifications
as may be provided in the Supplementary Conditions.
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5.03  Certificates of Insurance

A. CONTRACTOR shall deliver to OWNER, with
copies to each additional insured identified in the
Supplementary Conditions, certificates of insurance (and
other evidence of insurance requested by OWNER or any
other additional insured) which CONTRACTOR is
required to purchase and maintain. OWNER shall deliver
to CONTRACTOR, with copies to each additional
insured identified in the Supplementary Conditions,
certificates of insurance (and other evidence of insurance
requested by CONTRACTOR or any other additional
insured) which OWNER is required to purchase and
maintain.

5.04 CONTRACTOR'S Liability Insurance

A. CONTRACTOR shall purchase and maintain such
liability and other insurance as is appropriate for the
Work being performed and as will provide protection
from claims set forth below which may arise out of or
result from CONTRACTOR’S performance of the Work
and CONTRACTOR’S other obligations under the
Contract Documents, whether it is to be performed by
CONTRACTOR, any Subcontractor or Supplier, or by
anyone directly or indirectly employed by any of them to
perform any of the Work, or by anyone for whose acts
any of them may be liable:

1. claims under workers’ compensation,
disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury,
occupational sickness or disease, or death of
CONTRACTOR’S employees;

3. claims for damages because of bodily injury,
sickness or disease, or death of any person other than
CONTRACTOR’S employees;

4. claims for damages insured by reasonably
available personal injury liability coverage which are
sustained: (i) by any person as a result of an offense
directly or indirectly related to the employment of
such person by CONTRACTOR, or (ii) by any other
person for any other reason;

5. claims for damages, other than to the Work
itself, because of injury to or destruction of tangible
property wherever located, including loss of use
resulting therefrom; and

6. claims for damages because of bodily injury
or death of any person or property damage arising out
of the ownership, maintenance or use of any motor
vehicle.
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B. The policies of insurance so required by this
paragraph 5.04 to be purchased and maintained shall:

1. with respect to insurance required by
paragraphs 5.04.A.3 through 5.04.A.6 inclusive,
include as additional insureds (subject to any
customary exclusion in respect of professional
liability) OWNER, ENGINEER, ENGINEER’S
Consultants, and any other individuals or entities
identified in the Supplementary Conditions, all of
whom shall be listed as additional insureds, and
include coverage for the respective officers, directors,
partners, employees, agents, and other consultants and
subcontractors of each and any of all such additional
insureds, and the insurance afforded to these
additional insureds shall provide primary coverage for
all claims covered thereby;

2. include at least the specific coverages and be
written for not less than the limits of liability provided
in the Supplementary Conditions or required by Laws
or Regulations, whichever is greater;

3. include completed operations insurance;

4. include contractual liability insurance
covering CONTRACTOR’S indemnity obligations
under paragraphs 6.07, 6.11, and 6.20;

5. contain a provision or endorsement that the
coverage afforded will not be canceled, materially
changed or renewal refused until at least thirty days
prior written notice has been given to OWNER and
CONTRACTOR and to each other additional insured
identified in the Supplementary Conditions to whom a
certificate of insurance has been issued (and the
certificates of insurance furnished by the
CONTRACTOR pursuant to paragraph 5.03 will so
provide);

6. remain in effect at least until final payment
and at all times thereafter when CONTRACTOR may
be correcting, removing, or replacing defective Work
in accordance with paragraph 13.07; and

7. with respect to completed operations
insurance, and any insurance coverage written on a
claims-made basis, remain in effect for at least two
years after final payment (and CONTRACTOR shall
furnish OWNER and each other additional insured
identified in the Supplementary Conditions, to whom
a certificate of insurance has been issued, evidence
satisfactory to OWNER and any such additional
insured of continuation of such insurance at final
payment and one year thereafter).
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5.05 < OWNER'S Liability Insurance

A. Inaddition to the insurance required to be provid-
ed by CONTRACTOR under paragraph 5.04, OWNER,
at OWNER’S option, may purchase and maintain at
OWNER'’S expense OWNER’S own liability insurance as
will protect OWNER against claims which may arise
from operations under the Contract Documents.

5.06  Property
Conditions)

Insurance  (See  Supplementary

5.07 (Not Used)
5.08 (Not Used)
5.09  (Not Used)

5.10  Acceptance of Bonds and Insurance; Option to
Replace

A. If either OWNER or CONTRACTOR has any
objection to the coverage afforded by or other provisions
of the Bonds or insurance required to be purchased and
maintained by the other party in accordance with Article 5
on the basis of non-conformance with the Contract
Documents, the objecting party shall so notify the other
party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by
paragraph 2.05.C. OWNER and CONTRACTOR shall
each provide to the other such additional information in
respect of insurance provided as the other may reasonably
request. If either party does not purchase or maintain all
of the Bonds and insurance required of such party by the
Contract Documents, such party shall notify the other
party in writing of such failure to purchase prior to the
start of the Work, or of such failure to maintain prior to
any change in the required coverage. Without prejudice
to any other right or remedy, the other party may elect to
obtain equivalent Bonds or insurance to protect such other
party’s interests at the expense of the party who was
required to provide such coverage, and a Change Order
shall be issued to adjust the Contract Price accordingly.

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01  Supervision and Superintendence

A. CONTRACTOR shall supervise, inspect, and
direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and
expertise as may be necessary to perform the Work in
accordance  with  the  Contract = Documents.
CONTRACTOR shall be solely responsible for the
means, methods, techniques, sequences, and procedures
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of construction, but CONTRACTOR shall not be
responsible for the negligence of OWNER or ENGINEER
in the design or specification of a specific means, method,
technique, sequence, or procedure of construction which
is shown or indicated in and expressly required by the
Contract Documents. CONTRACTOR shall be
responsible to see that the completed Work complies
accurately with the Contract Documents.

B. At all times during the progress of the Work,
CONTRACTOR shall assign a competent resident
superintendent thereto who shall not be replaced without
written notice to OWNER and ENGINEER except under
extraordinary circumstances. The superintendent will be
CONTRACTOR'’S representative at the Site and shall
have authority to act on behalf of CONTRACTOR. All
communications given to or received from the
superintendent shall be binding on CONTRACTOR.

6.02  Labor; Working Hours

A. CONTRACTOR shall provide competent,
suitably qualified personnel to survey, lay out, and
construct the Work as required by the Contract
Documents. CONTRACTOR shall at all times maintain
good discipline and order at the Site.

B. Except as otherwise required for the safety or
protection of persons or the Work or property at the Site
or adjacent thereto, and except as otherwise stated in the
Contract Documents, all Work at the Site shall be
performed during regular working hours, and
CONTRACTOR will not permit overtime work or the
performance of Work on Saturday, Sunday, or any legal
holiday without OWNER’S written consent (which will
not be unreasonably withheld) given after prior written
notice to ENGINEER.

6.03  Services, Materials, and Equipment

A. Unless otherwise specified in the General
Requirements, CONTRACTOR shall provide and assume
full responsibility for all services, materials, equipment,
labor, transportation, construction equipment and
machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities,
and all other facilities and incidentals necessary for the
performance, testing, start-up, and completion of the
Work.

B. All materials and equipment incorporated into the
Work shall be as specified or, if not specified, shall be of
good quality and new, except as otherwise provided in the
Contract Documents. All warranties and guarantees
specifically called for by the Specifications shall
expressly run to the benefit of OWNER. If required by
ENGINEER, CONTRACTOR shall furnish satisfactory
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evidence (including reports of required tests) as to the
source, kind, and quality of materials and equipment. All
materials and equipment shall be stored, applied,
installed, connected, erected, protected, used, cleaned, and
conditioned in accordance with instructions of the
applicable Supplier, except as otherwise may be provided
in the Contract Documents.

6.04  Progress Schedule

A. CONTRACTOR shall adhere to the progress
schedule established in accordance with paragraph 2.07 as
it may be adjusted from time to time as provided below.

1. CONTRACTOR shall submit to ENGINEER
for acceptance (to the extent indicated in paragraph
2.07) proposed adjustments in the progress schedule
that will not result in changing the Contract Times (or
Milestones). Such adjustments will conform generally
to the progress schedule then in effect and additionally
will comply with any provisions of the General
Requirements applicable thereto.

2. Proposed adjustments in the progress
schedule that will change the Contract Times (or
Milestones) shall be submitted in accordance with the
requirements of Article 12. Such adjustments may
only be made by a Change Order or Written
Amendment in accordance with Article 12.

6.05  Substitutes and “Or-Equals”

A. Whenever an item of material or equipment is
specified or described in the Contract Documents by
using the name of a proprietary item or the name of a
particular Supplier, the specification or description is
intended to establish the type, function, appearance, and
quality required. Unless the specification or description
contains or is followed by words reading that no like,
equivalent, or “or-equal” item or no substitution is
permitted, other items of material or equipment or
material or equipment of other Suppliers may be
submitted to ENGINEER for review under the
circumstances described below.

1. “Or-Equal” Items: If, in ENGINEER’S sole
discretion, an item of material or equipment proposed
by CONTRACTOR is functionally equal to that
named and sufficiently similar so that no change in
related Work will be required, it may be considered by
ENGINEER as an “or-equal” item, in which case
review and approval of the proposed item may, in
ENGINEER’S sole discretion, be accomplished
without compliance with some or all of the
requirements for approval of proposed substitute
items. For the purposes of this paragraph 6.05.A.1, a
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proposed item of material or equipment will be
considered functionally equal to an item so named if:

a. In the exercise of reasonable judgment
ENGINEER determines that: (i) it is at least
equal in quality, durability, appearance, strength,
and design characteristics; (ii) it will reliably
perform at least equally well the function
imposed by the design concept of the completed
Project as a functioning whole; and
CONTRACTOR;

b. Certifies that: (i) there is no increase in
cost to the OWNER; and (ii) it will conform
substantially, even with deviations, to the detailed
requirements of the item named in the Contract
Documents.

2. Substitute Items

a. If, in ENGINEER’S sole discretion, an
item of material or equipment proposed by
CONTRACTOR does not qualify as an
“or-equal” item under paragraph 6.05.A.1, it will
be considered a proposed substitute item.

b. CONTRACTOR shall submit sufficient
information as provided below to allow
ENGINEER to determine that the item of material
or equipment proposed is essentially equivalent to
that named and an acceptable substitute therefor.
Requests for review of proposed substitute items
of material or equipment will not be accepted by
ENGINEER from anyone other than
CONTRACTOR.

c. The procedure for review by
ENGINEER will be as set forth in paragraph
6.05.A.2.d, as supplemented in the General
Requirements and as ENGINEER may decide is
appropriate under the circumstances.

d. CONTRACTOR shall first make written
application to ENGINEER for review of a
proposed substitute item of material or equipment
that CONTRACTOR seeks to furnish oruse. The
application shall certify that the proposed
substitute item will perform adequately the
functions and achieve the results called for by the
general design, be similar in substance to that
specified, and be suited to the same use as that
specified. The application will state the extent, if
any, to which the use of the proposed substitute
item  will prejudice = CONTRACTOR’S
achievement of Substantial Completion on time,
whether or not use of the proposed substitute item
in the Work will require a change in any of the
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Contract Documents (or in the provisions of any
other direct contract with OWNER for work on
the Project) to adapt the design to the proposed
substitute item and whether or not incorporation
or use of the proposed substitute item in con-
nection with the Work is subject to payment of
any license fee or royalty. All variations of the
proposed substitute item from that specified will
be identified in the application, and available
engineering, sales, maintenance, repair, and
replacement services will be indicated. The
application will also contain an itemized estimate
of all costs or credits that will result directly or
indirectly from use of such substitute item,
including costs of redesign and claims of other
contractors affected by any resulting change, all
of which will be considered by ENGINEER in
evaluating the proposed substitute item.
ENGINEER may require CONTRACTOR to
furnish additional data about the proposed
substitute item.

B. Substitute Construction Methods or Procedures:
If a specific means, method, technique, sequence, or
procedure of construction is shown or indicated in and
expressly required by the Contract Documents,
CONTRACTOR may furnish or utilize a substitute
means, method, technique, sequence, or procedure of con-
struction approved by ENGINEER. CONTRACTOR
shall submit sufficient information to allow ENGINEER,
in ENGINEER'’S sole discretion, to determine that the
substitute proposed is equivalent to that expressly called
for by the Contract Documents. The procedure for review
by ENGINEER will be similar to that provided in
subparagraph 6.05.A.2.

C. Engineer’s Evaluation: ENGINEER will be
allowed a reasonable time within which to evaluate each
proposal or submittal made pursuant to paragraphs 6.05.A
and 6.05.B. ENGINEER will be the sole judge of
acceptability. No “or-equal” or substitute will be ordered,
installed or utilized until ENGINEER’S review is
complete, which will be evidenced by either a Change
Order for a substitute or an approved Shop Drawing for
an “or equal.” ENGINEER will advise CONTRACTOR
in writing of any negative determination.

D. Special Guarantee: OWNER may require
CONTRACTOR to furnish at CONTRACTOR’S expense
a special performance guarantee or other surety with
respect to any substitute.

E. ENGINEER’S Cost Reimbursement: ENGINEER
will record time required by ENGINEER and
ENGINEER’S Consultants in evaluating substitute
proposed or submitted by CONTRACTOR pursuant to
paragraphs 6.05.A.2 and 6.05.B and in making changes in
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the Contract Documents (or in the provisions of any other
direct contract with OWNER for work on the Project)
occasioned thereby. Whether or not ENGINEER
approves a substitute item so proposed or submitted by
CONTRACTOR, CONTRACTOR shall reimburse
OWNER for the charges of ENGINEER and
ENGINEER’S Consultants for evaluating each such
proposed substitute.

F. CONTRACTOR’S Expense: CONTRACTOR
shall provide all data in support of any proposed
substitute or “or-equal” at CONTRACTOR’S expense.

6.06  Concerning Subcontractors, Suppliers, and

Others

A. CONTRACTOR shall not employ any
Subcontractor, Supplier, or other individual or entity
(including those acceptable to OWNER as indicated in
paragraph 6.06.B), whether initially or as a replacement,
against whom OWNER may have reasonable objection.
CONTRACTOR shall not be required to employ any
Subcontractor, Supplier, or other individual or entity to
furnish or perform any of the Work against whom
CONTRACTOR has reasonable objection.

B. If the Supplementary Conditions require the
identity of certain Subcontractors, Suppliers, or other
individuals or entities to be submitted to OWNER in
advance for acceptance by OWNER by a specified date
prior to the Effective Date of the Agreement, and if
CONTRACTOR has submitted a list thereof in
accordance with the Supplementary Conditions,
OWNER'’S acceptance (either in writing or by failing to
make written objection thereto by the date indicated for
acceptance or objection in the Bidding Documents or the
Contract Documents) of any such Subcontractor,
Supplier, or other individual or entity so identified may be
revoked on the basis of reasonable objection after due
investigation. CONTRACTOR shall submit an
acceptable replacement for the rejected Subcontractor,
Supplier, or other individual or entity, and the Contract
Price will be adjusted by the difference in the cost
occasioned by such replacement, and an appropriate
Change Order will be issued or Written Amendment
signed. No acceptance by OWNER of any such
Subcontractor, Supplier, or other individual or entity,
whether initially or as a replacement, shall constitute a
waiver of any right of OWNER or ENGINEER to reject
defective Work.

C. CONTRACTOR shall be fully responsible to
OWNER and ENGINEER for all acts and omissions of
the Subcontractors, Suppliers, and other individuals or
entities performing or furnishing any of the Work just as
CONTRACTOR is responsible for CONTRACTOR’S
own acts and omissions. Nothing in the Contract
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Documents shall create for the benefit of any such
Subcontractor, Supplier, or other individual or entity any
contractual relationship between OWNER or ENGINEER
and any such Subcontractor, Supplier or other individual
or entity, nor shall it create any obligation on the part of
OWNER or ENGINEER to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or
other individual or entity except as may otherwise be
required by Laws and Regulations.

D. CONTRACTOR shall be solely responsible for
scheduling and coordinating the Work of Subcontractors,
Suppliers, and other individuals or entities performing or
furnishing any of the Work under a direct or indirect
contract with CONTRACTOR.

E. CONTRACTOR shall require all Subcontractors,
Suppliers, and such other individuals or entities
performing or furnishing any of the Work to commu-
nicate with ENGINEER through CONTRACTOR.

F. The divisions and sections of the Specifications
and the identifications of any Drawings shall not control
CONTRACTOR in dividing the Work among
Subcontractors or Suppliers or delineating the Work to be
performed by any specific trade.

G. All Work performed for CONTRACTOR by a
Subcontractor or Supplier will be pursuant to an
appropriate agreement between CONTRACTOR and the
Subcontractor or Supplier which specifically binds the
Subcontractor or Supplier to the applicable terms and
conditions of the Contract Documents for the benefit of
OWNER and ENGINEER. Whenever any such
agreement is with a Subcontractor or Supplier who is
listed as an additional insured on the property insurance
provided in paragraph 5.06, the agreement between the
CONTRACTOR and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier
waives all rights against OWNER, CONTRACTOR,
ENGINEER, ENGINEER’S Consultants, and all other
individuals or entities identified in the Supplementary
Conditions to be listed as insureds or additional insureds
(and the officers, directors, partners, employees, agents,
and other consultants and subcontractors of each and any
of'them) for all losses and damages caused by, arising out
of, relating to, or resulting from any of the perils or causes
of loss covered by such policies and any other property
insurance applicable to the Work. If the insurers on any
such policies require separate waiver forms to be signed
by any Subcontractor or Supplier, CONTRACTOR will
obtain the same.

6.07  Patent Fees and Royalties

A. CONTRACTOR shall pay all license fees and
royalties and assume all costs incident to the use in the
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performance of the Work or the incorporation in the Work
of any invention, design, process, product, or device
which is the subject of patent rights or copyrights held by
others. Ifa particular invention, design, process, product,
or device is specified in the Contract Documents for use
in the performance of the Work and if to the actual
knowledge of OWNER or ENGINEER its use is subject
to patent rights or copyrights calling for the payment of
any license fee or royalty to others, the existence of such
rights shall be disclosed by OWNER in the Contract
Documents. To the fullest extent permitted by Laws and
Regulations, CONTRACTOR shall indemnify and hold
harmless OWNER, ENGINEER, ENGINEER’S
Consultants, and the officers, directors, partners,
employees or agents, and other consultants of each and
any of them from and against all claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to any infringement of
patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorpo-
ration in the Work of any invention, design, process,
product, or device not specified in the Contract
Documents.

6.08  Permits

A. Unless otherwise provided in the Supplementary
Conditions, CONTRACTOR shall obtain and pay for all
construction permits and licenses. OWNER shall assist
CONTRACTOR, when necessary, in obtaining such
permits and licenses. CONTRACTOR shall pay all
governmental charges and inspection fees necessary for
the prosecution of the Work which are applicable at the
time of opening of Bids, or, if there are no Bids, on the
Effective Date of the Agreement. CONTRACTOR shall
pay all charges of utility owners for connections to the
Work, and OWNER shall pay all charges of such utility
owners for capital costs related thereto, such as plant
investment fees.

6.09  Laws and Regulations

A. CONTRACTOR shall give all notices and comply
with all Laws and Regulations applicable to the
performance of the Work. Except where otherwise
expressly required by applicable Laws and Regulations,
neither OWNER nor ENGINEER shall be responsible for
monitoring CONTRACTOR’S compliance with any Laws
or Regulations.

B. If CONTRACTOR performs any Work knowing
or having reason to know that it is contrary to Laws or
Regulations, CONTRACTOR shall bear all claims, costs,
losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
General Conditions,
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professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such Work;
however, it shall not be CONTRACTOR’S primary
responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations,
but this shall not relieve CONTRACTOR of
CONTRACTOR'’S obligations under paragraph 3.03.

6.10 Taxes

A. CONTRACTOR shall pay all sales, consumer,
use, and other similar taxes required to be paid by
CONTRACTOR in accordance with the Laws and
Regulations of the place of the Project which are
applicable during the performance of the Work.

6.11  Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas

1. CONTRACTOR shall confine construction
equipment, the storage of materials and equipment,
and the operations of workers to the Site and other
areas permitted by Laws and Regulations, and shall
not unreasonably encumber the Site and other areas
with construction equipment or other materials or
equipment. CONTRACTOR shall assume full
responsibility for any damage to any such land or area,
or to the owner or occupant thereof, or of any adjacent
land or areas resulting from the performance of the
Work.

2. Should any claim be made by any such owner
or occupant because of the performance of the Work,
CONTRACTOR shall promptly settle with such other
party by negotiation or otherwise resolve the claim by
arbitration or other dispute resolution proceeding or at
law.

3. To the fullest extent permitted by Laws and
Regulations, CONTRACTOR shall indemnify and
hold harmless OWNER, ENGINEER, ENGINEER’S
Consultant, and the officers, directors, partners,
employees, agents, and other consultants of each and
any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to
any claim or action, legal or equitable, brought by any
such owner or occupant against OWNER,
ENGINEER, or any other party indemnified
hereunder to the extent caused by or based upon
CONTRACTOR'’S performance of the Work.

B. Removal of Debris During Performance of the
Work: During the progress of the Work CONTRACTOR
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shall keep the Site and other areas free from
accumulations of waste materials, rubbish, and other
debris. Removal and disposal of such waste materials,
rubbish, and other debris shall conform to applicable
Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the
Work, CONTRACTOR shall clean the Site and make it
ready for utilization by OWNER. At the completion of
the Work CONTRACTOR shall remove from the Site all
tools, appliances, construction equipment and machinery,
and surplus materials and shall restore to original
condition all property not designated for alteration by the
Contract Documents.

D. Loading Structures: CONTRACTOR shall not
load nor permit any part of any structure to be loaded in
any manner that will endanger the structure, nor shall
CONTRACTOR subject any part of the Work or adjacent
property to stresses or pressures that will endanger it.

6.12  Record Documents

A. CONTRACTOR shall maintain in a safe place at
the Site one record copy of all Drawings, Specifications,
Addenda, Written Amendments, Change Orders, Work
Change Directives, Field Orders, and written
interpretations and clarifications in good order and
annotated to show changes made during construction.
These record documents, together with all approved
Samples and a counterpart of all approved Shop
Drawings, will be available to ENGINEER for reference.
Upon completion of the Work, these record documents,
Samples, and Shop Drawings will be delivered to
ENGINEER for OWNER.

6.13  Safety and Protection

A. CONTRACTOR shall be solely responsible for
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work.
CONTRACTOR shall take all necessary precautions for
the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the
affected by the Work;

Site or who may be

2. all the Work and materials and equipment to
be incorporated therein, whether in storage on or off
the Site; and

3. other property at the Site or adjacent thereto,
including trees, shrubs, lawns, walks, pavements,
roadways, structures, utilities, and Underground
Facilities not designated for removal, relocation, or
replacement in the course of construction.
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B. CONTRACTOR shall comply with all applicable
Laws and Regulations relating to the safety of persons or
property, or to the protection of persons or property from
damage, injury, or loss; and shall erect and maintain all
necessary safeguards for such safety and protection.
CONTRACTOR shall notify owners of adjacent property
and of Underground Facilities and other utility owners
when prosecution of the Work may affect them, and shall
cooperate with them in the protection, removal,
relocation, and replacement of their property. All
damage, injury, or loss to any property referred to in
paragraph 6.13.A.2 or 6.13.A.3 caused, directly or
indirectly, in whole or in part, by CONTRACTOR, any
Subcontractor, Supplier, or any other individual or entity
directly or indirectly employed by any of them to perform
any of the Work, or anyone for whose acts any of them
may be liable, shall be remedied by CONTRACTOR
(except damage or loss attributable to the fault of
Drawings or Specifications or to the acts or omissions of
OWNER or ENGINEER or ENGINEER’S Consultant, or
anyone employed by any of them, or anyone for whose
acts any of them may be liable, and not attributable,
directly or indirectly, in whole or in part, to the fault or
negligence of CONTRACTOR or any Subcontractor,
Supplier, or other individual or entity directly or
indirectly employed by any of them). CONTRACTOR’S
duties and responsibilities for safety and for protection of
the Work shall continue until such time as all the Work is
completed and ENGINEER has issued a notice to
OWNER and CONTRACTOR in accordance with
paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with
Substantial Completion).

6.14  Safety Representative

A. CONTRACTOR shall designate a qualified and
experienced safety representative at the Site whose duties
and responsibilities shall be the prevention of accidents
and the maintaining and supervising of safety precautions
and programs.

6.15  Hazard Communication Programs

A. CONTRACTOR shall be responsible for
coordinating any exchange of material safety data sheets
or other hazard communication information required to be
made available to or exchanged between or among
employers at the Site in accordance with Laws or
Regulations.

6.16  Emergencies

A. In emergencies affecting the safety or protection
of persons or the Work or property at the Site or adjacent
thereto, CONTRACTOR is obligated to act to prevent
threatened damage, injury, or loss. CONTRACTOR shall
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give ENGINEER prompt written notice if
CONTRACTOR believes that any significant changes in
the Work or variations from the Contract Documents have
been caused thereby or are required as a result thereof. If
ENGINEER determines that a change in the Contract
Documents is required because of the action taken by
CONTRACTOR in response to such an emergency, a
Work Change Directive or Change Order will be issued.

6.17  Shop Drawings and Samples

A. CONTRACTOR shall submit Shop Drawings to
ENGINEER for review and approval in accordance with
the acceptable schedule of Shop Drawings and Sample
submittals.  All submittals will be identified as
ENGINEER may require and in the number of copies
specified in the General Requirements. The data shown
on the Shop Drawings will be complete with respect to
quantities, dimensions, specified performance and design
criteria, materials, and similar data to show ENGINEER
the services, materials, and equipment CONTRACTOR
proposes to provide and to enable ENGINEER to review
the information for the limited purposes required by
paragraph 6.17.E.

B. CONTRACTOR shall also submit Samples to
ENGINEER for review and approval in accordance with
the acceptable schedule of Shop Drawings and Sample
submittals. Each Sample will be identified clearly as to
material, Supplier, pertinent data such as catalog
numbers, and the use for which intended and otherwise as
ENGINEER may require to enable ENGINEER to review
the submittal for the limited purposes required by
paragraph 6.17.E. The numbers of each Sample to be
submitted will be as specified in the Specifications.

C. Where a Shop Drawing or Sample is required by
the Contract Documents or the schedule of Shop
Drawings and Sample submittals acceptable to
ENGINEER as required by paragraph 2.07, any related
Work performed prior to ENGINEER’S review and
approval of the pertinent submittal will be at the sole
expense and responsibility of CONTRACTOR.

D. Submittal Procedures

1. Before submitting each Shop Drawing or
Sample, CONTRACTOR shall have determined and
verified:

a. all field measurements, quantities,
dimensions, specified performance criteria,
installation requirements, materials, catalog
numbers, and similar information with respect
thereto;

General Conditions,
Rev.02/2/22



b. all materials with respect to intended use,
fabrication, shipping, handling, storage,
assembly, and installation pertaining to the
performance of the Work;

c. all information relative to means, meth-
ods, techniques, sequences, and procedures of
construction, and safety precautions and programs
incident thereto; and

d. CONTRACTOR shall also have
reviewed and coordinated each Shop Drawing or
Sample with other Shop Drawings and Samples
and with the requirements of the Work and the
Contract Documents.

2. Each submittal shall bear a stamp or specific
written indication that CONTRACTOR has satisfied
CONTRACTOR'’S obligations under the Contract
Documents with respect to CONTRACTOR’S review
and approval of that submittal.

3. At the time of each submittal,
CONTRACTOR shall give ENGINEER specific
written notice of such variations, if any, that the Shop
Drawing or Sample submitted may have from the
requirements of the Contract Documents, such notice
to be in a written communication separate from the
submittal; and, in addition, shall cause a specific
notation to be made on each Shop Drawing and
Sample submitted to ENGINEER for review and
approval of each such variation.

E. ENGINEER'’S Review

1. ENGINEER will timely review and approve
Shop Drawings and Samples in accordance with the
schedule of Shop Drawings and Sample submittals
acceptable to ENGINEER. ENGINEER’S review and
approval will be only to determine if the items
covered by the submittals will, after installation or
incorporation in the Work, conform to the information
given in the Contract Documents and be compatible
with the design concept of the completed Project as a
functioning whole as indicated by the Contract
Documents.

2. ENGINEER’S review and approval will not
extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular
means, method, technique, sequence, or procedure of
construction is specifically and expressly called for by
the Contract Documents) or to safety precautions or
programs incident thereto. The review and approval
of a separate item as such will not indicate approval of
the assembly in which the item functions.
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3. ENGINEER'’S review and approval of Shop
Drawings or Samples shall not relieve
CONTRACTOR from responsibility for any variation
from the requirements of the Contract Documents
unless CONTRACTOR has in writing called
ENGINEER’S attention to each such variation at the
time of each submittal as required by paragraph
6.17.D.3 and ENGINEER has given written approval
of each such variation by specific written notation
thereof incorporated in or accompanying the Shop
Drawing or Sample approval; nor will any approval
by ENGINEER relieve CONTRACTOR from
responsibility for complying with the requirements of
paragraph 6.17.D.1.

F. Resubmittal Procedures:

1. CONTRACTOR shall make corrections
required by ENGINEER and shall return the required
number of corrected copies of Shop Drawings and
submit as required new Samples for review and
approval. CONTRACTOR shall direct specific
attention in writing to revisions other than the
corrections called for by ENGINEER on previous
submittals.

6.18  Continuing the Work

A. CONTRACTOR shall carry on the Work and
adhere to the progress schedule during all disputes or
disagreements with OWNER. No Work shall be delayed
or postponed pending resolution of any disputes or
disagreements, except as permitted by paragraph 15.04 or
as OWNER and CONTRACTOR may otherwise agree in
writing.

6.19 CONTRACTOR’S General
Guarantee

Warranty and

A. CONTRACTOR warrants and guarantees to
OWNER, ENGINEER, and ENGINEER’S Consultants
that all Work will be in accordance with the Contract
Documents and will not be defective. CONTRACTOR’S
warranty and guarantee hereunder excludes defects or
damage caused by:

1. abuse, modification, or improper maintenance
or operation by persons other than CONTRACTOR,
Subcontractors, Suppliers, or any other individual or
entity for whom CONTRACTOR is responsible; or

2. normal wear and tear under normal usage.

B. CONTRACTOR’S obligation to perform and
complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will
constitute an acceptance of Work that is not in accordance
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with the Contract Documents or a release of
CONTRACTOR'’S obligation to perform the Work in
accordance with the Contract Documents:

1. observations by ENGINEER;

2. recommendation by ENGINEER or payment
by OWNER of any progress or final payment;

3. the issuance of a certificate of Substantial
Completion by ENGINEER or any payment related
thereto by OWNER;

4. use or occupancy of the Work or any part
thereof by OWNER;

5. any acceptance by OWNER or any failure to
do so;

6. any review and approval of a Shop Drawing
or Sample submittal or the issuance of a notice of
acceptability by ENGINEER;

7. any inspection, test, or approval by others; or

8. any correction of defective Work by
OWNER.

6.20  Indemnification

A. To the fullest extent permitted by Laws and
Regulations, CONTRACTOR shall indemnify and hold
harmless OWNER, ENGINEER, ENGINEER’S Consul-
tants, and the officers, directors, partners, employees,
agents, and other consultants and subcontractors of each
and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost,
loss, or damage:

1. is attributable to bodily injury, sickness,
disease, or death, or to injury to or destruction of real
or personal property (other than the Work itself),
including the loss of use resulting therefrom; and

2. is caused in whole or in part by any act or
omission of CONTRACTOR, any Subcontractor, any
Supplier, or any individual or entity directly or
indirectly employed by any of them to perform any of
the Work or anyone for whose acts any of them may
be liable, regardless of whether or not caused in part
by an individual or entity indemnified hereunder or
whether liability is imposed upon such indemnified
party by Laws or Regulations.
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B. In any and all claims against OWNER or
ENGINEER or any of their respective consultants, agents,
officers, directors, partners, or employees by any
employee (or the survivor or personal representative of
such employee) of CONTRACTOR, any Subcontractor,
any Supplier, or any individual or entity directly or
indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be
liable, the indemnification obligation under paragraph
6.20.A shall not be limited in any way by any limitation
on the amount or type of damages, compensation, or
benefits payable by or for CONTRACTOR or any such
Subcontractor, Supplier, or other individual or entity
under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.

C. The indemnification obligations of
CONTRACTOR under paragraph 6.20.A shall not be
limited in any way by the amount or types of insurance
provided by CONTRACTOR under Article 5 of the
General Conditions.

D. The indemnification obligations of
CONTRACTOR under paragraph 6.20.A shall not extend
to the sole negligence or willful misconduct of OWNER,
ENGINEER or ENGINEER’S Consultants or to the
officers, directors, partners, employees, agents, and other
consultants and subcontractors of each and any of them.

ARTICLE 7 - OTHER WORK

7.01  Related Work at Site

A. OWNER may perform other work related to the
Project at the Site by OWNER’S employees, or let other
direct contracts therefor, or have other work performed by
utility owners. If such other work is not noted in the
Contract Documents, then:

1. written notice thereof will be given to
CONTRACTOR prior to starting any such other work;
and

2. if OWNER and CONTRACTOR are unable
to agree on entitlement to or on the amount or extent,
if any, of any adjustment in the Contract Price or
Contract Times that should be allowed as a result of
such other work, a Claim may be made therefor as
provided in paragraph 10.05.

B. CONTRACTOR shall afford each other
contractor who is a party to such a direct contract and
each utility owner (and OWNER, if OWNER is
performing the other work with OWNER’S employees)
proper and safe access to the Site and a reasonable
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opportunity for the introduction and storage of materials
and equipment and the execution of such other work and
shall properly coordinate the Work with theirs. Unless
otherwise provided in the Contract Documents,
CONTRACTOR shall do all cutting, fitting, and patching
of the Work that may be required to properly connect or
otherwise make its several parts come together and
properly  integrate  with  such  other  work.
CONTRACTOR shall not endanger any work of others
by cutting, excavating, or otherwise altering their work
and will only cut or alter their work with the written
consent of ENGINEER and the others whose work will be
affected. The duties and responsibilities of
CONTRACTOR under this paragraph are for the benefit
of such utility owners and other contractors to the extent
that there are comparable provisions for the benefit of
CONTRACTOR in said direct contracts between
OWNER and such utility owners and other contractors.

C. If the proper execution or results of any part of
CONTRACTOR’S Work depends upon work performed
by others under this Article 7, CONTRACTOR shall
inspect such other work and promptly report to
ENGINEER in writing any delays, defects, or deficiencies
in such other work that render it unavailable or unsuitable
for the proper execution and results of CONTRACTOR’S
Work. CONTRACTOR’S failure to so report will
constitute an acceptance of such other work as fit and
proper for integration with CONTRACTOR’S Work
except for latent defects and deficiencies in such other
work.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01  Communications to Contractor

A. Except as otherwise provided in these General
Conditions, OWNER shall issue all communications to
CONTRACTOR through ENGINEER.

8.02  Furnish Data

A. OWNER shall promptly furnish the data required
of OWNER under the Contract Documents.

8.03  Pay Promptly When Due

A. OWNER  shall make  payments to
CONTRACTOR promptly when they are due as provided
in paragraphs 14.02.C and 14.07.C.

8.04  Lands and Easements; Reports and Tests

A. OWNER'’S duties in respect of providing lands
and easements and providing engineering surveys to
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establish reference points are set forth in paragraphs 4.01
and 4.05. Paragraph 4.02 refers to OWNER’S identifying
and making available to CONTRACTOR copies of
reports of explorations and tests of subsurface conditions
and drawings of physical conditions in or relating to
existing surface or subsurface structures at or contiguous
to the Site that have been utilized by ENGINEER in
preparing the Contract Documents.

8.05 Insurance

A. OWNER’S responsibilities, if any, in respect to
purchasing and maintaining liability and property
insurance are set forth in Article 5.

8.06  Change Orders

A. OWNER is obligated to execute Change Orders as
indicated in paragraph 10.03.

8.07. Inspections, Tests, and Approvals

A. OWNER'’S responsibility in respect to certain
inspections, tests, and approvals is set forth in paragraph
13.03.B.

8.08  Limitations on OWNER'S Responsibilities

A. The OWNER shall not supervise, direct, or have
control or authority over, nor be responsible for,
CONTRACTOR’S means, methods, techniques,
sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of CONTRACTOR to comply with Laws and
Regulations applicable to the performance of the Work.
OWNER will not be responsible for CONTRACTOR’S
failure to perform the Work in accordance with the
Contract Documents.

8.09  Undisclosed Hazardous Environmental Condition

A. OWNER’S responsibility in respect to an
undisclosed Hazardous Environmental Condition is set
forth in paragraph 4.06.

8.10  Evidence of Financial Arrangements

A. Ifandto the extent OWNER has agreed to furnish
CONTRACTOR reasonable evidence that financial
arrangements have been made to satisfy OWNER’S
obligations under the Contract Documents, OWNER’S
responsibility in respect thereof will be as set forth in the
Supplementary Conditions.

ARTICLE 9 - ENGINEER’S STATUS DURING
CONSTRUCTION
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9.01 OWNER'S Representative

A. ENGINEER will be OWNER'’S representative
during the construction period. The duties and
responsibilities and the limitations of authority of
ENGINEER as OWNER’S representative during
construction are set forth in the Contract Documents and
will not be changed without written consent of OWNER
and ENGINEER.

9.02  Visits to Site

A. ENGINEER will make visits to the Site at inter-
vals appropriate to the various stages of construction as
ENGINEER deems necessary in order to observe as an
experienced and qualified design professional the
progress that has been made and the quality of the various
aspects of CONTRACTOR’S executed Work. Based on
information obtained during such visits and observations,
ENGINEER, for the benefit of OWNER, will determine,
in general, if the Work is proceeding in accordance with
the Contract Documents. ENGINEER will not be
required to make exhaustive or continuous inspections on
the Site to check the quality or quantity of the Work.
ENGINEER’S efforts will be directed toward providing
for OWNER a greater degree of confidence that the
completed Work will conform generally to the Contract
Documents. On the basis of such visits and observations,
ENGINEER will keep OWNER informed of the progress
of the Work and will endeavor to guard OWNER against
defective Work.

B. ENGINEER’S visits and observations are subject
to all the limitations on ENGINEER’S authority and
responsibility set forth in paragraph 9.10, and particularly,
but without limitation, during or as a result of
ENGINEER’S visits or observations of
CONTRACTOR’S Work. ENGINEER will not supervise,
direct, control, or have authority over or be responsible
for CONTRACTOR’S means, methods, techniques,
sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of CONTRACTOR to comply with Laws and
Regulations applicable to the performance of the Work.

9.03  Project Representative

A. If OWNER and ENGINEER agree, ENGINEER
will furnish a Resident Project Representative to assist
ENGINEER in providing more extensive observation of
the Work. The responsibilities and authority and
limitations thereon of any such Resident Project
Representative and assistants will be as provided in
paragraph 9.10 and in the Supplementary Conditions. If
OWNER designates another representative or agent to
represent OWNER at the Site who is not ENGINEER’S
Consultant, agent or employee, the responsibilities and
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authority and limitations thereon of such other individual
or entity will be as provided in the Supplementary
Conditions.

9.04  Clarifications and Interpretations

A. ENGINEER will issue with reasonable
promptness such written clarifications or interpretations
of the requirements of the Contract Documents as
ENGINEER may determine necessary, which shall be
consistent with the intent of and reasonably inferable
from the Contract Documents. Such written clarifications
and interpretations will be binding on OWNER and
CONTRACTOR. If OWNER and CONTRACTOR are
unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in the Contract Price or
Contract Times, or both, that should be allowed as a result
of a written clarification or interpretation, a Claim may be
made therefor as provided in paragraph 10.05.

9.05  Authorized Variations in Work

A. ENGINEER may authorize minor variations in
the Work from the requirements of the Contract
Documents which do not involve an adjustment in the
Contract Price or the Contract Times and are compatible
with the design concept of the completed Project as a
functioning whole as indicated by the Contract
Documents. These may be accomplished by a Field
Order and will be binding on OWNER and also on
CONTRACTOR, who shall perform the Work involved
promptly. [f OWNER and CONTRACTOR are unable to
agree on entitlement to or on the amount or extent, if any,
of any adjustment in the Contract Price or Contract
Times, or both, as a result of a Field Order, a Claim may
be made therefor as provided in paragraph 10.05.

9.06  Rejecting Defective Work

A. ENGINEER will have authority to disapprove or
reject Work which ENGINEER believes to be defective,
or that ENGINEER believes will not produce a completed
Project that conforms to the Contract Documents or that
will prejudice the integrity of the design concept of the
completed Project as a functioning whole as indicated by
the Contract Documents. ENGINEER will also have
authority to require special inspection or testing of the
Work as provided in paragraph 13.04, whether or not the
Work is fabricated, installed, or completed.

9.07  Shop Drawings, Change Orders and Payments

A. In connection with ENGINEER’S authority as to
Shop Drawings and Samples, see paragraph 6.17.

B. In connection with ENGINEER’S authority as to
Change Orders, see Articles 10, 11, and 12.
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C. In connection with ENGINEER’S authority as to
Applications for Payment, see Article 14.

9.08  Determinations for Unit Price Work

A. ENGINEER will determine the actual quantities
and classifications of Unit Price Work performed by
CONTRACTOR.  ENGINEER will review with
CONTRACTOR the ENGINEER’S preliminary
determinations on such matters before rendering a written
decision thereon (by recommendation of an Application
for Payment or otherwise). ENGINEER’S written
decision thereon will be final and binding (except as
modified by ENGINEER to reflect changed factual
conditions or more accurate data) upon OWNER and
CONTRACTOR, subject to the provisions of paragraph
10.05.

9.09 Decisions on Requirements of Contract

Documents and Acceptability of Work

A. ENGINEER will be the initial interpreter of the
requirements of the Contract Documents and judge of the
acceptability of the Work thereunder. Claims, disputes
and other matters relating to the acceptability of the
Work, the quantities and classifications of Unit Price
Work, the interpretation of the requirements of the
Contract Documents pertaining to the performance of the
Work, and Claims seeking changes in the Contract Price
or Contract Times will be referred initially to ENGINEER
in writing, in accordance with the provisions of paragraph
10.05, with a request for a formal decision.

B. When functioning as interpreter and judge under
this paragraph 9.09, ENGINEER will not show partiality
to OWNER or CONTRACTOR and will not be liable in
connection with any interpretation or decision rendered in
good faith in such capacity. The rendering of a decision
by ENGINEER pursuant to this paragraph 9.09 with
respect to any such Claim, dispute, or other matter (except
any which have been waived by the making or acceptance
of final payment as provided in paragraph 14.07) will be a
condition precedent to any exercise by OWNER or
CONTRACTOR of such rights or remedies as either may
otherwise have under the Contract Documents or by Laws
or Regulations in respect of any such Claim, dispute, or
other matter.

9.10  Limitations on ENGINEER’S Authority and
Responsibilities

A. Neither ENGINEER’S authority or responsibility
under this Article 9 or under any other provision of the
Contract Documents nor any decision made by
ENGINEER in good faith either to exercise or not
exercise such authority or responsibility or the
undertaking, exercise, or performance of any authority or
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responsibility by ENGINEER shall create, impose, or
give rise to any duty in contract, tort, or otherwise owed
by ENGINEER to CONTRACTOR, any Subcontractor,
any Supplier, any other individual or entity, or to any
surety for or employee or agent of any of them.

B. ENGINEER will not supervise, direct, control, or
have authority over or be responsible for
CONTRACTOR’S means, methods, techniques,
sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of CONTRACTOR to comply with Laws and
Regulations applicable to the performance of the Work.
ENGINEER  will not be responsible for
CONTRACTOR’S failure to perform the Work in accor-
dance with the Contract Documents.

C. ENGINEER will not be responsible for the acts or
omissions of CONTRACTOR or of any Subcontractor,
any Supplier, or of any other individual or entity
performing any of the Work.

D. ENGINEER'’S review of the final Application for
Payment and accompanying documentation and all
maintenance and operating instructions, schedules,
guarantees, Bonds, certificates of inspection, tests and
approvals, and other documentation required to be
delivered by paragraph 14.07.A will only be to determine
generally that their content complies with the
requirements of, and in the case of certificates of
inspections, tests, and approvals that the results certified
indicate compliance with, the Contract Documents.

E. The limitations upon authority and responsibility
set forth in this paragraph 9.10 shall also apply to
ENGINEER’S Consultants, Resident  Project
Representative, and assistants.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

10.01 Authorized Changes in the Work

A. Without invalidating the Agreement and without
notice to any surety, OWNER may, at any time or from
time to time, order additions, deletions, or revisions in the
Work by a Written Amendment, a Change Order, or a
Work Change Directive. Upon receipt of any such
document, CONTRACTOR shall promptly proceed with
the Work involved which will be performed under the
applicable conditions of the Contract Documents (except
as otherwise specifically provided).

B. If OWNER and CONTRACTOR are unable to
agree on entitlement to, or on the amount or extent, if any,
of an adjustment in the Contract Price or Contract Times,
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or both, that should be allowed as a result of a Work
Change Directive, a Claim may be made therefor as
provided in paragraph 10.05.

10.02  Unauthorized Changes in the Work

A. CONTRACTOR shall not be entitled to an
increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that
is not required by the Contract Documents as amended,
modified, or supplemented as provided in paragraph 3.04,
except in the case of an emergency as provided in
paragraph 6.16 or in the case of uncovering Work as
provided in paragraph 13.04.B.

10.03  Execution of Change Orders

A. OWNER and CONTRACTOR shall execute
appropriate Change Orders recommended by ENGINEER
(or Written Amendments) covering:

1. changes in the Work which are: (i) ordered by
OWNER pursuant to paragraph 10.01.A, (ii) required
because of acceptance of defective Work under para-
graph 13.08.A or OWNER'’S correction of defective
Work under paragraph 13.09, or (iii) agreed to by the
parties;

2. changes in the Contract Price or Contract
Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work
actually performed in accordance with a Work Change
Directive; and

3. changes in the Contract Price or Contract
Times which embody the substance of any written
decision rendered by ENGINEER pursuant to para-
graph 10.05; provided that, in lieu of executing any
such Change Order, an appeal may be taken from any
such decision in accordance with the provisions of the
Contract Documents and applicable Laws and
Regulations, but during any such appeal,
CONTRACTOR shall carry on the Work and adhere
to the progress schedule as provided in paragraph
6.18.A.

10.04 Notification to Surety

A. Ifnotice of any change affecting the general scope
of the Work or the provisions of the Contract Documents
(including, but not limited to, Contract Price or Contract
Times) is required by the provisions of any Bond to be
given to a surety, the giving of any such notice will be
CONTRACTOR’S responsibility. The amount of each
applicable Bond will be adjusted to reflect the effect of
any such change.
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10.05 Claims and Disputes

A. Notice: Written notice stating the general nature
of each Claim, dispute, or other matter shall be delivered
by the claimant to ENGINEER and the other party to the
Contract promptly (but in no event later than 20 days)
after the start of the event giving rise thereto. Notice of
the amount or extent of the Claim, dispute, or other matter
with supporting data shall be delivered to the ENGINEER
and the other party to the Contract within 45 days after
the start of such event (unless ENGINEER allows
additional time for claimant to submit additional or more
accurate data in support of such Claim, dispute, or other
matter). A Claim for an adjustment in Contract Price
shall be prepared in accordance with the provisions of
paragraph 12.01.B. A Claim for an adjustment in
Contract Time shall be prepared in accordance with the
provisions of paragraph 12.02.B. Each Claim shall be
accompanied by claimant’s written statement that the
adjustment claimed is the entire adjustment to which the
claimant believes it is entitled as a result of said event.
The opposing party shall submit any response to
ENGINEER and the claimant within 30 days after receipt
of the claimant’s last submittal (unless ENGINEER
allows additional time).

B. ENGINEER’S Decision: ENGINEER will render
a formal decision in writing within 30 days after receipt
of the last submittal of the claimant or the last submittal
of the opposing party, if any. ENGINEER’S written
decision on such Claim, dispute, or other matter will be
final and binding upon OWNER and CONTRACTOR
unless:

1. an appeal from ENGINEER’S decision is
taken within the time limits and in accordance with
the dispute resolution procedures set forth in Article
16; or

2. ifno such dispute resolution procedures have
been set forth in Article 16, a written notice of
intention to appeal from ENGINEER’S written
decision is delivered by OWNER or CONTRACTOR
to the other and to ENGINEER within 30 days after
the date of such decision, and a formal proceeding is
instituted by the appealing party in a forum of
competent jurisdiction within 60 days after the date of
such decision or within 60 days after Substantial
Completion, whichever is later (unless otherwise
agreed in writing by OWNER and CONTRACTOR),
to exercise such rights or remedies as the appealing
party may have with respect to such Claim, dispute, or
other matter in accordance with applicable Laws and
Regulations.

C. If ENGINEER does not render a formal decision
in writing within the time stated in paragraph 10.05.B, a
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decision denying the Claim in its entirety shall be deemed
to have been issued 31 days after receipt of the last
submittal of the claimant or the last submittal of the
opposing party, if any.

D. No Claim for an adjustment in Contract Price or
Contract Times (or Milestones) will be valid if not
submitted in accordance with this paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; CASH
ALLOWANCES; UNIT PRICE WORK

11.01 Cost of the Work

A. Costs Included: The term Cost of the Work
means the sum of all costs necessarily incurred and paid
by CONTRACTOR in the proper performance of the
Work. When the value of any Work covered by a Change
Order or when a Claim for an adjustment in Contract
Price is determined on the basis of Cost of the Work, the
costs to be reimbursed to CONTRACTOR will be only
those additional or incremental costs required because of
the change in the Work or because of the event giving rise
to the Claim. Except as otherwise may be agreed to in
writing by OWNER, such costs shall be in amounts no
higher than those prevailing in the locality of the Project,
shall include only the following items, and shall not
include any of the costs itemized in paragraph 11.01.B.

1. Payroll costs for employees in the direct
employ of CONTRACTOR in the performance of the
Work under schedules of job classifications agreed
upon by OWNER and CONTRACTOR. Such
employees shall include without limitation
superintendents, foremen, and other personnel
employed full time at the Site. Payroll costs for
employees not employed full time on the Work shall
be apportioned on the basis of their time spent on the
Work. Payroll costs shall include, but not be limited
to, salaries and wages plus the cost of fringe benefits,
which shall include social security contributions,
unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses,
sick leave, vacation and holiday pay applicable
thereto. The expenses of performing Work outside of
regular working hours, on Saturday, Sunday, or legal
holidays, shall be included in the above to the extent
authorized by OWNER.

2. Cost of all materials and equipment furnished
and incorporated in the Work, including costs of
transportation and storage thereof, and Suppliers’ field
services required in connection therewith. All cash
discounts shall accrue to CONTRACTOR unless
OWNER deposits funds with CONTRACTOR with
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which to make payments, in which case the cash
discounts shall accrue to OWNER. All trade
discounts, rebates and refunds and returns from sale of
surplus materials and equipment shall accrue to
OWNER, and CONTRACTOR shall make provisions
so that they may be obtained.

3. Payments made by CONTRACTOR to
Subcontractors  for  Work  performed by
Subcontractors. If required by OWNER,
CONTRACTOR shall obtain competitive bids from
subcontractors  acceptable to OWNER and
CONTRACTOR and shall deliver such bids to
OWNER, who will then determine, with the advice of
ENGINEER, which bids, if any, will be acceptable. If
any subcontract provides that the Subcontractor is to
be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be
determined in the same manner as CONTRACTOR’S
Cost of the Work and fee as provided in this paragraph
11.01.

4. Costs of special consultants (including but
not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants)
employed for services specifically related to the Work.

5. Supplemental costs including the following:

a. The  proportion of  necessary
transportation, travel, and subsistence expenses of
CONTRACTOR’S employees incurred in
discharge of duties connected with the Work.

b. Cost, including transportation and
maintenance, of all materials, supplies,
equipment, machinery, appliances, office, and
temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the
performance of the Work, and cost, less market
value, of such items used but not consumed
which remain the property of CONTRACTOR.

c. Rentals of all construction equipment
and machinery, and the parts thercof whether
rented from CONTRACTOR or others in
accordance with rental agreements approved by
OWNER with the advice of ENGINEER, and the
costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All
such costs shall be in accordance with the terms
of said rental agreements. The rental of any such
equipment, machinery, or parts shall cease when
the use thereof is no longer necessary for the
Work.
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d. Sales, consumer, use, and other similar
taxes related to the Work, and for which
CONTRACTOR is liable, imposed by Laws and
Regulations.

e. Deposits lost for causes other than
negligence of CONTRACTOR, any
Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of
them may be liable, and royalty payments and
fees for permits and licenses.

f. Losses and damages (and related
expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained
by CONTRACTOR in connection with the
performance of the Work (except losses and
damages within the deductible amounts of
property insurance established in accordance with
paragraph 5.06.D), provided such losses and
damages have resulted from causes other than the
negligence of CONTRACTOR, any
Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of
them may be liable. Such losses shall include
settlements made with the written consent and
approval of OWNER. No such losses, damages,
and expenses shall be included in the Cost of the
Work for the purpose of determining
CONTRACTOR’S fee.

g. The cost of utilities, fuel, and sanitary
facilities at the Site.

h. Minor expenses such as telegrams, long
distance telephone calls, telephone service at the
Site, expressage, and similar petty cash items in
connection with the Work.

i.  When the Cost of the Work is used to
determine the value of a Change Order or of a
Claim, the cost of premiums for additional Bonds
and insurance required because of the changes in
the Work or caused by the event giving rise to the
Claim.

j- When all the Work is performed on the
basis of cost-plus, the costs of premiums for all
Bonds and insurance CONTRACTOR is required
by the Contract Documents to purchase and
maintain.

B. Costs Excluded: The term Cost of the Work shall
not include any of the following items:

1. Payroll costs and other compensation of
CONTRACTOR’S officers, executives, principals (of
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partnerships and sole proprietorships), general
managers, engineers, architects, estimators, attorneys,
auditors, accountants, purchasing and contracting
agents, expediters, timekeepers, clerks, and other
personnel employed by CONTRACTOR, whether at
the Site or in CONTRACTOR’S principal or branch
office for general administration of the Work and not
specifically included in the agreed upon schedule of
job classifications referred to in paragraph 11.01.A.1
or specifically covered by paragraph 11.01.A.4, all of
which are to be considered administrative costs
covered by the CONTRACTOR'’S fee.

2. Expenses of CONTRACTOR’S principal and
branch offices other than CONTRACTOR’S office at
the Site.

3. Any part of CONTRACTOR’S capital
expenses, including interest on CONTRACTOR’S
capital employed for the Work and charges against
CONTRACTOR for delinquent payments.

4. Costs due to the negligence of
CONTRACTOR, any Subcontractor, or anyone
directly or indirectly employed by any of them or for
whose acts any of them may be liable, including but
not limited to, the correction of defective Work,
disposal of materials or equipment wrongly supplied,
and making good any damage to property.

5. Other overhead or general expense costs of
any kind and the costs of any item not specifically and
expressly included in paragraphs 11.01.A and
11.01.B.

C. CONTRACTOR'’S Fee: When all the Work is
performed on the basis of cost-plus, CONTRACTOR’S
fee shall be determined as set forth in the Agreement.
When the value of any Work covered by a Change Order
or when a Claim for an adjustment in Contract Price is
determined on the basis of Cost of the Work,
CONTRACTOR’S fee shall be determined as set forth in
paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work
for any purpose is to be determined pursuant to
paragraphs 11.01.A and 11.01.B, CONTRACTOR will
establish and maintain records thereof in accordance with
generally accepted accounting practices and submit in a
form acceptable to ENGINEER an itemized cost
breakdown together with supporting data.

11.02  Cash Allowances

A. Tt is understood that CONTRACTOR has
included in the Contract Price all allowances so named in
the Contract Documents and shall cause the Work so
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covered to be performed for such sums as may be

acceptable to OWNER and ENGINEER.
CONTRACTOR agrees that:
1. the allowances include the cost to

CONTRACTOR (less any applicable trade discounts)
of materials and equipment required by the allowances
to be delivered at the Site, and all applicable taxes;
and

2. CONTRACTOR'’S costs for unloading and
handling on the Site, labor, installation costs,
overhead, profit, and other expenses contemplated for
the allowances have been included in the Contract
Price and not in the allowances, and no demand for
additional payment on account of any of the foregoing
will be valid.

B. Prior to final payment, an appropriate Change
Order will be issued as recommended by ENGINEER to
reflect actual amounts due CONTRACTOR on account of
Work covered by allowances, and the Contract Price shall
be correspondingly adjusted.

11.03  Unit Price Work

A. Where the Contract Documents provide that all or
part of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit Price
Work an amount equal to the sum of the unit price for
each separately identified item of Unit Price Work times
the estimated quantity of each item as indicated in the
Agreement. The estimated quantities of items of Unit
Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial
Contract Price. Determinations of the actual quantities
and classifications of Unit Price Work performed by
CONTRACTOR will be made by ENGINEER subject to
the provisions of paragraph 9.08.

B. Each unit price will be deemed to include an
amount considered by CONTRACTOR to be adequate to
cover CONTRACTOR’S overhead and profit for each
separately identified item.

C. For provisions for an adjustment of a unit price
for an increase or decrease in the quantity of Unit Price
Work, if any, see General Requirements Section 01270,
Measurement and Payment.

ARTICLE 12 - CHANGE OF CONTRACT PRICE;
CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

Waste Disposal Contract, 2022-2023,
P:\ECWA\P202200044\07 Specs Master\00700.docx

00700-32

A. The Contract Price may only be changed by a
Change Order or by a Written Amendment. Any Claim
for an adjustment in the Contract Price shall be based on
written notice submitted by the party making the claim to
the ENGINEER and the other party to the Contract in
accordance with the provisions of paragraph 10.05.

B. The value of any Work covered by a Change
Order or of any Claim for an adjustment in the Contract
Price will be determined as follows:

1. where the Work involved is covered by unit
prices contained in the Contract Documents, by
application of such unit prices to the quantities of the
items involved (subject to the provisions of paragraph
11.03); or

2. where the Work involved is not covered by
unit prices contained in the Contract Documents, by a
mutually agreed lump sum (which may include an
allowance for overhead and profit not necessarily in
accordance with paragraph 12.01.C.2); or

3. where the Work involved is not covered by
unit prices contained in the Contract Documents and
agreement to a lump sum is not reached under
paragraph 12.01.B.2, on the basis of the Cost of the
Work (determined as provided in paragraph 11.01)
plus a CONTRACTOR'’S fee for overhead and profit
(determined as provided in paragraph 12.01.C).

C. CONTRACTOR'’S Fee: The CONTRACTOR’S
fee for overhead and profit shall be determined as
follows:

1. amutually acceptable fixed fee; or

2. if a fixed fee is not agreed upon, then a fee
based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under paragraphs
11.01.A.1 and 11.01.A.2, the CONTRACTOR’S
fee shall be 15 percent;

b. for costs incurred under paragraph
11.01.A.3, the CONTRACTOR=s fee shall be
five percent;

c. where one or more tiers of subcontracts
are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of
paragraph 12.01.C.2.a is that the Subcontractor
who actually performs the Work, at whatever
tier, will be paid a fee of 15 percent of the costs
incurred by such Subcontractor under paragraphs
11.01.A.1 and 11.01.A.2 and that any higher tier
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Subcontractor and CONTRACTOR will each be
paid a fee of five percent of the amount paid to
the next lower tier Subcontractor;

d. no fee shall be payable on the basis of
costs itemized under paragraphs 11.01.A.4,
11.01.A.5, and 11.01.B;

e. the amount of credit to be allowed by
CONTRACTOR to OWNER for any change
which results in a net decrease in cost will be the
amount of the actual net decrease in cost plus a
deduction in CONTRACTOR’S fee by an amount
equal to five percent of such net decrease; and

f.  when both additions and credits are
involved in any one change, the adjustment in
CONTRACTOR'’S fee shall be computed on the
basis of the net change in accordance with
paragraphs 12.01.C.2.a through 12.01.C.2.e,
inclusive.

12.02 Change of Contract Times

A. The Contract Times (or Milestones) may only be
changed by a Change Order or by a Written Amendment.
Any Claim for an adjustment in the Contract Times (or
Milestones) shall be based on written notice submitted by
the party making the claim to the ENGINEER and the
other party to the Contract in accordance with the
provisions of paragraph 10.05.

B. Any adjustment of the Contract Times (or
Milestones) covered by a Change Order or of any Claim
for an adjustment in the Contract Times (or Milestones)
will be determined in accordance with the provisions of
this Article 12.

12.03 Delays Beyond CONTRACTOR'’S Control

A. Where CONTRACTOR is prevented from
completing any part of the Work within the Contract
Times (or Milestones) due to delay beyond the control of
CONTRACTOR, the Contract Times (or Milestones) will
be extended in an amount equal to the time lost due to
such delay if a Claim is made therefor as provided in
paragraph 12.02.A. Delays beyond the control of
CONTRACTOR shall include, but not be limited to, acts
or neglect by OWNER, acts or neglect of utility owners or
other contractors performing other work as contemplated
by Article 7, fires, floods, epidemics, abnormal weather
conditions, or acts of God.

12.04 Delays Within CONTRACTOR'S Control

A. The Contract Times (or Milestones) will not be
extended due to delays within the control of
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CONTRACTOR. Delays attributable to and within the
control of a Subcontractor or Supplier shall be deemed to
be delays within the control of CONTRACTOR.

12.05 Delays Beyond OWNER'S and CONTRACTOR'’S
Control

A. Where CONTRACTOR is prevented from
completing any part of the Work within the Contract
Times (or Milestones) due to delay beyond the control of
both OWNER and CONTRACTOR, an extension of the
Contract Times (or Milestones) in an amount equal to the
time lost due to such delay shall be CONTRACTOR’S
sole and exclusive remedy for such delay.

12.06 Delay Damages

A. In no event shall OWNER or ENGINEER be
liable to CONTRACTOR, any Subcontractor, any
Supplier, or any other person or organization, or to any
surety for or employee or agent of any of them, for
damages arising out of or resulting from:

1. delays caused by or within the control of
CONTRACTOR; or

2. delays beyond the control of both OWNER
and CONTRACTOR including but not limited to
fires, floods, epidemics, abnormal weather conditions,
acts of God, or acts or neglect by utility owners or
other contractors performing other work as
contemplated by Article 7.

B. Nothing in this paragraph 12.06 bars a change in
Contract Price pursuant to this Article 12 to compensate
CONTRACTOR due to delay, interference, or disruption
directly attributable to actions or inactions of OWNER or
anyone for whom OWNER is responsible.

ARTICLE 13 - TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which
OWNER or ENGINEER has actual knowledge will be
given to CONTRACTOR. All defective Work may be
rejected, corrected, or accepted as provided in this
Article 13.

13.02 Access to Work

A. OWNER, ENGINEER, ENGINEER’S Con-
sultants, other representatives and personnel of OWNER,
independent testing laboratories, and governmental
General Conditions,
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agencies with jurisdictional interests will have access to
the Site and the Work at reasonable times for their
observation, inspecting, and testing. CONTRACTOR
shall provide them proper and safe conditions for such
access and advise them of CONTRACTOR’S Site safety
procedures and programs so that they may comply
therewith as applicable.

13.03 Tests and Inspections

A. CONTRACTOR shall give ENGINEER timely
notice of readiness of the Work for all required
inspections, tests, or approvals and shall cooperate with
inspection and testing personnel to facilitate required
inspections or tests.

B. OWNER shall employ and pay for the services of
an independent testing laboratory to perform all
inspections, tests, or approvals required by the Contract
Documents except:

1. forinspections, tests, or approvals covered by
paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or
inspections conducted pursuant to paragraph 13.04.B
shall be paid as provided in said paragraph 13.04.B;
and

3. as otherwise specifically provided in the
Contract Documents.

C. IfLaws or Regulations of any public body having
jurisdiction require any Work (or part thereof) specifically
to be inspected, tested, or approved by an employee or
other representative of such public body, CONTRACTOR
shall assume full responsibility for arranging and
obtaining such inspections, tests, or approvals, pay all
costs in connection therewith, and furnish ENGINEER
the required certificates of inspection or approval.

D. CONTRACTOR shall be responsible for
arranging and obtaining and shall pay all costs in
connection with any inspections, tests, or approvals
required for OWNER’S and ENGINEER’S acceptance of
materials or equipment to be incorporated in the Work; or
acceptance of materials, mix designs, or equipment
submitted for approval prior to CONTRACTOR’S
purchase thereof for incorporation in the Work. Such
inspections, tests, or approvals shall be performed by
organizations acceptable to OWNER and ENGINEER.

E. Ifany Work (or the work of others) that is to be
inspected, tested, or approved is covered by
CONTRACTOR without written concurrence of
ENGINEER, it must, if requested by ENGINEER, be
uncovered for observation.
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F. Uncovering Work as provided in paragraph
13.03.E shall be at CONTRACTOR’S expense unless
CONTRACTOR has given ENGINEER timely notice of
CONTRACTOR’S intention to cover the same and
ENGINEER has not acted with reasonable promptness in
response to such notice.

13.04  Uncovering Work

A. If any Work is covered contrary to the written
request of ENGINEER, it must, if requested by
ENGINEER, be uncovered for ENGINEER’S observation
and replaced at CONTRACTOR’S expense.

B. IfENGINEER considers it necessary or advisable
that covered Work be observed by ENGINEER or
inspected or tested by others, CONTRACTOR, at
ENGINEER’S request, shall uncover, expose, or
otherwise make available for observation, inspection, or
testing as ENGINEER may require, that portion of the
Work in question, furnishing all necessary labor, material,
and equipment. Ifitis found that such Work is defective,
CONTRACTOR shall pay all Claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such uncovering,
exposure, observation, inspection, and testing, and of
satisfactory replacement or reconstruction (including but
not limited to all costs of repair or replacement of work of
others); and OWNER shall be entitled to an appropriate
decrease in the Contract Price. If the parties are unable to
agree as to the amount thereof, OWNER may make a
Claim therefor as provided in paragraph 10.05. If,
however, such Work is not found to be defective,
CONTRACTOR shall be allowed an increase in the
Contract Price or an extension of the Contract Times (or
Milestones), or both, directly attributable to such
uncovering, exposure, observation, inspection, testing,
replacement, and reconstruction. If the parties are unable
to agree as to the amount or extent thereof,
CONTRACTOR may make a Claim therefor as provided
in paragraph 10.05.

13.05 OWNER May Stop the Work

A. Ifthe Work is defective, or CONTRACTOR fails
to supply sufficient skilled workers or suitable materials
or equipment, or fails to perform the Work in such a way
that the completed Work will conform to the Contract
Documents, OWNER may order CONTRACTOR to stop
the Work, or any portion thereof, until the cause for such
order has been eliminated; however, this right of OWNER
to stop the Work shall not give rise to any duty on the part
of OWNER to exercise this right for the benefit of
CONTRACTOR, any Subcontractor, any Supplier, any

General Conditions,
Rev.02/2/22



other individual or entity, or any surety for, or employee
or agent of any of them.

13.06 Correction or Removal of Defective Work

A. CONTRACTOR shall correct all defective Work,
whether or not fabricated, installed, or completed, or, if
the Work has been rejected by ENGINEER, remove it
from the Project and replace it with Work that is not
defective. CONTRACTOR shall pay all Claims, costs,
losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such
correction or removal (including but not limited to all
costs of repair or replacement of work of others).

13.07 Correction Period

A. If within one year after the date of Substantial
Completion or such longer period of time as may be
prescribed by Laws or Regulations or by the terms of any
applicable special guarantee required by the Contract
Documents or by any specific provision of the Contract
Documents, any Work is found to be defective, or if the
repair of any damages to the land or areas made available
for CONTRACTOR'’S use by OWNER or permitted by
Laws and Regulations as contemplated in paragraph
6.11.A is found to be defective, CONTRACTOR shall
promptly, without cost to OWNER and in accordance
with OWNER’S written instructions: (i) repair such
defective land or areas, or (ii) correct such defective Work
or, if the defective Work has been rejected by OWNER,
remove it from the Project and replace it with Work that
is not defective, and (iii) satisfactorily correct or repair or
remove and replace any damage to other Work, to the
work of others or other land or areas resulting therefrom.
If CONTRACTOR does not promptly comply with the
terms of such instructions, or in an emergency where
delay would cause serious risk of loss or damage,
OWNER may have the defective Work corrected or
repaired or may have the rejected Work removed and
replaced, and all Claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such correction or
repair or such removal and replacement (including but not
limited to all costs of repair or replacement of work of
others) will be paid by CONTRACTOR.

B. In special circumstances where a particular item
of equipment is placed in continuous service before
Substantial Completion of all the Work, the correction
period for that item may start to run from an earlier date if
so provided in the Specifications or by Written
Amendment.
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C. Where defective Work (and damage to other
Work resulting therefrom) has been corrected or removed
and replaced under this paragraph 13.07, the correction
period hereunder with respect to such Work will be
extended for an additional period of one year after such
correction or removal and replacement has been
satisfactorily completed.

D. CONTRACTOR’S obligations under this
paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this paragraph 13.07 shall
not be construed as a substitute for or a waiver of the
provisions of any applicable statute of limitation or
repose.

13.08 Acceptance of Defective Work

A. [If, instead of requiring correction or removal and
replacement of defective Work, OWNER (and, prior to
ENGINEER’S recommendation of final payment,
ENGINEER) prefers to accept it, OWNER may do so.
CONTRACTOR shall pay all Claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) attributable to OWNER’S evaluation of and
determination to accept such defective Work (such costs
to be approved by ENGINEER as to reasonableness) and
the diminished value of the Work to the extent not
otherwise paid by CONTRACTOR pursuant to this
sentence. If any such acceptance occurs prior to
ENGINEER’S recommendation of final payment, a
Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the
Work, and OWNER shall be entitled to an appropriate
decrease in the Contract Price, reflecting the diminished
value of Work so accepted. If the parties are unable to
agree as to the amount thereof, OWNER may make a
Claim therefor as provided in paragraph 10.05. If the
acceptance occurs after such recommendation, an
appropriate amount will be paid by CONTRACTOR to
OWNER.

13.09 OWNER May Correct Defective Work

A. If CONTRACTOR fails within a reasonable time
after written notice from ENGINEER to correct defective
Work or to remove and replace rejected Work as required
by ENGINEER in accordance with paragraph 13.06.A, or
if CONTRACTOR fails to perform the Work in
accordance with the Contract Documents, or if
CONTRACTOR fails to comply with any other provision
of the Contract Documents, OWNER may, after seven
days written notice to CONTRACTOR, correct and
remedy any such deficiency.
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B. In exercising the rights and remedies under this
paragraph, OWNER shall proceed expeditiously. In
connection with such corrective and remedial action,
OWNER may exclude CONTRACTOR from all or part
of the Site, take possession of all or part of the Work and
suspend CONTRACTOR’S services related thereto, take
possession of CONTRACTOR’S tools, appliances,
construction equipment and machinery at the Site, and
incorporate in the Work all materials and equipment
stored at the Site or for which OWNER has paid
CONTRACTOR but which are stored elsewhere.
CONTRACTOR shall allow OWNER, OWNER’S
representatives, agents and employees, OWNER’S other
contractors, and ENGINEER and ENGINEER’S
Consultants access to the Site to enable OWNER to
exercise the rights and remedies under this paragraph.

C. All Claims, costs, losses, and damages (including
but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court
or arbitration or other dispute resolution costs) incurred or
sustained by OWNER in exercising the rights and
remedies under this paragraph 13.09 will be charged
against CONTRACTOR, and a Change Order will be
issued incorporating the necessary revisions in the
Contract Documents with respect to the Work; and
OWNER shall be entitled to an appropriate decrease in
the Contract Price. If the parties are unable to agree as to
the amount of the adjustment, OWNER may make a
Claim therefor as provided in paragraph 10.05. Such
claims, costs, losses and damages will include but not be
limited to all costs of repair, or replacement of work of
others destroyed or damaged by correction, removal, or
replacement of CONTRACTOR'’S defective Work.

D. CONTRACTOR shall not be allowed an exten-
sion of the Contract Times (or Milestones) because of any
delay in the performance of the Work attributable to the
exercise by OWNER of OWNER'’S rights and remedies
under this paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND
COMPLETION

14.01 Schedule of Values

A. The schedule of values established as provided in
paragraph 2.07.A will serve as the basis for progress
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to ENGINEER. Progress
payments on account of Unit Price Work will be based on
the number of units completed.
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14.02  Progress Payments
A. Applications for Payments

1. At least 10 days before the date established
for each progress payment (but not more often than
once a month), CONTRACTOR shall submit to
ENGINEER for review an Application for Payment
filled out and signed by CONTRACTOR covering the
Work completed as of the date of the Application and
accompanied by such supporting documentation as is
required by the Contract Documents. If payment is
requested on the basis of materials and equipment not
incorporated in the Work but delivered and suitably
stored at the Site or at another location agreed to in
writing, the Application for Payment shall also be
accompanied by a bill of sale, invoice, or other
documentation warranting that OWNER has received
the materials and equipment free and clear of all Liens
and evidence that the materials and equipment are
covered by appropriate property insurance and other
arrangements to protect OWNER'’S interest therein,
all of which must be satisfactory to OWNER.

2. Beginning with the second Application for
Payment, each Application shall include an affidavit
of CONTRACTOR stating that all previous progress
payments received on account of the Work have been
applied on account to discharge CONTRACTOR’S
legitimate obligations associated with prior
Applications for Payment.

3. The amount of retainage with respect to
progress payments will be as stipulated in the
Agreement.

B. Review of Applications

1. ENGINEER will, within 10 days after receipt
of each Application for Payment, either indicate in
writing a recommendation of payment and present the
Application to OWNER or return the Application to
CONTRACTOR indicating in writing ENGINEER’S
reasons for refusing to recommend payment. In the
latter case, CONTRACTOR may make the necessary
corrections and resubmit the Application.

2. ENGINEER’S recommendation of any pay-
ment requested in an Application for Payment will
constitute a representation by ENGINEER to
OWNER, based on ENGINEER’S observations on the
Site of the executed Work as an experienced and
qualified design professional and on ENGINEER’S
review of the Application for Payment and the
accompanying data and schedules, that to the best of
ENGINEER'’S knowledge, information and belief:
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a. the Work has progressed to the point
indicated;

b. the quality of the Work is generally in
accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning
whole prior to or upon Substantial Completion, to
the results of any subsequent tests called for in
the Contract Documents, to a final determination
of quantities and classifications for Unit Price
Work under paragraph 9.08, and to any other
qualifications stated in the recommendation); and

c. the conditions precedent to
CONTRACTOR’S being entitled to such
payment appear to have been fulfilled in so far as
it is ENGINEER'’S responsibility to observe the
Work.

3. By recommending any such payment
ENGINEER will not thereby be deemed to have
represented that: (i) inspections made to check the
quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every
aspect of the Work in progress, or involved detailed
inspections of the Work beyond the responsibilities
specifically assigned to ENGINEER in the Contract
Documents; or (ii) that there may not be other matters
or issues between the parties that might entitle
CONTRACTOR to be paid additionally by OWNER
or entitle OWNER to withhold payment to
CONTRACTOR.

4. Neither = ENGINEER’S  review  of
CONTRACTOR’S Work for the purposes of recom-
mending payments nor ENGINEER’S
recommendation of any payment, including final
payment, will impose responsibility on ENGINEER to
supervise, direct, or control the Work or for the
means, methods, techniques, sequences, or procedures
of construction, or the safety precautions and
programs incident thereto, or for CONTRACTOR’S
failure to comply with Laws and Regulations
applicable to CONTRACTOR’S performance of the
Work. Additionally, said review or recommendation
will not impose responsibility on ENGINEER to make
any examination to ascertain how or for what purposes
CONTRACTOR has used the moneys paid on account
of the Contract Price, or to determine that title to any
of the Work, materials, or equipment has passed to
OWNER free and clear of any Liens.

5. ENGINEER may refuse to recommend the
whole or any part of any payment if, in ENGINEER’S
opinion, it would be incorrect to make the representa-
tions to OWNER referred to in paragraph 14.02.B.2.
ENGINEER may also refuse to recommend any such
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payment or, because of subsequently discovered
evidence or the results of subsequent inspections or
tests, revise or revoke any such payment
recommendation previously made, to such extent as
may be necessary in ENGINEER’S opinion to protect
OWNER from loss because:

a. the Work is defective, or completed
Work has been damaged, requiring correction or
replacement;

b. the Contract Price has been reduced by
Written Amendment or Change Orders;

c. OWNER has been required to correct
defective Work or complete Work in accordance
with paragraph 13.09; or

d. ENGINEER has actual knowledge of the
occurrence of any of the events enumerated in
paragraph 15.02.A.

C. Payment Becomes Due

1. Sixty days after presentation of the Applica-
tion for Payment to OWNER with ENGINEER’S
recommendation, the amount recommended will
(subject to the provisions of paragraph 14.02.D)
become due, and when due will be paid by OWNER
to CONTRACTOR.

D. Reduction in Payment

1. OWNER may refuse to make payment of the
full amount recommended by ENGINEER because:

a. claims have been made against OWNER
on account of CONTRACTOR’S performance or
furnishing of the Work;

b. liens have been filed in connection with
the Work, except where CONTRACTOR has
delivered a specific Bond satisfactory to OWNER
to secure the satisfaction and discharge of such
Liens;

c. there are other items entitling OWNER
to a set-off against the amount recommended; or

d. OWNER has actual knowledge of the
occurrence of any of the events enumerated in
paragraphs 14.02.B.5.a through 14.02.B.5.c or
paragraph 15.02.A.

2. If OWNER refuses to make payment of the
full amount recommended by ENGINEER, OWNER
must give CONTRACTOR immediate written notice
(with a copy to ENGINEER) stating the reasons for
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such action and promptly pay CONTRACTOR any
amount remaining after deduction of the amount so
withheld. OWNER  shall promptly pay
CONTRACTOR the amount so withheld, or any
adjustment thercto agreed to by OWNER and
CONTRACTOR, when CONTRACTOR corrects to
OWNER'’S satisfaction the reasons for such action.

3. If it is subsequently determined that
OWNER'’S refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an
amount due as determined by paragraph 14.02.C.1.

14.03 CONTRACTOR’S Warranty of Title

A. CONTRACTOR warrants and guarantees that title
to all Work, materials, and equipment covered by any
Application for Payment, whether incorporated in the
Project or not, will pass to OWNER no later than the time
of payment free and clear of all Liens.

14.04 Substantial Completion

A. When CONTRACTOR considers the entire Work
ready for its intended use CONTRACTOR shall notify
OWNER and ENGINEER in writing that the entire Work
is substantially complete (except for items specifically
listed by CONTRACTOR as incomplete) and request that
ENGINEER issue a certificate of Substantial Completion.
Promptly thereafter, OWNER, CONTRACTOR, and
ENGINEER shall make an inspection of the Work to
determine the status of completion. If ENGINEER does
not consider the Work substantially complete,
ENGINEER will notify CONTRACTOR in writing
giving the reasons therefor. If ENGINEER considers the
Work substantially complete, ENGINEER will prepare
and deliver to OWNER a tentative certificate of
Substantial Completion which shall fix the date of
Substantial Completion. There shall be attached to the
certificate a tentative list of items to be completed or
corrected before final payment. OWNER shall have
seven days after receipt of the tentative certificate during
which to make written objection to ENGINEER as to any
provisions of the certificate or attached list. If, after
considering such objections, ENGINEER concludes that
the Work is not substantially complete, ENGINEER will
within 14 days after submission of the tentative certificate
to OWNER notify CONTRACTOR in writing, stating the
reasons therefor. If, after consideration of OWNER’S
objections, ENGINEER considers the Work substantially
complete, ENGINEER will within said 14 days execute
and deliver to OWNER and CONTRACTOR a definitive
certificate of Substantial Completion (with a revised
tentative list of items to be completed or corrected)
reflecting such changes from the tentative certificate as
ENGINEER believes justified after consideration of any
objections from OWNER. At the time of delivery of the
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tentative  certificate of Substantial Completion
ENGINEER  will deliver to OWNER and
CONTRACTOR a written recommendation as to division
of responsibilities pending final payment between
OWNER and CONTRACTOR with respect to security,
operation, safety, and protection of the Work,
maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless OWNER and CONTRACTOR agree
otherwise in writing and so inform ENGINEER in writing
prior to ENGINEER’S issuing the definitive certificate of
Substantial Completion, ENGINEER’S aforesaid recom-
mendation will be binding on OWNER and
CONTRACTOR until final payment.

B. OWNER shall have the right to exclude
CONTRACTOR from the Site after the date of Substan-
tial Completion, but OWNER shall allow
CONTRACTOR reasonable access to complete or correct
items on the tentative list.

14.05 Partial Utilization

A. Use by OWNER at OWNER'’S option of any
substantially completed part of the Work which has
specifically been identified in the Contract Documents, or
which OWNER, ENGINEER, and CONTRACTOR agree
constitutes a separately functioning and usable part of the
Work that can be used by OWNER for its intended
purpose  without significant interference  with
CONTRACTOR'’S performance of the remainder of the
Work, may be accomplished prior to Substantial
Completion of all the Work subject to the following
conditions.

1. OWNER at any time may request
CONTRACTOR in writing to permit OWNER to use
any such part of the Work which OWNER believes to
be ready for its intended use and substantially
complete. If CONTRACTOR agrees that such part of
the Work is substantially complete, CONTRACTOR
will certify to OWNER and ENGINEER that such
part of the Work is substantially complete and request
ENGINEER to issue a certificate of Substantial
Completion for that part of the Work.
CONTRACTOR at any time may notify OWNER and
ENGINEER in writing that CONTRACTOR
considers any such part of the Work ready for its
intended use and substantially complete and request
ENGINEER to issue a certificate of Substantial
Completion for that part of the Work. Within a
reasonable time after either such request, OWNER,
CONTRACTOR, and ENGINEER shall make an
inspection of that part of the Work to determine its
status of completion. If ENGINEER does not
consider that part of the Work to be substantially
complete, ENGINEER will notify OWNER and
CONTRACTOR in writing giving the reasons
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therefor. If ENGINEER considers that part of the
Work to be substantially complete, the provisions of
paragraph 14.04 will apply with respect to
certification of Substantial Completion of that part of
the Work and the division of responsibility in respect
thereof and access thereto.

2. No occupancy or separate operation of part of
the Work may occur prior to compliance with the
requirements of the Supplementary Conditions
regarding property insurance.

14.06 Final Inspection

A. Upon written notice from CONTRACTOR that
the entire Work or an agreed portion thereof is complete,
ENGINEER will promptly make a final inspection with
OWNER and CONTRACTOR and will notify
CONTRACTOR in writing of all particulars in which this
inspection reveals that the Work is incomplete or
defective. CONTRACTOR shall immediately take such
measures as are necessary to complete such Work or
remedy such deficiencies.

14.07 Final Payment
A. Application for Payment

1. After CONTRACTOR has, in the opinion of
ENGINEER, satisfactorily completed all corrections
identified during the final inspection and has
delivered, in accordance with the Contract
Documents, all maintenance and operating
instructions, schedules, guarantees, Bonds, certificates
or other evidence of insurance, certificates of
inspection, marked-up record documents (as provided
in paragraph 6.12), and other documents,
CONTRACTOR may make application for final
payment following the procedure for progress
payments.

2. The final Application for Payment shall be
accompanied (except as previously delivered) by: (i)
all documentation called for in the Contract
Documents, including but not limited to the evidence
of insurance required by subparagraph 5.04.B.7; (ii)
consent of the surety, if any, to final payment; and (iii)
complete and legally effective releases or waivers
(satisfactory to OWNER) of all Lien rights arising out
of or Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens
specified in paragraph 14.07.A.2 and as approved by
OWNER, CONTRACTOR may furnish receipts or
releases in full and an affidavit of CONTRACTOR
that: (i) the releases and receipts include all labor,
services, material, and equipment for which a Lien
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could be filed; and (ii) all payrolls, material and
equipment bills, and other indebtedness connected
with the Work for which OWNER or OWNER’S
property might in any way be responsible have been
paid or otherwise satisfied. If any Subcontractor or
Supplier fails to furnish such a release or receipt in
full, CONTRACTOR may furnish a Bond or other
collateral satisfactory to OWNER to indemnify
OWNER against any Lien.

B. Review of Application and Acceptance

1. If, on the basis of ENGINEER’S observation
of the Work during construction and final inspection,
and ENGINEER'’S review of the final Application for
Payment and accompanying documentation as
required by the Contract Documents, ENGINEER is
satisfied that the Work has been completed and
CONTRACTOR’S other obligations under the
Contract Documents have been fulfilled, ENGINEER
will, within 10 days after receipt of the final
Application for Payment, indicate in writing
ENGINEER’S recommendation of payment and
present the Application for Payment to OWNER for
payment. Atthe same time ENGINEER will also give
written notice to OWNER and CONTRACTOR that
the Work is acceptable subject to the provisions of
paragraph 14.09. Otherwise, ENGINEER will return
the Application for Payment to CONTRACTOR,
indicating in writing the reasons for refusing to
recommend final payment, in which case
CONTRACTOR shall make the necessary corrections
and resubmit the Application for Payment.

C. Payment Becomes Due

1. Sixty days after the presentation to OWNER
of the Application for Payment and accompanying
documentation, the amount recommended by
ENGINEER will become due and, when due, will be
paid by OWNER to CONTRACTOR.

D. Final Completion Delayed

1. If, through no fault of CONTRACTOR, final
completion of the Work is significantly delayed, and if
ENGINEER so confirms, OWNER shall, upon receipt
of CONTRACTOR'’S final Application for Payment
and recommendation of ENGINEER, and without
terminating the Agreement, make payment of the
balance due for that portion of the Work fully
completed and accepted. If the remaining balance to
be held by OWNER for Work not fully completed or
corrected is less than the retainage stipulated in the
Agreement, and if Bonds have been furnished as
required in paragraph 5.01, the written consent of the
surety to the payment of the balance due for that
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portion of the Work fully completed and accepted
shall be submitted by CONTRACTOR to ENGINEER
with the Application for such payment. Such payment
shall be made under the terms and conditions
governing final payment, except that it shall not
constitute a waiver of Claims.

14.08 (Not Used)
14.09 Waiver of Claims

A. The making and acceptance of final payment will
constitute:

1. a waiver of all Claims by OWNER against
CONTRACTOR, except Claims arising from
unsettled Liens, from defective Work appearing after
final inspection pursuant to paragraph 14.06, from
failure to comply with the Contract Documents or the
terms of any special guarantees specified therein, or
from CONTRACTOR’S continuing obligations under
the Contract Documents; and

2. a waiver of all Claims by CONTRACTOR
against OWNER other than those previously made in
writing which are still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND
TERMINATION

15.01 OWNER May Suspend Work

A. At any time and without cause, OWNER may
suspend the Work or any portion thereof for a period of
not more than 90 consecutive days by notice in writing to
CONTRACTOR and ENGINEER which will fix the date
on which Work will be resumed. CONTRACTOR shall
resume the Work on the date so fixed. CONTRACTOR
shall be allowed an adjustment in the Contract Price or an
extension of the Contract Times, or both, directly
attributable to any such suspension if CONTRACTOR
makes a Claim therefor as provided in paragraph 10.05.

15.02 OWNER May Terminate for Cause

A. The occurrence of any one or more of the
following events will justify termination for cause:

1. CONTRACTOR’S persistent failure to
perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to
supply sufficient skilled workers or suitable materials
or equipment or failure to adhere to the progress
schedule established under paragraph 2.07 as adjusted
from time to time pursuant to paragraph 6.04);
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2. CONTRACTOR'’S disregard of Laws or
Regulations of any public body having jurisdiction;

3. CONTRACTOR’S disregard of the authority
of ENGINEER; or

4. CONTRACTOR’S violation in any
substantial way of any provisions of the Contract
Documents.

B. If one or more of the events identified in
paragraph 15.02.A occur, OWNER may, after giving
CONTRACTOR (and the surety, if any) seven days
written notice, terminate the services of CONTRACTOR,
exclude CONTRACTOR from the Site, and take
possession of the Work and of all CONTRACTOR’S
tools, appliances, construction equipment, and machinery
at the Site, and use the same to the full extent they could
be used by CONTRACTOR (without liability to
CONTRACTOR for trespass or conversion), incorporate
in the Work all materials and equipment stored at the Site
or for which OWNER has paid CONTRACTOR but
which are stored elsewhere, and finish the Work as
OWNER may deem expedient. In such case,
CONTRACTOR shall not be entitled to receive any
further payment until the Work is finished. If the unpaid
balance of the Contract Price exceeds all claims, costs,
losses, and damages (including but not limited to all fees
and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) sustained by OWNER arising out of or
relating to completing the Work, such excess will be paid
to CONTRACTOR. If such claims, costs, losses, and
damages exceed such unpaid balance, CONTRACTOR
shall pay the difference to OWNER. Such claims, costs,
losses, and damages incurred by OWNER will be
reviewed by ENGINEER as to their reasonableness and,
when so approved by ENGINEER, incorporated in a
Change Order. When exercising any rights or remedies
under this paragraph OWNER shall not be required to
obtain the lowest price for the Work performed.

C. Where CONTRACTOR’S services have been so
terminated by OWNER, the termination will not affect
any rights or remedies of OWNER against
CONTRACTOR then existing or which may thereafter
accrue. Any retention or payment of moneys due
CONTRACTOR by OWNER will not release
CONTRACTOR from liability.

15.03 OWNER May Terminate For Convenience

A. Upon seven days written notice to
CONTRACTOR and ENGINEER, OWNER may,
without cause and without prejudice to any other right or
remedy of OWNER, elect to terminate the Contract. In
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such case, CONTRACTOR shall be paid (without
duplication of any items):

1. for completed and acceptable Work executed
in accordance with the Contract Documents prior to
the effective date of termination, including fair and
reasonable sums for overhead and profit on such
Work;

2. for expenses sustained prior to the effective
date of termination in performing services and
furnishing labor, materials, or equipment as required
by the Contract Documents in connection with
uncompleted Work, plus fair and reasonable sums for
overhead and profit on such expenses;

3. for all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other
professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of
terminated contracts with Subcontractors, Suppliers,
and others; and

4. for reasonable expenses directly attributable
to termination.

B. CONTRACTOR shall not be paid on account of
loss of anticipated profits or revenue or other economic
loss arising out of or resulting from such termination.

15.04 CONTRACTOR May Stop Work or Terminate

A. [If, through no act or fault of CONTRACTOR, the
Work is suspended for more than 90 consecutive days by
OWNER or under an order of court or other public
authority, or ENGINEER fails to act on any Application
for Payment within 30 days after it is submitted, or
OWNER fails for 60 days to pay CONTRACTOR any
sum finally determined to be due, then CONTRACTOR
may, upon seven days written notice to OWNER and
ENGINEER, and provided OWNER or ENGINEER do
not remedy such suspension or failure within that time,
terminate the Contract and recover from OWNER
payment on the same terms as provided in paragraph
15.03. In lieu of terminating the Contract and without
prejudice to any other right or remedy, if ENGINEER has
failed to act on an Application for Payment within 30
days after it is submitted, or OWNER has failed for 60
days to pay CONTRACTOR any sum finally determined
to be due, CONTRACTOR may, seven days after written
notice to OWNER and ENGINEER, stop the Work until
payment is made of all such amounts due
CONTRACTOR, including interest thereon. The provi-
sions of this paragraph 15.04 are not intended to preclude
CONTRACTOR from making a Claim under paragraph
10.05 for an adjustment in Contract Price or Contract
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Times or otherwise for expenses or damage directly
attributable to CONTRACTOR’S stopping the Work as
permitted by this paragraph.

ARTICLE 16 - DISPUTE RESOLUTION

16.01 Methods and Procedures

A. Dispute resolution methods and procedures, if
any, shall be as set forth in the Supplementary Conditions.
If no method and procedure has been set forth, and
subject to the provisions of paragraphs 9.09 and 10.05,
OWNER and CONTRACTOR may exercise such rights
or remedies as either may otherwise have under the
Contract Documents or by Laws or Regulations in respect
of any dispute.

ARTICLE 17 - MISCELLANEOUS

17.01 Giving Notice

A. Whenever any provision of the Contract
Documents requires the giving of written notice, it will be
deemed to have been validly given if delivered in person
to the individual or to a member of the firm or to an
officer of the corporation for whom it is intended, or if
delivered at or sent by registered or certified mail, postage
prepaid, to the last business address known to the giver of
the notice.

17.02 Computation of Times

A. When any period of time is referred to in the
Contract Documents by days, it will be computed to
exclude the first and include the last day of such period.
If the last day of any such period falls on a Saturday or
Sunday or on a day made a legal holiday by the law of the
applicable jurisdiction, such day will be omitted from the
computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these
General Conditions and the rights and remedies available
hereunder to the parties hereto are in addition to, and are
not to be construed in any way as a limitation of, any
rights and remedies available to any or all of them which
are otherwise imposed or available by Laws or
Regulations, by special warranty or guarantee, or by other
provisions of the Contract Documents, and the provisions
of this paragraph will be as effective as if repeated
specifically in the Contract Documents in connection with
each particular duty, obligation, right, and remedy to
which they apply.
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17.04  Survival of Obligations

A. Allrepresentations, indemnifications, warranties,
and guarantees made in, required by, or given in
accordance with the Contract Documents, as well as all
continuing obligations indicated in the Contract
Documents, will survive final payment, completion, and
acceptance of the Work or termination or completion of
the Agreement.

17.05 Controlling Law

A. This Contract is to be governed by the law of the
state in which the Project is located.

17.06 Headings

A. The Article and paragraph headings are inserted
for convenience only and do not constitute part of these
General Conditions.

END OF GENERAL CONDITIONS
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ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES

SCOPE

BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022 THROUGH APRIL 30,2023

PROJECT NO: 202200044

SECTION 00800

SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the General Conditions. All provisions of
the General Conditions which are not so amended or supplemented remain in full force and

effect.

The terms used in these Supplementary Conditions which are defined in the General Conditions
have the meanings assigned to them in the General Conditions.

SC-1.01.A.7.

SC-4.02

SC-4.06.A

Modify paragraph 1.01.A.7. by changing the word “Advertisement” in the first
sentence to “Notice”.

Add new paragraph immediately after paragraph 4.02.B which is to read as
follows:

SC-4.02.C In the preparation of the Drawings and Specifications, ENGINEER
did not utilize any report or drawing related to subsurface and physical
conditions.

Add a new paragraph immediately after paragraph 4.06.A which is to read as
follows:

SC-4.06.A.1 In the preparation of the Drawings and Specifications,
ENGINEER did not utilize any report or drawing related to a Hazardous
Environmental Condition identified at the Site except as identified in SC-4.02.

SC-5.01.A through C. Delete paragraph 5.01 parts A through parts C, inclusive in their entirety.

SC-5.04 through 5.10. Delete paragraph 5.04 through 5.10, inclusive, in their entirety.
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SC-5.03

“SC-5.04

SC-6.02.B

SC-6.06.G

SC-6.06.H

SC-6.06.1

SC-6.09.B.

Add a new paragraph immediately after Paragraph 5.03, which is to read as
follows:

Insurance Requirements”

SC-5.04.A. CONTRACTOR shall procure and maintain insurance in
accordance with Insurance Requirements, as set forth in the attached Appendix
B-1 and hereby made a part of these General Conditions.”

SC-5.04.B. CONTRACTOR shall require all direct and indirect
subcontractors to procure and maintain insurance in accordance with the
Insurance Requirements, as set forth in the Addendum Agreement attached as
Appendix B-2 and hereby made a part of these General Conditions.”

NOT USED.
Modify paragraph 6.06.G. by changing paragraph reference 5.06 to SC-5.04.

Add the following new paragraph immediately following paragraph 6.06.G,
which is to read as follows:

“SC-6.06H Before Work commences, the OWNER must review and
approve any proposed subcontracting agreement prior to its execution. All
Work performed by any SUBCONTRACTOR must be performed under
supervision and control of the CONTRACTOR. As used in this paragraph, a
SUBCONTRACTOR is defined in GC 1.01.A.42. Any subcontracting
agreement must contain an Addendum Agreement in the form set forth in
Appendix B-2.”

Add the following new paragraph immediately following paragraph 6.06.G,
which is to read as follows:

“SC-6.06.1 The CONTRACTOR shall perform with the
CONTRACTOR'’S own organization, contract work amounting to not less than
fifty percent of the original total contract price. The term “the
CONTRACTOR’S own organization” shall be construed to include only
workmen employed and paid directly by the CONTRACTOR, and equipment
owned or rented by the CONTRACTOR, with or without operators.”

Add a new paragraph immediately after paragraph 6.09.B which is to read as
follows:

“SC-6.09.C  Refer to Article SC-18 for Laws and Regulations which, by
terms of said Laws and Regulations are to be included in the Contract
Documents. The failure to include in Article SC-18 any Law or Regulation
applicable to the performance of the Work does not diminish
CONTRACTOR'’S responsibility to comply with all Laws and Regulations
applicable to the performance of the work.”
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SC-6.10.

SC-6.15.A.

SC-7.01

Add a new paragraph immediately after paragraph 6.10.A, which is to read as
follows:

“SC-6.10.B  OWNER is exempt from payment of sales and compensating
use taxes of the State of New York and of cities and counties on all materials
to be incorporated into the Work.

1. OWNER will furnish the required certificates of tax exemption to
CONTRACTOR for use in the purchase of supplies and materials to be
incorporated into the Work.

2. OWNER'’S exemption does not apply to construction tools, machinery,
equipment, or other property purchased by or leased by CONTRACTOR,
or to supplies or materials not incorporated into the Work.”

Add a new paragraph immediately after paragraph 6.15.A, which is to read as
follows:

“SC-6.15. B CONTRACTOR shall be responsible for coordinating any
exchange of material safety data sheets or other hazard communication
information required to be made available to or exchanged between or among
employers at the Site in accordance with all Laws and regulations.
CONTRACTOR shall provide a centralized location for the maintenance of
the material safety data sheets or other hazard communication information
required to be made available by any employer on the Site. Location of the
material safety data sheets or other hazard communication information shall be
readily accessible to the employees of any employer on the Site.”

Add a new paragraph immediately after Paragraph 7.01 which is to read as
follows:

“SC-7.02 Separate Contractor Claims

A. Should CONTRACTOR cause damage to the work or property of any
other contractor at the Site, or should any claim arising out of
CONTRACTOR’S performance of the Work be made by any other
contractor against CONTRACTOR, OWNER, or ENGINEER,
CONTRACTOR shall promptly settle with such other contractor by
agreement, or otherwise resolve the dispute by arbitration or at law.

B. To the fullest extent permitted by Laws and Regulations,
CONTRACTOR shall indemnify and hold harmless OWNER,
ENGINEER, and the officer, directors, partners, employees, agents, and
other consultants or subcontractors of each and any of them from and
against all claims, costs, losses and damages (including but not limited to,
all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs)
arising directly, indirectly, or consequentially out of or relating to any
claim or action, legal or equitable, brought by any other contractor
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against OWNER, ENGINEER, to the extent based upon
CONTRACTOR'’S performance of the Work.

C. Should another contractor cause damage to the Work or property of
CONTRACTOR at the Site or should the performance of work by any
other contractor give rise to any other claim, CONTRACTOR shall not
institute any action, legal or equitable, against OWNER, ENGINEER, or
permit any action against any of them to be maintained and continued in
its name or for its benefit in any court or before any arbiter which seeks
to impose liability on or to recover damages from OWNER, ENGINEER,
on account of any such damage or claim.

D. If CONTRACTOR is delayed at any time in performing or furnishing
Work by any act or neglect of another contractor and OWNER and
CONTRACTOR are unable to agree as to the extent of any adjustment in
Contract Times attributable thereto, CONTRACTOR may make a claim
for an extension of time in accordance with paragraph 10.05.
Notwithstanding any other provision of the Contract Documents, an
extension of the Contract Times shall be CONTRACTOR’S sole and
exclusive remedy with respect to OWNER, ENGINEER, for any delay,
disruption, interference or hindrance caused by any other contractor.”

SC-13.07 Modity paragraphs 13.07.A. and C. by changing the words “one year” in the
first line to “two years”.

SC-14.02,A. Add a new paragraph immediately after paragraph 14.02.A.3. which is to read
as follows:

“4. Each Application for Payment shall be accompanied by a copy of the
certified payroll record.”

SC-14.07,A. Add a new paragraph immediately after paragraph 14.07.A.3. which is to read
as follows:

“4. The Final Application for Payment shall be accompanied by a copy of the
certified payroll record.”

SC-17.02 Delete Article 17.02 in its entirety.
SC-17.06 Add new paragraphs immediately after paragraph 17.06,A. which are to read
as follows:

“ARTICLE SC-18 - STATUTORY REQUIREMENTS

SC-18.01 This Article contains portions of certain Laws or Regulations which, by provision of
Law or Regulations, are required to be included in the Contract Documents. The
material included in this Article may not be complete or current.
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SC-18.02

CONTRACTOR'’S obligation to comply with all Laws and Regulations applicable
to the Work is set forth in paragraph 6.09 of the General Conditions.

Non-Discrimination in Employment:

A. During the performance of this contract, CONTRACTOR agrees as follows:

1.

CONTRACTOR will not discriminate against any employee or applicant for
employment because of race, creed, color, or national origin, and will take
affirmative action to insure that they are afforded equal employment opportunities
without discrimination because of race, creed, color or national origin. Such action
shall be taken with reference but not limited to: recruitment, employment, job
assignment, promotion, upgrading, demotion, transfer, layoff or termination, rates
of pay or other forms of compensation, and selection for training or retraining,
including apprenticeship and on-the-job training.

CONTRACTOR will send to each labor union or representative of workers with
which he has or is bound by a collective bargaining or other agreement or
understanding, a notice, to be provided by the State Commission for Human Rights,
advising such labor union or representative of the CONTRACTOR’S agreement
under clauses 1. through 8. hereinafter called “non-discrimination clauses”. If the
CONTRACTOR was directed to do so by the OWNER as part of the Bid or
negotiation of this contract, CONTRACTOR shall request labor union or
representative to furnish him with a written statement that such labor union or
representative will not discriminate because of race, creed, color or national origin
and that such labor union or representative either will affirmatively cooperate within
the limits of its legal and contractual authority, in the implementation of the policy
and provisions of these non-discrimination clauses or that it consents and agrees
that recruitment, employment, and the terms and conditions of employment under
this contract shall be in accordance with the purposes and provisions of these
non-discrimination clauses. If such labor union or representative fails or refuses to
comply with such a request, that it furnish such a statement, CONTRACTOR shall
promptly notify the State Commission for Human Rights of such failure or refusal.
CONTRACTOR will post and keep posted in conspicuous places, available to
employees and applicants for employment, notices to be provided by the State
Commission for Human Rights setting forth the substance of the provisions of
clauses 1. through 2. and such provisions of the State’s Laws against discrimination
as the State Commission for Human Rights shall determine.

CONTRACTOR will state, in all solicitations or advertisements for employees
placed by or on behalf of CONTRACTOR, that all qualified applicants will be
afforded equal employment opportunities without discrimination because of race,
creed, color or national origin.

CONTRACTOR will comply with the provisions of the Executive Law, Human
Rights Law, Article 15, will furnish all information and reports deemed necessary
by the State Commission for Human Rights under these non-discrimination clauses
and such sections of the Executive Law, and will permit access to his books, records
and accounts by the State Commission for Human Rights, the Attorney General,
District Commissioner of Housing and Community Renewal and the Industrial
Commission for purposes of investigation to ascertain compliance with these
non-discrimination clauses of the Executive Law, Human Rights Law, Article 15.
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SC-18.03

This contract may be forthwith canceled, terminated or suspended, in whole or in
part, by the OWNER upon the basis of a finding made by the State Commission for
Human Rights that CONTRACTOR has not complied with these
non-discrimination clauses, and CONTRACTOR may be declared ineligible for
future contracts made by or on behalf of the State or a public authority or agency of
the State or housing authority, or an urban renewal agency, or contracts requiring
the approval of the Commissioner of Housing and Community Renewal, until he
has satisfied the State Commission for Human Rights after conciliation efforts by
the Commission have failed to achieve compliance with these non-discrimination
clauses and after a verified complaint has been filed with the Commission, notice
thereof has been given to CONTRACTOR and an opportunity has been afforded
him to be heard publicly before three members of the Commission. Such sanctions
may be imposed and remedies invoked independently of or in addition to sanctions
and remedies otherwise provided by law.

If this contract is canceled or terminated under clause 6., in addition to other rights
of the OWNER provided in this contract upon its breach by CONTRACTOR,
CONTRACTOR will hold the OWNER harmless against any additional expenses or
costs incurred by the OWNER in completing the Work or in purchasing the
services, materials, equipment or supplies contemplated by this contract, and the
OWNER may withhold payments from CONTRACTOR in an amount sufficient for
this purpose and recourse may be had against the surety on the Performance Bond if
necessary.

CONTRACTOR will include the provisions of clauses 1. through 2. in every
subcontract or purchase order altered only to reflect the proper identity of the parties
in such a manner that such provisions will be binding upon each Subcontractor or
vendor as to operations to be performed within the State of New York.
CONTRACTOR will take such actions in enforcing such provisions of such
subcontract or purchase order as the OWNER may direct, including sanctions or
remedies for non-compliance. If CONTRACTOR becomes involved in or is
threatened with litigation with a Subcontractor or vendor as a result of such
direction by the OWNER, the CONTRACTOR shall promptly so notify the
Attorney General, requesting him to intervene and to protect the interest of the State
of New York.

Affirmative Action Requirements:

A. During the performance of this Contract, the CONTRACTOR agrees that it will abide by
and will require its subcontractors to abide by the AUTHORITY’S Affirmative Action
Requirements and Women and Minority Business Enterprise Policy, as set forth in the
attached Appendix A and hereby made a part of these General Conditions.

SC-18.04

Prevailing Rate Schedule:

A. The labor on this contract shall be performed in accordance with the requirements of
Article 8 (Sections 220-223) of the New York State Labor Law. The supplements to be
provided and wages to be paid to workers, laborers and mechanics employed on this
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contract, determined pursuant to Section 220 of the Labor Law, are set forth in Appendix
C, Prevailing Rate Schedule, attached to and hereby made a part of these General
Conditions.

B. CONTRACTOR shall note that the wage rates and supplemental benefits shown in the
attached schedules are subject to change. The wage rates and supplemental benefits to be
paid and provided shall be those prevailing at the time the contract is being performed.

SC-18.5 Payments to Subcontractors:

A. In accordance with N.Y. State General Municipal Law, Section 106-b, CONTRACTOR
shall:

1.  Within fifteen calendar days of the receipt of any payment from the OWNER, the
CONTRACTOR shall pay each of his Subcontractors and materialmen the proceeds
from the payment representing the value of the work performed and/or materials
furnished by the Subcontractor and/or materialman and reflecting the percentage of
the Subcontractor’s work completed or the materialman’s material supplied in the
requisition approved by the OWNER and based upon the actual value of the
subcontract or purchase order less an amount necessary to satisfy any claims, liens
or judgments against the Subcontractor or materialman which have not been
suitably discharged and less any retained amount as hereafter described. The
CONTRACTOR shall retain not more than five per centum of each payment to the
Subcontractor and/or materialman except that the CONTRACTOR may retain in
excess of five per centum but not more than ten per centum of each payment to the
Subcontractor provided that prior to entering into a subcontract with the
CONTRACTOR, the Subcontractor is unable or unwilling to provide a Performance
bond and a Labor and Material bond both in the full amount of the subcontract at
the request of the CONTRACTOR. However, the CONTRACTOR shall retain
nothing from those payments representing proceeds owed the Subcontractor and/or
materialman from OWNER’S payments to the CONTRACTOR for the remaining
amounts of the contract balance after the work or portions thereof are substantially
complete. Within fifteen calendar days of the receipt of payment from the
CONTRACTOR, the Subcontractor and/or materialman shall pay each of his
Subcontractors and materialmen in the same manner as the CONTRACTOR has
paid the Subcontractor. Nothing provided herein shall create any obligation on the
part of the OWNER to pay or to see to the payment of any moneys to any
Subcontractor or materialman from any CONTRACTOR nor shall anything
provided herein serve to create any relationship in contract or otherwise, implied or
expressed, between the Subcontractor or materialman and the OWNER.”

END OF SUPPLEMENTARY CONDITIONS

Waste Disposal Contract, 2022-2023 Supplementary Conditions,
P:AECWA\P202200044\07 Specs Master\00800.docx 00800-7 Rev.02/2/22



PART 1 - GENERAL

SECTION 01100

SUMMARY OF WORK

1.01 LOCATION AND SCOPE OF WORK

A. The Work consists of furnishing necessary labor and materials for the pickup,
hauling, and disposal of aluminum-based residuals, zebra mussels, and other
debris and waste as detailed in the Specifications. CONTRACTOR shall furnish
all labor, equipment, tools, etc. to pick up and haul from:

1. Sturgeon Point Water Treatment Plant: waste materials, zebra mussels,
and aluminum-based residuals.

2. Van de Water Water Treatment Plant: aluminum-based residuals, waste
materials, and zebra mussels.

3. Service Center: waste materials, cardboard, and mixed office paper.

4. Pumping stations: waste materials.

B. The Work is located multiple locations in Erie County, New York:

1. Sturgeon Point Water Treatment Plant, 722 Sturgeon Point Road, Derby,
New York 14047.

2. Van de Water Water Treatment Plant, 3750 River Road and 3300 River
Road, Tonawanda, New York14150

3. ECWA Service Center, 3030 Union Road, Cheektowaga, New York
14227

4, Windom Booster Pumping Station, 6007 Lake Avenue, Orchard Park,
New York 14127.

5. Various Facilities throughout the Erie County Water Authorities’ service
area. Locations to be specified by The Authority in section 01270 of these
contract documents.

C. The summary of the Work described in the Section 01100 is an overall summary
of the responsibilities of the CONTRACTOR and his relation to the OWNER. It
does not supersede the specific requirements of the other Contract Documents.

1.02 CONTRACTS
A. The Work shall be constructed under one prime contract.
1.03  WORK BY OTHERS (NOT USED)
1.04 NOT USED
1.05 NOT USED
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1.06 SEQUENCE OF WORK

A.

General

1. The Work generally shall be constructed without disruption to the normal
operation of the Authority: Monday through Friday 7:30 a.m. to 3:30 p.m.,
except as noted in section 01311 and as otherwise approved by the
OWNER.

2. It is hereby understood that Time is of Essence in performing all work.

1.07 CONTRACTOR’S USE OF PREMISES

A.

CONTRACTOR'’S use of the premises shall be confined to the areas specified in
Paragraph 1.01.B above.

The full use of the premises for storage, the operations of workmen and all other
required construction activities will not be available to the CONTRACTOR.

CONTRACTOR must share use of the premises with the OWNER and other
contractors specified in Article 1.03.

CONTRACTOR shall:

1. Assume full responsibility for protection and safekeeping of products
stored on or off premises.

2. Move stored products that interfere with the operations of OWNER or
other contractor.

3. Obtain and pay for all additional storage or work areas required for his
operations.

4. Obtain and pay for all permits and satisfy all permit requirements.

5. Comply with all requirements defined in other specification sections.

Limits on CONTRACTOR’S use of site are:
1. The CONTRACTOR shall minimize interference or disruption to residents
where the Work is being performed.

See General Conditions for additional requirements.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.01

DESCRIPTION

A.

The items listed below beginning with Article 1.05, refer to and are the same pay
items listed in the Bid Form. They constitute all of the pay items for the
completion of the Work. No direct or separate payment will be made for
providing miscellaneous temporary or accessory works, plant, services,
CONTRACTOR’S field offices, layout surveys, job signs, sanitary requirements,
permits, testing, safety devices, shop drawings and samples, approval and record
drawings, water supplies, power, maintaining traffic, removal of waste,
watchmen, bonds, insurance, test pits and all other requirements of the General
Conditions, Supplementary Conditions, and the General Requirements.
Compensation for all such services, things and materials shall be included in the
prices stipulated for the lump sum and unit price pay items listed herein.

The lump sum and unit bid prices will be deemed to include an amount
considered by CONTRACTOR to be adequate to cover CONTRACTOR’S
overhead and profit for each separately identified item.

The CONTRACTOR shall submit to the OWNER’s Production Department a
monthly invoice for each Erie County Water Authority facility serviced. Items
will be broken down by item number as indicated in the Bid Forms and paid on a
monthly basis, by the unit contract amount.

The CONTRACTOR shall furnish all labor, materials, tools, equipment, services,

and all appurtenances necessary to perform all work required, at the unit or lump

sum prices for the items listed in the Bidder’s Proposal. Each bid item shall

include all costs to perform all work to complete each item. Work shall include,

but is not necessarily limited to: furnish containers at various Erie County Water

Authority facilities, for loading and hauling of aluminum-based residuals, zebra

mussels and other debris and waste as detailed in the following specifications.

CONTRACTOR shall furnish all labor, equipment, tools, etc. to pick up and haul

from:

1. Sturgeon Point Plant: aluminum-based residuals, waste materials, and zebra
mussels.

2. Van de Water Plant: aluminum-based residuals, waste materials, and zebra
mussels.

3. ECWA Service Center: waste materials, cardboard, and mixed office paper.
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4. Windom Booster Pumping Station: waste materials
5. Various facilities throughout the Erie County Water Authorities’ service area.
Locations to be specified by The Authority in the following two (2) service
arcas; waste materials.
a. North Area:

L.
1l
iii.

City of Tonawanda
Town of Cheektowaga
Town of Alden

iv. Town of Amherst
v. Town of Clarence
vi. Town of Lancaster
vii. Town of Newstead
viii. Village of Depew
b. South Area:
i. Town of Orchard Park
i1i. Town of Boston
iii.  Village of Hamburg
iv. Town of Eden
v. Town of Aurora
vi. Town of West Seneca
vii. Town of Concord

Viil.

Town of Marilla

1.02 ENGINEER’S ESTIMATE OF QUANTITIES

A.

ENGINEER'’S estimated quantities for unit price pay items, as listed in the Bid
Form, are approximate only and are included solely for the purpose of comparison
of Bids. OWNER does not expressly or by implication agree that the nature of
the materials encountered, or the actual quantities of materials encountered or
required will correspond therewith and reserves the right to increase or decrease
any quantity or to eliminate any quantity as OWNER may deem necessary.
Except as provided in Article 1.03, CONTRACTOR or OWNER will not be
entitled to any adjustment in a unit bid price as a result of any change in an
estimated quantity and agrees to accept the aforesaid unit bid prices as complete
and total compensation for any additions caused by changes or alterations in the
Work ordered by OWNER.

1.03 ADJUSTMENT OF UNIT PRICES FOR INCREASE OR DECREASE OF
ESTIMATED QUANTITIES

A.
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B. If the total payable quantity of any unit price item of Work, which has an as-bid
computed total value of five percent or more of the sum of the as-bid computed
total values of all items bid, varies from ENGINEER’S estimate of quantity
therefore by more than 50 percent, the unit price of that item will be a subject of
review by ENGINEER. If warranted, an equitable adjustment will be made by
means of a Change Order to credit OWNER with any reduction in cost or to
compensate CONTRACTOR for any increase in cost resulting from the change in
quantity. This review of the adjustment will be made at a time ENGINEER
deems reasonable and proper.

C. Payment for any unit price item of Work, which has an as-bid computed total
value of less than five percent of the sum of the as-bid computed total values of
all items bid, will be made at the unit price bid regardless of an increase or
decrease in quantity.

1.04 RELATED PROVISIONS
A. Payments to CONTRACTOR: Refer to General Conditions and Agreement.
B. Changes in Contract Price: General Conditions.
C. Schedule of Values: Section 01290.

1.05 BID ITEMS

A. ITEM 1 - STURGEON POINT WATER TREATMENT PLANT
1. Work Included:

a. This item includes all labor, material, equipment and incidentals
required for furnishing containers, pickup, hauling, and disposal of
waste materials, zebra mussels, aluminum-based residuals, and
recyclables or septic materials.

2. Measurement:

a. The quantity to be paid for under this item shall be the actual
number of units performed by CONTRACTOR as shown,
specified, or directed per Bid Forms items.

3. Payment:

a. The unit prices bid for this item shall be based on straight time
Monday through Friday 7:30 a.m. to 3:30 p.m. and shall be full
compensation for furnishing all labor, materials, equipment, and
incidentals for pickup, haul, and disposal of materials at an
approved disposal site as shown, specified, or directed.

b. Payment for Item 1C and Item 1F shall be for each pickup on a
call-in basis.
C. The subdivisions of this item are shown on the Bid Forms.
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B. ITEM 2 - VAN DE WATER WATER TREATMENT PLANT
1. Work Included:
a. This item includes all labor, material, equipment and incidentals
required for furnishing containers, pickup, hauling, and disposal of
waste materials, zebra mussels, recyclables, and aluminum-based

residuals.
2. Measurement:
a. The quantity to be paid for under this item shall be the actual

number of units performed by CONTRACTOR as shown,
specified, or directed per Bid Forms items.
3. Payment:

a. The unit prices bid for this item shall be based on straight time
Monday through Friday 7:30 a.m. to 3:30 p.m. and shall be full
compensation for furnishing all labor, materials, equipment, and
incidentals for pickup, haul, and disposal of materials at an
approved dump site as shown, specified, or directed.

b. Payment for Item 2C, and Item 2H shall be for each pickup on call-
in basis.

c. The subdivisions of this item are shown on the Bid Forms.

C. ITEM 3 — SERVICE CENTER
1. Work Included:

a. This item includes all labor, material, equipment and incidentals
required for furnishing containers, pickup, hauling, and disposal of
waste materials, recycled cardboard, as well as mixed office paper
for recycling.

2. Measurement:

a. The quantity to be paid for under this item shall be the actual
number of units performed by CONTRACTOR as shown,
specified, or directed per Bid Forms items.

3. Payment:

a. The unit prices bid for this item shall be based on straight time
Monday through Friday 7:30 a.m. to 3:30 p.m. and shall be full
compensation for furnishing all labor, materials, equipment, and
incidentals for pickup, haul, and disposal of materials at an
approved dump site as shown, specified, or directed.

b. Payment for Item 3B, and 3D shall be for each pickup on call-in
basis.

C. The subdivisions of this item are shown on the Bid Forms.

D. ITEM 4 — WINDOM BOOSTER PUMPING STATION
4. Work Included:
a. This item includes all labor, material, equipment and incidentals
required for furnishing containers, pickup, hauling, and disposal of
waste materials,
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5. Measurement:

b. The quantity to be paid for under this item shall be the actual
number of units performed by CONTRACTOR as shown,
specified, or directed per Bid Forms items.

6. Payment:

d. The unit prices bid for this item shall be based on straight time
Monday through Friday 7:30 a.m. to 3:30 p.m. and shall be full
compensation for furnishing all labor, materials, equipment, and
incidentals for pickup, haul, and disposal of materials at an
approved dump site as shown, specified, or directed.

e. Payment for Item 4A shall be for each pickup on call-in basis.

E. ITEM 5 — Various facilities throughout the Erie County Water Authorities’ service
arca, in the North, and South service areas as defined in section 1.01.D.5 of this

section.
1. Work Included:

a. This item includes all labor, material, equipment and incidentals
required for furnishing containers, pickup, hauling, and disposal of
waste materials at various pumping stations located throughout the
Erie County Water Authorities Distribution network, North, and
South areas.

2. Measurement:

a. The quantity to be paid for under this item shall be the actual
number of units performed by CONTRACTOR as shown,
specified, or directed per Bid Forms items.

3. Payment:
a. The unit prices bid for this item shall be based on straight time

Monday through Friday 7:30 a.m. to 3:30 p.m. and shall be full
compensation for furnishing all labor, materials, equipment, and
incidentals for pickup, haul, and disposal of materials at an
approved dump site as shown, specified, or directed.

b. Payment for Item 5A, and 5B shall be for each pickup on a call-in
basis

C. The subdivisions of this item are shown on the Bid Forms.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION
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SECTION 01311

COORDINATION WITH OWNER’S OPERATIONS

PART 1 - GENERAL

1.01 DESCRIPTION

A.

CONTRACTOR shall carry out all operations to avoid interference with the
operations of the existing facilities.

The CONTRACTOR shall not have exclusive possession of the sites of the work to
be done under this contract.

In the performance of the work, the CONTRACTOR shall schedule and cooperate
fully with the OWNER and other Contractors, affording them facilities for the
performance of their work even though it interferes with his own.

1.02 ADMINISTRATIVE WORK

A.

CONTRACTOR shall provide dedicated and full time office staff and equipment to:

1. Respond to customer telephone calls.

2. Communicate with OWNER'’S office and field personnel regarding work
assignments, complaints, variances, payments, work schedules, and any or all
other associated work.

3. Dedicated staff to ensure delivery of customer notifications and handouts, if
necessary.

In addition to field staff, CONTRACTOR’S office staff shall be available at all work
hours of OWNER.

24-hour emergency numbers shall be provided of authorized CONTRACTOR
personnel.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION
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SECTION 01630

SUBSTITUTIONS

PART 1 - GENERAL

1.01

1.02

1.03

DESCRIPTION

A.

Requests for review of a substitution shall conform to the requirements of the
General Conditions and shall contain complete data substantiating compliance of
proposed substitution with Contract Documents.

CONTRACTOR’S OPTIONS

A.

For materials or equipment (hereinafter products) specified only by reference
standard, select product meeting that standard, by any manufacturer, fabricator,
supplier or distributor (hereinafter manufacturer). To the maximum extent
possible, provide products of the same generic kind from a single source.

For products specified by naming several products or manufacturers, select any
one of the products or manufacturers named which complies with Specifications.

For products specified by naming one or more products or manufacturers and
stating “or equal”, submit a request for a substitution for any product or
manufacturer which is not specifically named.

For products specified by naming only one product or manufacturer and followed
by words indicating that no substitution is permitted, there is no option and no
substitution will be allowed.

Where more than one choice is available as a CONTRACTOR'’S option, select
product which is compatible with other products already selected or specified.

SUBSTITUTIONS

A.

During a period of 30 days after date of commencement of Contract Time,

ENGINEER will consider written requests from CONTRACTOR for substitution

of products or manufacturers, and construction methods (if specified).

1. After end of specified period, requests will be considered only in case of
unavailability of product or other conditions beyond control of
CONTRACTOR.

Submit 5 copies of request for substitution. Submit separate request for each
substitution. In addition to requirements set forth in Article 6.05 of General
Conditions, include in request the following:
1. For products or manufacturers:

a. Product identification, including manufacturer’s name and address.
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b. Manufacturer’s literature with product description, performance
and test data, and reference standards.

c. Samples, if appropriate.
d. Name and address of similar projects on which product was used,
and date of installation.
2. For construction methods (if specified):
a. Detailed description of proposed method.
b. Drawings illustrating method.

3. Such other data as the ENGINEER may require to establish that the
proposed substitution is equal to the product, manufacturer or method
specified.

C. In making request for substitution, CONTRACTOR represents that:

1. CONTRACTOR has investigated proposed substitution and determined
that it is equal to or superior in all respects to the product, manufacturer or
method specified.

2. CONTRACTOR will provide the same or better guarantees or warranties
for proposed substitution as for product, manufacturer or method
specified.

3. CONTRACTOR waives all claims for additional costs or extension of
time related to proposed substitution that subsequently may become
apparent.

D. A proposed substitution will not be accepted if:

1. Acceptance will require changes in the design concept or a substantial
revision of the Contract Documents.

2. It will delay completion of the Work, or the work of other contractors.

3. It is indicated or implied on a Shop Drawing and is not accompanied by a

formal request for substitution from CONTRACTOR.
E. If the ENGINEER determines that a proposed substitute is not equal to that
specified, CONTRACTOR shall furnish the product, manufacturer or method
specified at no additional cost to OWNER.

F. Approval of a substitution will not relieve CONTRACTOR from the requirement
for submission of Shop Drawings as set forth in the Contract Documents.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION
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SECTION 02901

REMOVAL OF DEBRIS AND WASTE

PART 1 - GENERAL
1.01 DESCRIPTION

A. The Contractor shall be prepared to furnish containers at various Erie County Water
Authority facilities, for loading and hauling, and disposal of aluminum-based
residuals, zebra mussels, mixed office paper, septic waste and other debris and
waste, as detailed in the following specifications.

B. In general, work to be included under this Section shall include, but not be limited
to the following:
1. CONTRACTOR shall furnish all labor, plant, equipment, tools, etc. to pick
up and haul from:

a. Sturgeon Point Water Treatment Plant: waste materials, zebra
mussels, and aluminum-based residuals, and septic waste.

b. Van de Water Water Treatment Plant: aluminum-based residuals,
waste materials, and zebra mussels.

c. Service Center: waste materials, cardboard, and mixed office paper.

d. Windom Booster Pumping Station: waste materials

e. Various facilities throughout the Erie County Water Authorities’

service area, as defined in section 01270 of these contract
documents: waste materials.

1.02 QUALITY ASSURANCE

A. EPA/DEC requirements.
I. All removal and disposal procedures must be in accordance with New York
State and federal laws and EPA/DEC requirements. CONTRACTOR shall
be solely responsible for failure to comply with any requirements.

B. Familiarity with existing conditions.

1. The contractor shall fully acquaint himself with the existing conditions,
shall have visited and inspected the job sites, and be fully informed as to the
nature of equipment and facilities needed for the proper execution of the
work. Starting of removal operations will be construed as evidence that the
contractor has complied with the above requirements and later claims for
difficulties encountered which could have been foreseen will not be
recognized.

C. Applicable codes.
1. All removal work shall be performed in strict accordance with the rules and
regulations of the Building Codes and Ordinances of Local and/or State
authorities, and Occupational Safety and Health Act (OSHA).
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D. Operators.

1. All operators must be well trained in the operation of the equipment and
must be skilled in the performance of all phases of the work required to be
done. Determination as to acceptable skill shall be made by the Authority
Board or its designated representative.

E. Disposal site.

1. All materials will be dumped at an EPA/DEC approved disposal site. Said
site is to be located and a map of same submitted to the OWNER. If
alternate disposal sites are used, their location will be noted, and the
OWNER notified of the change in disposal site.

2. A sample “Application for Treatment or Disposal of an Industrial Waste
Stream” has been included in Appendix D. CONTRACTOR shall be
responsible for completing this application. CONTRACTOR shall maintain
all appropriate regulatory agency approvals for the duration of this contract.

1.03 SUBMITTALS (NOT USED)
1.04 MATERIAL BREAKDOWN

A. Aluminum-Based Residuals.

1. Tests performed by an independent laboratory on the physical and chemical
properties of the material are included in Appendix D. A general
description is as follows:

a. Appearance:
1) Form: solid.
2) Color: brown/black.
3) Viscosity: high.
4) Turbidity: opaque.
35) Odor: strong.
6) Layering: none observed.
b. Flash Point: >152°F (Pensky Martens Closed Cup Tester).

c. pH: 11.63 (with water).
d. Reactivity with:
1) Concentrated HSO: increase in temperature, some
decomposition of sample.
2) 50% NaOH: no reaction observed.
3) Water: no reaction observed.
e. Sulfide spot test: negative.
f. Cyanide spot test: negative.
B. Waste materials.

1. Typical materials used in the operation and maintenance of a Water
Treatment Plant, such as containers, cartons, scrap parts, concrete, wood,
rags, etc.
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C.

1.

2.
D.

1.
E.

Zebra mussels.

A form of shellfish, approximately 4" to %" in size.
Collection bin may also contain small amounts of seaweed, wood, and small
fish screened from the lake/river

Recycling toters.

Mixed office paper.

Replacements: In the event of damage, the CONTRACTOR shall immediately

make all repairs and/or replacements necessary, to the approval of the ENGINEER
and at no additional cost to the OWNER.

PART 2 —- PRODUCTS (NOT USED)

PART 3 - EXECUTION

3.01 TESTING
A. CONTRACTOR shall be responsible for any tests, including their cost, which may
be required by Federal, State, or local statutes before material can be disposed of
on an approved disposal site.
3.02 SPECIFIC REQUIREMENTS
A. Sturgeon Point Water Treatment Plant.

1. This facility is located at 722 Sturgeon Point Road, Derby, New York.

2. Waste materials shall be picked up on a weekly basis.

3. Zebra mussels shall be picked up as needed.

4. The 30 cubic yard roll-off type container shall be ordered on a call-in basis.

B. Van de Water Water Treatment Plant.

1. This facility is located at 3750 River Road and 3300 River Road, Town of
Tonawanda, New York.

2. During normal operations, this facility will produce an average of
approximately 60 tons of residuals per month with its current Dewatering
equipment. Quantity and frequency of material production is based on
many factors including temperature, raw water chemistry and is subject to
change.

3. This Facility is currently undergoing an upgrade to its dewatering
equipment. It is anticipated that the existing equipment will be
decommissioned on X/X/X. and the new equipment will be operational on
X/X/X. During this time period, between X/X/X and X/X/X, the
CONTRACTOR will not be responsible for disposal of aluminum-based
residuals.
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7.
8.

Before the existing system is decommissioned, the CONTRACTOR shall
furnish a 20 cubic yard container for the disposal of aluminum-based
residuals

When the new system is operational, the CONTRACTOR shall furnish two
15 cubic yard containers for the disposal of aluminum-based residuals

The average monthly residuals production figure is for bidding purposes
only.

Waste materials will be picked up at the required frequency on a weekly
basis.

Zebra mussels will be picked up on a weekly basis.

The 30 cubic yard roll-off type container will be ordered on a call-in basis.

C. Service Center.

1

2.
3.
4.

This facility is located at 3030 Union Road, Cheektowaga, New York.
The waste materials container will be picked up 3 times a week.

The recycling toters will be picked up on a call-in basis.

The 30 cubic yard roll-off type container will be ordered on a call-in basis

D. Windom Booster Pumping Station.

1.
2.

This facility is located at 6007 Lake Avenue, Orchard Park, New York.
The waste materials will be picked up on a call-in basis.

E. Various facilities throughout the Erie County Water Authorities Distribution Network.

1. Locations of these booster pumping stations are broken into the following
service areas, as defined in section 01270 of these contract documents.
a. North Area
b. South Area
2. The waste material container will be picked on a call-in basis
END OF SECTION
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APPENDIX A

WOMEN AND MINORITY BUSINESS ENTERPRISE POLICY

ERIE COUNTY WATER AUTHORITY
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APPENDIX A
WOMEN AND MINORITY BUSINESS ENTERPRISE POLICY
ERIE COUNTY WATER AUTHORITY

It is the policy of the Authority to foster and encourage minority business enterprise participation
in the construction contracts of the Authority. Through the setting of Minority Business
Enterprise goals and careful monitoring of CONTRACTOR compliance, the Authority will
ensure the fullest possible participation in construction activities by qualified minority and
women-owned firms.

Some of the federal and state laws that provide the basis for Equal Employment Opportunity and
Affirmative Action are:

I. Title VII, Civil Rights Act of 1964 (as amended by the Equal employment
Opportunity Act of 1972): Prohibits employment discrimination because of race,
color, sex, religion or national origin.

2. Executive Order 11246 (as amended by the Executive Order 11375): Requires
Affirmative Action by all Federal CONTRACTORS and subcontractors and
requires that all firms with Contracts over $50,000.00 and 50 or more employees
develop and implement written programs.

3. Equal Act of 1963: Requires employers to provide equal pay for men and women
performing similar work.

4. New York State Human Rights Law: Prohibits discrimination based on race,
color, sex, age, creed, disability, national origin and marital status in employment
matters.

5. Flynn Act: Guarantees disabled citizens protection against discrimination in

housing, employment, public accommodations, training programs and non-
sectarian education due to mental, physical or medical disability.

6. Title VI, Civil Rights Act of 1964: Prohibits discrimination based on race, color
or national origin in all programs which receive Federal aid.

7. Title IX, Education Amendments Act of 1972: Prohibits sex discrimination
against students of any educational institution receiving Federal financial aid.

A. MINORITY BUSINESS UTILIZATION COMMITMENT

The Erie County Water Authority has established the following business utilization rules which
requires all prime CONTRACTORS awarded construction contracts let by the Erie County
Water Authority to exemplify Affirmative Action to sub-contract to minority business enterprise
(MBE). For the purpose of these regulations, the term “Minority Business Enterprise” refers to a
business at least fifty-one percent (51%) of which is owned and controlled by minority group
members. Minority group members are citizens of the United States who are Women, Blacks,
Hispanics and Native Americans. MBE’s must demonstrate current certification of a
government agency.
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The Authority has determined that a goal of ten percent (10%) of the total contract value
represents a fair share of minority business utilization on each construction contract awarded.

Recipients of Authority construction Contracts must utilize minority-owned business sources for
supplies, services and professional services, allowing these sources the maximum feasible
opportunity to compete for Contracts, Subcontracts and third-tier Contracts to be performed, All
prime CONTRACTORS awarded Authority Contracts estimated to exceed $100,000.00 must
take positive steps to “afford fair opportunities to MBE’s”. Positive steps shall include, but not
be limited to, (a) utilizing a source list of bona fide minority business enterprises, (b)
solicitations of bids from MBE’s particularly of those located in Erie County, (c) giving minority
firms sufficient time to submit proposals in response to solicitations and (d) maintaining records
showing minority business enterprises and specific efforts to identify and award Contracts to
these Companies.

Each CONTRACTOR bidding on an Erie County Water Authority contract is to contact MBE’s
and solicit bids for various aspects of each project. The CONTRACTOR is to supply the
Authority with information regarding contracts for services and products with minority business
enterprises and the dollar amount of each contract on the Minority Business Utilization Report.

The Successful Bidder shall submit to the Authority the Minority Business Enterprise Utilization
Report - Part A within one week of the bid opening. Part A includes a list of MBE’s from whom
the CONTRACTOR has solicited bids, or with whom the CONTRACTOR has signed a binding
contractual agreement. The Authority will not consider a CONTRACTOR’s bid where the
CONTRACTOR fails to submit this report or where an examination of the report evidences
failure by the CONTRACTOR to comply with the affirmative action requirements of the
Contract.

In the event of a joint venture participating in this MBE Program, the Joint Venture Disclosure
Affidavit must be submitted with Part A by all parties involved. Only to the extent that a
minority business enterprise contributes to and is paid for its participation in a joint venture will
that dollar be credited towards the 10% goal of minority participation in the Erie Country Water
Authority MBE Program.

MBE’s must be approved by the Erie County Water Authority before their participation may be
credited toward the 10% goal. Where the proposed MBE is not approved by the Authority, an
Authority MBE/Disclosure Affidavit must be filed with the Contract Compliance office. Forms
and lists of certified MBE’s can be obtained by calling Lavonya Lester, Director of Equal
Employment Opportunity (ECWA) at (716) 685-8223.

A Minority Business Enterprise Utilization Waiver Request may be completed and submitted
with the Minority Business Enterprise Utilization Report - Part A to the Authority within one
week of the bid opening. Waivers shall be granted only where the availability of MBE’s in the
market area of the project is less than the 10% goal.

Sufficient information must be provided on the Minority Business Enterprise Utilization Waiver
Request to ascertain whether a waiver should be approved, conditionally approved or rejected by
advice of the Equal Opportunity Office.

A waiver approval limits the CONTRACTOR’s obligation to solicit MBE’s for this particular
project. It does not relieve the CONTRACTOR of MBE utilization for any other Erie County
Water Authority project on which he submits a bid.

Conditional approval of the waiver request makes it necessary for the CONTRACTOR to
continue soliciting MBE’s for contracting purposes, after he has been declared the low bidder.
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A MBE Utilization Waiver Request will be rejected if the CONTRACTOR:

1. fails to provide information on the Minority Business Enterprise Utilization
Report with his bid.

2. provides fraudulent information of the MBE reports.

3. fails to make an honest good faith effort to recruit and contract with MBE’s or

4. takes any other action which is contrary to the spirit and intent of the law.

THE INFORMATION PROVIDED ON THE MBE WAIVER REQUEST AND THE
MBE UTILIZATION REPORT WILL BE CONSIDERED CONCURRENTLY TO
DETERMINE IF A WAIVER SHOULD BE APPROVED, CONDITIONALLY
APPROVED OR REJECTED.

The low bidder shall submit to the Authority, within one week of the bid opening, a schedule for
minority business enterprise participation, with whom the CONTRACTOR intends to
Subcontract, specifying the agreed price to be paid for such work, and identifying in detail the
Contract item(s) or parts to be performed by each minority business enterprise. A letter of intent
to enter into a Subcontract or purchase agreement, signed by the minority business, contingent
upon the contract award, indicating the agreed upon price and scope of work, shall be provided,
signed by both the CONTRACTOR and the minority business enterprise. The prime
CONTRACTOR shall not substitute or delete the listed minority business enterprise without the
written consent of the Erie County Water Authority.

In the event that the MBE goal for the contract is not met, the CONTRACTOR shall provide
sufficient documentation to establish that every positive effort was made to identify, solicit and
negotiate with MBE’s in pursuit of the goal. Such documentation includes, but is not limited to,
advertisement in minority-focused media, written contract with minority businesses indicating
sufficient bidder’s price along with evidence showing the work to be performed is the same, and
not a reduced portion thereof.

The CONTRACTOR shall provide to the Erie County Water Authority copies of all subcontracts
and/or purchase agreements with minority business enterprises within one week of the bid
opening. A notice to proceed with construction shall not be issued until acceptable
documentation is received.

When the project is thirty (30%) percent complete, the CONTRACTOR shall submit to the
Authority the Minority Business Enterprise Utilization Report - Part B. Part B lists the MBE’s
on the project, the dollar amounts paid to that date and the estimated amount remaining to be
spent.

The Minority Business Enterprise Utilization Report - Part C certifies the actual dollar amount
expended to MBE’s. Part C must be completed by the prime CONTRACTOR and submitted at
the seventy-five (75%) percent payment level.

The Minority Business Enterprise Utilization Report - Part D certifies the total dollar amount
expended to MBE’s. Part D is to be submitted with the request for final payment.
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In the event a CONTRACTOR fails to comply with these provisions the Authority may:

1.
2.
3.
4.

Summon the CONTRACTOR to a hearing
Withhold progress payments in part or in full
Cancel the contract.

Bar award of future Contracts until the CONTRACTOR can demonstrate that he
will comply.

It is hereby the Erie County Water Authority’s commitment to assure that on all contracts
awarded, prime CONTRACTORS expend a fair share of the contract with bona fide minority
businesses in accordance with the goals set forth by the Authority. Failure to comply with these
provisions shall disqualify the bidder and shall constitute a breach of contract subject to all
remedies available to the Authority.

The Prime CONTRACTOR and all minority Subcontractors are bound by all requirements as put
forth in the Erie County Water Authority standard General Conditions and all modifications
thereto contained in these Contract Specifications.
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Listing of AFFIRMATIVE ACTION FORMS ATTACHED:

NAME OF FORM PAGE NUMBER(S)
Minority Business Utilization Report- 6&7
Part A

Waiver Request 8

Erie County Water Authority Minority Business 9

Enterprise Joint Venture Disclosure Affidavit

Erie County Water Authority Minority Business

Enterprise Utilization Report - Part B 10& 11
Minority Business Enterprise Utilization
Report - Part C 12
Minority Business Enterprise Utilization
Report - Part D 13
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P:\ECWA\P202200044\07 Specs Master\Appendix A.docx A-5 Rev.02/03/2022



ERIE COUNTY WATER AUTHORITY
MINORITY BUSINESS ENTERPRISE

UTILIZATION REPORT - PART A

This information must be submitted by the successful bidder within one week of bid opening.

COMPANY

AUTHORIZED REPRESENTATIVE

ADDRESS
TELEPHONE NUMBER
PROJECT NAME
PROJECT NUMBER
L List actions taken to identify, solicit, and contact Minority Business Enterprises (MBE) to
bid on subcontracts on this project.
1.
2.
3.
4.
5.
6.
II. List all bona fide Minority Business Enterprise, subcontractors, professional personnel,

solicited, contracted, or presently negotiating a contract in accordance with the minority
business utilization goal set forth by the Erie County Water Authority. (Attach additional
sheets if necessary.)

MINORITY SUPPLY/ AMOUNT PRIOR CONTRACT REASON
OWNED FIRM SERVICE OF CERTI- EXECUTED NOT
PROPOSAL | FICATION AWARDED
NAME: YES
ADDRESS:
TELE NO. NO
IRS NO.
NAME: YES
ADDRESS:
TELE NO. NO
IRS NO.
NAME: YES
ADDRESS:
TELE NO. NO
IRS NO.
NAME: YES
ADDRESS:
TELE NO. NO
IRS NO.
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PART A CONTINUED

I11. Assistance offered by CONTRACTOR to MBE's as to bonding, union requirements,
obtaining work capital etc...

ANk

IV. Total Dollar Amount to be subcontracted to
Minority Business Enterprise(s): $

V. Total Amount of Bid: $

VI.  MBE Percent (%) of project bid:

VII. YOU MUST ATTACH COPIES OF RELEVANT CORRESPONDENCE AND
DOCUMENTS INCLUDING RETURN RECEIPTS.

DATE SIGNATURE OF AUTHORIZED
REPRESENTATIVE

Note: Within one week of the bid opening, this original form, together with a letter of intent
to enter into a subcontract or purchase agreement, contingent upon the contract award,
indicating the agreed upon price and scope of work, signed by both the CONTRACTOR
and the Minority Business Enterprise, must be submitted to:

Lavonya Lester, Director of Equal Employment Opportunity (ECWA)
Erie County Water Authority

3030 Union Road

Buffalo, New York 14227
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WAIVER

COMPANY
ADDRESS
TELEPHONE NUMBER
(AREA CODE) (NUMBER)
1. CONTRACTOR has made a good faith effort to adopt subcontracting on this project to

those trades, professions, supplies, etc. for which minority business enterprises bids could
be solicited; and

2. The total percentage of the bids which could be Subcontracted in trades, professions,
supplies, etc. for which minority business enterprises bids could be solicited is less than
10%.

A waiver, as provided for by the Erie County Water Authority is hereby requested on the
grounds that there are no/insufficient (circle the appropriate term) minority business enterprise in
the market area of this project which do subcontracting in the following fields (list all trades,
professions, supplies, etc. which could be subcontracted on this project):

1. 6.
2. 7.
3. 8.
4. 9.
3. 10.

(use additional sheets if necessary)

If a partial waiver is granted the CONTRACTOR will make a good faith effort to meet
the reduced goal.

DATE SIGNATURE OF AUTHORIZED
REPRESENTATIVE OF COMPANY

Granted in whole

Granted in part

Comments
/
EQUAL OPPORTUNITY OFFICIAL TITLE DATE
/
LETTING DEPARTMENT TITLE DATE
REPRESENTATIVE
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ERIE COUNTY WATER AUTHORITY
MINORITY BUSINESS ENTERPRISE
JOINT VENTURE DISCLOSURE AFFIDAVIT

To Be Submitted With Part A
Where Applicable

Joint Ventures:
Name:

Address:
Principal Office:
Office Phone:
Home Phone:

Percent of minority ownership in terms of profit and loss sharings:

Capital contributions by each joint venture and accounting therefore:

Equipment and supply contributions by each joint venturer and accounting therefore:

Any ownership options for ownership or loans between the joint venturers - identify terms
thereof’

How and by whom the on-site work will be supervised and administered:

I, , as
representative of Company,
do hereby swear or affirm that I am authorized to act on its behalf and that in this capacity and to
the best of my knowledge and belief, the information provided herewith relevant to the joint
venture of
is accurate, complete and current, and fairly represents the joint venture; further, that I have
personally reviewed the material and assured myself of its accuracy. It is recognized and
acknowledged that the statements herein are being given under oath and any material
misrepresentation will be grounds for terminating any contract which may be awarded in reliance
hereon.

SIGNATURE
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ERIE COUNTY WATER AUTHORITY

MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART B

CONTRACTOR CONTRACT NAME

L

List all bona fide minority business enterprises, Subcontractors, suppliers,
professional personnel, or joint venture firms, with whom you have entered into a
binding agreement in accordance with the Minority Business Utilization Goal set
forth by the Erie County Water Authority. Include minority trucking firms that
will be utilized and included and estimated dollar amount. This information
must be submitted to the Erie County Water Authority when the project is 30%
complete.

(USE REVERSE SIDE IF TYPE DATE TOTAL AMOUNT
MORE SPACE IS NEEDED) OF CONTRACT | EXPENDED | REMAINING
MINORITY OWNED WORK | EXECUTED TO DATE
FIRMS

NAME:

ADDRESS:

IRS #:

NAME:

ADDRESS:

IRS #:

*Erie County Water Authority reserves the right to require documentation including, but
not limited to, canceled checks to verify these amounts:

II. Total Dollar Amount to be Subcontracted to minority Business Enterprise(s):
I11. Total dollar amount expended to date: $
IV.  Total amount of bid: $
V. MBE Percent (%) of project bid: $
I, as an official representative of
, do hereby certify that the information listed above is correct and complete.
NAME TITLE
DATE
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PART B CONTINUED

(USE REVERSE SIDE IF
MORE SPACE IS
NEEDED)
MINORITY OWNED
FIRMS

TYPE
WORK

DATE
CONTRACT
EXECUTED

TOTAL

EXPENDED

TO DATE

AMOUNT
REMAINING

NAME:

ADDRESS:

IRS #:

NAME:

ADDRESS:

IRS #:

NAME:

ADDRESS:

IRS #:

NAME:

ADDRESS:

IRS #:

NAME:

ADDRESS:

IRS #:

NAME:

ADDRESS:

IRS #:

NAME:

ADDRESS:

IRS #:

NAME:

ADDRESS:

IRS #:

NAME:

ADDRESS:

IRS #:
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MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART C
CERTIFICATION OF EXPENDITURES TO MBE's

(To be completed by the prime CONTRACTOR and
submitted at the 75% payment level)

CONTRACTOR CONTRACT:
PART B TOTAL ESTIMATED
MBE CONTRACT EXPENDED AMOUNT
AMOUNT OF TO DATE REMAINING
ESTIMATE

* Erie County Water Authority reserves the right to require documentation including, but not
limited to, canceled checks to verify these amounts.

L

as an official representative of ,

do hereby certify that the information listed above is correct and complete.

NAME

TITLE

DATE
Waste Disposal Contract, 2022-2024, Appendix A
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MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART D
FINAL CERTIFICATION OF EXPENDITURES TO MBE's

(to be completed by the prime CONTRACTOR and submitted with
the request for final payment)

CONTRACTOR: CONTRACT:

MBE TOTAL AMOUNT EXPENDED

TOTAL OF ALL MBE
SUB-CONTRACTS $

AMOUNT OF
CONTRACT

FINAL MBE
PERCENTAGE

I , as an official

representative of ,

do hereby certify that the information listed above is correct and complete.

NAME

TITLE

DATE
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ACCOUNTABILITY

The CONTRACTOR shall be fully accountable for its performance under this contract and
agrees to answer under oath all questions relevant to the performance thereof and to any
transaction, act, or omission had, done or omitted in connection therewith if called before the
Erie County Water Authority, any Judicial, County or State Officer or agency empowered to
investigate the Contract or its performance.
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APPENDIX B

ERIE COUNTY WATER AUTHORITY
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APPENDIX B-1

INSURANCE REQUIREMENTS

ERIE COUNTY WATER AUTHORITY
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ERIE COUNTY WATER AUTHORITY
BUFFALO, NEW YORK

FURNISH NECESSARY LABOR AND MATERIALS FOR THE PICKUP, HAULING,
AND DISPOSAL OF ALUMINUM-BASED RESIDUALS, ZEBRA MUSSELS,
AND OTHER DEBRIS AND WASTE LOCATED AT DIFFERENT PROPERTIES
BELONGING TO THE ERIE COUNTY WATER AUTHORITY
FOR ONE YEAR FROM MAY 1, 2022 THROUGH
APRIL 30,2023
PROJECT NoO: 202200044

Insurance specs:

The following minimum insurance requirements shall apply to vendors providing services to the
Erie County Water Authority (the Authority). If a service or project, in the opinion of the
Authority, represents an unusual or exceptional risk, the Authority may establish additional
insurance requirements for that service or project. All insurance required herein shall be obtained
at the sole cost and expense of the contractor, including deductibles and self-insured retentions,
and shall be in full force and effect on the contract commencement date and for the lifetime use
of vendors “Product” and/or applicable statute of limitation. These requirements include but are
not limited to the minimum insurance requirements.

Insurance Requirements:

a. Workers Compensation:
Part 1: Workers Compensation: Statutory
Part 2: Employers Liability: $1,000,000.
Note: If New York State domiciled employees are used, coverage to be New York
Statutory for both Parts 1 and 2

b. New York Disability Benefits Liability: Statutory coverage if New York State
domiciled employees are used.

c. Commercial General Liability:
: $2,000,000. General Aggregate
$2,000,000. Products/Completed Operations Aggregate
$1,000,000. Each Occurrence
$1,000,000. Personal Injury/Advertising Liability
Per Project/Job Aggregate Limit Required
Erie County Water Authority to be scheduled as an Additional Insured for both on-
going and completed operations (attach Additional Insured endorsement to Certificate
of Insurance)
Insurance to be primary and non-contributory

d. Automobile Liability:
$1,000,000. Each Accident
Erie County Water Authority to be scheduled as an Additional Insured.
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e. Umbrella Liability:
$5,000,000. Each Occurrence
$5,000,000. Aggregate
Per Project/Job Aggregate Limit Required
Erie County Water Authority to be scheduled as an Additional Insured

Certificates of Insurance to be provided to the Authority prior to start of work as follows:

ACORD 25 including copy of Additional Insured Endorsement
Note: If coverage provided for NYS domiciled employees require Forms C 105.2 and DB 120.1
for Workers Compensation and NYS DBL.

Certificates of Insurance, on forms approved by the New York State Department of Insurance,
must be submitted to the Authority prior to the award of contract. Renewals of Certificates of
Insurance, on forms approved by the New York State Department of Insurance, must be received
by the Authority 30 days prior to the expiration of the insurance policy period.

Certificates of Insurance and renewals, on forms approved by the New York State Department of
Insurance, must be submitted to the Authority prior to the award of contract. Each insurance
carrier issuing a Certificate of Insurance shall be rated by A. M. Best no lower than “A-" with a
Financial Strength Code (FSC) of at least VII. The professional service provider shall name the
Authority, its officers, agents and employees as additional insured on a Primary and Non-
Contributory Basis, including a Waiver of Subrogation endorsement (form CG 20 26 11 85 or
equivalent), on all applicable liability policies. Any liability coverage on a “claims made” basis
should be designated as such on the Certificate of Insurance. Such insurance shall continue
through the term of this Agreement and vendor shall purchase at his sole expense either 1) an
Extended Reporting Endorsement (also, known as Tail Coverage); or 2) Prior Acts Coverage
from new insurer with a retroactive date back to the date of, or prior to, the inception of this
Agreement; or 3) demonstrate through Certificates of Insurance that vendor has Maintained
continuous coverage with the same or original insurer. Coverage provided under items; 1), 2), or
3) will continue as long as the law allows.

To avoid confusion with similar insurance company names and to properly identify the insurance
company, please make sure that the insurer’s National Association of Insurance Commissioners
(N.A.L.C.) identifying number or A. M. Best identifying number appears on the Certificate of
Insurance. Also, at the top of the Certificate of Insurance, please list the project number.

Acceptance of a Certificate of Insurance and/or approval by the Authority shall not be construed
to relieve the outside vendor of any obligations, responsibilities or liabilities.

Certificates of Insurance should be e-mailed to mmusarra@ecwa.org or mailed to Ms. Molly Jo
Musarra, Claim Representative/Risk Manager Erie County Water Authority, 295 Main Street —
Room 350, Buffalo, New York 14203-2494, or If you have any questions you can contact Ms.
Musarra by e-mail or phone (716) 849-8465.
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APPENDIX B-2

SUBCONTRACTOR ADDENDUM AGREEMENT

ERIE COUNTY WATER AUTHORITY
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APPENDIX B-2

[THIS FORM IS INTENDED TO BE USED AS AN EXHIBIT OR ADDENDUM TO ANY
SUBCONTRACT—IT SHOULD NOT BE USED BY ITSELF AS A SOLE CONTRACT DOCUMENT]

ADDENDUM AGREEMENT

This Addendum to the Agreement (“Addendum Agreement”) between [ Insert name of Upstream
Contractor or Upstream Subcontractor] (hereinafter referenced as “Contractor”) and [Insert
name of Downstream Subcontractor] (hereinafter referenced as “Subcontractor”) is being
entered into by the parties for any and all work done for, with, or on behalf of the Erie County
Water Authority (hereinafter the “Authority”) under the Primary Contract No. ,
Project No. [Insert Project Description] with [Insert name of
Contractor], a copy of which may be obtained from [Insert name and contract information of
the entity].

In accordance with the terms and conditions of the Primary Contract No. entered into with
the Erie County Water Authority, an ACORD25-Certificate of Liability Insurance and ACORD
855 NY-NY Construction Certificate of Liability Addendum shall be provided evidencing the
following insurance is currently maintained and in force with an insurance carrier approved to do
business in the State of New York and maintaining an A.M. Best Rating of A- or better showing
the Authority as Certificate Holder and additional insured. You should share these requirements
with your current insurance agent, broker or insurance company.

Insurance Requirements

Prior to the commencement of any work designated in any contract or agreement to which this
Addendum Agreement is attached, and until at least the final completion and acceptance of the
work under the contract or agreement to which this Addendum Agreement is attached, the
Subcontractor, at its sole expense, shall maintain the following minimum insurance on its own
behalf, and furnish to the Authority certificates of insurance evidencing same and reflecting the
effective date of such coverage as listed below. In no event shall the failure to provide this
proof, prior to the commencement of the work, be deemed a waiver by the Authority of the
Subcontractor’s obligation to maintain the insurance set forth herein. The insurance required
shall not be canceled, not renewed or materially changed after the issuance of the certificate of
insurance required by this Addendum Agreement.

Worker’s Compensation, Occupational Disease & Employer’s Liability Insurance in
accordance with the applicable laws and statutes to cover any injuries or illness to
employees and any other person eligible for compensation, and the liability of the
employer thereof to any person or organization, as follows:

Waste Disposal Contract, 2022-2023, Addendum Agt,
P:\ECWA\P202200044\07 Specs Master\Appendix B-2 Addendum Agreement Rev 2021-11-01.docx Rev. 11/01/2021

B-2-1



Worker’s Compensation & Occupational Disease: Statutory

Employer’s Liability: $1,000,000 bodily injury by accident or disease, except for work
work/employers subject to the New York Worker’s Compensation Law, in which this
insurance shall be unlimited.

All such coverage shall: not contain any exclusion for injuries to sole proprietors,
partners, members of limited liability companies or executive officers of any corporate
entity; and provide for a “Waiver of Subrogation” endorsement in favor of the
Owner/Contractor.

Any Contractor/Subcontractor with a principal place of business located outside of the
State of New York must include New York under Part 3A of the policy.

B. Commercial General Liability:

Commercial general liability insurance as provided under the ISO Commercial General
Liability Coverage Form, CG 00 01, or its equivalent, for claims of Bodily Injury,
Property Damage and Personal and Advertising Injury, with limits of not less than:

Per Occurrence and Personal & Advertising Injury- $1,000,000.00
General Aggregate & Products/Completed Operations Aggregate- $2,000,000.00
Fire Damage Legal Liability/Damage to Rented Property- $100,000.00
Medical Payment (per-person) $5,000.00

The coverage must include the following:

1. Liability assumed by the insured in an “insured contract” as that term is defined in
the ISO Commercial General Liability Coverage Form, CG 00 O1.

2.Products/Completed Operations liability for a period of three years after
acceptance of the work.

3. A per project aggregate of $ 2,000,000.00.
4. A “Waiver of Subrogation” Endorsement in favor of the Owner/Contractor.

5. Exterior Insulation Finish System (“EFIS”) coverage must be specifically included
or provided separately where the Contractor/Subcontractor work under this
Agreement or in any contract or agreement to which this Addendum is attached in
any way involves EFIS.

6. The coverage shall not include any provision, definition, exclusion or endorsement
which in any way would serve to eliminate the insurance to any insured or
additional insured for liability for bodily injury or property damage arising from
work performed in New York State, for claims made under the New York Labor
Law or for claims made by employees, subcontractors and employees of
subcontractors hired to perform work by any insured or additional insured
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pursuant to work that is subject to this Addendum Agreement or in any contract
or agreement to which this Addendum Agreement is attached.

7.The insurance is to be provided through insurers licensed and admitted to do
business in the State of New York, with an A. M. Best financial rating of A- or
better, or otherwise specifically approved by the Owner.

The Authority, its officers, directors, partners, representatives, agents and employees
must be named as Additional Insureds on a primary and non-contributory basis on both
the ongoing and completed operations coverage required herein utilizing the ISO
endorsements: CG 2010 04 13 or CG 2038 04 13 (or their equivalent) for ongoing
operations; and CG 2037 04 13 (or its equivalent) for completed operations. The
Additional Insured coverage shall contain no special limitation or limitation on the
scope of the protection afforded to the Additional Insureds.

C. Commercial Automobile Liability Insurance:

Commercial Automobile Liability insurance covering the ownership, maintenance and
use of all Owned, Non-Owned and Hired Vehicles by the Subcontractor with combined
Bodily Injury and Property Damage limits including pollution transit coverage of
$1,000,000.00 per accident. The Authority, its officers, directors, partners,
representatives, agents and employees must be named as Additional Insureds on a
primary and non- contributory basis. A “Waiver of Subrogation” in favor of the
Authority must be included.

D. Commercial Umbrella/Excess Liability Insurance:

Commercial Umbrella/Excess Liability Insurance with limits of $5,000,000.00 per
occurrence and a $5,000,000.00 aggregate. The Authority, its officers, directors,
partners, representatives, agents and employees must be named as Additional Insureds
on a primary and non-contributory basis. A “Waiver of Subrogation” in favor of the
Authority must be included.

E. Pollution Liability:

Where the Subcontractor is performing work that is subject to this Addendum
Agreement or to any contract or agreement to which this Addendum Agreement is
attached, that involves abatement or remediation of hazardous substances or any manner
of environmental work, pollution liability coverage applicable to the type of
work/operations being performed in the amount of $5,000,000.00 per occurrence and
$5,000,000.00 aggregate limit. The Authority, its officers, directors, partners,
representatives, agents and employees must be named as Additional Insureds on a
primary and non-contributory basis. A “Waiver of Subrogation” in favor of the
Authority must be included.
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F. Builder’s Risk/Installation Floater:

“All Risk” Property Insurance coverage afforded by a Builder’s Risk/Installation
Floater or its equivalent insuring all materials, equipment and supplies provided by the
Subcontractor and intended to become a permanent part of the construction, whether
stored on the premises, away from the project site and/or while in transit, in an amount
equal to the replacement cost of such materials, equipment and supplies. A “Waiver of
Subrogation” in favor of the Authority must be included.

G. Owned and/or Rented Tools or Equipment:

Property insurance covering all owned, rented, leased and/or borrowed tools or
equipment of the Subcontractor or used by the Subcontractor in connection with the
work that is subject to this Agreement or to any contract or agreement to which this
Addendum is attached, in an amount equal to the replacement cost of such tools or
equipment. A “Waiver of Subrogation” in favor of the Authority must be included.

JOB-SITE SAFETY:

The Authority makes no representation with respect to the physical conditions or safety of the
Project Site. The Subcontractor shall, at its own expense, protect from injury its employees
engaged in the performance of the Work. The prevention of accidents to all workers engaged
in the Subcontractor’s work and others affected by the Subcontractor’s work is the
responsibility of the Subcontractor. Subcontractor shall comply with all applicable federal,
state, labor and local laws, regulations and codes concerning safety.

For purposes of this Addendum Agreement, “Project Site” means the entire construction site
or the various separately identifiable part of the site described in any contract or agreement to
which the Addendum Agreement is attached, and as described in the Primary Contract with the
Authority.

WORKERS COMP IMMUNITY WAIVER:

In any and all claims against the Authority by any employee of the Subcontractor, anyone
directly or indirectly employed by the Subcontractor (including any of the Subcontractor’s
subcontractors) or anyone for whose acts the Subcontractor may be liable, the indemnification
obligation shall not be limited by any limitation on the amount or type of damages,
compensation or benefits payable by or for the Subcontractor under workers’ compensation
acts, disability benefit acts or other employee benefit acts.

HOLD HARMLESS /INDEMNIFICATION:

To the fullest extent permitted by law, Subcontractor shall defend, indemnify and hold harmless
the Authority and its heirs, executors, administrators, successors, assigns, affiliates, employees
and agents (hereinafter referenced as “Owner Indemnitees”) from and against any and all
actions, claims, liabilities, damages, losses and expenses, including but not limited to bodily
injury, death and property damage, and reasonable attorney's fees and costs (including those
incurred in the defense of any such underlying claim, as well as those incurred in the
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enforcement of this Addendum Agreement and/or in the prosecution of any claim for
indemnification by Authority) arising out of or resulting from, or alleged to arise out of or result
from, the Subcontractor’s work (including the work by any of the Subcontractor’s
subcontractors), except to the extent caused by the negligence or willful misconduct of any
Owner Indemnitees.

MISCELLANEOUS:

If any term or provision of this Addendum Agreement conflicts with or is otherwise
inconsistent with any term or provision in the Primary Contract or any prior written agreement
entered between the parties, the terms and provisions contained herein shall govern and control.

This Addendum Agreement shall be binding upon and inure to the benefit of the parties hereto
and their successors and permitted assigns. This Addendum Agreement, its terms and any claims
arising therefrom, shall be interpreted and construed in accordance with the laws of the State of
New York.

This Addendum Agreement may be executed via facsimile or email in any number of
counterparts, all of which taken together shall constitute one and the same agreement. No waiver
by a party of any breach by the other party of any of the provisions of this Agreement shall be
deemed a waiver of any preceding or succeeding breach of the same or any other provisions
hereof. No such waiver shall be effective unless in writing and then only to the extent expressly
set forth in writing.

No modification or amendment of this Addendum Agreement shall be effective unless in writing
and signed by both parties and approved in writing by the Authority. If any term or provision of
this Addendum Agreement shall to any extent be invalid or unenforceable, the remainder of this
Addendum Agreement shall not be affected thereby, and each provision of this Addendum
Agreement shall be valid and enforceable to the fullest extent permitted by law.

[ Insert name of Upstream Contractor [Insert name of Downstream

or Upstream Subcontractor] Subcontractor]
[Insert Name of Representative] [Insert Name by Representative]
(Print name and title) (Print name and title)
Date: Date:

Rev. 11/01/2021
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APPENDIX C

PREVAILING WAGE RATE SCHEDULE

ERIE COUNTY WATER AUTHORITY
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INSTRUCTIONS AND SCHEDULE OF MINIMUM WAGE RATES ISSUED BY
NEW YORK STATE LABOR DEPARTMENT

No laborer, worker or mechanic in the employ of the CONTRACTOR or a Subcontractor
or other person doing or contracting to do a whole or a part of the work contemplated by this
agreement, shall be permitted or required to work more than eight (8) hours in any calendar day,
or more than five (5) days in any one week, except in cases of extraordinary emergency caused
by fire, flood, or damages to life and property.

The wages to be paid for a legal day's work to laborers, workmen or mechanics under this
agreement, shall not be less than the prevailing rate of wages as defined and determined by the
Industrial Commissioner of the State of New York, a schedule of which is attached to this con-
tract and made a part thereof, with the same force and effect as though set forth in full herein.

In the performance of the work the CONTRACTOR shall give preference to citizens of
the State of New York who have been residents for at least twelve (12) months immediately prior
to the commencement of their employment, and persons other than citizens may be employed
when citizens of the State of New York are not available. If the above provisions of this contract
and the provisions of Sec. 222 of the Law of the State of New York are not complied with, this
contract Labor shall be void.

In the hiring of employees for the performance of work under this contract or by
subcontract hereunder, the CONTRACTOR or subcontractor, or any persons acting on behalf of
the CONTRACTOR or subcontractor, shall not by any reason of race or color discriminate
against or intimidate any employee hired for the performance of work under this contract on
account of race or color.

There may be deducted from the amount payable to the CONTRACTOR by the Water
Authority, under this contract, a penalty of five dollars ($5.00) for each person for each calendar
day during which such person was discriminated against or intimidated in violation of the
provisions of this contract.

This contract may be cancelled or terminated by the Water Authority and all monies due
or to become due hereunder may be forfeited for a second or subsequent violation of the terms or
conditions of the preceding paragraph of this contract.
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1991 REGULAR SESSION Ch. 147

PUBLIC WORKS - FAILURE TO PAY PREVAILING WAGE

EXCLUSION FROM CONTRACTING OR SUBCONTRACTING

CHAPTER 147

A.7314-A

Memorandum relating to this chapter, see Legislative Memoranda, post.

Approved may 24, 1991, effective as provided in Section 3.

An act to amend the labor law, in relation to debarment of public building service
CONTRACTORS

The People of the State of New York, represented in Senate and Assembly, do enact as

follows:

SECTION 1:

Paragraph b of Subdivision 3 of Section 220-b of the Labor Law, as amended by Chapter
651 of the Laws of 1989, is amended to read as follows:

b.

When two final determinations have been rendered against a
CONTRACTOR or subcontractor and/or its successor within any
consecutive six-year period determining that such CONTRACTOR or
subcontractor and/or its successor has willfully failed to pay the prevailing
rate of wages or to provide supplements in accordance with this article,
whether such failures were concurrent or consecutive and whether or not
such final determinations concerning separate public work projects are
rendered simultaneously, such CONTRACTOR or subcontractor and/or its
successor shall be ineligible to submit a bid on or be awarded any public
work contract with the state, any municipal corporation or public body for
a period of five years from the second final determination. For purposes
of this article, a successor shall mean an employer engaged in work
substantially similar to that of the predecessor, where there is substantial
continuity of operation with that of the predecessor.
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SECTION 2:

Subdivision 7 of Section 235 of the labor Law, as added by Chapter 777 of the Laws of
1971, is amended to read ad follows:

7.

SECTION 3:

When, pursuant to the provisions of this section two final

orders have been entered against a CONTRACTOR or subcontractor
and/or its successor within any consecutive six-year period determining
that such CONTRACTOR or subcontractor and/or its successor has
willfully failed to pay the prevailing wages in accordance with the
provisions of this article, whether such failures were concurrent or
consecutive and whether or not such final determinations concerning
separate public building service contracts are rendered simultaneously,
such CONTRACTOR or subcontractor and/or its successor, and if the
CONTRACTOR or subcontractor and/or its successor is a corporation,
any officer of such corporation who knowingly participated in such
failure, shall be ineligible to submit a bid on or be awarded any public
building service work for a period of five years from the date of the
second order. For purposes of this article, a successor shall mean an
employer engaged in work substantially similar to that of the predecessor,
where there is substantial continuity of operation with that of the
predecessor. Nothing of this subdivision shall be construed as affecting
any provision of any other law or regulation relating to the awarding of
public contracts.

This act shall take effect 60 days after the date upon which it shall have become a law
and shall apply to any conduct occurring after such date.
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STATE OF NEW YORK
DEPARTMENT OF LABOR

NOTICE TO ALL PUBLIC OFFICIALS IN CHARGE OF
PUBLIC WORK CONSTRUCTION AND ALL CONTRACTORS
AND SUBCONTRACTORS ENGAGED IN PUBLIC WORKS
CONSTRUCTION IN THE STATE OF NEW YORK

Article 8, Section 220 of the Labor Law, as amended by Chapter 750 of the Laws of
1956, provides, among other things, that it shall be the duty of the fiscal officer to make a
determination of the schedule of wages to be paid to all laborers, workmen and mechanics
employed on public work projects including supplements for welfare, pension, vacation and
other benefits. These supplements may include hospital, surgical or medical insurance or
benefits; life insurance or death benefits; accidental death or dismemberment insurance; and
pension or retirement benefits. If the amount of supplements provided by the employer is less
than the total supplements shown on the wage schedule, the difference shall be paid in cash to
employees.

Article 8, Section 220 of the Labor Law, as amended by Chapter 750 of the Laws of
1956, also provides that the supplements to be provided to laborers, workmen and mechanics
upon public works “shall be in accordance with the prevailing practices in the locality...” The
amount for supplements listed on the enclosed schedule does not necessarily include all types of
prevailing supplements in the locality, and a future determination of the Industrial Commissioner
may require the CONTRACTOR to provide additional supplements.

The CONTRACTOR shall provide statutory benefits for disability benefits, workmen’s
compensation, unemployment insurance and Social Security.

The substance of this notice should be included in your contract.

Signed - Dr. Philip Ross
INDUSTRIAL COMMISSIONER

PW-39 (5-56)
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Article 8 of the New York State Labor Law was amended on July 15, 1983 to provide

that wages for Public Projects are to be paid pursuant to the existing Bargaining Agreement in
the area where the work is to be performed.

Wages are to be paid on this project as hereinafter set forth or pursuant to the Collective

Bargaining Agreement in effect in Erie County, whichever are higher.

(a)

(b)

(c)

During the performance of this contract, the CONTRACTOR agrees as follows:

The CONTRACTOR will not discriminate against any employee or applicant for
employment because of race, creed, sex, age, color or national origin, and will take
affirmative action to insure that they are afforded equal employment opportunities
without discrimination because of race, creed, sex, age, color or national origin or
because a person has opposed any practices forbidden under these sections or because he
filed a complaint, testified, or assisted in any proceeding under these sections. Such
action shall be taken with reference, but not limited to: recruitment, employment,
classification, job assignment, promotion, upgrading, demotion, transfer, layoff,
discharge, expulsion or termination, rates of pay or other forms of compensation, and
selection for training or retraining, including apprenticeship and on-the-job training.

The CONTRACTOR will send to each labor union or representative of workers with
which he has or is bound by a collective bargaining or other agreement or understanding,
a notice, to be provided by the State Commission for Human Rights, advising such labor
union or representative of the CONTRACTOR’S agreement under clauses (a) through (h)
(hereinafter called "non-discrimination clauses) and requesting such labor union or
representative to agree in writing, whether in such collective bargaining or other
agreement or understanding or otherwise, that such labor union or representative will not
discriminate against any member or applicant for membership because of race, creed,
sex, age, color or national origin, and will take affirmative action to insure that they are
afforded equal membership opportunities without discrimination because of race, creed,
sex, age, color or national origin. Such action shall be taken with reference, but not
limited to: recruitment, employment, job assignment, promotion, upgrading,
classification, demotion, transfer, layoff, discharge, expulsion or termination, rates of pay
or other forms of compensation, and selection for training or retraining, including
apprenticeship and on-the-job training. Such notice shall be given by the
CONTRACTOR prior to the commencement of performance of this contract. Such
written agreement shall be made by such labor union or representative prior to the
commencement of performance of this contract, unless such labor union or representative
fails or refuses so to agree in writing, in which event the CONTRACTOR shall promptly
notify the State Commission for Human Rights of such failure or refusal.

The CONTRACTOR will post and keep posted in conspicuous places, available to
employee's and applicants for employment, notices to be provided by the State
Commission for Human Rights setting forth the substance of the provisions of clauses (a)
and (b) and such provisions of the State’s laws against discrimination as the State
Commission for Human Rights shall determine.
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(d)

(e)

®

(2

(h)

The CONTRACTOR will state, in all solicitations or advertisements for employees
placed by or on behalf of the CONTRACTOR, that all qualified applicants will be
afforded equal employment opportunities without discrimination because of race, creed,
sex, age, color or national origin.

The CONTRACTOR will comply with the provisions of Sections 291-299 of the
Executive Law and the Civil Rights Law, will furnish all information and reports deemed
necessary by the State Commission for Human Rights under these non-discrimination
clauses and such sections of the Executive Law, and will permit access to his books,
records and accounts by the State Commission for Human Rights, the Attorney General
and the Industrial Commissioner for purposes of investigation to ascertain compliance
with these non-discrimination clauses and such sections of the Executive Law and Civil
Rights Law.

This contract may be forthwith cancelled, terminated or suspended, in whole or in part,
by the contracting agency upon the basis of a finding made by the State Commission for
Human Rights that the CONTRACTOR has not complied with these non-discrimination
clauses, and the CONTRACTOR may be declared ineligible for future contracts made by
or on behalf of the State or a public authority or agency of the State, until he satisfied the
State Commission for Human Rights that he has established and is carrying out a
program in conformity with the provisions of these non-discrimination clauses. Such
finding shall be made by the State Commission for Human Rights after conciliation
efforts by the Commission have failed to achieve compliance with these non-
discrimination clauses and after a verified complaint has been filed with the Commission,
notice thereof has been given to the CONTRACTOR and an opportunity has been
afforded him to be heard publicly before three members of the Commission. Such
sanctions may be imposed and remedies invoked independently of or in addition to
sanctions and remedies otherwise provided by law.

If this contract is cancelled or terminated under clause (f), in addition to other rights of
the Erie County Water Authority provided in this contract upon its breach by the
CONTRACTOR, the CONTRACTOR will hold the Erie County Water Authority
harmless against any additional expenses or costs incurred by the Authority in completing
the work or in purchasing the services, materials, equipment or supplies contemplated by
this contract, and the Erie County Water Authority may withhold payments from the
CONTRACTOR in an amount sufficient for this purpose and recourse may be had
against the surety on the performance bond if necessary.

The CONTRACTOR will include the provisions of clauses (a) through (g) in every
subcontract or purchase order in such manner that provisions will be binding upon each
subcontractor or vendor as to operations to be performed within the State of New York.
The CONTRACTOR will take such action in enforcing such provisions of such
subcontract or purchase order as the contracting agency may direct, including sanctions
or remedies for noncompliance. If the CONTRACTOR becomes involved in or is
threatened with litigation with a subcontractor or vendor as a result of such direction by
the contracting agency, the CONTRACTOR shall promptly so notify the Attorney
General and Attorney for the Erie County Water Authority, requesting them to intervene
and protect the interest of the State of New York and the Erie County Water Authority.
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Kathy Hochul, Governor Roberta Reardon, Commissioner

Erie County Water Authority Schedule Year 2021 through 2022

Brenden Stoll, Engineering Draftsworker Date Requested = 02/01/2022
3030 Union Rd PRC# 2022900101
Buffalo NY 14227

Location Service Center/ WTP's/Pump Sta
Project ID# 202200044
Occupation Type(s) Trash and Refuse Removal

PREVAILING WAGE SCHEDULE FOR ARTICLE 9 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The Schedule is effective from July 2021 through June 2022. All updates or corrections, are
posted on the 1st business day of each month. Updated PDF copies of your schedule can
be accessed by entering your assigned PRC# at the proper location on the website,
www.labor.ny.gov. Future copies of the annual determination are also available on the
Department's website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Article 9 Public Work
Building Service Contracts" provided with this schedule, for the specific details relating to
other responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 200.9 PWAsk@labor.ny.gov


https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm




General Provisions of Laws Covering Workers on Article 9 Public Work Building Service Contracts
Introduction

The Labor Law requires public work contractors and subcontractors to pay a service employee under a contract for
building service work for a public agency, a wage of not less than the prevailing wage and supplements (fringe benefits) in
the locality for the classification(s) in which the worker was employed. Such a public work building service contract must
be in excess of one thousand five hundred dollars ($1,500.00).

Building service employee includes, but is not limited, to, watchman, guard, doorman, building cleaner, porter, handyman,
janitor, gardener, groundskeeper, stationary fireman, elevator operator and starter, window cleaner, and occupations
relating to the collection of garbage or refuse, and to the transportation of office furniture and equipment, and to the
transportation and delivery of fossil fuel but does not include clerical, sales, professional, technician and related
occupations.

Building service employee also does not include any employee to whom the provisions of Article 8 are applicable.
Responsibilities of the Public Agency

A Public Agency means the state, any of its political subdivisions, a public benefit corporation, a public authority or
commission or special purpose district board appointed pursuant to law, and a board of education.

The Public Agency responsible for preparing the specifications for a building service contract must file a statement
identifying the types of employees and work to be performed with the New York State Commissioner of Labor, or other
fiscal officer (NOTE: The New York State Commissioner of Labor is the fiscal officer on all building service contracts
except for those performed by or on behalf of a city, in which case the fiscal officer is the comptroller or other analogous
officer of the city).

A separate filing is required for every building service contract. Only one filing is required for each contract, regardless of
the duration of the contract. To file with the Commissioner of Labor, the Public Agency MUST submit a Request for Wage
and Supplement Information” form (PW 39) to the Bureau of Public Work, either online, by fax, or by mail.

In response to each filing, the Bureau of Public Work will assign a Prevailing Rate Case (PRC) number to each building
service contract, and will issue a Prevailing Wage Schedule setting forth the wage rates required to be paid for work
performed and the expiration date of those rates. If work on the contract continues beyond the expiration date set forth in
the Wage Schedule, new rates and expiration dates will be made available online as part of the original PRC Prevailing
Wage Schedule determination automatically, without further filings or requests from the Public Agency.

The Public Agency must include in the specifications for each building service contract the PRC number assigned to such
contract and stipulation obligating the contactor to pay not less than the wage rates set forth in the Prevailing Wage
Schedule issued under that PRC number.

Upon the awarding of the contract, the law requires that the Public Agency furnish the following information to the Bureau
of Public Work: the name and address of the contractor, the date the contract was let and the approximate dollar value of
the contract. To facilitate compliance with this provision of the Labor Law, a copy of the Bureaus "Notice of Contract
Award" form (PW 16.9) is provided with the original Prevailing Rate Schedule. The Public Agency is required to notify the
Bureau of the completion or cancellation of any public work building service contract. The Bureaus PW 200.9 form is
provided for this purpose.

Hours

A building service employee, employed by a contractor, shall work up to eight (8) hours in any one day and up to forty (40)
hours in any workweek for the appropriate posted prevailing wage rate. A building service employee who works more than
eight (8) hours in any one day or more than forty (40) hours in any workweek shall be paid wages for such overtime at a
rate not less than one-and-one-half (1.5) times his prevailing basic cash hourly rate.

Wages and Supplements

The wages and supplements to be paid and/or provided to a building service employee, employed on a public work
contract shall be not less than those listed in the Prevailing Rate Schedule provided with the awarded contract. In no event
shall the basic hourly cash rate of pay be less than the statutory minimum wage or in a city with a local law requiring a
higher minimum wage on city contract work, less than the minimum wage specified in such local law.

The Commissioner of Labor makes an annual determination of the prevailing rates, which is in effect from July 1st through
June 30th of the following year. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.



If a prime contractor on a public work contract has not been provided with a Prevailing Rate Schedule, the contractor must
notify the Public Agency who in turn must request an original Prevailing Rate Schedule form the Bureau of Public Work.

Requests may be submitted by: mail to NYSDOL, Bureau of Public Work, State Office Bldg. Campus, Bldg. 12, Rm. 130,
Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or electronically at the NYSDOL website
www.labor.state.ny.us. www.labor.ny.gov.

Upon receiving the original schedule, the Public Agency is REQUIRED to provide complete copies to all prime contractors
who in turn MUST, by law, provide copies of all applicable county schedules to each subcontractor and obtain from each
subcontractor, an affidavit certifying such schedules were received.

Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. Payrolls must be maintained for at least three (3) years from the project's date of completion.
Additionally, as per Article 6 of the Labor Law, contractors and subcontractors are required to establish, maintain, and
preserve for not less that six (6) years, contemporaneous, true, and accurate payroll records. At a minimum, payrolls
must show the following information for each person employed on a public work project: Name; Address, Last 4 Digits of
Social Security number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid
or provided, and Daily and weekly number of hours worked in each classification. Payroll records and transcripts are
required to be kept on site during all the time that work under that contract is being performed.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, canceled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 9, Section 237 of the Labor Law. The prime contractor is
responsible for any underpayments of prevailing wages or supplements by any subcontractor.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Law, Article 9. Section 237).

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work contract failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 235.2 of the Labor Law to so notify
the financial officer of the Public Agency that awarded the public work contract. Such officer MUST then withhold or cause
to be withheld from any payment due the prime contractor on account of such contract the amount indicated by the
Bureau as sufficient to satisfy the unpaid wages and supplements, including interest and any civil penalty that may be
assessed by the Commissioner of Labor. The withholding continues until there is a final determination of the
underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is instituted for review of the
determination of the Commissioner of Labor.

The Public Agency shall comply with this order of the Commissioner of Labor or of the court with respect to the release of
the funds so withheld.

Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
contract.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above, must be paid the prevailing
journeyworker's wage rate for the classification of work the employee is actually performing.


https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm/

NYSDOL Labor Law, Article 9, Section 231-7a, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is

registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.

Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:
- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.
- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 9 of the Labor Law) constitute a misdemeanor punishable by fine or
imprisonment, or both.

Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 9, Section 239-1).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 9, Section 239-
2).

The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 9, Section 239-3).

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 9, Section 239-4).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation



In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.



Kathy Hochul, Governor Roberta Reardon, Commissioner

Erie County Water Authority Schedule Year 2021 through 2022

Brenden Stoll, Engineering Draftsworker Date Requested = 02/01/2022
3030 Union Rd PRC# 2022900101

Buffalo NY 14227

Location Service Center/ WTP's/Pump Sta
Project ID# 202200044
Occupation Type(s) Trash and Refuse Removal

Notice of Contract Award

New York State Labor Law, Article 9, Section 231.5 requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16.9, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.

Upon notifying the successful bidder(s) of this building service contract, enter the required
information and mail OR fax this form to the office shown at the bottom of this notice, OR
fill out the electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:
Address:
City: State: Zip:
Amount of Contract: $ Occupation(s):
Approximate Starting Date: / /

/ /

Approximate Completion Date:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 16.9 PWAsk@labor.ny.gov


http://www.labor.ny.gov/




Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Feb 01 2022 PRC Number 2022900101

Introduction to the Prevailing Rate Schedule

Introduction

The Labor Law requires public work contractors and subcontractors to pay a service employee under a contract for building service work for
a public agency, a wage of not less than the Erevailing wage and supplements (fringe benefits) in the locality for the classification(s) in which
the worker was employed. Such a public work building service contract must be in excess of one thousand five hundred dollars ($1,500).

Requesting a Wage Schedule

For every building service contract, the public agency must file a statement identifging the tP/Bes of employees and work to be performed by
submitting a Request for Wage and Supplement Information form (PW 39) to the Bureau of Public Work, either online, by fax, or by mail.

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from July 1st through June
30th of the following year.

The Public Agfency must include the specifications for each building service contract the PRC number assiﬁned to such contract and
stiputl’ation obligating the contractor to pay not less than the wage rates set forth in the Prevailing Wage Schedule issued under that PRC
number.

Hours

A building service employee, employed by a contractor, shall work up to eight (8) hours in any one day and up to forty 840) hours in any
workweek for the appropriate posted prevailing wage rates. A building service employee who works more than eight (8) hours in any one day
or more than forty &0?1 hours in any workweek shall be paid wages for such overtime at a rate not less than one-and-one-half (1.5) times the
prevailing basic cash hourly rate.

Wages and Supplements

The wages and supplements to be paid and/or provided to a building service employee, employed on a public work contract shall be not less
than those listed in the Prevailing Rate Schedule.

A supplemental benefit of 'paid time off' shall be provided as paid leave, or converted to an hourly value paid to the employee. If 'paid time
off'hisdctl)nverted to an hourly monetary value, such an amount is to be paid in addition to any other hourly supplements required by this
schedule.

The hourly value for 'paid time off' would be calculated as follows: hourly wage rate X 8 hours Ser day X total number of paid days off divided
by 2080 hours. For example: $16.00 per hour wage rate X 8 hours per day = $128.00; $128.00 X 5 paid days off = $640.00; $640.00 divided
by 2080 hours = $0.31 per hour. The $0.31 per hour amount would be in addition to any other required supplemental monetary amount paid.

All 'paid time off' provided to part-time employees, shall be prorated (divided, distributed, or assessed proportionately) based on fulltime
equivalent hours.

The amount of 'paid time off' for part-time employees, would be calculated as follows: number of part-time weekly hours divided by 40
fulltime weekly hours = percentage of 'paid time off' for part-time employee. For example: a fulltime employee works 40 hours per week and
a part-time employee works 30 hours per week (30 hours divided bé/ 40 hours = .75); It a fulltime employee is provided 5 paid vacation days
(5 X .75 = 3.75), a part-time employee would be provided 3.75 paid vacation days.

Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under penalty of perjury.
Payrolls must be maintained for at least three (3) years from the projects date of completion. Additionally, as per Atrticle 6 of the Labor Law,
contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.

At a minimum, payrolls must show the following information for each person employed on a public work project: Name; Address, Last 4
Digits of Social Security number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid or
provided, and Daily and weekly number of hours worked in each classification.

Payroll records and transcripts are required to be kept on site during all the time that work under that contract is being performed.

NOTE: For more detailed information regarding Article 9 prevailing wage contracts, please refer to "General Provisions of Laws Covering
Workers on Article 9 Public Work Building Service Contracts”.
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Prevailing Wage Rates for 07/01/2021 - 06/30/2022
Last Published on Feb 01 2022

Published by the New York State Department of Labor
PRC Number 2022900101

If you have any questions concerning the attached schedule or would like additional information, please write to:
New York State Department of Labor
Bureau of Public Work

State Office Campus, Bldg. 12
Albany, NY 12240

OR

Contact the nearest BUREAU of PUBLIC WORK District Office

District Office Locations:

Bureau of Public Work - Albany
Bureau of Public Work - Binghamton
Bureau of Public Work - Buffalo
Bureau of Public Work - Garden City
Bureau of Public Work - Newburgh
Bureau of Public Work - New York City
Bureau of Public Work - Patchogue
Bureau of Public Work - Rochester
Bureau of Public Work - Syracuse
Bureau of Public Work - Utica
Bureau of Public Work - White Plains

Bureau of Public Work - Central Office

Telephone #

518-457-2744
607-721-8005
716-847-7159
516-228-3915
845-568-5287
212-932-2419
631-687-4882
585-258-4505
315-428-4056
315-793-2314
914-997-9507

518-457-5589

Page 10

FAX #

518-485-0240
607-721-8004
716-847-7650
516-794-3518
845-568-5332
212-775-3579
631-687-4902
585-258-4708
315-428-4671
315-793-2514
914-997-9523

518-485-1870



Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Feb 01 2022 PRC Number 2022900101 Erie County

Erie County Article 9

Trash and Refuse Removal 02/01/2022

JOB DESCRIPTION Trash and Refuse Removal DISTRICT 10

ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Niagara

WAGES
For use with Transfer Station Operation.

Per hour: 07/01/2021
Indus. Truck Driver/Tractor Operator

$21.90
Laborer/ non-construction

$16.60
Conveyor operators and tenders

$21.13
Weighers/Measurers

$16.32

IMPORTANT INFORMATION:

Article 9 §230.6. "Prevailing wage" means the wage determined by the fiscal officer to be prevailing for the various classes of building service
employees in the locality. In no event shall the basic hourly cash rate of pay be less than the statutory minimum wage established by article
nineteen of this chapter, or, in a city with a local law requiring a higher minimum wage on city contract work, less than the minimum wage
specified in such local law.

SUPPLEMENTAL BENEFITS
Per hour: $2.16

OVERTIME PAY
See (B, B2) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE

10-NYS/R&S - Trans.Station.Ops
Trash and Refuse Removal 02/01/2022
JOB DESCRIPTION Trash and Refuse Removal DISTRICT 10

ENTIRE COUNTIES

Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Erie, Franklin, Genesee, Jefferson, Lewis,
Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence, Steuben,
Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per Hour:

07/01/2021 05/01/2022
Trash, Recycling
Roll-Off and
Brush Drivers $ 16.55 $ 16.90
Thrower Helper 12.55 12.90

IMPORTANT INFORMATION:

Article 9 §230.6. "Prevailing wage" means the wage determined by the fiscal officer to be prevailing for the various classes of building service
employees in the locality. In no event shall the basic hourly cash rate of pay be less than the statutory minimum wage established by article
nineteen of this chapter, or, in a city with a local law requiring a higher minimum wage on city contract work, less than the minimum wage
specified in such local law.

SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2021 05/01/2022

$7.87 TBD
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Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Feb 01 2022 PRC Number 2022900101 Erie County

Applies the 1st of the month after 30 days of service.
Required up to 40 hours paid per week

Vacation pay:

After one year of service: 5 days per year
After four years of service: 10 days per year
After nine years of service: 15 days per year

4 Personal days after 90 days of service.

Paid time off for part-time employees shall be prorated. (See "Introduction to the Prevailing Rate Schedule" page 10, 'Wage and
Supplements' heading, for a detailed explanation.)

OVERTIME PAY
See (B, B2, K) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

To be eligible for holiday pay an employee must complete 6 months continuous service, have worked the regularly scheduled day prior to the
holiday as well as the first regularly scheduled day after the holiday.

Employees who are scheduled to work on a holiday must work that holiday or forfeit holiday pay.

If a holiday falls on an unscheduled workday (Sat/Sun) no holiday pay will be issued.
10-317
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Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Feb 01 2022 PRC Number 2022900101

Overtime Codes

Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

(AA)
(A)
(B)
(B1)

(B2)

(C1)
(D)
(D1)

(E)
(E1)
(E2)

(E3)

(E4)

(ES)

Time and one half of the hourly rate after 7 and one half hours per day
Time and one half of the hourly rate after 7 hours per day
Time and one half of the hourly rate after 8 hours per day

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

Time and one half of the hourly rate after 40 hours per week

Double the hourly rate after 7 hours per day

Double the hourly rate after 7 and one half hours per day

Double the hourly rate after 8 hours per day

Double the hourly rate after 9 hours per day

Time and one half of the hourly rate on Saturday

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

Double time after 8 hours on Saturdays

Time and one half of the hourly rate on Saturday and Sunday
Time and one half of the hourly rate on Saturday and Holidays
Time and one half of the hourly rate on Saturday, Sunday, and Holidays
Time and one half of the hourly rate on Sunday

Time and one half of the hourly rate on Sunday and Holidays
Time and one half of the hourly rate on Holidays

Double the hourly rate on Saturday

Double the hourly rate on Saturday and Sunday

Double the hourly rate on Saturday and Holidays

Double the hourly rate on Saturday, Sunday, and Holidays
Double the hourly rate on Sunday

Double the hourly rate on Sunday and Holidays

Double the hourly rate on Holidays

Two and one half times the hourly rate for Holidays
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Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Feb 01 2022 PRC Number 2022900101

(S1) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the
hourly rate all additional hours.

(T) Triple the hourly rate for Holidays

(U) Four times the hourly rate for Holidays

(V) Including benefits at SAME PREMIUM as shown for overtime

(W) Time and one half for benefits on all overtime hours.

(X)) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for

worked hours. (Refer to other codes listed.)

Page 14



Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Feb 01 2022 PRC Number 2022900101

Holiday Codes

PAID Holidays:

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worrfks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

OVERTIME Holiday Pay:

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The alaé)lglicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.

Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1) None

(2) Labor Day

(3) Memorial Day and Labor Day

(4) Memorial Day and July 4th

(5) Memorial Day, July 4th, and Labor Day
(6) New Year's, Thanksgiving, and Christmas
(7) Lincoln's Birthday, Washington's Birthday, and Veterans Day
(8) Good Friday

(9) Lincoln's Birthday

(10) Washington's Birthday

(11) Columbus Day

(12) Election Day

(13) Presidential Election Day

(14) 1/2 Day on Presidential Election Day
(15) Veterans Day

(16) Day after Thanksgiving

(17) July 4th

(18) 1/2 Day before Christmas

(19) 1/2 Day before New Years

(20) Thanksgiving

(21) New Year's Day

(22) Christmas

(23) Day before Christmas

(24) Day before New Year's

(25) Presidents' Day

(26) Martin Luther King, Jr. Day

(27) Memorial Day

(28) Easter Sunday
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Last Published on Feb 01 2022 PRC Number 2022900101

(29) Juneteenth
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New York State Department of Labor - Bureau of Public Work
State Office Building Campus
Building 12 - Room 130
Albany, New York 12240

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION

As Required by Articles 8 and 9 of the NYS Labor Law
Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.

| This Form Must Be Typed |

Submitted By:
(Check Only One)

|:| Contracting Agency D Architect or Engineering Firm |:| Public Work District Office  Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address [~ (Check if new or change)

Telephone: () Fax: ()
E-Mail:

2. NY State Units (see ltem 5)

[ 07 City
O 01 DOT [0 08 Local School District
O 02 oGs 109 Special Local District, i.e.,

[ 03 Dormitory Authority Fire, Sewer, Water District

[ 04 State University L110 Village

Construction Fund 011 Town
[0 05 Mental Hygiene O 12 County

Facilities Corp. [J 13 Other Non-N.Y. State
O 06 OTHER N.Y. STATE UNIT (Describe)

3. SEND REPLY TO [ check if new or change)
Name and complete address:

Telephone;(
E-Mail:

) Fax: ( )

4. SERVICE REQUIRED. Check appropriate box and provide project
information.

[d New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

O Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLY

B. PROJECT PARTICULARS

5. Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

6. Location of Project:
Location on Site

Route No/Street Address
Village or City

Town

County

7. Nature of Project - Check One:

1. New Building

2. Addition to Existing Structure

3. Heavy and Highway Construction (New and Repair)

4. New Sewer or Waterline

5. Other New Construction (Explain)

6. Other Reconstruction, Maintenance, Repair or Alteration
7. Demolition

8. Building Service Contract

Ooogoooooao

8. OCCUPATION FOR PROJECT :

O Construction (Building, Heavy O Guards, Watchmen
Highway/Sewer/Water) O Janitors, Porters, Cleaners,

O Tunnel Elevator Operators

[0 Residential O Moving furniture and

[0 Landscape Maintenance equipment

O Elevator maintenance O Trash and refuse removal

O Exterminators, Fumigators O Window cleaners

O Fire Safety Director, NYC Only O Other (Describe)

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding?

10.Name and Title of Requester

| Signature

PW-39 (04.11)

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS






NEW YORK STATE DEPARTMENT OF LABOR
Bureau of Public Work - Debarment List

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE
AWARDED ANY PUBLIC WORK CONTRACT

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or
its successor shall be debarred and ineligible to submit a bid on or be awarded any
public work or public building service contract/sub-contract with the state, any municipal
corporation or public body for a period of five (5) years from the date of debarment when:

* Two (2) final determinations have been rendered within any consecutive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements;

* One (1) final determination involves falsification of payroll records or the kickback of
wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the
heading ‘Fiscal Officer. DOL = New York State Department of Labor; NYC = New York City
Comptroller's Office; AG = New York State Attorney General’s Office; DA = County District
Attorney’s Office.

Debarment Database: To search for contractors, sub-contractors and/or their successors
debarred from bidding or being awarded any public work contract or subcontract under NYS
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b,
access the database at this link: https://applications.labor.ny.gov/EDList/searchPage.do

For inquiries where WCB is listed as the "Agency", please call 1-866-546-9322






NYSDOL Bureau of Public Work Debarment List 12/22/2021

Article 9
AGENCY | Fiscal Officer FEIN EMPLOYER NAME EMPLOYER ADDRESS DEBARMENT | DEBARMENT

DBA NAME START DATE | END DATE

DOL DOL DENNISDAN OGBEIDE P.O BOX 50028 04/24/2018 04/24/2023
BRONX NY 10458

DOL DOL **xxx5067 DENOG PROTECTIVE P. O BOX 50028 04/24/2018 04/24/2023
SECURITY SERVICES INC BRONX NY 10458

DOL DOL ****%Q060 PEC GROUP OF N.Y., INC. 9.35 S LAKE BLVD 03/02/2021 03/02/2026

SUITE 7MAHOPAC NY 10541
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APPENDIX D

WATER TREATMENT PLANT RESIDUAL SAMPLING RESULTS

ERIE COUNTY WATER AUTHORITY

Waste Disposal Contract, 2022-2023, Appendix D,
P:\ECWA\P202200044\07 Specs Master\Appendix D Cover.docx Rev.2/01/2022



WASTE STREAM TECHNOLOGY, INC.

302 Grote Street
Buffalo, NY 14207
(716) 876-5290

Analytical Data Report
Report Date: 12/03/10
Work Order Number: 0K23008

Prepared For
Dan Seider

Erie County Water Authority
3030 Uinion Rd
Buffalo, NY 14227
Fax: (716) 681-3119

Site: VDW & SP Project

Enclosed are the results of analyses for samples received by the laboratory on 11/22/10. If you have any
questions concerning this report, please feel free to_contact me.

Sincerely,

Daniel W. Vollmer, Laboratory QA/QC Officer

ENVIRONMENTAL LABORATORY ACCREDITATION CERTIFICATION NUMBERS
NYSDOH ELAP#11179 NJDEPE #73977 PADEP #68757 CTDPH #PH-0306 MADEP #M-NY068 FLDOH #E87662

SAEECEEeIsd

Waste Stream Technology The results in this report apply to the samples analy=ed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority Project: Van De Water & Sturgeon Point

3030 Uinion Rd Project Number: VDW & SP Project Reported:
Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:32
ANALYTICAL REPORT FOR SAMPLES
[Sample ID Laboratory ID Matrix Date Sampled Date Received I
VDW-Berm 0K23008-05 Soil [1/22/10 15:00  11/22/10 15:15
VDW-Lagoon 0K23008-06 Soil 11/22/10 15:00  11/22/1045:15
Waste Stream Technology The results in this report apply to the samples analyzed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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Project: Van De Water & Sturgeon Point
Project Number: VDW & SP Project
Project Manager: Dan Seider

Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Reported:
12/03/10 10:32

TCLP Metals by 1311/6000/7000 Series Methods
Waste Stream Technology

Reporting
Analyte Result Limit  Units Dilution  Batch Prepared  Analyzed Method Notes
VDW-Berm (0K23008-05) Soil Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
Mercury ND 0.001 mg/L 1 AKO03012 11/30/10 11/30/10 EPA 7470A
Silver ND 0.025 " 5 ALOOL11Y  12/01/10 12/02/10 6010B**
Arsenic ND 0.045 E: " " " 4 "
Barium 0.887 0.025 " " v "
Cadmium ND 0.025 " # " ™ " "
Chromium ND 0.025 " n ¥ o -
Lead ND 0.075 # " W
Selenium ND 0.095 " " " \ "
VDW-Lagoon (0K23008-06) Soil _Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
Mercury ND 0.001 mg/L 1 AKO030§2  T1/30/10 11/30/10 EPA T4T0A
Silver ND 0.025 " 5 ALOOLI9 12/01/10 12/02/10 6010B**
Arsenic ND 0.045 " " " " "
Barium 0.687 0.025 L Y "
Cadmium ND 0.025 " " "
Chromium ND 0.025 " #
Lead ND 0.075 " y " = " "
Selenium ND 0.095 " " " 2 *

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Project: Van De Water & Sturgeon Point
Project Number: VDW & SP Project
Project Manager: Dan Seider

Reported:
12/03/10 10:32

Organochlorine Pesticides and PCBs by EPA Methods 8081A /8082

Waste Stream Technology
Reporting

Analyte Result Limit  Units Dilution  Batch Prepared Analyzed Method Notes
VDW-Berm (0K23008-05) Soil Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
alpha-BHC ND 0.587 ug/kg dry I AKD3005 11/30/10  11/30/10  BOB1A/8082%* U
Gamma-BHC (Lindane) ND 0.587 “ " " " " . U
Beta-BHC ND 0.587 " " " " " i U
Delta-BHC ND 0.587 " " i E " " U
Heptachlor ND 0.587 " " " " " i U
Aldrin ND 0.587 " " " " “ " U
Heptachlor Epoxide ND 0.587 " " " < " " U
4,4-DDE ND 0.587 " " " " : " U
Endosulfan [ ND 0.587 " " " & " . U
Dieldrin ND 0.587 " 8 y " . " U
Endrin ND 0.587 = " N " i d u
4,4-DDD ND 0.587 g f " » " " u
Endosulfan I ND 0.587 " o ) * n " u
4,4-DDT ND 0587  * f d . " " u
Endrin Aldehyde ND 0.587 o % " " n & U
Methoxychlor ND 0.587 “ " » " " " U
Endosulfan Sulfate ND 0.587 N & " " " " u
Endrin Ketone ND 0.587 X i i " " " u
Chlordane ND 9.83 " " " " " ’ U
Toxaphene ND 12.2 " " " " " . U
Aroclor 1016 ND 4.84 " " " " " " U
Aroclor 1221 ND 4.84 # " % ) " " U
Aroclor 1232 ND 4.84 " " " " " " u
Aroclor 1242 ND 4.84 " " " " " 5 U
Aroclor 1248 ND 4.84 " " " " " " U
Aroclor 1254 ND 4.84 " " " i § U
Aroclor 1260 ND 4.84 ’ " " " " . U
Aroclor 1262 ND 4.84 " " " " " " U
Aroclor 1268 ND 4.84 " " " " W i U
Surrogate: Tetrachloro-meta-xylene 93.7 % 82-123 " o " "
Surrogate: Decachlorobiphenyl 99.3 % 56-132 " " " "

The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.

Waste Stream Technology
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Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Project: Van De Water & Sturgeon Point

Project Number: VDW & SP Project
Project Manager: Dan Seider

Reported:
12/03/10 10:32

Organochlorine Pesticides and PCBs by EPA Methods 8081 A /8082

Waste Stream Technology
Reporting

Analyte Result Limit  Units Dilution  Batch Prepared Analyzed Method Notes
VDW-Lagoon (0K23008-06) Soil _Sampled: 11/22/10 15:00 Received: 11/22/10 15:15

alpha-BHC ND 0.594 ug/kg dry 1 AKO03005  11/30/10 L1/30/10 8081A/8082** U
Gamma-BHC (Lindane) ND 0.594 " " o . " Y a
Beta-BHC ND 0.594 8 . . " u
Delta-BHC ND 0.594 " " u
Heptachlor ND 0.594 " " " 4 5 u
Aldrin ND 0.594 " " " " ! * U
Heptachlor Epoxide ND 0.594 " " $ " ¥
4.4-DDE ND 0594 ; i x 8 " u
Endosulfan I ND 0.594 " 4 L ¥ - U
Dieldrin ND 0.594 " . " . ’ ”
Endrin ND 0.594 " " 8 " " " U
4,4-DDD ND 0.594  * ¢ " . . U
Endosulfan II ND 0.594 " " " " i 4 U
4,4-DDT ND 0.594 " 4 " " " U
Endrin Aldehyde ND 0.594 " " * " " " U
Methoxychlor ND 0.594 g " 5 Z A " U
Endosulfan Sulfate ND 0.594 ¥ i . U
Endrin Ketone ND 0.594 ! " " " u
Chlordane ND 9.96 \ " . " " U
Toxaphene ND 12.3 " " 3 y . U
Aroclor 1016 ND 490 " " " " i U
Aroclor 1221 ND 490 " “ “ i . i
Aroclor 1232 ND 4.90 " » . " " U
Aroclor 1242 ND 4.90 " # . g " U
Aroclor 1248 ND 4.90 " " 8 b " U
Aroclor 1254 ND 4.90 " n " " " u
Aroclor 1260 ND 4.90 n " " " U
Aroclor 1262 ND 4.90 " " " “ o
Aroclor 1268 ND 4.90 " " n " @ U
Surrogate: Tetrachloro-meta-xylene 36.0 % 82.123 | # i §-04

61.1% 56-132 g i " "

Surrogate: Decachlorobiphenyl

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.

Page 5 of 8



Project: Van De Water & Sturgeon Point

Erie County Water Authority
3030 Uinion Rd Project Number: VDW & SP Project Reported:
Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:32
Conventional Chemistry Parameters by EPA Methods
Waste Stream Technology
Reporting
Analyte Result Limit  Units Dilution  Batch  Prepared  Analyzed Method Notes
VDW-Berm (0K23008-05) Soil _Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
% Solids 55.9 0.1 Yo 1 ALOOLO5  11/30/10 12/01/10 % calculation
VDW-Lagoon (0K23008-06) Soil Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
% Solids 26.2 0.1 % | ALOOLO5 11730710 12/01/10 % calculation
Waste Stream Technology The results in this report apply to the samples analy=ed in accordance with the chain of
custody document. This analytical report must be reproduced in ils entirety.
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Erie County Water Authority Project: Van De Water & Sturgeon Point
3030 Uinion Rd Project Number: VDW & SP Project Reported:
Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:32
Physical Parameters by APHA/ASTM/EPA Methods
Waste Stream Technology
Reporting
Analyte Result Limit  Units Dilution  Batch  Prepared  Analyrzed Method Notes
VDW-Berm (0K23008-05) Soil Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
ND 40.0 mgkg 1 AKO01913  11/23/10 11724710 Section7.3.4.2

Reactive Sulfide

VDW-Lagoon (0K23008-06) Soil _Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
Reactive Sulfide ND 40.0 mgkg 1 AKO01913  11/23/10 1724440 Section 7.3.4.2

The results in this report apply to the samples analy=ed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.

Waste Stream Technology
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Erie County Water Authority Project: Van De Water & Sturgeon Point
3030 Uinion Rd Project Number: VDW & SP Project
Buffalo NY, 14227 Project Manager: Dan Seider

Reported:
12/03/10 10:32

5-04
DET
ND

NR

L]

Notes and Definitions

Analyte included in the analysis, but not detected at or above the reporting limit.

The surrogate recovery for this sample is outside of established control limits due to a sample matrix effect,

Analyte DETECTED

Analyte NOT DETECTED at or above the reporting limit
Not Reported

Sample results reported on a dry weight basis

Relative Percent Difference

Denotes a promulgated method, but not the most updated version.

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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WASTE STREAM TECHNOLOGY, INC.

302 Grote Street
Buffalo, NY 14207
(716) 876-5290

Analytical Data Report
Report Date: 12/03/10
Work Order Number: 0K23009

Prepared For
Dan Seider

Erie County Water Authority
3030 Uinion Rd
Buffalo, NY 14227
Fax: (716) 681-3119

Site: VDW & SP Project

Enclosed are the results of analyses for samples received, by the laboratory on 11/23/10. If you have any
questions concerning this report, please feel free to contact me.

Sincerely,

Oaig 9
Daniel W. Vollmer, Laboratory QA/QC Officer

ENVIRONMENTAL LABORATORY ACCREDITATION CERTIFICATION NUMBERS
NYSDOH ELAP#11179 NJDEPE #73977 PADEP #68757 CTDPH #PH-0306 MADEP #M-NY068 FLDOH #E87662

Waste Stream Technolo gy The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Project: Van De Water & Sturgeon Point
Project Number: VDW & SP Project
Project Manager: Dan Seider

Reported:
12/03/10 10:38

ANALYTICAL REPORT FOR SAMPLES

Sample ID

Laboratory 1D Matrix

Date Sampled

Date Received

VDW-Sludge (A-E)

0K23009-01 Soil

11/23/10 08:00

11/23/10 10:55

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Project: Van De Water & Sturgeon Point

Project Number: VDW & SP Project
Project Manager: Dan Seider

Reported:
12/03/10 10:38

TCLP Metals by 1311/6000/7000 Series Methods

Waste Stream Technology
Reporting
Analyte Result Limit  Units Dilution  Batch Prepared  Analyzed Method Notes
VDW-Sludge (A-E) (0K23009-01) Soil _Sampled: 11/23/10 08:00 Received: 11/23/10 10:55
Mercury ND 0.001 mg/L 1 AKO03012 11/30/10 11/30/10 EPA 7470A
Silver ND 0.025 " ) ALDO209  12/02/10 12/02/10 6010B**
Arsenic ND 0.045 " " " " y "
Barium 0.631 0.025 ¥ "
Cadmium ND 0.025 » ' A 4 i
Chromium ND 0.025 ! " "
Lead ND 0.075 " " " ” " "
Selenium ND 0.095 " ! \ b "
Waste Stream Technology The results in this report apply to the samples analy=ed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Project: Van De Water & Sturgeon Point

Project Number: VDW & SP Project
Project Manager: Dan Seider

Reported:
12/03/10 10:38

Organochlorine Pesticides and PCBs by EPA Methods 8081A /8082

Waste Stream Technology
Reporting

Analyte Result Limit  Units  Dilution Batch  Prepared  Analyzed Method Notes
VDW-Sludge (A-E) (0K23009-01) Soil _Sampled: 11/23/10 08:00 Received: 11/23/10 10:55
alpha-BHC ND 0.598 ug/kg dry i AKO03005  11/30/10 11/30/10 8081A/8082** u
Gamma-BHC (Lindane) ND 0.598 " " " " " 4 U
Beta-BHC ND 0.598 " " " " U
Delta-BHC ND 0.598 " " " " U
Heptachlor ND 0.598 " " " . " " u
Aldrin ND 0.598 " " " " " u
Heptachlor Epoxide ND 0.598 " 4 8 “ " u
4,4-DDE ND 0.598 i # " " " " u
Endosulfan | ND 0.598 " d w " " " U
Dieldrin ND 0.598 " . " " ’ = U
Endrin ND 0.598 " " N ’ i3 " U
4,4'-DDD ND 0.598 n " % G " : u
Endosulfan 11 ND 0.598 % g 3 " " U
4.4-DDT ND 0.598 - 4 " L " U
Endrin Aldehyde ND 0.598 & \ " " U
Methoxychlor ND 0.598 " " ¥ U
Endosulfan Sulfate ND 0.598 4 3 " U
Endrin Ketone ND 0.598 X " " . u
Chlordane ND 10.0 " " i " W u
Toxaphene ND 12.4 " § L " u
Aroclor 1016 ND 494 " L) " " " u
Aroclor 1221 ND 4,94 " " " " - U
Aroclor 1232 ND 4.94 " “ n u
Aroclor 1242 ND 4.94 . " " " " u
Aroclor 1248 ND 4.94 " " " " U
Aroclor 1254 ND 4.94 n " " - . " U
Aroclor 1260 ND 4.94 " " " " " U
Aroclor 1262 ND 494 % " 4 " u
Aroclor 1268 ND 4.94 ' # " " .. i U
Surrogate: Tetrachloro-meta-xylene 101 % 82-123 " » "
Surrogate: Decachlorobiphenyl 86.7 % 56-132 " " " "

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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3030 Uinion Rd
Buffalo NY, 14227

Erie County Water Authority

Project: Van De Water & Sturgeon Point
Project Number: VDW & SP Project Reported:
Project Manager: Dan Seider 12/03/10 10:38

Conventional Chemistry Parameters by EPA Methods
Waste Stream Technology

Analyte

Reporting
Result Limit _ Units Dilution  Batch Prepared  Analyzed Method Notes

VDW-Sludge (A-E) (0K23009-01) Soil

Sampled: 11/23/10 08:00 Received: 11/23/10 10:55

% Solids

38.6 0.1 % 1 ALOOIOS  11/30/10 12/01/10 % calculation

Waste Stream Technology

The results in this report apply to the samples analy=ed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority Project: Van De Water & Sturgeon Point

3030 Uinion Rd Project Number: VDW & SP Project Reported:

Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:38

Physical Parameters by APHA/ASTM/EPA Methods
Waste Stream Technology
Reporting

Analyte Result Limit  Units Dilution  Batch Prepared  Analyzed Method Notes
VDW-Sludge (A-E) (0K23009-01) Soil Sampled: 11/23/10 08:00 Received: 11/23/10 10:55
Reactive Sulfide ND 400 mgkg 1 AKOI913  11/23/10 11/24/10 Section 7.3.4.2

Waste Stream Technology The results in this report apply to the samples analyzed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority Project: Van De Water & Sturgeon Point
3030 Uinion Rd Project Number: VDW & SP Project
Buffalo NY, 14227 Project Manager: Dan Seider

Reported:
12/03/10 10:38

DET
ND
NR
dry
RPD

%

Notes and Definitions

Analyte included in the analysis, but not detected at or above the reporting limit.
Analyte DETECTED

Analyte NOT DETECTED at or above the reporting limit

Not Reported

Sample results reported on a dry weight basis

Relative Percent Difference

Denotes a promulgated method, but not the most updated version.

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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‘CHAIN OF CUSTODY

REPORT TO:

Ui

1 % Waste Stream Technology Inc.
" 302 Grote Street, Buffalo, NY 14207

(716) 876-5290 + FAX (716) 876-2412

OFFICE USE ONLY

GROUP #

o e
" - \
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- !
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47-19-7 (10/86) - Text 12

FOR STATE USE ONLY

NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION ]
DIVISION OF SOLID AND HAZARDSO;JEV;Q_F;I)ENQ BUREAU OF HAZARDOUS WASTE | SITE NO. APPLICATION NO. | DATE RECEIVED
Ol
50 WOLF ROAD, ALBANY, NEW YORK 12233-4017
) DEPARTMENT ACTION DATE
APPLICATION FOR TREATMENT OR DISPOSAL | CApproved [ Disapproved
OF AN INDUSTRIAL WASTE STREAM
‘ SEE APPLICATION INSTRUCTIONS ON REVERSE SIDE
1. NAME OF PROJECT/FACILITY 2. COUNTY 3. SITENUMBER
MODERN LANDFILL, INC. NIAGARA 32N30
4. NAME OF OWNER 5. ADDRESS (Strest, City, State, Zip Code) 6. TELEPHONE NO:
RICHARD WASHUTA 4746 Model City Road, Model City, NY 14107 | (716) 754-8226
6. NAME OF OPERATOR 8. ADDRESS (Street, City, State, Zip Code) 9. TELEPHONE NO.
RICHARD WASHUTA Pletcher & Marold Road, Model City, NY 14107 | (718) 754-8226

10. METHOD OF TREATMENT OR DISPOSAL

SANITARY LANDFILL - D90

1. CONPANY GENERATING WASTE . o'ty Water Authority

12. ADDRESS OF FACILITY GENERATING WASTE (Street, City, State, Zip Code)
3750 River Road, Tonawanda, NY 14150 & 722 Sturgeon Point Road, Derby NY 1

1047

David M. Patton

13. REPRESENTATIVE OF WASTE GENERATOR 14. MAILING ADDRESS OF REPRESENTATIVE
3030 Union Road, Buffalo, NY 14227

15. TELEPHONE NO.
716-685-8229

16. DESCRIPTION OF PROCESS PRODUCING WASTE

Conventional Drinking Water Treatment

17. EXPECTED ANNUAL WASTE PRODUCTION 18. WASTE HAULED IN

5,000___Tons/Year Gallons/Year [ Drums [ Buk Tank [X]Roll-Off Gontainer [X] Other __Dump Truck
19.  WASTE COMPOSITION o 19b. Physica! State 18c. pH Range

10A. Average Percent Solids __65%-+ [Jtiquid [ Stuny K] Sludge [ Solid [ Contained Gas o_11
16d. COMPONENTS CONDENTRATION (Dry Weight) UNIT (Check One)

Upper Lower Typical Wt % ppm
1) Polyaluminum chloride WTP residuals, see attached | 0
analyses.

2) 4 O (|
3 O O
4) a (|

Yes [ No

20. IS ANANALYSIS OF WASTE ATTACHED? 21, WASATCLP TEST CONDUCTED ON THE WASTE?

Yes [T] No If*yes", attach resulls

|

22. MATERIAL (8:

[J Hazerdous Non-Hazardous

None, waste is drained of free liquids at site, prior to being trucked to disposal site.

23. DETAIL ALL HAZARD AND NUISANCE PROBLEMS ASSOCIATED WITH THE WASTES. List necessary safety, handling, treatment and disposal precautions.

24. WHERE WAS MATERIAL DISPOSED OF

PREVIOUSLY?
Modern Landfill (M96-0768)

25. NAME OF WASTE TRANSPORTER
Modern Disposal Services

28. ADDRESS (Street, City, State, Zip Cods)
4746 Model City Road, Model City, NY 14107

27. NYSDEC PERMIT No.
9A-073

28, TELEPHONE NO>
716-754-8226

29 CERTIFICATION

|'hereby affirm under penalty of perjury that information provided on this form and attached statements and exhibits is true to the best of my
knowledge and belief. False statements made herein are punishable as a Class A misdemeanor pursuant to Section 210.45 of the Penal Law.

a. SIGNATURE AND TITLE OF REPRERENTATIVE F WASTE GENERATOR DATE
‘ ) M o (Sr. Production Engineer) 06/08/2021
b. SIGNATURE AND TITLE OF REPRESENTATIVE OF TREATMENT OR DISPOSAL FACILITY DATE




GENERATOR WASTE CHARACTERIZATION REPORT

INSTRUCTIONS: The following form is required for disposal of non-hazardous industrial/commercial wastes at Modern
Landfill. Please complete all sections of this report. Send completed report along with the analytical, chain of custody and the
Application for Disposal of and Industrial Waste Stream (47-19-7) to this office. A separate form is required for each waste

stream.
GENERATOR INFORMATION:

Generator Name:  Erie County Water Authority
Van de Water WTP: 3750 River Road, Tonawanda NY
Generating Facility Address: Sturgeon Point WTP: 722 Sturgeon Point Road, Derby NY 14047

Technical Contact: - yavid M. Patton, PE Phone: _716-685-8229
Alternate Contact: Mike W. Wymer, PE Phone: 716-685-8292
INVOICING INFORMATION:

Contracting Firm:  Modern Disposal Services, Inc.

Contact: Joe Hickman, Strategic / Municipal Sales Manager Phone: 800-330-7107

Do you have an existing account with Modern Landfill? [X] Yes [ ] No

Billing Address:  Site ID 1804-0001

TRANSPORTER INFORMATION: ,

Hauler Name:  Modern Disposal Services,Inc. NYSDEC Permit No: __9A - 073
Contact Person: Customer Service Department Phone:  800-330-7107

Is Modern Landfill currently on your Transporter Permit? [X] Yes [ ]No

If no, please enclose a Part C Application to cover this waste stream.
WASTE INFORMATION:

Common name of waste! WP Residuals

Description of process generating this waste! . .
P P g 9 Conventional water treatment process of coaguglation , flocculation,

sedimentation, followed by gravity filtration and disinfection.

Is this waste hazardous under USEPA Guidelines & 6NYCRR Part 371 (d)? | ] Yes X ]No

Indicate the category which best describes this waste stream:

[x] Industrial Waste [ 1 Construction & Demolition Debris
[ ] Household Waste [ 1 Other (Please Specify)
[ 1 Commercial Solid Waste
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PHYSICAL CHARACTERISTICS OF WASTE

The waste Is at least 20% solid and contains no free liquid Yes [x] No [ 1]
The flashpoint of the waste is > 140 F Yes [x] No [ ]
The pH level of the waste is between 2.0 and 12.5 Yes [x] No [ ]
Is the waste reactive (Cyanide/ Sulfide)? Yes [ 1 No [Xx]
Is the waste free of PCB’s? Yes [x] No [ ]
Color: Brown, as dirt Odor: [ ]Strong [ 1 mild [X] None
TCLP TESTING AND CERTIFICATION
METALS HERBICIDES/ PESTICIDES
NONHAZARDOUS NOT NONHAZARDOUS NOT
CONSTITUENT LIMET (mgfl) PRESENT PRESENT CONSTITUENT LIMIT (mg/l) PRESENT | PRESENT
ARSENIC 5.0 X 2,4-D 10.0 X
BARIUM 100.0 0.89 2,4,5 —TP (SILVEX) 1.0 X
CADMIUM 1.0 X ENDRIN 0.02 X
CHROMIUM 5.0 X LINDANE 0.4 X
LEAD 5.0 X METHOXYCHLOR 10.0 X
MERCURY 0.2 X TOXAPHENE ) 0.5 X
SELENIUM 1.0 X CHLORDANE 0.03 X
SILVER 5.0 X HEPTACHLOR 0.008 X
ACID EXTRACTABLES BASE NEUTRALS EXTRACTABLES
NONHAZARDOUS NOT NONHAZARDOUS NOT
CONSTITUENT LIMIT (mg/)) PRESENT | PRESENT CONSTITUENT UIMIT (mg/f) PRESENT | present
O-CREQSOL 200.0 X 1,4 DICHLOROBENZENE 7.5 X
M-CREOSOL 200.0 X 2, 4 DINITROTOLUENE 0.13 X
P-CREOSOL 200,0 X HEXACHLOROBENZENE 0.13 X
PENTACHLOROPHENOL 100.0 X HEXACHLOROBUTADIENE 0.5 X
2, 4,5-TRICHLOROPHENOL 400.0 X HEXACHLOROETANE 3 X
2,4,6-TRICHLOROPHENOL 2.0 X NITROBENZENE 2 X
PYRIDINE 5 X
VOLATILE ORGANICS
CERTIFICATION:
NONHAZARDOUS NoT
CONSTITUENT LIMIT (mg/l) PRESENT | PRESENT
1,1 DICHLOROETHYLENE 0.7 X I CERTIFY THAT ALL INFORMATION CONTAINED WITHIN THIS GENERATOR
METHYL ETHYL KETONE 200.0 X WASTE CHARACTERIZATION REPORT, INCLUDING ALL ATTACHED
TETRACHLOROETHYLENE 0.7 X INFORMATION, IS COMPLETE AND ACTUAL AND IS AN ACCURATE
VINYL CHLORIDE 032 - REPRESENTATION OF KNOWN OR SUSPECTED HAZARDS DESCRIBED HEREIN.
BENZENE 0.5 P -
X 06/07/2021
CARBON TETRACHLORIDE 05 - SIGNATURE: ‘\ DAY a,%
CHLOROFORM 6.0 X
TRICHLOROETHYLENE 0.5 - PRINTED NAME: :
1,2 DICHLOROETHANE 0.5 X David M. Patton, PE
CHLOROBENZENE 100.0 A
TITLE: Sr. Production Engineer _
COMPANY: Erie County Water Authority
DATE:

Generator Waste Characterization Report
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WASTE STREAM TECHNOLOGY, INC.

302 Grote Street
Buffalo, NY 14207
(716) 876-5290

Analytical Data Report
Report Date: 12/03/10
Work Order Number: 0K23008

Prepared For
Dan Seider

Erie County Water Authority
3030 Uinion Rd
Buffalo, NY 14227
Fax: (716) 681-3119

Site: VDW & SP Project

Enclosed are the results of analyses for samples received by the laboratory on 11/22/10. If you have any
questions concerning this report, please feel free to contact me.

Sincerely,

Donig - e
Daniel W. Vollimer, Laboratory QA/QC Officer

ENVIRONMENTAL LABORATORY ACCREDITATION CERTIFICATION NUMBERS
NYSDOH ELAP#11179 NJDEPE #73977 PADEP #68757 CTDPH #PH-0306 MADEP #M-NY068 FLDOH #E87662

e, umn-:ﬂ %
SAEECEEeIsd

Waste Stream Technology The results in this report apply to the samples analy=ed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority Project: Van De Water & Sturgeon Point

3030 Uinion Rd Project Number: VDW & SP Project Reported:
Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:32
ANALYTICAL REPORT FOR SAMPLES
[Sample ID Laboratory ID Matrix Date Sampled Date Received I
VDW-Berm 0K23008-05 Soil [1/22/10 15:00  11/22/10 15:15
VDW-Lagoon 0K23008-06 Soil 11/22/10 15:00  11/22/10.15:15
Waste Stream Technology The results in this report apply to the samples analyzed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority

Project: Van De Water & Sturgeon Point

3030 Uinion Rd Project Number: VDW & SP Project Reported:
Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:32
TCLP Metals by 1311/6000/7000 Series Methods
Waste Stream Technology
Reporting
Analyte Result Limit  Units Dilution  Batch Prepared  Analyzed Method Notes
VDW-Berm (0K23008-05) Soil Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
Mercury ND 0.001 mg/L 1 AKO03012  11/30/10 11/30/10 EPA 7470A
Silver ND 0.025 " 5 ALOOL11Y  12/01/10 12/02/10 6010B**
Arsenic ND 0.045 E: " " " ’ £
Barium 0.887 0.025 " "
Cadmium ND 0.025 " " " ki & "
Chromium ND 0.025 " " o "
Lead ND 0.075 " "
Selenium ND 0.095 " Q *
VDW-Lagoon (0K23008-06) Soil _Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
Mercury ND 0.001 mg/L I AKO030§2  T1/30/10 11/30/10 EPA 7470A
Silver ND 0.025 " 5 ALOOLI9 12/01/10 12/02/10 6010B**
Arsenic ND 0.045 " " " " "
Barium 0.687 0.025 L Y "
Cadmium ND 0.025 "
Chromium ND 0.025 " #
Lead ND 0.075 " " " "
Selenium ND 0.095 " »

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Project: Van De Water & Sturgeon Point
Project Number: VDW & SP Project
Project Manager: Dan Seider

Reported:
12/03/10 10:32

Organochlorine Pesticides and PCBs by EPA Methods 8081A /8082

Waste Stream Technology
Reporting

Analyte Result Limit  Units Dilution  Batch Prepared Analyzed Method Notes
VDW-Berm (0K23008-05) Soil Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
alpha-BHC ND 0.587 ug/kg dry I AKD3005 11/30/10  11/30/10  BOB1A/8082%* U
Gamma-BHC (Lindane) ND 0.587 “ " " " " . U
Beta-BHC ND 0.587 " " " " " i U
Delta-BHC ND 0.587 " " i E " " U
Heptachlor ND 0.587 " " " " " i U
Aldrin ND 0.587 " " g " " " u
Heptachlor Epoxide ND 0.587 " " " < " " U
4,4-DDE ND 0.587 " " " " : “ U
Endosulfan [ ND 0.587 " " " “ i a U
Dieldrin ND 0.587 " " . " " . g
Endrin ND 0.587 & " " " " " u
4,4-DDD ND 0.587 g L 4 " " " U
Endosulfan I ND 0.587 " s ) * " " u
4,4-DDT ND 0587  * " " » " " U
Endrin Aldehyde ND 0.587 " R " " " " U
Methoxychlor ND 0.587 “ " » " " " U
Endosulfan Sulfate ND 0.587 a " " " " " u
Endrin Ketone ND 0.587 X i i " " " u
Chlordane ND 9.83 " " " " " ’ U
Toxaphene ND 12.2 " " " " " . U
Aroclor 1016 ND 4.84 " " " " " " U
Aroclor 1221 ND 4.84 # ¥ # " " " U
Aroclor 1232 ND 4.84 " " " " " " u
Aroclor 1242 ND 4.84 " " " " " 5 U
Aroclor 1248 ND 4.84 " " " " " " U
Aroclor 1254 ND 4.84 " " " i § U
Aroclor 1260 ND 4.84 ’ " " " " . U
Aroclor 1262 ND 4.84 " " " " " " U
Aroclor 1268 ND 4.84 " " " " W i U
Surrogate: Tetrachloro-meta-xylene 93.7 % 82-123 " o " "
Surrogate: Decachlorobiphenyl 99.3 % 56-132 " " " "

The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.

Waste Stream Technology
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Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Project: Van De Water & Sturgeon Point

Project Number: VDW & SP Project
Project Manager: Dan Seider

Reported:
12/03/10 10:32

Organochlorine Pesticides and PCBs by EPA Methods 8081 A /8082

Waste Stream Technology
Reporting

Analyte Result Limit  Units Dilution  Batch Prepared Analyzed Method Notes
VDW-Lagoon (0K23008-06) Soil _Sampled: 11/22/10 15:00 Received: 11/22/10 15:15

alpha-BHC ND 0.594 ug/kg dry 1 AKO03005  11/30/10 L1/30/10 8081A/8082** U
Gamma-BHC (Lindane) ND 0.594 " " o . " Y a
Beta-BHC ND 0.594 8 . . " u
Delta-BHC ND 0.594 " " u
Heptachlor ND 0.594 " " " 4 5 u
Aldrin ND 0.594 " " " " ! * U
Heptachlor Epoxide ND 0.594 " " $ " ¥
4.4-DDE ND 0594 ; i * 8 " u
Endosulfan I ND 0.594 " 4 L ¥ - U
Dieldrin ND 0.594 " . " . ’ ”
Endrin ND 0.594 " " e " " " U
4,4-DDD ND 0.594  * ¢ " . . U
Endosulfan II ND 0.594 " " " " i 4 U
4,4-DDT ND 0.594 " « " " " U
Endrin Aldehyde ND 0.594 " " * " " " U
Methoxychlor ND 0.594 g " 5 Z A " U
Endosulfan Sulfate ND 0.594 ¥ i . U
Endrin Ketone ND 0.594 ! " " " u
Chlordane ND 9.96 \ " . " " U
Toxaphene ND 12.3 " " 3 y . U
Aroclor 1016 ND 4.90 " " " " i U
Aroclor 1221 ND 4.90 " “ “ i . i
Aroclor 1232 ND 4.90 " » . " " U
Aroclor 1242 ND 4.90 " # . g " U
Aroclor 1248 ND 4.90 " " 8 b " U
Aroclor 1254 ND 4.90 " n " " " u
Aroclor 1260 ND 4.90 n " " " U
Aroclor 1262 ND 4.90 " " " “ o
Aroclor 1268 ND 4.90 " " n " @ U
Surrogate: Tetrachloro-meta-xylene 36.0 % 82.123 | # i §-04

61.1% 56-132 g i " "

Surrogate: Decachlorobiphenyl

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Project: Van De Water & Sturgeon Point

Erie County Water Authority
3030 Uinion Rd Project Number: VDW & SP Project Reported:
Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:32
Conventional Chemistry Parameters by EPA Methods
Waste Stream Technology
Reporting
Analyte Result Limit  Units Dilution  Batch  Prepared  Analyzed Method Notes
VDW-Berm (0K23008-05) Soil _Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
% Solids 55.9 0.1 Yo 1 ALOOLO5  11/30/10 12/01/10 % calculation
VDW-Lagoon (0K23008-06) Soil Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
% Solids 26.2 0.1 % | ALOOLO5 11730710 12/01/10 % calculation
Waste Stream Technology The results in this report apply to the samples analy=ed in accordance with the chain of
custody document. This analytical report must be reproduced in ils entirety.

Page 6 of 8



Erie County Water Authority Project: Van De Water & Sturgeon Point
3030 Uinion Rd Project Number: VDW & SP Project Reported:
Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:32
Physical Parameters by APHA/ASTM/EPA Methods
Waste Stream Technology
Reporting
Analyte Result Limit  Units Dilution  Batch  Prepared  Analyrzed Method Notes
VDW-Berm (0K23008-05) Soil Sampled: 11/22/10 15:00 Received: 11/22/10 15:15
ND 40.0 mgkg 1 AKO01913  11/23/10 11724710 Section 7.3.4.2

Reactive Sulfide

VDW-Lagoon (0K23008-06) Soil _Sampled: 11/22/10 15:00 Received: 11/22/10 15:15

ND 40.0 mgkg 1 11/23/10 11/24/10 Section 7.3.4.2

Reactive Sulfide AKO01913

The results in this report apply to the samples analy=ed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.

Waste Stream Technology
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Erie County Water Authority Project: Van De Water & Sturgeon Point
3030 Uinion Rd Project Number: VDW & SP Project
Buffalo NY, 14227 Project Manager: Dan Seider

Reported:
12/03/10 10:32

5-04
DET
ND

NR

L]

Notes and Definitions

Analyte included in the analysis, but not detected at or above the reporting limit.

The surrogate recovery for this sample is outside of established control limits due to a sample matrix effect,

Analyte DETECTED

Analyte NOT DETECTED at or above the reporting limit
Not Reported

Sample results reported on a dry weight basis

Relative Percent Difference

Denotes a promulgated method, but not the most updated version.

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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“CHAIN OF CUSTODY OFFICE USE ONLY B oF
AEPORTTO. e 30
PORT 1O ANOL GROUP # -~ 3L
el CF WATR AVTJOGTT Waste Stream Technology Inc. DUE DATE
: 302 Grote Street, Buffalo, NY 14207 B A DETECON LiMIe
(716) 876-5290 - FAX (716) 876-2412 ; YES  NO
.—.CDZ\W%MWD H.-..gm If yes please attach requirements
; oW om_zz_z%i WATER SL SLUDGE -
CONTACT T <x 0 GW GROUND'WATER SO SOIL
UAN Sl DEr SW SURFACE WATER S SOLID QUOTATION NUMBER: 158 0C PRERGES [WAie:
PRI LB -BI kww WW WASTE WATER W WIPE YES e ZMDC_ i
- 0 o OTHER If yes please attach requirements
FAX#( ) .
ANALYSES TO BE PERFORMED
BILLTO:. - AME mu
g
P G M.A - 4
VIASOZET. < Shs [ 3 T 4
§ [ &AL | e 2] s
tmoamawommq“@: gfln .m.r., 3 M.. . X T Y Mw > 9 < -
- v EOTSI 2 e o Tase | oo 4B ~ 5 |
ey € S el if~slel= s3]
[BAMPLER SIGNATURE w Y/ s %n i3 KA O i~ B i OFFICE USE
§R[E[R[RTE R fa- [ fo [« [o [ ] [ prmgsgmmen | o
SAMPLE 1.0, ) WST. 1D
—TZVWET Bed Tz (G 7o) 50 (12 NTA T X I T 1X X TORT T ARRC ST | ()
5 1 b : H ! g =
, |9V BAST BerM D3 1o HREERERE Fod AACTSS | (g
g |55 Lacoo wesT Nk bt L . 4“. Fold Anpot | %
4 S LAGOooy CAST L v o w | i m Fou ANagT ,\b_._
. [VoW - gem sL o X X[ ! B ot dedsis |08
s |[VOW - LAcoat sAse o | XX Ve TV ] VAT Y Conp Foz aagsis [ Oip
7
8
9
10
REMARKS:
mm.._z.uc_m.nm_u B DATE TIME. RECEIVED BY/ ] DATE TIME
N\(?.// S m— \N\O\—G \.fm « M w.... % “”..- B ..\ .‘A \“‘.vv...._,‘w\... ..... __.. .A.,ﬂ\. ) \f.‘
\nm_._zoc_mxmo BY: DATE: TIME. RECEIVEQ/BY: r\. \u DATE g | TIME
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WASTE STREAM TECHNOLOGY, INC.

302 Grote Street
Buffalo, NY 14207
(716) 876-5290

Analytical Data Report
Report Date: 12/03/10
Work Order Number: 0K23009

Prepared For
Dan Seider

Erie County Water Authority
3030 Uinion Rd
Buffalo, NY 14227
Fax: (716) 681-3119

Site: VDW & SP Project

Enclosed are the results of analyses for samples received by the laboratory on 11/23/10. If you have any
questions concerning this report, please feel free to contact me.

Sincerely,

Ouig 9
Daniel W. Vollmer, Laboratory QA/QC Officer

ENVIRONMENTAL LABORATORY ACCREDITATION CERTIFICATION NUMBERS
NYSDOH ELAP#11179 NJDEPE #73977 PADEP #68757 CTDPH #PH-0306 MADEP #M-NY068 FLDOH #E87662

Waste Stream Technolo gy The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Project: Van De Water & Sturgeon Point
Project Number: VDW & SP Project
Project Manager: Dan Seider

Reported:
12/03/10 10:38

ANALYTICAL REPORT FOR SAMPLES

Sample ID

Laboratory 1D Matrix

Date Sampled

Date Received

VDW-Sludge (A-E)

0K23009-01 Soil

11/23/10 08:00

11/23/10 10:55

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority

Project: Van De Water & Sturgeon Point

3030 Uinion Rd Project Number: VDW & SP Project Reported:
Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:38
TCLP Metals by 1311/6000/7000 Series Methods
Waste Stream Technology
Reporting

Analyte Result Limit  Units Dilution  Batch Prepared  Analyzed Method Notes
VDW-Sludge (A-E) (0K23009-01) Soil _Sampled: 11/23/10 08:00 Received: 11/23/10 10:55
Mercury ND 0.001 mg/L 1 AKO03012 11/30/10 11/30/10 EPA 7470A
Silver ND 0.025 " 5 ALDO209  12/02/10 12/02/10 6010B**
Arsenic ND 0.045 " " " " 3 "
Barium 0.631 0.025 ¥ "
Cadmium ND 0.025 » d o % i
Chromium ND 0.025 ! " ' "
Lead ND 0.075 " ' " 7 " "
Selenium ND 0.095 ' ! \ ¢ "

Waste Stream Technology

The results in this report apply to the samples analy=ed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority
3030 Uinion Rd
Buffalo NY, 14227

Project: Van De Water & Sturgeon Point

Project Number: VDW & SP Project
Project Manager: Dan Seider

Reported:
12/03/10 10:38

Organochlorine Pesticides and PCBs by EPA Methods 8081A /8082

Waste Stream Technology
Reporting

Analyte Result Limit  Units  Dilution Batch  Prepared  Analyzed Method Notes
VDW-Sludge (A-E) (0K23009-01) Soil _Sampled: 11/23/10 08:00 Received: 11/23/10 10:55
alpha-BHC ND 0.598 ug/kg dry i AK03005  11/30/10 11/30/10 8081A/8082%* u
Gamma-BHC (Lindane) ND 0.598 " " " " i 4 U
Beta-BHC ND 0.598 " 5 " . i
Delta-BHC ND 0.598 " " " " o
Heptachlor ND 0.598 " " " - " " u
Aldrin ND 0.598 " " » " " U
Heptachlor Epoxide ND 0.598 " ¥ v " " u
4,4"-DDE ND 0.598 & # " " " " U
Endosulfan | ND 0.598 " d w " " " U
Dieldrin ND 0.598 " . " " . V U
Endrin ND 0.598 " L 4 L " " u
4,4'-DDD ND 0.598 " " L " " u
Endosulfan 11 ND 0.598 t ¥ " " U
4.4-DDT ND 0.598 i " " U
Endrin Aldehyde ND 0.598 . \ " " U
Methoxychlor ND 0.598 " " ¥ U
Endosulfan Sulfate ND 0.598 2 3 " U
Endrin Ketone ND 0.598 X " i " u
Chlordane ND 10.0 " " " ¥ " U
Toxaphene ND 12.4 " § L " u
Aroclor 1016 ND 494 g L " " " u
Aroclor 1221 ND 4,94 " " " " . U
Aroclor 1232 ND 4.94 . " n u
Aroclor 1242 ND 494 i L H " " U
Aroclor 1248 ND 494 " " " " U
Aroclor 1254 ND 4.94 n " " - . " U
Aroclor 1260 ND 494 " 4 & n " u
Aroclor 1262 ND 4.94 ® " " " u
Aroclor 1268 ND 4.94 ' # " " .. i U
Surrogate: Tetrachloro-meta-xylene 101 % 82-123 " » "
Surrogate: Decachlorobiphenyl 86.7 % 56-132 " " " "

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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3030 Uinion Rd
Buffalo NY, 14227

Erie County Water Authority

Project: Van De Water & Sturgeon Point
Project Number: VDW & SP Project Reported:
Project Manager: Dan Seider 12/03/10 10:38

Conventional Chemistry Parameters by EPA Methods
Waste Stream Technology

Analyte

Reporting
Result Limit _ Units Dilution  Batch Prepared  Analyzed Method Notes

VDW-Sludge (A-E) (0K23009-01) Soil

Sampled: 11/23/10 08:00 Received: 11/23/10 10:55

% Solids

38.6 0.1 % 1 ALOOIOS  11/30/10 12/01/10 % calculation

Waste Stream Technology

The results in this report apply to the samples analy=ed in accordance with the chain of
custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority Project: Van De Water & Sturgeon Point

3030 Uinion Rd Project Number: VDW & SP Project Reported:

Buffalo NY, 14227 Project Manager: Dan Seider 12/03/10 10:38

Physical Parameters by APHA/ASTM/EPA Methods
Waste Stream Technology
Reporting

Analyte Result Limit  Units Dilution  Batch Prepared  Analyzed Method Notes
VDW-Sludge (A-E) (0K23009-01) Soil Sampled: 11/23/10 08:00 Received: 11/23/10 10:55
Reactive Sulfide ND 400 mgkg 1 AKOI1913 1172310 11/24/10 Section 7.3.4.2

Waste Stream Technology The results in this report apply to the samples analyzed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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Erie County Water Authority Project: Van De Water & Sturgeon Point
3030 Uinion Rd Project Number: VDW & SP Project
Buffalo NY, 14227 Project Manager: Dan Seider

Reported:
12/03/10 10:38

DET
ND
NR
dry
RPD

%

Notes and Definitions

Analyte included in the analysis, but not detected at or above the reporting limit.
Analyte DETECTED

Analyte NOT DETECTED at or above the reporting limit

Not Reported

Sample results reported on a dry weight basis

Relative Percent Difference

Denotes a promulgated method, but not the most updated version.

Waste Stream Technology

The results in this report apply to the samples analyzed in accordance with the chain of

custody document. This analytical report must be reproduced in its entirety.
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‘CHAIN OF CUSTODY

REPORT TO:

1 % Waste Stream Technology Inc.
" 302 Grote Street, Buffalo, NY 14207

(716) 876-5290 + FAX (716) 876-2412

OFFICE USE ONLY

GROUP #

o e
" - \
T

- !

DUE DATE

PAGE OF

ARE SPECIAL DETECTION LIMITS

TURN b%%lWU TIME:

REQUIRED:
YES NO
I yes please attach requirements

DW DRINKING WATER SL SLUDGE !
CONTACT ! o i GW GROUND WATER SO SOIL .p ]
Ui/ SEHAEIL SW SURFACEWATER S SOLID QUOTATION NUMBER: \ - Is a QC Package required.
PHA( 3 “S‘_ %_‘”wdm WATER M._.I’M__m_um YES NO
If yes please attach requirements.
FAX#( )

BILLTO: HATNE

ANALYSES TO BE PERFORMED

PO ¥ u.u.-
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N B R BN B
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REMARKS: . )
Nm. e JANLIIPED J\ SAWIRES DIVEEED :\N.ﬁ\.&. BESLT 7o AN Sel P
\ \\ L
mm:za@m c_ms.m 7% TIME 10 S54 mmqgmzmo BY: M e c_ﬂm J&\\ N m_zmﬁ%“
S, j&2 {2 - Yooy SRS - WINE R
_".m:zo:_mx.mnu BY: DATE: TIME. RECEIVED BY: DATE: TIME:
I 4 /]




	Proj Manual for Resolution to Advertise.pdf
	00001 Cover
	00001 PEPage
	00002 TOC
	00100
	00200
	SECTION 00200
	TABLE OF ARTICLES


	00360
	00410
	00430
	BID

	00450
	00500
	00700
	Erie County Water Authority
	Buffalo, New York
	SECTION 00700
	GENERAL CONDITIONS

	Adapted with permission from Standard General Conditions of the
	Construction Contract, EJCDC No. 1910-8 (1996 Edition).
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	1.01 DESCRIPTION
	A. CONTRACTOR shall carry out all operations to avoid interference with the operations of the existing facilities.
	B. The CONTRACTOR shall not have exclusive possession of the sites of the work to be done under this contract.
	C. In the performance of the work, the CONTRACTOR shall schedule and cooperate fully with the OWNER and other Contractors, affording them facilities for the performance of their work even though it interferes with his own.

	1.02 ADMINISTRATIVE WORK
	A. CONTRACTOR shall provide dedicated and full time office staff and equipment to:
	1. Respond to customer telephone calls.
	2. Communicate with OWNER’S office and field personnel regarding work assignments, complaints, variances, payments, work schedules, and any or all other associated work.
	3. Dedicated staff to ensure delivery of customer notifications and handouts, if necessary.

	B. In addition to field staff, CONTRACTOR’S office staff shall be available at all work hours of OWNER.
	C. 24-hour emergency numbers shall be provided of authorized CONTRACTOR personnel.
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	1.01 DESCRIPTION
	A. Requests for review of a substitution shall conform to the requirements of the General Conditions and shall contain complete data substantiating compliance of proposed substitution with Contract Documents.

	1.02 CONTRACTOR’S OPTIONS
	A. For materials or equipment (hereinafter products) specified only by reference standard, select product meeting that standard, by any manufacturer, fabricator, supplier or distributor (hereinafter manufacturer).  To the maximum extent possible, prov...
	B. For products specified by naming several products or manufacturers, select any one of the products or manufacturers named which complies with Specifications.
	C. For products specified by naming one or more products or manufacturers and stating “or equal”, submit a request for a substitution for any product or manufacturer which is not specifically named.
	D. For products specified by naming only one product or manufacturer and followed by words indicating that no substitution is permitted, there is no option and no substitution will be allowed.
	E. Where more than one choice is available as a CONTRACTOR’S option, select product which is compatible with other products already selected or specified.

	1.03 SUBSTITUTIONS
	A. During a period of 30 days after date of commencement of Contract Time, ENGINEER will consider written requests from CONTRACTOR for substitution of products or manufacturers, and construction methods (if specified).
	1. After end of specified period, requests will be considered only in case of unavailability of product or other conditions beyond control of CONTRACTOR.

	B. Submit 5 copies of request for substitution.  Submit separate request for each substitution.  In addition to requirements set forth in Article 6.05 of General Conditions, include in request the following:
	1. For products or manufacturers:
	a. Product identification, including manufacturer’s name and address.
	b. Manufacturer’s literature with product description, performance and test data, and reference standards.
	c. Samples, if appropriate.
	d. Name and address of similar projects on which product was used, and date of installation.

	2. For construction methods (if specified):
	a. Detailed description of proposed method.
	b. Drawings illustrating method.

	3. Such other data as the ENGINEER may require to establish that the proposed substitution is equal to the product, manufacturer or method specified.

	C. In making request for substitution, CONTRACTOR represents that:
	1. CONTRACTOR has investigated proposed substitution and determined that it is equal to or superior in all respects to the product, manufacturer or method specified.
	2. CONTRACTOR will provide the same or better guarantees or warranties for proposed substitution as for product, manufacturer or method specified.
	3. CONTRACTOR waives all claims for additional costs or extension of time related to proposed substitution that subsequently may become apparent.

	D. A proposed substitution will not be accepted if:
	1. Acceptance will require changes in the design concept or a substantial revision of the Contract Documents.
	2. It will delay completion of the Work, or the work of other contractors.
	3. It is indicated or implied on a Shop Drawing and is not accompanied by a formal request for substitution from CONTRACTOR.

	E. If the ENGINEER determines that a proposed substitute is not equal to that specified, CONTRACTOR shall furnish the product, manufacturer or method specified at no additional cost to OWNER.
	F. Approval of a substitution will not relieve CONTRACTOR from the requirement for submission of Shop Drawings as set forth in the Contract Documents.
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	1.01 DESCRIPTION
	A. The Contractor shall be prepared to furnish containers at various Erie County Water Authority facilities, for loading and hauling, and disposal of aluminum-based residuals, zebra mussels, mixed office paper, septic waste and other debris and waste,...
	B. In general, work to be included under this Section shall include, but not be limited to the following:
	1. CONTRACTOR shall furnish all labor, plant, equipment, tools, etc. to pick up and haul from:

	1.02 QUALITY ASSURANCE
	A. EPA/DEC requirements.
	1. All removal and disposal procedures must be in accordance with New York State and federal laws and EPA/DEC requirements.  CONTRACTOR shall be solely responsible for failure to comply with any requirements.
	B. Familiarity with existing conditions.
	1. The contractor shall fully acquaint himself with the existing conditions, shall have visited and inspected the job sites, and be fully informed as to the nature of equipment and facilities needed for the proper execution of the work.  Starting of r...
	C. Applicable codes.
	1. All removal work shall be performed in strict accordance with the rules and regulations of the Building Codes and Ordinances of Local and/or State authorities, and Occupational Safety and Health Act (OSHA).
	D. Operators.
	1. All operators must be well trained in the operation of the equipment and must be skilled in the performance of all phases of the work required to be done.  Determination as to acceptable skill shall be made by the Authority Board or its designated ...
	E. Disposal site.
	1. All materials will be dumped at an EPA/DEC approved disposal site.  Said site is to be located and a map of same submitted to the OWNER.  If alternate disposal sites are used, their location will be noted, and the OWNER notified of the change in di...
	2. A sample “Application for Treatment or Disposal of an Industrial Waste Stream” has been included in Appendix D. CONTRACTOR shall be responsible for completing this application. CONTRACTOR shall maintain all appropriate regulatory agency approvals f...

	1.03 SUBMITTALS (NOT USED)
	1.04 MATERIAL BREAKDOWN
	A. Aluminum-Based Residuals.
	1. Tests performed by an independent laboratory on the physical and chemical properties of the material are included in Appendix D.  A general description is as follows:
	a. Appearance:
	1) Form: solid.
	2) Color: brown/black.
	3) Viscosity: high.
	4) Turbidity: opaque.
	5) Odor: strong.
	6) Layering: none observed.
	b. Flash Point: >152 F (Pensky Martens Closed Cup Tester).
	c. pH: 11.63 (with water).
	d. Reactivity with:
	1) Concentrated HSO: increase in temperature, some decomposition of sample.
	2) 50% NaOH: no reaction observed.
	3) Water: no reaction observed.
	e. Sulfide spot test: negative.
	f. Cyanide spot test: negative.
	B. Waste materials.
	1. Typical materials used in the operation and maintenance of a Water Treatment Plant, such as containers, cartons, scrap parts, concrete, wood, rags, etc.
	C. Zebra mussels.
	1. A form of shellfish, approximately ¼" to ¾" in size.
	2. Collection bin may also contain small amounts of seaweed, wood, and small fish screened from the lake/river
	D. Recycling toters.
	1. Mixed office paper.
	E. Replacements: In the event of damage, the CONTRACTOR shall immediately make all repairs and/or replacements necessary, to the approval of the ENGINEER and at no additional cost to the OWNER.

	3.01 TESTING
	A. CONTRACTOR shall be responsible for any tests, including their cost, which may be required by Federal, State, or local statutes before material can be disposed of on an approved disposal site.

	3.02 SPECIFIC REQUIREMENTS
	A. Sturgeon Point Water Treatment Plant.
	1. This facility is located at 722 Sturgeon Point Road, Derby, New York.
	2. Waste materials shall be picked up on a weekly basis.
	3. Zebra mussels shall be picked up as needed.
	4. The 30 cubic yard roll-off type container shall be ordered on a call-in basis.
	B. Van de Water Water Treatment Plant.
	1. This facility is located at 3750 River Road and 3300 River Road, Town of Tonawanda, New York.
	2. During normal operations, this facility will produce an average of approximately 60 tons of residuals per month with its current Dewatering equipment.  Quantity and frequency of material production is based on many factors including temperature, ra...
	3. This Facility is currently undergoing an upgrade to its dewatering equipment. It is anticipated that the existing equipment will be decommissioned on X/X/X.  and the new equipment will be operational on X/X/X. During this time period, between X/X/X...
	4. Before the existing system is decommissioned, the CONTRACTOR shall furnish a 20 cubic yard container for the disposal of aluminum-based residuals
	5. When the new system is operational, the CONTRACTOR shall furnish two 15 cubic yard containers for the disposal of aluminum-based residuals
	6. The average monthly residuals production figure is for bidding purposes only.
	5. Waste materials will be picked up at the required frequency on a weekly basis.
	7. Zebra mussels will be picked up on a weekly basis.
	8. The 30 cubic yard roll-off type container will be ordered on a call-in basis.
	C. Service Center.
	1. This facility is located at 3030 Union Road, Cheektowaga, New York.
	2. The waste materials container will be picked up 3 times a week.
	3. The recycling toters will be picked up on a call-in basis.
	4. The 30 cubic yard roll-off type container will be ordered on a call-in basis
	D. Windom Booster Pumping Station.
	1.       This facility is located at 6007 Lake Avenue, Orchard Park, New York.
	2.       The waste materials will be picked up on a call-in basis.
	E. Various facilities throughout the Erie County Water Authorities Distribution Network.
	1. Locations of these booster pumping stations are broken into the following service areas, as defined in section 01270 of these contract documents.
	a. North Area
	b. South Area
	2. The waste material container will be picked on a call-in basis
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	Insurance Requirements
	A. Worker’s Compensation, Occupational Disease & Employer’s Liability Insurance:
	Worker’s Compensation & Occupational Disease: Statutory
	6. The coverage shall not include any provision, definition, exclusion or endorsement which in any way would serve to eliminate the insurance to any insured or additional insured for liability for bodily injury or property damage arising from work per...
	JOB-SITE SAFETY:
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