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ERIE COUNTY WATER AUTHORITY 
AUTHORIZATION FORM 

For Approval/Execution of Documents 
(check which apply) 

Contract: CH-013 Project No.: 202000073 - -----------
Project Description: Transmission Main, Town of Amherst. 

Item Description: 

D Agreement [R] Professional Service Contract 

□ BCD □ NYSDOT Agreement 

D Recommendation for Award of Contract 

D Request for Proposals 

D Other 

Action Requested: 

D Amendment D Change Order 

D Contract Documents D Addendum 

D Recommendation to Reject Bids 

[RJ Board Authorization to Execute [RJ Legal Approval 

D Board Authorization to Award [RJ Execution by the Chairman 

D Board Authorization to Advertise for Bids D Execution by the Secretary to the Authority 

D Board Authorization to Solicit Request for Proposals 

D Other 

Approvals Needed: 

APPROVED AS TO CONTENT: 

Date: D Other (if Applicable) 

[RJ Chief Operating Officer 

[RJ Executive Engineer 

- -----

[RJ Director of Administration 

[RJ Risk Manager 

[RJ Chief Financial Officer 

[KJ Legal 

APPROVED FOR BOARD RESOLUTION: 

[RJ Secretary to the Authority ~ -

Remarks: 

Date: UL/ /zo 
Date: :2 - 7', Z-o Zo 

Date: d./t.J /BQaV 
Date: 

--- - -

Date: 
------

Date: 

Date: 

- - - ------ ---- - - ---- ---- - ---- ----
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Resolution Date: Item No: I 



To: 

ERIE COUNTY WATER AUTHORITY 
INTEROFFICE MEMORANDUM 

February 4, 2020 

From: 

Terrence D. McCracken, Secretary to the Authof./ty 

Leonard F. Kowalski, Executive EngineeJ tr\ 
Contract CH-013 Subject: 
Transmission Main, Town of Amherst 
ECW A Project No. 202000073 

The following material is attached: 

• Blue Authorization Form for Risk Manager and Legal Department approval. The Blue 
Authorization Form is requesting Board Authorization to execute the attached 
Professional Service Contract. 

• Professional Service Contract for the above referenced project. 
• Copy of Interoffice Memorandum from Leonard F. Kowalski, Executive Engineer, dated 

January 22, 2020, detailing recommendations for the contract assignment after review of 
Request for Proposals (PN 202000012). 

This project, budgeted for design in 2020 and construction in 2021, will consist of the 
installation of a new large-diameter transmission main paralleling the 1-290 in Amherst from the 
south side of Main Street to the south side of Wehrle Drive (approximate length of 4,100 LF). 
The new transmission main is expected to run within an established easement in that area, but 
coordination with National Grid, the New York State Department of Transportation, Town of 
Amherst, and all other responsible agencies are included in the design. The project will require a 
boring or directional drilling underneath the 1-290 highway. All valving, air releases, 
interconnections to existing transmission main, and chambers necessary to isolate flows shall be 
included in the design. Project includes a hydraulic analysis to calculate pipe size, but a 
minimum 30-inch diameter pipe is expected. Pipe materials to use, sizes, and interconnection 
details to existing Prestressed Concrete Cylinder Pipe (PCCP) will be necessary during the 
design. Connection to the Wehrle Tank connection pipe and crossing of Wehrle Drive (by bore 
or horizontal directional drilling) is also included in the design. 

LFK:jmf 
Attachments 
cc: R.Stoll 

L.Lester 
CONT-CH-013-2001-X-01 
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To: 

ERIE COUNTY WATER AUTHORITY 
INTEROFFICE MEMORANDUM 

January 22, 2020 

From: 

Terrence D. McCracken, Secretary to the Aut 

Leonard P. Kowalski, Executive Engineer 

Subject: Request for Proposals 
Transmission Main Design Projects 2020-2021 
(Contracts A, B, and C) 
ECWA Project No. 202000012 

The Erie County Water Authority (Authority) recently issued a Request for Proposals (RFP) to 
eight (8) consulting engineering firms for engineering services for design and constmction phase 
services for various transmission main projects in various locations within the ECWA direct 
service area. These projects were originally separated into three different contracts: A, B, and C. 
Due to a large scope of contract B, it was subdivided into two separate contracts: B 1 and B2. 
Out of the original eight consulting firms, GHD and GPI did not send a proposal, however EI 
Team submitted a proposal based on the information on the Authority's website. Those 
submitting proposals are listed in alphabetical order below: 

• Arcadis (submitted for A, Bl & B2) 
• CHA Consulting, Inc. (submitted for A, B 1, B2 & C) 
• EI Team (submitted for A, Bl, B2 & C) 
• Erdman Anthony & Associates, Inc. (submitted for A, B 1, B2 & C) 
• Nussbaumer & Clarke, Inc. (submitted for A & C) 
• Wendel (submitted for A, Bl & B2) 
• Wm. Schutt & Associates (submitted for A, Bl, B2 & C) 

The proposals were reviewed and discussed among the engineering staff. Experience, staffing, 
scope, and project approach were considered. It was determined that each firm possessed 
relevant qualifications to perform the work proposed. However, not all the firms had the depth of 
experience with Authority standards, design procedures, const.fuction standards and procedures, 
and technical specifications. 



Terrence D. McCracken 
Secretary to the Authority 

- 2 - January 22, 2020 

Based on the review and evaluation of the proposals and considering the level of effort proposed 
by these firms, it was determined that the top qualified and experienced firms are: 

Consultant Contract Description 

Arcadis A 48-inch Transmission Main, Town of Tonawanda. 

Wm Schutt & Associates Bl New Transmission Main, Town of Evans. 

CHA Consulting, Inc. B2 New Transmission Main, Town of Amherst. 

Nussbaumer & Clarke C Transmission Mains, City of Lackawanna and 
Town of West Seneca. 

Each firm provided a thorough and detailed technical project understanding and approach for the 
various project contracts identified as A, Bl, B2, and C. In addition their proposed project level 
of effort is competitive and reasonable for the work being proposed. They have a depth of 
knowledge and experience with Authority standards, design procedures, construction standards 
and procedures, and technical specifications. In addition, they have experienced staff to provide 
the construction phase services and construction oversight required by the Authority. Our staff 
review also considered overall performance of professional services for these firms with recent 
experience with Authority projects. 

I am requesting the Board's approval to negotiate with the above four firms to develop contracts 
for the referenced projects. 

LFK:jmf 
cc: R.Stoll 

L.Lester 
S.Denzler 
ECW A-888-2001 

P;\RFP\P202000012\J 6 Correspondence\2020-01 -22 Memo Rccommendations.docx 
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 Project No. 202000073 
 Contract CH-013 

PROFESSIONAL SERVICES CONTRACT 

AGREEMENT made this 13th day of February, 2020 and between 

ERIE COUNTY WATER AUTHORITY 
295 Main Street, Room 350 
Buffalo, New York 14203 

hereinafter referred to as the “Authority,” and 

CHA CONSULTING, INC. 
2200 Main Place Tower 
Buffalo, New York 14202 

hereinafter referred to as “Consultant,” 

WHEREAS, the Authority desires to contract with the Consultant to render professional 
services upon the terms and for the consideration hereinafter stated; 

WHEREAS, the Consultant represents that it is properly qualified to render such 
services;  

WHEREAS, the parties desire to set forth herein the terms and conditions under which 
the said professional services will be furnished; 

NOW, THEREFORE, in consideration of mutual promises herein set forth, the parties 
agree as follows; 

1. QUALIFICATIONS OF CONSULTANT: 
The Consultant shall perform its services under this agreement in a skillful and 
competent manner in accordance with the prevailing standards of the consulting 
profession.  The Consultant will be responsible to the Authority for errors or 
omissions in the performance of its services and failure to perform thereof. 

2. SCOPE OF SERVICES: 
A. PROJECT DESCRIPTION 
TRANSMISSION MAIN, TOWN OF AMHERST 
Project will consist of the installation of a new large-diameter transmission main 
paralleling the I-290 in Amherst from the south side of Main Street to the south 
side of Wehrle Drive (approximate length of 4,100 LF). The new transmission 
main is expected to run within an established easement in that area, but 
coordination with National Grid, the New York State Department of 
Transportation, Town of Amherst, and all other responsible agencies are included 
in the design.  The project will require a boring or directional drilling underneath 
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the I-290 highway. All valving, air releases, interconnections to existing 
transmission main, and chambers necessary to isolate flows shall be included in 
the design.  Project includes a hydraulic analysis to calculate pipe size, but a 
minimum 30-inch diameter pipe is expected.  Pipe materials to use, sizes, and 
interconnection details to existing Prestressed Concrete Cylinder Pipe (PCCP) 
will be necessary during the design.  Connection to the Wehrle Tank connection 
pipe and crossing of Wehrle Drive (by bore or horizontal directional drilling) is 
also included in the design. 

B. ENGINEERING SERVICES 
Consultant shall provide all engineering services necessary to design and install 
the improvements described in Section A, including, but not limited to, the 
following: 

1. Survey 
Upon authorization from the Authority, the Consultant shall 
complete the following services: 
a. Obtain field topographic survey data for the preparation of 

construction plans required for final design of the project.  
Survey data is to be according to NAD83 and NAVD88 
standards. 

2. Design 
Upon authorization from the Authority, the Consultant shall 
complete the following services: 
a. Prepare detailed design drawings, specifications and 

contract documents.  Tasks include, but are not limited to: 
1) Conferences with the Authority, agencies, etc., as 

necessary and as required. 
2) Report to the Authority bi-weekly on the progress 

of the work via email, with the following 
information: 
a) Work performed over the last two weeks. 
b) Work scheduled for the next two weeks. 
c) Schedule status/deliverable status.  Attach 

an updated project schedule (in Microsoft 
Project format) identifying all project 
milestones and current project status. 

d) Budget status/percent complete. 
e) Input needed from ECWA or others. 
f) Other issues/concerns. 
g) Scope changes. 

3) Review of available drawings and records furnished 
by the Authority. 

4) Preparation of base drawings in AutoCAD version 
2017 from the survey data obtained in the survey 
phase and the available records furnished by the 
Authority and other agencies. 



P:\CONT\P202000073\01 Prof Svc Cont\Agt\Agt Eng.docx  Rev.04/17/2019 
 Page 3 of 14 

5) Hydraulic analysis to determine the size of the 
proposed transmission watermain. 

6) Evaluate the use of temporary waterlines to 
facilitate the installation of the proposed waterlines 
in areas where extensive rock excavation is 
anticipated. 

7) Evaluate the use of trenchless technologies such as 
re-lining and pipe bursting. 

8) Preparation of engineering calculations to support 
the design of the improvements, including related 
civil, hydraulic, mechanical, electrical, structural, 
and architectural features of the project. 

9) Submission of the plans to various utility companies 
and agencies and all coordination, as required, to 
incorporate all existing utilities within the project 
limits. 

10) Coordination with all municipalities and agencies 
having jurisdiction within the project limits. 

11) Preparation of final plans, profiles, and job specific 
detail drawings that include editing of the 
Authority’s standard detail drawings where 
appropriate. 

12) Preparation of a “Project Manual”, including 
contract specifications that include editing of the 
Authority’s standard “front end” specifications and 
standard technical specifications where appropriate, 
preparation of additional technical specifications as 
required, and inclusion of necessary appendices 
providing supporting information. 

13) Obtaining New York State Wage Rates and 
inserting them into the specifications. 

14) Preparation of a quantity take-off and a construction 
cost estimate. 

15) Preparation of an engineering report and submission 
with contract specifications, drawings, application 
forms and fees to Erie County Health Department 
for approval. 

16) Solicit quotes and coordinate work for soils 
investigations.  Sub-consultant used to perform field 
work and generate geotechnical report will be 
compensated as a Special Service. 

17) Evaluate available pipe materials and recommend 
pipe type(s) to use based on site geometry and soil 
conditions. 

18) Provide submittals to the Authority at 30, 70, 95, 
and 100 percent completion. 
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19) Attendance at a final design meeting with the 
Authority. 

b. Prepare engineering data, where necessary, with regard to 
regulatory permit applications as required to obtain local, 
state, federal and public utility approval for the initiation 
and construction of the work. 

c. Furnish to the Authority five (5) sets of drawings, 
specifications and other contract documents, for final 
review by the Authority and other approving agencies.  
Supply electronic (.pdf) versions of drawings and Project 
Manual to the Authority. 

d. Prepare documentation for compliance with New York 
State SEQR (Type II actions) and SWPPP. 

e. Prepare a schedule for the project utilizing the Authority’s 
standard format.  The project schedule shall be updated as 
needed. 

3. General Services 
Upon authorization from the Authority, the Consultant shall 
complete the following services: 
a. Furnish twenty (20) sets of contract drawings, final 

specifications, and other documents required for bidding 
and construction purposes for each contract. 

b. Conduct a pre-bid meeting when appropriate. 
c. Prepare and distribute addenda. 
d. Provide assistance to the Authority in securing bids, 

tabulating bid results, analyzing bid results, and making 
recommendations on the award of each construction 
contract. 

e. Provide pre-construction meeting notice to all 
municipalities, utility companies, fire districts, and all other 
interested parties, conduct a pre-construction meeting and 
distribute minutes. 

f. Supply an approved contractor’s schedule for construction 
of the project. 

g. Provide detailed initial stakeout (once only), including 
bench marks, reference and axis lines along the routes of 
the construction or where necessary. 

h. Give consultation and advice to the Authority during 
construction. 

i. Prepare elementary sketches and supplementary sketches, if 
required, to resolve actual field conditions encountered. 

j. Interpret contract documents and resolve problems as to 
amount, quality, acceptability, and fitness. 

k. Review the contractor’s submittals of material and/or 
equipment for compliance with the Consultant’s design 
concept and take appropriate action such as but not limited 
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to: “approved”, “approved as corrected”, “revise and 
resubmit”; or “not approved”. 

l. Furnish general construction inspection as to quality and 
quantity of the contractor’s work as the construction 
progresses in order to recommend partial payment. 

m. Coordinate with all Authority’s customers within the 
project area regarding the construction work. 

n. Schedule and attend progress meetings. 
o. Report to the Authority bi-weekly on the progress of the 

work via email, with the following information: 
1) Summary of the work performed in the previous 

two-week period. 
2) Attach an updated project schedule (in Microsoft 

Project format) identifying all project milestones 
and current project status. 

3) Forecast of all upcoming work and project costs 
expected for the project.  Identify any contract items 
which may exceed bid quantities. 

4) Attach copies of final inspection reports (in .pdf 
format) for reports in the previous two-week period. 

p. Notify the Authority when a change in the work is 
proposed which will cause an adjustment in the contract 
cost.  Evaluate whether the proposed change is justified and 
reasonable, and if necessary prepare change orders, field 
directives, and make recommendations for approval.  
Discuss changes in the plans or procedures authorized by 
the Consultant with the Authority prior to implementation.  
Obtain approval for all change orders from the Board of 
Commissioners prior to implementation. 

q. When new waterlines are placed into service, notify the 
appropriate fire districts in writing, identifying addresses of 
new hydrants placed into service and existing hydrants 
soon to be removed from service.  A copy of this letter 
shall also be sent to the Authority. 

r. Check line and grade for preparation of record drawings. 
s. Make a final inspection, furnish a report on project 

completion, and make recommendations for final payments 
to contractors and for the release of retained amounts, if 
any. 
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4. Resident Inspection 
Upon authorization from the Authority, the Consultant shall 
complete the following services: 
a. Provide technical inspection of construction by a full-time 

resident engineer and/or inspectors as required, who will: 
1) Inspect all work to determine the progress, quality, 

quantity and conformance of the work in 
accordance with contract documents. 

2) Notify customers prior to start of construction. 
3) Prepare daily inspector reports. 
4) Review, verify and approve requests for monthly 

and final payments to contractors, based on 
quantities of work put in place. 

5) Provide bi-weekly updates via email summarizing 
the Resident Inspection costs and projecting future 
Resident Inspection costs for the duration of the 
project. 

5. Record Drawings 
Upon authorization from the Authority, the Consultant shall 
complete the following services: 
a. Provide record drawings, including the basemapping, (on 

AutoCAD Version 2017) of all completed work according 
to the latest ECWA As-Built Standards.  Update the 
existing ECWA valve and hydrant details to reflect the 
completed work.  Furnish one set of mylar transparencies 
and all AutoCAD files on CD of these drawings to the 
Authority. 

b. Provide horizontal and vertical coordinates using survey 
grade Real Time Kinematic (RTK) GPS with horizontal 
centimeter level accuracy and best possible vertical 
precision given the environmental conditions during 
collection for all mainline valves, hydrants, hydrant valves, 
permanent blow-offs, and meter pits.  Coordinates shall be 
presented as points within an ESRI geodatabase feature 
class, or provided in Microsoft Excel, Microsoft Access, or 
.dbf format.  At a minimum, the coordinate file shall 
contain a Northing, Easting, Elevation, horizontal 
precision, vertical precision, and Description for each 
feature. 

c. Provide copies of all photographs (digital and print) taken 
during the course of the design and construction work. 

d. Record Drawings and coordinates to be based on the NY 
State Plane Coordinate System – West Zone.  Data is to be 
according to NAD83 and NAVD88 datums.  Coordinates 
shall be provided in Microsoft Excel, Microsoft Access, or 
.dbf format.  At a minimum, the coordinate file shall 
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contain a Northing, Easting, Elevation, and Description for 
each feature. 

e. Submit two stamped/signed full size sets, AutoCAD files, 
.pdf version of the drawings and Project Manual (with 
addenda) and GPS coordinates no later than one month 
after final payment of the Construction Contract is 
recommended for approval and in accordance with 
Authority Standards. 
 

C. SPECIAL SERVICES 
The Authority may require the Consultant to provide or arrange for and assist in 
obtaining one or more of the following special services in carrying out the project.  
Because it is not possible to determine in advance the need for or the cost of such 
services, these are included as separate elements of cost which shall be separately 
negotiated.  These services include: 

1. Soils Investigations - including test borings, pavement cores, and 
the related analysis. 

2. Detailed mill, shop and/or laboratory inspection of materials and 
equipment. 

3. Land surveys, maps, plates, descriptions and title investigations 
which may be required to acquire lands, easements, and rights-of-
way for the proposed facilities. 

4. Additional copies of reports, contract drawings and documents. 
5. Extra travel and subsistence for the Consultant and his staff beyond 

that normally required under ordinary circumstances, when 
authorized by the Authority. 

6. Assistance to the Authority serving as an expert witness in 
litigation arising from project development or construction. 

7. New York State SEQR (Type I and Unlisted Actions). 
8. Air, water, and/or soil sampling, testing, and/or analysis. 
9. Operation and maintenance manuals. 
10. Start-up services. 
11. Hazardous material testing and assessment. 
12. Development of Maintenance and Protection of Traffic (MP&T) 

plans not included in the original scope of work. 
13. Assistance with NYSDOT and ECDPW permitting. 
14. Steady State and/or Extended Period Simulation hydraulic 

modeling and calibration. 
15. Wetlands investigations, delineation, and mitigation. 
16. Stormwater Pollution Prevention Plans (SWPPP) development and 

inspections. 
17. Transient analysis and mitigation recommendations. 
18. Corrosion control analysis and recommendations. 
19. Assistance with grant research, compilation of grant applications, 

and reporting/documentation after award. 
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3. PAYMENT FOR SERVICES: 
A. The Consultant agrees to accept a lump sum payment for all services to be 
provided herein except for Resident Inspection which shall be paid on a cost plus 
fixed fee basis per the schedule included in paragraph 3.D.  The methods of 
payment are as follows: 

1. Survey 
For services described under Section 2B1, Survey, the Authority 
shall pay Consultant a lump sum which will include all expense, 
labor and cost associated with this task.  Payment will be made 
monthly based on the percentage of completion up to 100% of the 
total lump sum amount. 

2. Design 
For services described under Section 2B2, Design, the Authority 
shall pay Consultant a lump sum which will include all expense, 
labor, and cost associated with this task.  Payment will be made 
monthly based on the percentage of completion up to 70% of the 
total lump sum amount.  After submission by the Consultant to the 
Authority of a draft set of contract documents, payment will be 
made monthly based on the percentage of completion up to 90% of 
the total lump sum amount.  The balance will be paid when the 
final contract documents are submitted to the Authority. 

3. General Services 
For services described under Section 2B3, General Services, the 
Authority shall pay Consultant a lump sum which will include all 
expense, labor and cost associated with this task.  Payment will be 
made monthly based on the percentage of completion up to 100% 
of the total lump sum amount. 

4. Resident Inspection 
For services described under Section 2B4, Resident Inspection, the 
Authority shall pay Consultant the payable hourly rates listed 
under 3D2 and direct non-salary expenses.  Overtime premium will 
be paid at 50% of the Resident Inspectors’ direct hourly rate in 
addition to the payable hourly rate listed under 3D2.  Payment for 
Resident Inspection and expenses will be made monthly.   

5. Record Drawings 
For services described under Section 2B5, Record Drawings, the 
Authority shall pay Consultant a lump sum which will include all 
expense, labor and cost associated with this task.  Payment will be 
made monthly based on the percentage of completion up to 70% of 
the total lump sum amount.  After submission by the Consultant to 
the Authority of draft record drawings, payment will be made 
monthly based on the percentage of completion up to 90% of the 
total lump sum amount.  The balance will be paid when the final 
record drawings are submitted to the Authority. 
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B. SPECIAL SERVICES 
For services described under Section 2C, Special Services, the Authority shall pay 
Consultant an amount to be negotiated at the time such service is required. Costs 
for such special services shall not exceed $50,000.00. 
 
C. AUDIT 
The Authority reserves the right to audit the Consultant’s records to verify bills 
submitted and representations made.  For this purpose, the Consultant agrees to 
make company records available for inspection upon written notice by the 
Authority.  The Authority shall have two years from the date of the Consultant’s 
final bill to complete its audit.  If the audit establishes an overcharge, Consultant 
agrees to refund the excess. 
 
D. ENGINEERING COST SCHEDULE 

1. Engineering Costs:   
 Survey $15,320.00  
 Design $63,800.00  
 General Services $44,480.00  
 Record Drawings $10,800.00  
 TOTAL ENGINEERING COST $134,400.00  
2. Resident Inspection Hourly Rates   

  
Payable 

Hourly Rate 

Employee 
Direct Hourly 

Rate 
 Project Engineer/Inspector $98.00 $40.00 
 Construction Engineer/NICET IV $150.00 $52.00 
    

 

The dollar amount for Estimated Resident inspection is 
based on the assumption of 1,500 hours of Project 
Engineer/Inspector Payable Hourly Rate and 120 hours 
of Construction Engineer/NICET IV Payable Hourly 
Rate during the duration of the project.  Payment will 
be made for actual hours worked during the duration of 
construction.  Actual hours will vary based on 
production rates of the Contractor during construction, 
unforeseen circumstances that develop during 
construction, and weather conditions.  

 Estimated Resident Inspection $165,000.00 
 TOTAL NOT TO EXCEED: $190,000.00 
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3. Other Costs:  
 Mileage IRS rate 

 

Subcontractor Expenses 
 

Cost plus 5% maximum, within the 
limits set forth in ¶3B (Special 
Services) 

 All Other Direct Non-Salary Costs At Cost  

 
Direct Non-Salary Costs shall not 
exceed $5,000.00 

4. SUBCONTRACT AND ASSIGNMENT: The Consultant may not subcontract 
or delegate any of the work, services, and/or other obligations of the Consultant 
without the express written consent of the Authority.  The Authority and the 
Consultant bind themselves and their successors, administrators and assigns to the 
terms of this Agreement.  The Consultant shall not assign, sublet or transfer its 
interest in the Agreement without the written consent of the Authority. 

5. AMENDMENTS: No modification or variation from the terms of this Agreement 
shall be effective unless it is in writing and authorized by a resolution of the 
Board of Commissioners of the Authority and signed by all parties. 

6. RIGHT TO TERMINATE: The Authority reserves the right to terminate the 
Consultant’s services at any time, without cause, based on seven (7) days’ written 
notice.  Consultant shall not be entitled to lost profit and shall perform only such 
services, after notification of termination, as the Authority directs. 

7. INDEMNIFICATION:  To the fullest extent permitted by law, the Consultant 
agrees to indemnify and hold the Authority harmless from all third party claims, 
liabilities, damages and costs (including all reasonable attorney’s fees, and cost of 
defense) to which the Authority, its officers, directors and employees may be 
subject to, arising out of the death or bodily injury to any person or the destruction 
or damage to any property to the extent caused by the negligent acts, errors or 
omissions, or willful misconduct of the Consultant’s performance of professional 
services provided under this Agreement and those of its subcontractors or anyone 
for whom the Consultant is legally liable. 

To the fullest extent permitted by law, the Authority agrees to indemnify and hold 
the Consultant harmless from all third party claims, liabilities, damages and costs 
(including all reasonable attorney’s fees and cost of defense) to the extent caused 
by the negligent acts, errors or omissions of the Authority, its contractors, 
consultants or anyone for whom the Authority is legally liable. 

8. CONFIDENTIAL INFORMATION: In order to assist the Consultant in the 
performance of this Agreement, the Authority may provide the Consultant with 
confidential information including, but not limited to information relative to the 
services to be performed.  All information received by the Consultant in any 
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fashion and under any conditions resulting from the rendering of the services in 
consideration of this agreement, are considered confidential.  The Consultant shall 
hold in confidence and not disclose to any person or any entity, any information 
regarding information learned during the performing of services including but not 
limited to information relative to the services to be performed. 

The Consultant shall use at least the same degree of care to protect and prevent 
unauthorized disclosure of any confidential information as it would use to protect 
and prevent unauthorized disclosure of its own proprietary information.  The 
Consultant shall use confidential information only in the performance of this 
Agreement.  No other use of the confidential information whether for the 
consultant’s benefit or for the benefit of others shall be permitted. 

In no event is the Consultant authorized to disclose confidential information 
without the prior written approval of the Authority.  Consultant may provide such 
information to its subconsultants for the purpose of performing the services; or 
disclose such information, with notice to the Authority, if such information is 
required to be disclosed by law or court order.  The terms of this paragraph shall 
be binding during and subsequent to the termination of this agreement. 

9. INSURANCE: The Consultant shall secure and maintain such insurance as will 
protect itself from claims under the Workers’ Compensation Act; claims for 
damages because of bodily injury, including personal injury, sickness or disease, 
or death of any of its employees or of any person other than its employees; and 
from claims for damages because of injury to or destruction of property including 
loss of use resulting therefrom in the amounts indicated on Exhibit A.  The 
Consultant shall provide and maintain insurance that will provide coverage for 
claims arising out of the negligent performance of its services.  The Consultant 
shall provide Certificates of Insurance certifying the coverage required by this 
provision. 

10. COPYRIGHTS, TRADEMARKS, AND LICENSING: All materials produced 
under this Agreement, whether produced by the Consultant alone or with others, 
and whether or not produced during regular working hours, shall be considered 
work made for hire and the property of the Authority.  The Consultant shall, 
during and subsequent to the terms of this Agreement, assign to the Authority, 
without further consideration, all right, title and interest in all material produced 
under this Agreement.  All material produced under this Agreement shall be and 
remain the property of the Authority whether or not registered. 

In performing work under this agreement, the Consultant may be granted access 
to the Authority’s GIS data, documents, and other information.  The Consultant 
understands and agrees that the use of such data, documentation and information 
shall be treated as confidential information and the Consultant shall abide by the 
terms and conditions of any confidentiality and copyright leasing agreements 
(attached as Exhibit B). 
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11. NEW YORK LAW AND JURISDICTION: Notwithstanding any other 
provision of this Agreement, any dispute concerning any question of fact or law 
arising under this Agreement which is not disposed of by agreement between the 
Consultant and the Authority shall be governed, interpreted and decided by a 
Court of competent jurisdiction of the State of New York in accordance with the 
laws of the State of New York. 

12. CONFLICTS OF INTEREST: The Consultant represents that it has advised the 
Authority in writing prior to the date of signing this Agreement of any 
relationships with third parties, including competitors of the Authority, which 
would present a conflict of interest with the rendering of the services, or which 
would prevent the Consultant from carrying out the terms of this Agreement or 
which would present a significant opportunity for the disclosure of confidential 
information.  The Consultant will advise the Authority of any such relationships 
that arise during the term of this Agreement.  The Authority shall then have the 
option to terminate the Agreement without further liability of the Consultant, 
except to pay for services actually rendered. 

13. ADDITIONAL CONDITIONS: The Consultant and the Authority acknowledge 
that there may be additional conditions, terms and provisions which shall apply 
specifically to the services to be performed.  The parties agree to negotiate in 
good faith to agree upon such additional terms. 

14. ENTIRE AGREEMENT: This Agreement constitutes the entire understanding 
of the parties and no representations or agreements, oral or written, made prior to 
its execution shall vary or modify the terms herein.  This Agreement supersedes 
all prior contemporaneous communications, representations, or agreements, 
whether oral or written with respect to the subject matter hereof and has been 
induced by no representations, statements or agreements other than those herein 
expressed.  No agreement hereafter made between the parties shall be binding on 
either party unless reduced to writing and signed by an authorized officer of the 
party sought to be bound thereby. 

15. INDEPENDENT STATUS: Nothing contained in the Agreement shall be 
construed to render either the Authority or the Consultant a partner, employee or 
agent of the other, nor shall either party have authority to bind the other in any 
manner, other than as set forth in this Agreement, it being intended that the 
Consultant shall remain an independent contractor responsible for its own actions.  
The Consultant is retained by the Authority only for the purpose and to the extent 
set forth in this Agreement. 

The Consultant is free to choose the aggregate number of hours worked and 
substantially all of the scheduling of such hours as it shall see fit at its discretion 
within the limitations set forth hereinbefore in Paragraph 2. 

Neither the Consultant nor its employees shall be considered under the provisions 
of this Agreement or otherwise as having an employee, servant or agency status or 
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as being entitled to participate in any plans, arrangements or distributions of the 
Authority. 

In providing the services under this Agreement, the Consultant represents and 
warrants that it has complied with all applicable federal, state and local laws 
particularly with respect to licenses, withholdings, reporting and payment of 
taxes.  The Consultant agrees to furnish copies of documentation to the Authority 
evidencing its compliance with such laws.  The Consultant further represents and 
warrants that any income accruing to the Consultant and its employees from the 
Agreement shall be reported as such to the appropriate taxation authorities. 

16.  COMPLIANCE:  The Consultant agrees that the Agreement herein shall be in 
compliance with and governed by the provisions of Section 2875, 2876 and 2878 
of the Public Authorities Law of the State of New York. 

 The Consultant further affirms under the penalties of perjury that there was no 
collusion in the proposal submitted herein to ECWA which forms the basis of the 
within Agreement. 

 The Consultant agrees that the Agreement herein shall be in compliance with the 
provisions of Section139-L of the State Finance Law (attached as Exhibit C). 

17. GRATUITIES: The Consultant prohibits its employees from using their 
positions for personal financial gain, or from accepting any personal advantage 
from anyone under circumstance which might reasonably be interpreted as an 
attempt to influence the recipients in the conduct of their official duties.  The 
Consultant or its employees shall not, under circumstances which might be 
reasonably interpreted as an attempt to influence the recipients in the conduct of 
their duties, extend any gratuity or special favor to employees of the Authority. 

18. NOTICE: Any notices required by this Agreement or otherwise shall be 
delivered by United States Postal mail or personal delivery upon the addresses 
hereinbefore stated.  Any change in such addresses shall be required to be in 
writing to the other party and acknowledged as such. 

19. SEVERABILITY: If any provision of this agreement shall be held invalid or 
unenforceable, in whole or in part, such provision shall be modified to the 
minimum extent necessary to make it valid and enforceable, and the validity and 
enforceability of all other provisions of this agreement shall not be affected 
thereafter. 

20. TERMINATION: The Authority reserves the right to terminate this contract in 
the event it is found that the Certification filed by the Consultant in accordance 
with New York State Finance Law §139-k was intentionally false or intentionally 
incomplete.  Upon such finding, the Authority may exercise its termination right 
by providing written notification to the Consultant in accordance with the written 
notification terms of this contract. 
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 ERIE COUNTY WATER AUTHORITY 

 By: __________________________________ 
  Jerome D. Schad, Chairman 

 CHA CONSULTING, INC. 

 By: __________________________________ 
   Wesley S. Ecker, Senior Vice President 

STATE OF NEW YORK ) 
COUNTY OF ERIE ) ss: 

On the ______ day of ________________, in the year 20___, before me personally came 
Jerome D. Schad, to me known, who, being by me duly sworn, did depose and say that he resides 
in Amherst, New York, that he is the Chairman of the Corporation described in the above 
instrument; and that he signed his name thereto by order of the Board of Directors of said 
Corporation. 

______________________________ 
Notary Public 

STATE OF NEW YORK ) 
COUNTY OF ERIE ) ss: 

On the  ______ day of ______________, in the year 20___, before me personally came 
Wesley S. Ecker, to me known, who, being by me duly sworn, did depose and say that he resides 
in _______________________________, New York, that he is the Senior Vice President of the 
Corporation described in the above instrument; and that he signed his name thereto by order of 
the Board of Directors of said Corporation. 

______________________________ 
Notary Public 




