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ERIE COUNTY WATER AUTHORITY 
INTEROFFICE MEMORANDUM 

January 11, 2022 
 
 
 

To: Terrence D. McCracken, Secretary to the Authority 
 
From: Mark D. Jarmuz, Distribution Engineer 
 
Subject: Area No. 1 Restoration 
 April 1, 2022 through March 31, 2024 
 ECWA Project No. 202200011 
  

The current Area No. 1 Restoration Contract expires on March 31, 2022.  The work includes 
asphalt, concrete, sealant, lawn, and other restoration resulting from maintenance or repair work 
on property not owned by the Authority but raising out of excavation performed by the Authority 
or by its contractors.  The work for Area No. 1 includes the following areas franchised by the 
Authority and those that the Authority operates under a lease-managed contract: 

• Town of Alden, 
• Town of Amherst, 
• Town of Clarence, 
• Town of Lancaster, 
• Town of Marilla, 
• Town of Newstead, 
• City of Tonawanda, 
• Village of Depew, 
• Village of Lancaster, 
• Village of Williamsville, 
• Portions of the Towns of Elma, Pembroke, and Tonawanda and City of Buffalo. 

The following documents are attached: 
• Blue Authorization Form - this form provides the project name and project number, the 

action that is being requested of the Board, and it provides a list of approvals that are 
required prior to being acted on by the Board. 

• One (1) set of Contract Documents. 

Budget Information: 
Unit: 2535 Restoration 
O&M Budget Item No. 18 Payments to Contractors - Restore 

The Project Manual needs to be reviewed by the Risk Manager and the Legal Department before 
the Board can provide the Authorization to Advertise. 

 



ERIE COUNTY WATER AUTHORITY 
AUTHORIZATION FORM 

For Approval/Execution of Documents 
(check which apply) 

Item Description: 
Agreement Professional Service Contract  Amendment Change Order 
BCD NYSDOT Agreement X Contract Documents Addendum 
Recommendation for Award of Contract Recommendation to Reject Bids 
Request for Proposals 
Other  

Action Requested: 
Board Authorization to Execute X Legal Approval 

 Board Authorization to Award Execution by the Chairman 
 X Board Authorization to Advertise for Bids Execution by the Secretary to the Authority 

Board Authorization to Solicit Request for Proposals 
Other  

Approvals Needed: 
 APPROVED AS TO CONTENT: 
 X Sr. Distribution Engineer Date:  
 X Chief Operating Officer Date: 
 X Executive Engineer Date: 
 X Director of Administration Date: 
 X Risk Manager Date: 
 X Chief Financial Officer Date:  
 X Legal Date: 

APPROVED FOR BOARD RESOLUTION: 
 X Secretary to the Authority Date: 

Remarks: Unit price contract 

 Resolution Date: Item No: 

Contract:  Project No.: 202200011 
Project Description: Area No. 1 Restoration April 1, 2022 through March 31, 2024 

1/11/2022

1/11/2022

1/11/2022

1/12/2022

01/12/2022

1/12/22

lcl
Lavonya Sig

lcl
Typewritten Text
01/11/2022

LFK
Typewritten Text
01/12/2021



  

 Set No: ________ 
Project Manual 
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ERIE COUNTY WATER AUTHORITY 

3030 UNION ROAD 

CHEEKTOWAGA, NEW YORK 14227 

AREA NO. 1 RESTORATION 

APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT NO202200011 

NOTICE TO BIDDERS 

The Erie County Water Authority will receive separate, sealed bids for the furnishing of all labor, 

plant, tools, equipment and specified materials or services Area No. 1 Restoration, April 1, 2022 

through March 31, 2024.  The Work consists of asphalt, lawn, and concrete restoration resulting 

from emergency maintenance repair work arising out of excavation and other work performed by 

the Erie County Water Authority 

Bids must be received by the Erie County Water Authority no later than (Time) a.m. EST, on 

Tuesday, (Date) at the Service Center Front Desk, Erie County Water Authority, 3030 Union 

Road, Cheektowaga, New York 14227.  

All bid openings are recorded and posted on the ECWA website, along with the bids results. 

When permitted, members of the public may be present to observe the bid opening. All attendees 

must bring a government-issued photo identification (driver’s license preferred) and check-in with 

the ECWA receptionist before being allowed entry to the bid opening. 

Whenever the Erie County Water Authority is operating under a Declaration of Emergency due to 

a pandemic or other general state of emergencies, members of the public may be precluded from 

being present at such bid opening.   

ANYONE ENTERING THE SERVICE CENTER OR OTHER AUTHORITY FACILITIES 

IS SUBJECT TO SUCH RESTRICTIONS OR LIMITATIONS IN PLACE AT THE TIME 

OF ENTRY. 

All bids being mailed (including FedEx, UPS, Priority Mail, etc.) or delivered shall be directed to 

the “SERVICE CENTER FRONT DESK” at the address listed above in a sealed envelope and be 

clearly marked on the outside of the mailing or hand-delivered envelope “BID ENCLOSED-

ECWA AREA NO. 1 RESTORATION, APRIL 1, 2022 THROUGH MARCH 31, 2024”. 

Beginning at 9:00 a.m., on (Day of week, Date), Project Manuals and accompanying drawings, if 

applicable, may be obtained by writing the Service Center Front Desk at the above address or 

calling 716-684-1510, between the hours of 9:00 a.m. and 4:00 p.m.  Contract Documents will be 

mailed to prospective bidders wishing to obtain a set upon receipt of prospective bidder’s charge 

number for UPS or FedEx.  The mailing date will be considered the bidder’s date of receipt.  Partial 

sets of documents will not be available. 

A pre-bid meeting will be held at (Time), EST, on (Day of week, Date), at (Location).  Attendance 

at the pre-bid meeting is recommended but is not mandatory. 

https://www.ecwa.org/doing-business/bid-opportunities/type:closed/
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Due to the Declaration of Emergency currently in effect, a pre-bid informational meeting to discuss 

the project will be held via teleconference call with online video conference.  Prospective Bidders 

who wish to access the pre-bid meeting teleconference may request the required login information 

by emailing the designated contact person listed below, email subject “ECWA AREA NO. 1 

RESTORATION, APRIL 1, 2022 THROUGH MARCH 31, 2024, Pre-Bid Meeting, 

Teleconference Call Request”.  All requests for login information shall be before 12:00 p.m., EST, 

on (Day of week, Date).  All prospective bidders are strongly encouraged to partake in the pre-bid 

meeting teleconference call. 

Each bid shall be accompanied by a certified check or bid bond in the amount of five percent (5%) 

of the amount of the bid. 

In accordance with State Finance Law §§139-j and 139-k, all questions about meaning or intent of 

the bidding documents shall be submitted to the designated contact person in writing.  The 

designated contact is Mark D. Jarmuz, Distribution Engineer, Erie County Water Authority, 3030 

Union Road, Cheektowaga, New York 14227, telephone: 716-685-8266, email: 

mjarmuz@ecwa.org. 

The Erie County Water Authority reserves the right to reject any and all bids or to accept any bid 

deemed to be for the best interest of the Water Authority even though the proposal chosen may 

result in the award of the contract to a bidder whose bid is not mathematically lowest. 

ERIE COUNTY WATER AUTHORITY 

TERRENCE D. McCRACKEN 

Secretary to the Authority 
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

AREA NO. 1 RESTORATION  

APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT NO: 202200011 

SECTION 00200 

INSTRUCTIONS TO BIDDERS 

TABLE OF ARTICLES 

1. Defined Terms 

2. Bids Received 

3. Location and Scope of Work 

4. Copies of Bidding Documents 

5. Qualifications of Bidders 

6. Examination of Bidding Documents, other Related Data and Site 

7. Pre-Bid Conference 

8. Site and Other Areas 

9. Interpretations and Addenda 

  10. Bid Security 

  11. Contract Times 

  12. Liquidated and Special Damages 

  13. Substitute and “Or Equal” Items 

  14. Subcontractors, Suppliers, and Others 

  15. Preparation of Bid 

  16. Basis of Bids; Comparison of Bids 

  17. Submittal of Bid 

  18. Modification or Withdrawal of Bid 

  19. Opening of Bids 

  20. Disqualification of Bidders 

  21. Bids to Remain Subject to Acceptance 

  22. Award of Contract 

  23. Contract Securities 

  24. Contractor’s Insurance 

  25. Signing of Agreement 

  26. Notice to Proceed 

  27. Partnering - Not Used 

28. Sales and Use Taxes 

  29. Additional Requirements 
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ARTICLE 1 - DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders will have the meanings indicated in the 

General Conditions and Supplementary Conditions.  Additional terms used in these 

Instructions to Bidders have the meanings indicated below which are applicable to both 

the singular and plural thereof. 

1.02 Additional terms used in these Instructions to Bidders have the meanings indicated below 

which are applicable to both the singular and plural thereof. 

A. Bidder:  The individual or entity who submits a Bid directly to OWNER. 

B. Issuing Office:  The office from which the Bidding Documents are to be issued and 

where the bidding procedures are to be administered. 

C. Successful Bidder:  The Bidder submitting a responsive Bid to whom OWNER (on 

the basis of OWNER’S evaluation as hereinafter provided) makes an award.  Also 

known as CONTRACTOR. 

D. ENGINEER: As defined in the Agreement, Section 00500, under Article 2. 

ARTICLE 2 - BIDS RECEIVED 

2.01 Refer to Notice to Bidders for information on receipt of Bids. 

ARTICLE 3 - LOCATION AND SCOPE OF WORK 

3.01 Refer to Section 01100 of the General Requirements for the location and scope of the 

Work. 

ARTICLE 4 - COPIES OF BIDDING DOCUMENTS 

4.01 Refer to Notice to Bidders for information on examination and procurement of Bidding 

Documents. 

4.02 The Issuing Office is the Service Center Front Desk, Erie County Water Authority, 

3030 Union Road, Cheektowaga, New York 14227. 

4.03 Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER, 

nor ENGINEER assumes any responsibility for errors or misinterpretations resulting 

from the use of incomplete sets of Bidding Documents. 
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4.04 OWNER and ENGINEER in making copies of Bidding Documents available on the 

above terms do so only for the purpose of obtaining Bids for the Work and do not confer 

a license or grant permission for any other use. 

ARTICLE 5 - QUALIFICATIONS OF BIDDERS 

5.01 Bidders shall be experienced in the kind of Work to be performed, shall have the 

necessary equipment therefore, and shall possess sufficient capital to properly execute 

the Work within the time allowed.  Bids received from Bidders who have previously 

failed to complete work within the time required, or who have previously performed 

similar work in an unsatisfactory manner, may be rejected.  A Bid may be rejected if 

Bidder cannot show that Bidder has the necessary ability, plant and equipment to 

commence the Work at the time prescribed and thereafter to prosecute and complete the 

Work at the rate or within the time specified.  A Bid may be rejected if Bidder is already 

obligated for the performance of other work which would delay the commencement, 

prosecution or completion of the Work. 

5.02 To demonstrate qualifications to perform the Work, Bidder shall complete and submit 

with its Bid the Bidder Qualifications Statement which is bound in the Project Manual.  

Bidders may be asked to furnish additional data to demonstrate their qualifications. 

5.03 Bidders shall be qualified to do business in the state where the Project is located or 

covenant to obtain such qualification prior to signing the Agreement. 

ARTICLE 6 - EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, 

 AND SITE 

6.01 Subsurface and Physical Conditions 

A. The Supplementary Conditions identify: 

1. Those reports of explorations and tests of subsurface conditions at or 

contiguous to the Site which have been utilized by ENGINEER in preparation 

of the Bidding Documents. 

2. Those drawings of physical conditions in or relating to existing surface and 

subsurface structures (except underground facilities) which are at or 

contiguous to the Site that have been utilized by ENGINEER in preparation of 

the Bidding Documents.  

B. Copies of the reports and drawings referenced in the Supplementary Conditions will 

be made available by ENGINEER to any Bidder on request.  Those reports and 

drawings are not part of the Contract Documents, but the “technical data” contained 

therein upon which Bidder is entitled to rely as provided in paragraph 4.02 of the 
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General Conditions has been identified and established in paragraph SC-4.02 of the 

Supplementary Conditions.  Bidder is responsible for any interpretation or 

conclusion drawn from any “technical data” or any other data, interpretations, 

opinions or information contained in such reports or shown or indicated in such 

drawings. 

6.02 Underground Facilities - Physical Conditions 

A. Information and data shown or indicated in the Bidding Documents with respect to 

existing Underground Facilities at or contiguous to the Site is based upon 

information and data furnished to OWNER and ENGINEER by owners of such 

Underground Facilities, including OWNER, or others. 

6.03 Hazardous Environmental Condition 

A. OWNER has no actual knowledge of a hazardous environmental condition at the 

Site. 

6.04 Provisions concerning responsibilities for the adequacy of data, if any, furnished to 

prospective Bidders with respect to subsurface conditions, other physical conditions and 

Underground Facilities, and possible changes in the Bidding Documents due to differing 

or unforeseen conditions appear in paragraphs 4.02, 4.03 and 4.04 of the General 

Conditions.  Provisions concerning responsibilities for the adequacy of data furnished to 

prospective Bidders with respect to a Hazardous Environmental Condition at the Site, if 

any, and possible changes in the Bidding Documents due to any Hazardous 

Environmental Condition uncovered or revealed at the Site which was not shown or 

indicated in the Drawings or Specifications or identified in the Contract Documents to be 

within the Scope of Work appear in paragraph 4.06 of the General Conditions. 

6.05 On request, OWNER will provide Bidder access to the Site to conduct such 

examinations, investigations, explorations, tests and studies as each Bidder deems 

necessary for submission of a Bid.  Bidder shall fill all holes and clean up and restore the 

Site to its former conditions upon completion of such explorations, investigations, tests 

and studies. 

6.06 On request, OWNER will conduct a Site visit during OWNER’S normal business hours. 

6.07 Reference is made to the Supplementary Conditions for identification of the general 

nature of other work that is to be performed at the Site by OWNER or others (such as 

utilities and other prime contractors) that relates to the Work for which a Bid is to be 

submitted.  On request, and if available, OWNER will provide to Bidder, for 

examination, access to or copies of the contract documents for such other work. 
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6.08 It is the responsibility of Bidder, before submitting a Bid to: 

A. Examine and carefully study the Bidding Documents, including any Addenda and 

the other related data identified in the Bidding Documents; 

B. Visit the Site and become familiar with and satisfy Bidder as to the general, local 

and Site conditions that may affect cost, progress and performance of the Work; 

C. Become familiar with and satisfy Bidder as to all federal, state and local Laws and 

Regulations that may affect cost, progress and performance of the Work; 

D. Carefully study all reports of explorations and tests of subsurface conditions at or 

contiguous to the Site and all drawings of physical conditions in or relating to 

existing surface or subsurface structures at or contiguous to the Site (except 

Underground Facilities) which have been identified in the Supplementary 

Conditions as provided in paragraph 4.02 of the General Conditions, and to 

carefully study all reports and drawings of a Hazardous Environmental Condition 

identified at the Site, if any, which have been identified in the Supplementary 

Conditions as provided in paragraph 4.06 of the General Conditions; 

E. Obtain and carefully study (or assume responsibility for having done so) all 

examinations, investigations, explorations, tests, studies, and data concerning 

conditions (surface, subsurface and Underground Facilities) at or contiguous to the 

Site which may affect cost, progress or performance of the Work or which relate to 

any aspect of the means, methods, techniques, sequences and procedures of 

construction to be employed by Bidder, including any specific means, methods, 

techniques, sequences and procedures of construction expressly required by the 

Bidding Documents,  and safety precautions and programs incident thereto; 

F. Agree at the time of submitting its Bid that no further examinations, investigations, 

explorations, tests, studies, or data are necessary for the determination of its Bid for 

the performance of the Work at the price bid and within the times and in accordance 

with the other terms and conditions of the Bidding Documents; 

G. Become aware of the general nature of work (if any) to be performed by OWNER 

and others at the Site that relates to the Work as indicated in the Bidding 

Documents; 

H. Correlate the information known to Bidder, information and observations obtained 

from visits to the Site, reports and drawings identified in the Bidding Documents, 

and all additional examinations, investigations, explorations, tests, studies and data 

with the Bidding Documents;  
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I. Promptly give ENGINEER written notice of all conflicts, errors, ambiguities or 

discrepancies that Bidder discovers in the Bidding Documents and confirm that the 

written resolution thereof by ENGINEER is acceptable to Bidder; and 

J. Determine that the Bidding Documents are generally sufficient to indicate and 

convey understanding of all terms and conditions for the performance of the Work. 

6.09 The submission of a Bid will constitute an incontrovertible representation by Bidder that 

Bidder has complied with every requirement of this Article 6, that without exception the 

Bid is premised upon performing the Work required by the Bidding Documents and 

applying any specific means, methods, techniques, sequences or procedures of 

construction that may be shown or indicated or expressly required by the Bidding 

Documents, that Bidder has given ENGINEER written notice of all conflicts, errors, 

ambiguities and discrepancies that Bidder has discovered in the Bidding Documents and 

the written resolutions thereof by ENGINEER are acceptable to Bidder, and that the 

Bidding Documents are generally sufficient to indicate and convey understanding of all 

terms and conditions for performing the Work. 

ARTICLE 7 - PRE-BID CONFERENCE 

7.01 A pre-bid conference will be held if so indicated in the Notice to Bidders, and will be as 

follows.  Representatives of the OWNER and ENGINEER will be present to discuss the 

Project.  Bidders are encouraged to attend and participate at the conference.  ENGINEER 

will transmit to all prospective Bidders of record such Addenda as ENGINEER considers 

necessary in response to questions raised at the conference.  Oral statements may not be 

relied upon and will not be binding or legally effective. 

ARTICLE 8 - SITE AND OTHER AREAS 

8.01 The Site is identified in the Bidding Documents.  All additional lands and access thereto 

required for temporary construction facilities, construction equipment, or storage of 

materials and equipment, to be incorporated into the Work are to be obtained and paid for 

by CONTRACTOR.  Easements for permanent structures or permanent changes in 

existing facilities are to be obtained and paid for by OWNER unless otherwise provided 

in the Bidding Documents.  

ARTICLE 9 - INTERPRETATIONS AND ADDENDA 

9.01 All questions about the meaning or intent of the Bidding Documents shall be submitted 

to ENGINEER in writing.  In order to receive consideration, questions must be received 

by ENGINEER at least ten (10) days prior to the date for the opening of Bids.  

Interpretations, clarifications, and/or supplemental instructions considered necessary by 
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ENGINEER in response to such questions will be issued by Addenda to all parties 

recorded by ENGINEER as having received the Bidding Documents.  Such Addenda will 

be issued: (1) by mail, either Registered or Certified, with return receipt requested, (2) by 

email, or (3) through an online bid distribution platform.  Such Addenda will be issued 

for receipt not later than three (3) days prior to the date for the opening of Bids.  Failure 

of any Bidder to receive such Addendum or interpretation shall not relieve any bidder 

from any obligation under his bid submitted.  All Addenda so issued shall become part of 

the Contract Documents. All Addenda must be submitted with the bid proposal and be 

properly signed by the Bidder as part of the Bid Documents. Only questions answered by 

Addenda will be binding.  The OWNER will not be responsible for any other 

explanations or interpretation of such documents which anyone presumes to make on 

behalf of the OWNER before expiration of the time set for the receipt of Bids.  No 

interpretation of the meaning of the plans, specifications or other Contract Documents 

will be made to any bidder orally.  Oral and other interpretations or clarifications will be 

without legal effect. 

9.02 Addenda may also be issued to clarify, correct or change the Bidding Documents as 

deemed advisable by OWNER or ENGINEER.  Such Addenda, if any, will be issued in 

the manner and within the time period stated in paragraph 9.01. 

ARTICLE 10 - BID SECURITY 

10.01 A Bid must be accompanied by Bid security made payable to the OWNER in the amount 

of five percent of Bidder’s maximum Bid price and in the form of certified check or Bid 

Bond. 

10.02 Bid Bond shall be on the form bound in the Project Manual.  Bid Bond shall be issued by 

a surety meeting the requirements of paragraphs 5.01 and 5.02 of the General Conditions.  

The Bid Bond must contain original signatures in ink.  Pencil, stamped, thermal faxed, 

Xeroxed, or any other copies of the signature shall be grounds for voiding the Bid. 

10.03 The Bid security of the Successful Bidder will be retained until such Bidder has executed 

the Contract Documents, furnished the required contract security and met the other 

conditions of the Notice of Award, whereupon the Bid security will be returned.  If the 

Successful Bidder fails to sign and deliver the Contract Documents and furnish the 

required contract security within 15 days after the Notice of Award, OWNER may annul 

the Notice of Award and the Bid security of that Bidder will be forfeited to the OWNER 

as liquidated damages for such failure. 

10.04 The Bid security of the three lowest bidders may be retained by OWNER until the earlier 

of the seventh day after the Effective Date of the Agreement or the forty-first day after 

the Bid opening whereupon the Bid security furnished by such Bidders will be returned.  

The Bid security of Bidders whom OWNER believes do not have a reasonable chance of 

receiving an award will be returned within seven days of the Bid opening. 
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ARTICLE 11 - CONTRACT TIMES 

11.01 The number of days within which the Work is to be substantially completed and also 

completed and ready for final payment (the Contract Times) are set forth in the 

Agreement. 

ARTICLE 12 - LIQUIDATED AND SPECIAL DAMAGES 

12.01 Provisions for liquidated and special damages, if any, are set forth in the Agreement. 

ARTICLE 13 - SUBSTITUTE AND “OR EQUAL” ITEMS 

13.01 The Contract, if awarded, will be on the basis of materials and equipment specified or 

described in the Bidding Documents without consideration of possible substitute or “or-

equal” items.  Whenever it is specified or described in the Bidding Documents that a 

substitute or “or-equal” item of material or equipment may be furnished or used by 

CONTRACTOR if acceptable to ENGINEER, application for such acceptance will not 

be considered by ENGINEER until after the Effective Date of the Agreement.  The 

procedure for submittal of any such application by CONTRACTOR and consideration by 

ENGINEER is set forth in the General Conditions which may be supplemented in the 

General Requirements. 

13.02 Refer to Section 01630 of the General Requirements for the period of time after the 

Effective Date of the Agreement during which the ENGINEER will accept applications 

for substitute or “or-equal” items of material or equipment. 

ARTICLE 14 - SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

14.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, 

individuals or entities to be submitted to OWNER in advance of a specified date prior to 

the Effective Date of the Agreement, the apparent Successful Bidder, and any other 

Bidder so requested, shall within five days after Bid opening submit to OWNER a list of 

all such Subcontractors, Suppliers, other individuals or entities proposed for those 

portions of the Work for which such identification is required.  Such list shall be 

accompanied by an experience statement with pertinent information regarding similar 

projects and other evidence of qualifications for each such Subcontractor, Supplier, 

individual or entity if requested by OWNER.  If OWNER or ENGINEER, after due 

investigation, has reasonable objection to any proposed Subcontractor, Supplier, 

individual or entity, OWNER may, before the Notice of Award is given, request the 

apparent Successful Bidder to submit an acceptable substitute without an increase in Bid 

price.   
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14.02 If apparent Successful Bidder declines to make any such substitution, OWNER may 

award the Contract to the next lowest Bidder that proposes to use acceptable 

Subcontractors, Suppliers and other individuals or entities.  Declining to make requested 

substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder.  

Any Subcontractor, Supplier, individual or entity so listed and against which OWNER or 

ENGINEER makes no written objection prior to the giving of the Notice of Award will 

be deemed acceptable to OWNER and ENGINEER subject to revocation of such 

acceptance after the Effective Date of the Agreement as provided in paragraph 6.06 of 

the General Conditions. 

14.03 CONTRACTOR shall not be required to employ any Subcontractor, Supplier, individual 

or entity against whom CONTRACTOR has reasonable objection. 

ARTICLE 15 - PREPARATION OF BID 

15.01 A Bid must be made on the Bid form bound in the Project Manual.  The Bid form shall 

not be separated from the Project Manual nor shall it be altered in any way. 

15.02 All blanks in the Bid Form shall be completed by printing in black ink or by typewriter.  

A Bid price shall be indicated in both words and numbers for each Bid item listed therein 

or the words “No Bid”, or “Not Applicable” entered.  In case of discrepancy between the 

words and the numerals, the words shall govern.  Ditto marks are not considered writing 

or printing and shall not be used. 

15.03 A Bid shall be executed as stated below. 

A. A Bid by an individual shall show the Bidder’s name and official address. 

B. A Bid by a partnership shall be executed in the partnership name and signed by a 

partner (whose title shall appear under the signature), accompanied by evidence of 

authority to sign.  The official address of the partnership shall be shown below the 

signature. 

C. A Bid by a joint venture shall be executed by each joint venturer in the manner 

indicated on the Bid form.  The official address of the joint venture shall be shown 

below the signature. 

D. A Bid by a corporation shall be executed in the corporate name by an officer of the 

corporation and shall be accompanied by a certified copy of a resolution of the 

board of directors authorizing the person signing the Bid to do so on behalf of the 

corporation.  The corporate seal shall be affixed and attested by the secretary or an 

assistant secretary.  The state of incorporation and the official corporate address 

shall be shown below the signature. 
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E. A Bid by a limited liability company shall be executed in the name of the firm and 

signed by a member accompanied by evidence of authority to sign.  The state of 

formation of the firm and the official address of the firm shall be shown below the 

signature. 

F. All names shall be typed or printed in black ink below the signature.  

G. Evidence of authority to conduct business as an out-of-state corporation in the state 

where the Work is to be performed shall be provided, if applicable. 

15.04 The Bid shall contain an acknowledgment of the receipt of all Addenda in the space 

provided on the Bid form. 

15.05 The address and telephone number for communications regarding the Bid shall be 

shown. 

15.06 In addition to the Bid Form, the following listed documents, which are bound in the 

Project Manual in Section 00430 - Bid Form Supplements and Section 00450 – Bidder’s 

Qualification Statement, shall be submitted with the Bid.  Each document shall be 

executed in the manner described in paragraph 15.03 unless another manner is indicated. 

A. Bid Security Form. 

B. Section 2875 of the Public Authorities Law. 

C. Section 2876 of the Public Authorities Law. 

D. Section 2878 of the Public Authorities Law, Non-collusive Bidding 

Certification. 

E. State Finance Law Requirements. 

F. Statement Regarding Prevention of Unlawful Discriminatory Practices. 

G. Bidder’s Qualification Statement, including Attachments A, B, C and D 

and Bidder’s “Experience in The Installation of Tapping Sleeves & Valves 

on Prestressed Concrete Cylinder Pipe”, if applicable. 

H. All Addenda. 
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ARTICLE 16 - BASIS OF BIDS; COMPARISON OF BIDS 

16.01 Lump Sum and Unit Price 

A. Bidder shall submit its Bid on the basis of each lump sum item and unit price item 

as set forth in the Bid Form.  For each unit price item on the Bid form, Bidder shall 

enter the unit price Bid, and shall enter the computation of the respective quantity 

times the Bidder’s unit price for that item.  Bidder shall compute and enter in the 

space provided on the Bid form, the total of all lump sum items and the total of the 

products of quantity and unit price Bid for each unit price item. 

B. For determination of the apparent low Bidder, Bids will be evaluated on the basis of 

the total of all lump sum items and the total of the products of the estimated 

quantity of each item and unit price Bid for that item. 

C. The quantities for the unit price items are unpredictable and the ENGINEER has 

inserted certain quantities in the Bid Form to be used solely for purpose of 

comparison bids. 

D. Fixed minimum unit prices may have been established for some of the items in the 

Bid.  The prices represent the minimum amounts which will be paid the 

CONTRACTOR for these items.  If in the opinion of the Bidder these prices do not 

reflect the actual value of the work involved the Bidder may void the given fixed 

minimum unit price for that specific item and enter a higher unit price in the spaces 

provided in the Bid Sheets. 

16.02 Discrepancies between words and figures will be resolved in favor of words.  

Discrepancies between the multiplication of units of Work and unit prices will be 

resolved in favor of the unit prices.  Discrepancies between the indicated sum of any 

column of figures and the correct sum thereof will be resolved in favor of the correct 

sum. 

ARTICLE 17 - SUBMITTAL OF BID 

17.01 A Bid shall be submitted no later than the date and time prescribed and at the place 

indicated in the Notice to Bidders.  The entire Project Manual must be submitted with all 

proper forms completed and signed as required. 

17.02 Bid shall be enclosed in an opaque sealed envelope plainly marked on the outside with 

the Project title (and, if applicable, the designated portion of the Project for which the 

Bid is submitted) the name and address of the Bidder and its license or registration 

number, if applicable.  Bid shall be accompanied by Bid security and other required 

documents. 
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17.03 All bids being mailed (including FedEx, UPS, Priority Mail, etc.) or hand-delivered to 

the Erie County Water Authority shall follow the procedure as defined in Section 00100, 

Notice To Bidders. 

ARTICLE 18 - MODIFICATION OR WITHDRAWAL OF BID 

18.01 Withdrawal Prior to Bid Opening: 

A. A Bid may be withdrawn by an appropriate document duly executed, in the manner 

that a Bid must be executed and delivered to the place where Bids are to be 

submitted prior to the date and time fixed for the opening of Bids. Upon receipt of 

such written notice, the unopened Bid will be returned to the Bidder.  

18.02 Modification Prior to Bid Opening: 

A. If a Bidder wishes to modify its Bid, Bidder must withdraw its initial Bid in the 

manner specified in paragraph 18.01.A and submit a new Bid. 

18.03 No Bids may be withdrawn after the time set for the Bid Opening. 

ARTICLE 19 - OPENING OF BIDS 

19.01 Bids will be opened at the time and place where Bids are to be submitted and, unless 

obviously non-responsive, read aloud publicly.  An abstract of the Bids will be made 

available to Bidders after the opening. 

19.02 Bids received by mail or otherwise after the date and time specified for the opening of 

Bids will not be accepted and will be returned to the Bidder unopened. 

19.03 Bid results are available on the Erie County Water Authority website, www.ecwa.org 

(under Doing Business tab, select option Business Opportunities).  No bid results will be 

given over the telephone. 

ARTICLE 20 - DISQUALIFICATION OF BIDDERS 

20.01 More than one Bid for the same Work from an individual or entity under the same or 

different names will not be considered.  Reasonable grounds for believing that any 

Bidder has an interest in more than one Bid for the Work may be cause for 

disqualification of that Bidder and the rejection of all Bids in which that Bidder has an 

interest. 

http://www.ecwa.org/
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ARTICLE 21 - BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

21.01 All Bids shall remain subject to acceptance for forty five days after the day of the Bid 

opening, but OWNER may, in its sole discretion, release any Bid and return the Bid 

security prior to that date. 

21.02 In the event that the OWNER requires more than 45 calendar days after the actual date of 

the Bid Opening to award the contract, Bidders shall, when requested, provide to 

ENGINEER a written extension of time for OWNER to award the contract.  Bidders 

shall also provide, to ENGINEER, written Consent of Surety for extension of the bid 

bond. 

21.03 In the event that the OWNER requires more than 45 calendar days after the actual date of 

the Bid Opening to award the contract, and the lowest qualified bidder does not grant an 

extension of time for the OWNER to award the contract, the OWNER reserves the right 

to award to the second lowest qualified bidder. 

ARTICLE 22 - AWARD OF CONTRACT 

22.01 OWNER reserves the right to reject any or all Bids, including without limitation the right 

to reject any or all nonconforming, non-responsive or conditional Bids.  Bids may be 

rejected if they show any omissions, alterations of form, additions not called for, 

conditional or alternate bids other than are provided for in the Bid Form, bids containing 

escalation clauses or irregularities of any kind.  OWNER further reserves the right to 

reject the Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to be 

non-responsible.  OWNER also reserves the right to waive any informality not involving 

price, time or changes in the Work, if it is deemed to be in the best interest of the 

OWNER.  The Bidder will not be allowed to take advantage of any error or omission. 

22.02 OWNER reserves the right to reject any Bid not accompanied by specified 

documentation and Bid security.  In the event that OWNER requires more than 45 

calendar days after the actual Bid opening date to award the contract, Bidders shall 

provide to ENGINEER written Consent of Surety of the Bid Bond. 

22.03 OWNER reserves the right to reject any Bid that, in its sole discretion, is considered to 

be unbalanced or unreasonable as to the amount bid for any lump sum or unit price item. 

22.04 In evaluating Bidders, OWNER will consider their qualifications whether or not their 

Bids comply with the prescribed requirements, the alternatives, if any, the lump sum and 

unit prices, and other data as may be requested in the Bid Form or prior to the Notice of 

Award. 

22.05 OWNER may consider the qualifications and experience of Subcontractors, Suppliers 

and other individuals or entities proposed for those portions of the Work for which the 
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identity of Subcontractors, Suppliers and other individuals or entities must be submitted 

as provided in the Supplementary Conditions. 

22.06 OWNER may conduct such investigations as OWNER deems necessary to establish the 

responsibility, qualifications and financial ability of the Bidders to perform the Work in 

accordance with the Contract Documents.  OWNER reserves the right to reject the Bid of 

any Bidder who does not pass any such evaluation to OWNER’S satisfaction. 

22.07 OWNER reserves the right to accept any Bid deemed to be in its best interests even 

though the Bid chosen may result in the award of the Contract to a Bidder whose Bid is 

not, on a mathematical basis alone, the low Bid. 

22.08 The OWNER may elect not to award a contract at this time due to budgetary or other 

considerations.  OWNER reserves the right to reject any or all proposals and to re-bid the 

contract if the OWNER deems it in the public interest to do so. 

22.09 Contracts shall be awarded only pursuant to resolution. 

22.10 OWNER reserves the right to reject any bids from Bidders who are in arrears to, or in 

litigation with, the Erie County Water Authority or the County of Erie upon any debt or 

contract, or in default as surety or otherwise upon any obligation of the Erie County 

Water Authority or the County of Erie. 

ARTICLE 23 - CONTRACT SECURITIES 

23.01 Performance Bond shall be in the form of Engineers Joint Contract Documents 

Committee (EJCDC) “Construction Performance Bond”, 1910-28-A.  Payment Bond 

shall be in the form of EJCDC “Construction Payment Bond”, 1910-28-B.  The amounts 

of and other requirements for Performance and Payment Bonds are stated in paragraph 

5.01 of the General Conditions.  The requirements for delivery of Bonds are stated in 

paragraph 2.01 of the General Conditions.  Additional requirements may be stated in the 

Supplementary Conditions. 

23.02 Successful Bidder shall within five days from the date of the Notice of Award deliver to 

OWNER, for OWNER’S review and approval, the Performance Bond and the Payment 

Bond CONTRACTOR proposes to furnish at the time of the execution of the Agreement. 

ARTICLE 24 – CONTRACTOR’S INSURANCE 

24.01 The requirements for CONTRACTOR’S insurance and delivery of insurance certificates 

are stated in Article 5 of the General Conditions and in the Supplementary Conditions.   
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ARTICLE 25 - SIGNING OF AGREEMENT 

25.01 When OWNER gives a Notice of Award to the Successful Bidder, it will be 

accompanied by the required number of unsigned counterparts of the Agreement with the 

other Contract Documents, which are identified in the Agreement as attached thereto.  

Within five days thereafter, Successful Bidder shall sign and deliver the required number 

of counterparts of the Agreement and attached documents to OWNER. 

ARTICLE 26 - NOTICE TO PROCEED 

26.01 Issuance of the Notice to Proceed shall be as stated in Article 2 of the General 

Conditions. 

ARTICLE 27 - PARTNERING (NOT USED) 

ARTICLE 28 - SALES AND USE TAXES 

28.01 Refer to Supplementary Conditions paragraph SC-6.10 for information on OWNER’S 

exemption from sales and use taxes on materials and equipment to be incorporated into 

the Work.  Do not include said taxes in Bid. 

ARTICLE 29 - ADDITIONAL REQUIREMENTS 

29.01 Refer to Supplementary Conditions Paragraph SC-18.03 for information on OWNER’S 

Women and Minority Business Enterprise requirements. 

29.02 Refer to Supplementary Conditions Paragraph SC-18.06 for information on OWNER’S 

Apprenticeship policy. 

END OF SECTION 
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

AREA NO. 1 RESTORATION  

APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT NO: 202200011 

SECTION 00360 

PERMIT APPLICATIONS 

ARTICLE 1 - GENERAL 

1.01 CONTRACTOR shall apply for and is responsible for complying with all requirements of 

the following permits. 

A. New York State Department of Transportation. 

B. Erie County Department of Highway. 

C. New York State Thruway Authority. 

D. Local municipalities (if applicable). 

1.02 CONTRACTOR shall include all permit fees and permit requirements in his unit bid 

prices for the project and will not receive separate payment for any permit fees, including 

all associated permit conditions. 

END OF SECTION 
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

AREA NO. 1 RESTORATION 

APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT NO: 202200011 

(This Bid Form shall not be detached from the Project Manual.  The entire Project Manual shall 

be returned with the executed Bid.) 

SECTION 00410 

BID FORMS 

BID FOR: 

Erie County Water Authority 

Area No. 1 Restoration 

April 1, 2022 through March 31, 2024 

Project No. 202200011 

BID TO: 

Service Center Front Desk 

Erie County Water Authority 

3030 Union Road 

Cheektowaga, New York 14227 

BID FROM: ______________________________________________________________ 

         (Print or Type Name of Bidder) 

(/A Corporation/A Partnership/A Limited Liability Company/An 

 Individual/A Joint Venture/[Bidder to strike out inapplicable terms.]) 

Gentlemen: 

1.01 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 

Agreement with OWNER in the form included in the Bidding Documents to perform all 

Work as specified or indicated in the Bidding Documents for the price(s) and within the 

times indicated in this Bid and in accordance with the Bidding Documents. 
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2.01 Bidder accepts all of the terms and conditions of the Notice to Bidders and Instructions to 

Bidders, including without limitation those dealing with the disposition of Bid security.  

This Bid will remain open subject to acceptance for the time period set forth in the 

Instruction to Bidders.  Bidder will sign the Agreement and will furnish the required 

contract security, and other required documents within the time periods set forth in the 

Bidding Documents. 

3.01 In submitting this Bid, Bidder represents, as set forth in the Agreement, that: 

A. Bidder has examined and carefully studied the Bidding Documents, the other related data 

identified in the Bidding Documents, if any, and the following Addenda receipt of all of 

which is hereby acknowledged.  

Addendum No.  Date Received  Addendum No.  Date Received 

___________  _____________ ___________  _____________ 

___________  _____________ ___________  _____________ 

___________  _____________ ___________  _____________ 

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, 

local and Site conditions that may affect cost, progress, and performance for the Work. 

C. Bidder is familiar with and is satisfied as to all federal, state and local Laws and 

Regulations that may affect cost, progress and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 

conditions at or contiguous to the Site and all drawings of physical conditions in or 

relating to existing surface or subsurface structures at or contiguous to the Site (except 

Underground Facilities) which have been identified in the Supplementary Conditions as 

provided in paragraph 4.02 of the General Conditions, and (2) reports and drawings of a 

Hazardous Environmental Condition identified at the Site, if any, which have been 

identified in the Supplementary Conditions as provided in paragraph 4.06 of the General 

Conditions. 

E. Bidder has obtained and carefully studied (or assumes responsibility for having done so) 

all examinations, investigations, explorations, tests, studies and data concerning 

conditions (surface, subsurface and Underground Facilities) at or contiguous to the Site 

which may affect cost, progress or performance of the Work or which relate to any aspect 
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of the means, methods, techniques, sequences and procedures of construction to be 

employed by Bidder, including applying the specific means, methods, techniques, 

sequences, and procedures of construction expressly required by the Bidding Documents 

to be employed by Bidder, and safety precautions and programs incident thereto.   

F. Bidder does not consider that any further examinations, investigations, explorations, 

tests, studies or data are necessary for the determination of this Bid for performance of 

the Work at the price(s) and within the times and in accordance with the other terms and 

conditions of the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by OWNER and others at 

the Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has correlated the information known to Bidder, information and observations 

obtained from visits to the Site, reports and drawings identified in the Bidding 

Documents and all additional examinations, investigations, explorations, tests, studies 

and data with the Bidding Documents. 

I. Bidder has given ENGINEER written notice of all conflicts, errors, ambiguities, or 

discrepancies that Bidder has discovered in the Bidding Documents, and the written 

resolution thereof by ENGINEER is acceptable to Bidder. 

J. The Bidding Documents are generally sufficient to indicate and convey understanding of 

all terms and conditions for the performance of the Work for which this Bid is submitted. 

K. The quantities for the unit price items are unpredictable and the ENGINEER has inserted 

certain quantities in the proposal to be used solely for purpose of comparison of bids.   

L. Fixed minimum unit prices may have been established for some of the items in the Bid.  

The prices represent the minimum amounts, which will be paid the CONTRACTOR for 

these items.  The Bidder shall include a price not less than the stated minimum.  If in the 

opinion of the Bidder these prices do not reflect the actual value of the work involved, the 

Bidder may void the given fixed minimum unit price for that specific item and enter a 

higher unit price in the spaces provided in the Bid Form sheets.  Bidder’s Proposals 

received which include a unit price less than the stated minimum shall be adjusted to meet 

the fixed minimum unit price. 



ERIE COUNTY WATER AUTHORITY 

AREA No. 1 RESTORATION 

APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT No. 202200011 
 

Area No. 1 Restoration, 2022-2024,  Bid Forms, 

P:\ECWA\P202200011\07 Specs-Master\00410.docx 00410-4 Rev.10/05 

4.01 Bidder further represents that this Bid is genuine and is not made in the interest of or on 

behalf of any undisclosed individual or entity and is not submitted in conformity with any 

agreement or rules of any group, association, organization or corporation; Bidder has not 

directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; 

Bidder has not solicited or induced any individual or entity to refrain from bidding; 

Bidder has not sought by collusion to obtain for itself any advantage over any other 

Bidder or over OWNER; and that no person or persons acting in any official capacity for 

the OWNER are directly or indirectly interested in this Bid, or in any portion of the profit 

thereof. 

5.01 Bidder will complete the Work in accordance with the Contract Documents for: 

 Estimated Computed 

Description  Quantities Totals 

ITEM 1: ASPHALT RESTORATION 

ITEM 1A - For Pavement of 2-inch Top and 

6-inch Binder, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  13,000 SY $  

ITEM 1B - For Pavement of 6-inch Base, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  750 SY $  

ITEM 1C - For Driveway and Sidewalk of 

1-inch Top and 3-inch Binder, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  4,000 SY $  
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ITEM 1D - For Curb of 3-inch Top, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  15 SY $  

ITEM 1E - For Top Per 1-inch of Depth, 

(Fixed Minimum Unit Price of $2.00/SY), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  1,500 SY $  

ITEM 1F - For Binder Per 1-inch of Depth, 

(Fixed Minimum Unit Price of $2.00/SY), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  8,000 SY $  

ITEM 1G - For Concrete Pavement Base, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Cubic Yard  20 CY $  

ITEM 1H - For Cold Patch (high performance 

patching material) per 3 inches of depth, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  1,000 SY $  

ITEM 1I-1 - For Cold Milling, at 1 inch to 2 inches of depth, 

under 25 SY, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  750 SY $  
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ITEM 1I-2 - For Cold Milling, each additional 1 inch  

over 2 inches, under 25 SY, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  750 SY $  

ITEM 1I-3 - For Cold Milling, at 1 inch to 2 inches of depth, 

over 25 SY, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  1,500 SY $  

ITEM 1I-4 - For Cold Milling, each additional 1 inch  

over 2 inches, over 25 SY, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  1,500 SY $  

ITEM 1J - For Inductance Loop Installation 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Linear Foot  500 LF $  

ITEM 2: LANDSCAPE RESTORATION 

ITEM 2A - For Grading, Topsoil, and Seeding, 

(Fixed Minimum Unit Price of $0.25/SF), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Foot  1,000 SF $  
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ITEM 2B - For Topsoil and Sod,  

(Fixed Minimum Unit Price of $2.00/SF), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Foot  3,000 SF $  

ITEM 2C-1- For Topsoil and Hydroseeding, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Foot  450,000 SF $  

ITEM 2C-2- For Hydroseed only, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Foot  5,000 SF $  

ITEM 2D - For Topsoil, 

(Fixed Minimum Unit Price of $10.00/CY), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Cubic Yard  1,000 CY $  

ITEM 2E - For Replacing Deciduous Trees of 

4-inch to 4½- inch Caliper (Balled), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Each    30 EA $  

ITEM 2F - For Replacing Evergreen Trees 5 Feet to 

6 Feet Tall (Balled), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Each    5 EA $  
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ITEM 2G - For Repairing Damaged Trees, 

Pruning, and Wrapping, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Each    5 EA $  

ITEM 2H - For Replacing Deciduous Shrubs, 

3 Feet to 4 Feet Tall (Bare Root), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Each    10 EA $  

ITEM 2I - For Replacing Evergreen Shrubs,    

2½ Feet to 4 Feet Tall (Balled), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Each    5 EA $  

ITEM 2J - For Fertilizing Existing Trees, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Each    5 EA $  

ITEM 2K - For Additional Spoil Materials Removal, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Cubic Yard  300 CY $  

ITEM 2L - For Rough Dirt Fill, 

(Fixed Minimum Unit Price of $2.00/CY), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Cubic Yard  2,000 CY $  
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ITEM 3: CONCRETE RESTORATION 

ITEM 3A - For Pavement of 8-inch Thickness, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Cubic Yard  30 CY $  

ITEM 3B - For Sidewalk of 4-inch Thickness, 

Handicap Walk of 6-inch Thickness 

and Driveway of 6-inch Thickness, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Cubic Yard  1,000 CY $  

ITEM 3C - For Gutter Curb, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Cubic Yard  50 CY $  

ITEM 3D - For Integral Curb, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Linear Foot  3,750 LF $  

ITEM 3E - For Welded Wire Fabric, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  4,000 SY $  

ITEM 3F - For Reinforcing Deformed Steel Bars, 

(Fixed Minimum Unit Price of $.50/Lb), 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Pound   360 Lbs $  
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ITEM 3G - For Crushed Stone, 

(Fixed Minimum Unit Price of $20.00/CY),  

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Cubic Yard  150 CY $  

ITEM 3H - For Inductance Loop Installation, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Linear Foot  500 LF $  

ITEM 3I - For Fibers for Concrete Reinforcement, 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Cubic Yard  200 CY $  

ITEM 4: GENERAL RESTORATION WORK 

ITEM 4A - For Crew Labor and Equipment, and Material 

Allowance, 

4A-1 For Crew Labor and Equipment, 

(Fixed Minimum Unit Price of $100.00/Hr), 

The UNIT PRICE of: 

       Dollars 

and      Cents 

($  ) per Hour  200 Hrs $  

4A-2 For Material Allowance   $        25,000.00  
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ITEM 5: ASPHALT SEALANT 

ITEM 5A - For Asphalt Sealant for Asphalt Driveway 

and Walk 

(Fixed Minimum Unit Price of $0.50/SY) 

The UNIT PRICE of: 

       Dollars 

and        Cents 

($  ) per Square Yard  3,450 SY $  

ITEM 6 – CASH ALLOWANCE for MAINTENANCE and PROTECTION 

of TRAFFIC 

Twenty-Five Thousand     Dollars 

and    No      Cents Lump Sum $     25,000.00 

 

TOTAL BID AMOUNT (This total is for convenience in $_____________ 

comparing Bids and is not an official part of this Bid.)        (Figures)       

                                                                                                                                                       

                                                        Dollars and                                                                    Cents 

 (Written Amount) 
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Unit prices have been computed in accordance with paragraph 11.03.B of the General 

Conditions. 

Bidder acknowledges that estimated quantities of items of Unit Price Work are not guaranteed 

and final payment will be based on actual quantities of Unit Price Work performed as provided in 

the Contract Documents. 

6.01 Bidder agrees that the Work will be substantially complete and completed and ready for 

final payment in accordance with Paragraph 14.07.B of the General Conditions on or 

before the dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated and special damages in 

the event of failure to complete the Work within the times specified above. 

7.01 The following documents are attached to and made a condition of this Bid: 

A. Required Bid security in the amount of  _____________________________ Dollars 

($                                                          ).  

B. Section 2875 of the Public Authorities Law. 

C. Section 2876 of the Public Authorities Law. 

D. Section 2878 of the Public Authorities Law, Non-Collusive Bidding Certification. 

E. State Finance Law Requirements 

F. Statement Regarding Prevention of Unlawful Discriminatory Practices. 

G. Required Bidder Qualifications Statement with supporting data. 

H. All addenda 

8.01 The terms used in this Bid will have the meanings indicated in the Instructions to Bidders 

and the General Conditions and Supplementary Conditions. 

Respectfully submitted on _______________, 20__. 
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If Bidder is: 

 

An Individual 

 

By            

(Individual’s Signature) 

            

(Printed or Typed Name of Individual) 

Doing business as         

 

License or Registration Number:      

 

Business Address:         

 

           

 

 

Phone No.:        FAX No.:    

 

A Partnership 

 

By            

(Firm Name) 

 

           

(General Partner’s Signature) 

 

           

(Printed or Typed Name of General Partner) 

(Attach evidence of authority to sign.) 

 

License or Registration Number:      

 

Business Address:         

 

           

 

Phone No.:        FAX No.:    
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A Corporation 

 

By            

(Corporation Name) 

 

           

(State of Incorporation) 

 

By            

(Signature of Officer Authorized to Sign) 

 

           

(Printed or Typed Name and Title of Officer Authorized to Sign) 

(Attach evidence of authority to sign.) 

 

 

  

(CORPORATE 

 

 SEAL) 

 

 

Attest           

(Secretary) 

 

License or Registration Number:      

 

Business Address:         

 

           

 

Phone No.:        FAX No.:    
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Limited Liability Company 

 

By            

(Firm Name) 

 

           

(State of Formation) 

 

By            

(Signature of Member/Authorized to Sign) 

 

           

(Printed or Typed Name and Title of Member Authorized to Sign) 

(Attach evidence of authority to sign.) 

 

 

License or Registration Number:      

 

Business Address:         

 

           

 

Phone No.:        FAX No.:    
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A Joint Venture 

 

Joint Venture Name:        

 

By            

(Signature) 

 

               

(Printed or Typed Name)   (Title) 

 

            

(Address) 

 

By             

(Signature) 

 

               

(Printed or Typed Name)   (Title) 

 

            

(Address) 

 

 

Phone and FAX number and address for receipt of communications to joint venture: 

 

            

 

            

 

            

 

(Each joint venturer must sign.  The manner of signing for each individual, partnership, 

corporation or limited liability company that is a party to the joint venture shall be in the 

manner indicated above). 

 

 

END OF BID FORM 
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

AREA NO. 1 RESTORATION 

APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT NO: 202200011 

SECTION 00430 

BID FORM SUPPLEMENTS 

Bid Security Form 

Section 2875 of the Public Authorities Law 

Section 2876 of the Public Authorities Law 

Section 2878 of the Public Authorities Law 

State Finance Law Requirements 

Statement Regarding Prevention of Unlawful Discriminatory Practices 
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BID SECURITY FORM 

BIDDER (Name and Address): 

__________________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

SURETY (Name and Address of Principal Place of Business): 

__________________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

OWNER: 

Erie County Water Authority 

295 Main Street, Room 350 

Buffalo, New York 14203 

BID 

BID DUE DATE:_________________________________ 

PROJECT:  

Area No. 1 Restoration 

April 1, 2022 through March 31, 2024 

Project No. 202200011 

BOND 

BOND NUMBER:__________________________________________ 

DATE: (Not later than Bid due date):__________________ 

PENAL SUM: ___________________________________________ ____________ 

(Words)       (Figures) 

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to 

the terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on 

its behalf by its authorized officer, agent, or representative. 

BIDDER      SURETY 

________________________________(Seal) __________________________(Seal) 

Bidder’s Name and Corporate Seal   Surety’s Name and Corporate Seal 

By:______________________________  By:_____________________________ 

Signature and Title     Signature and Title 

(Attach Power of Attorney) 

Attest:__________________________  Attest:_________________________ 

  Signature and Title         
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1.01  Bidder and Surety, jointly and severally, bind themselves, their 

heirs, executors, administrators, successors and assigns to pay to 

OWNER upon default of Bidder the penal sum set forth on the face of 

this Bond. 

2.01  Default of Bidder shall occur upon the failure of Bidder to 

deliver within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by OWNER) the executed 

Agreement required by the Bidding Documents and any performance 

and payment Bonds required by the Bidding Documents. 

3.01  This obligation shall be null and void if: 

A. OWNER accepts Bidder’s Bid and Bidder delivers within 

the time required by the Bidding Documents (or any 

extension thereof agreed to in writing by OWNER) the 
executed Agreement required by the Bidding Documents 

and any performance and payment Bonds required by the 

Bidding Documents, or 

B. All Bids are rejected by OWNER, or 

C. OWNER fails to issue a Notice of Award to Bidder within 

the time specified in the Bidding Documents (or any 

extension thereof agreed to in writing by Bidder and, if 
applicable, consented to by Surety when required by 

paragraph 5.01 hereof). 

4.01  Payment under this Bond will be due and payable upon default 

by Bidder and within 30 calendar days after receipt by Bidder and 

Surety of written notice of default from OWNER, which notice will be 
given with reasonable promptness, identifying this Bond and the 

Project and including a statement of the amount due. 

5.01  Surety waives notice of and any and all defenses based on or 

arising out of any time extension to issue Notice of Award agreed to in 
writing by OWNER and Bidder, provided that the total time for issuing 

Notice of Award including extensions shall not in the aggregate exceed 

120 days from Bid due date without Surety’s written consent. 

6.01  No suit or action shall be commenced under this Bond prior to 30 

calendar days after the notice of default required in paragraph 4.01 
above is received by Bidder and Surety and in no case later than one 

year after Bid due date. 

7.01  Any suit or action under this Bond shall be commenced only in a 

court of competent jurisdiction located in the state in which the Project 

is located. 

8.01  Notices required hereunder shall be in writing and sent to Bidder 

and Surety at their respective addresses shown on the face of this 
Bond.  Such notices may be sent by personal delivery, commercial 

courier or by United States Registered or Certified Mail, return receipt 

requested, postage pre-paid, and shall be deemed to be effective upon 
receipt by the party concerned. 

 

9.01  Surety shall cause to be attached to this Bond a current and 

effective Power of Attorney evidencing the authority of the officer, 

agent or representative, who executed this Bond on behalf of Surety to 
execute, seal and deliver such Bond and bind the Surety thereby. 

10.01  This Bond is intended to conform to all applicable statutory re-

quirements.  Any applicable requirement of any applicable statute that 

has been omitted from this Bond shall be deemed to be included herein 

as if set forth at length.  If any provision of this Bond conflicts with 
any applicable statute, then the provision of said statute shall govern 

and the remainder of this Bond that is not in conflict therewith shall 

continue in full force and effect. 

11.01  The term "Bid" as used herein includes a Bid, offer or proposal 

as applicable. 

END OF BID BOND 
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SECTION 2875 OF THE PUBLIC AUTHORITIES LAW 

§2875.  GROUND FOR CANCELLATION OF CONTRACT BY PUBLIC AUTHORITY. 

A clause shall be inserted in all specifications or contracts hereafter made or awarded by any 

public authority or by any official of any public authority created by the state or any political 

subdivision, for work or services performed or to be performed or goods sold or to be sold, to 

provide that upon the refusal of a person, when called before a grand jury, head of a state 

department, temporary state commission, or other state agency, the organized crime task force in 

the department of law, head of a city department, or other city agency, which is empowered to 

compel the attendance of witnesses and examine them under oath, to testify in an investigation 

concerning any transaction or contract had with the state, any political subdivision thereof or of a 

public authority, to sign a waiver of immunity against subsequent criminal prosecution or to 

answer any relevant question concerning such transaction or contract. 

(a) Such person, and any firm, partnership or corporation of which he is a member, partner, 

director or officer shall be disqualified from thereafter selling to or submitting bids to or 

receiving awards from or entering into any contracts with any public authority or official thereof, 

for goods, work or services, for a period of five years after such refusal, and to provide also that; 

(b) any and all contracts made with any public authority or official thereof, since the effective 

date of this law, by such person and by any firm, partnership or corporation of which he is a 

member, partner, director or officer may be canceled or terminated by the public authority 

without incurring any penalty or damages on account of such cancellation or termination, but any 

monies owing by the public authority for goods delivered or work done prior to the cancellation 

termination shall be paid. 

This is to CERTIFY that neither the undersigned nor any member, partner, director, or officer 

of the firm has refused to sign a waiver of immunity against subsequent criminal prosecution or 

to answer any relevant question concerning a transaction or contract with the state, any political 

subdivision thereof, a public authority or with a public department, agency or official of the state 

or of any political subdivision thereof or of a public authority, when called before a grand jury, 

head of a state department, temporary state commission, or other state agency, the organized 

crime task force in the department of law, head of a city department, or other city agency, which 

is empowered to compel the attendance of witnesses and examine them under oath. 

             

     (Name of Individual, Partnership or Corporation) 

    By          

     (Person authorized to sign) 

 (SEAL) 
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SECTION 2876 OF THE PUBLIC AUTHORITIES LAW 

 

§2876.  DISQUALIFICATION TO CONTRACT WITH PUBLIC AUTHORITY 

Any person who, when called before a grand jury, head of a state department, temporary state 

commission or other state agency, the organized crime task force in the department of law, head 

of a city department or other city agency, which is empowered to compel the attendance of 

witnesses and examine them under oath to testify in an investigation concerning any transaction 

or contract had with the state, any political subdivision thereof, a public authority or with a 

public department, agency or official of the state or of any political subdivision thereof or of a 

public authority, refuses to sign a waiver of immunity against subsequent criminal prosecution or 

to answer any relevant questions concerning such transaction or contract, and any firm, 

partnership or corporation of which he is a member, partner, director or officer shall be 

disqualified from thereafter selling to or submitting bids to or receiving awards from or entering 

into any contracts with any public authority or any official of any public authority created by the 

state or any political subdivision, for goods, work or services, for a period of five years after such 

refusal or until a disqualification shall be removed pursuant to the provisions of section twenty-

six hundred three of this article. 

It shall be the duty of the officer conducting the investigation before the grand jury, the head of a 

state department, the chairman of the temporary state commission or other state agency, the 

organized crime task force in the department of law, the head of a city department or other city 

agency before which the refusal occurs to send notice of such refusal, together with the names of 

any firm, partnership or corporation of which the person so refusing is known to be a member, 

partner, officer or director, to the commissioner of transportation of the state of New York, or the 

commissioner of general services as the case may be, and the appropriate departments, agencies 

and officials of the state, political subdivisions thereof or public authorities with whom the 

persons so refusing and any firm, partnership or corporation of which he is a member, partner, 

director or officer, is known to have a contract.  However, when such refusal occurs before a 

body other than a grand jury, notice of refusal shall not be sent for a period of ten days after such 

refusal occurs.  Prior to the expiration of this ten day period, any person, firm, partnership or 

corporation which has become liable to the cancellation or termination of a contract or 

disqualification to contract on account of such refusal may commence a special proceeding at a 

special term of the supreme court, held within the judicial district in which the refusal occurred, 

for an order determining whether the questions in response to which the refusal occurred were 

relevant and material to the inquiry.  Upon the commencement of such proceeding, the sending 

of such notice of refusal to answer shall be subject to order of the court in which the proceeding 

was brought in a manner and on such terms as the court may deem just.  If a proceeding is not 

brought within ten days, notice of refusal shall thereupon be sent as provided herein. 
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This is to CERTIFY that neither the undersigned nor any member, partner, director, or officer 

of the firm has refused to sign a waiver of immunity against subsequent criminal prosecution or 

to answer any relevant question concerning a transaction or contract with the state, any political 

subdivision thereof, a public authority or with a public department, agency or official of the state 

or of any political subdivision thereof or of a public authority, when called before a grand jury, 

head of a state department, temporary state commission, or other state agency, the organized 

crime task force in the department of law, head of a city department, or other city agency, which 

is empowered to compel the attendance of witnesses and examine them under oath. 

 

 

             

     (Name of Individual, Partnership or Corporation) 

 

 

    By        

     (Person authorized to sign) 
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SECTION 2878 OF THE PUBLIC AUTHORITIES LAW 

§2878. STATEMENT OF NON-COLLUSION IN BIDS OR PROPOSALS TO PUBLIC 

AUTHORITY. 

(1) Every bid or proposal hereafter made to a public authority or to any official of any 

public authority created by the state or any political subdivision, where competitive bidding is 

required by statute, rule, regulation or local law, for work or services performed or to be 

performed or goods sold or to be sold, shall contain the following statement subscribed by the 

bidder and affirmed by such bidder as true under the penalties of perjury: 

 NON-COLLUSIVE BIDDING CERTIFICATION 

(a) By submission of this bid, EACH BIDDER AND EACH PERSON SIGNING ON 

BEHALF OF ANY BIDDER CERTIFIES, AND IN THE CASE OF A JOINT BID EACH 

PARTY THERETO CERTIFIES AS TO ITS OWN ORGANIZATION, under penalty of 

perjury, that to the best of his knowledge and belief: (1) the prices in this bid have been arrived at 

independently without collusion, consultation, communication, or agreement, for the purpose of 

restricting competition, as to any matter relating to such prices with any other bidder or with any 

competitor; (2) Unless otherwise required by law, the prices which have been quoted in this bid 

have not been knowingly disclosed by the bidder and will not knowingly be disclosed by the 

bidder prior to opening, directly or indirectly, to any other bidder or to any competitor; and (3) 

No attempt has been made or will be made by the bidder to induce any other person, partnership 

or corporation to submit or not to submit a bid for the purpose of restricting competition. 

(b) A bid shall not be considered for award nor shall any award be made where (a) (1) (2) 

and (3) above have not been complied with; provided, however, that if in any case the bidder 

cannot make the foregoing certification, the bidder shall so state and shall furnish with the bid a 

signed statement which sets forth in detail the reasons therefore.  Where (a) (1) (2) and (3) above 

have not been complied with, the bid shall not be considered for award nor shall any award be 

made unless the head of the purchasing unit of the state, public department or agency to which 

the bid is made, or his designee, determines that such disclosure was not made for the purpose of 

restricting competition. 

The fact that a bidder (a) has published price lists, rates, or tariffs covering items to be 

procured, (b) has informed prospective customers of proposed or pending publication of new or 

revised price lists for such items, or (c) has sold the same items to other customers at the same 

prices being bid, does not constitute, without more, a disclosure within the meaning of 

subparagraph one (a). 
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The undersigned CERTIFIES, under penalty of perjury, that he is authorized to make this 

bid and execute this statement of non-collusion; that each of the statements contained in (1), (2) 

and (3) of paragraph (a) are true; that he is familiar with the statements and restrictions contained 

in paragraph (b) and the paragraph regarding the publication of price lists, etc. and such 

statements and restrictions are true and have been complied with by the bidder. 

            

   (Name of Individual, Partnership, or Corporation) 

    By         

(SEAL) 
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FORMS A, B, and C 

STATE FINANCE LAW REQUIREMENTS 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 

defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). When the Authority seeks to 

procure goods or services by means of an Invitation or Notice to Bid, or a Request for Proposals, 

the State Finance Law imposes certain restrictions on anyone who may wish to offer goods or 

services to the Authority as an Offerer, as that term is defined in §§ 139-j(1)(h) and 139-k(1)(h).  

During the Restricted Period, as defined in §§ 139-j(1)(f) and 139-k(1)(f), when bids or 

proposals are being solicited, the Authority will designate a contact person with whom the 

Offerer may contact for information and other authorized purposes as set forth in §139-j of the 

State Finance Law.   The designated contact is identified in the Notice to Bidders, or in the 

Request for Proposal.  An Offerer is authorized to contact the Authority’s designated contact for 

such purposes as set forth in § 139-j(3).  

Pursuant to the State Finance Law, the Authority is also required to make certain findings before 

making any determinations as to the qualifications and eligibility of those seeking a procurement 

contract, as that term is defined in State Finance Law §§ 139-j(1)(g) and 139-k(1)(g). Certain 

findings of non-responsibility can result in rejection for contract award and in the event of two 

findings of non-responsibility occurring within a 4-year period, the Offerer will be debarred from 

obtaining procurement contracts with the Authority.  Further information about these 

requirements can be found in §§139−j and 139−k of the New York State Finance Law and the 

Erie County Water Authority’s Procurement Disclosure Policy. 

The following forms will be used by the Authority to make such findings: 

Form A - Offerer’s Affirmation of Understanding of, and Agreement to Comply with, the 

Authority’s Permissible Contact Requirements During the Restricted Period.  

Form B - Offerer’s Certification of Compliance with State Finance Law. 

Form C - Offerer’s Disclosure of Prior Non-Responsibility Determinations. 
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FORM A 

 

Offerer’s Affirmation of Understanding of, and Agreement to Comply  

with, the Permissible Contact Requirements During the Restricted Period 

Instructions: 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 

defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a).  The Authority must obtain a 

written affirmation of understanding and agreement to comply with procedures regarding 

permissible contacts with the Authority in the restricted period for a procurement contract in 

accordance with State Finance Law §139−j and §139−k.  It is required that this affirmation be 

obtained as early as possible in the procurement process, but no later than when the Offerer 

submits its proposal. 

 

Offerer affirms that it understands and agrees to comply with the procedures of the Authority 

relative to permissible contacts as required by State Finance Law §139−j(3) and §139−j(6)(b). 

By:   Date:   

Name:   

Title:   

Contractor Name:   

Contractor Address:   
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FORM B 

Offerer’s Certification of Compliance 

With State Finance Law §139−k(5) 

Instructions: 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 

defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a).  The Authority must obtain a 

Certification that the information submitted for a procurement contract is complete, true, and 

accurate regarding any prior findings of non-responsibility, such as non-responsibility pursuant 

to State Finance Law §139−j.  The Offerer must agree to sign the Certification, under penalty of 

perjury, and to provide the Certification to the Authority.  The Certification should be obtained 

as early as possible in the process, but no later than when an Offerer submits its proposal. 

Offerer Certification: 

I certify that all information provided to the Authority relating to the awarding of a procurement 

contract is complete, true, and accurate. 

By:   Date:   

Name:   

Title:   

Contractor Name:   

Contractor Address:   
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Page 1 of 3 

FORM C 

Offerer’s Disclosure of Prior 

Non-Responsibility Determinations 

Background: 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is 

defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). New York State Finance Law 

§139−k(2) obligates the Authority to obtain specific information regarding prior non-

responsibility determinations with respect to State Finance Law §139−j.  In accordance with 

State Finance Law §139−k, an Offerer must be asked to disclose whether there has been a 

finding of non-responsibility made within the previous four (4) years by any Governmental 

Entity due to: (a) a violation of State Finance Law §139−j; or (b) the intentional provision of 

false or incomplete information to a Government Entity. 

The terms “Offerer” and “Governmental Entity” are defined in State Finance Law §§139−j(1).  

and §139−k(1),  These sections also set forth detailed requirements about the restrictions on 

contacts during the procurement process.   A violation of State Finance Law §139−j includes, but 

is not limited to, an impermissible contact during the restricted period (for example, contacting a 

person or entity other than the designated contact person, when such contact does not fall within 

one of the exemptions). 

As part of its responsibility determination, State Finance Law §139−k(3) mandates consideration 

of whether an Offerer fails to timely disclose accurate or complete information regarding the 

above non-responsibility determination.  In accordance with law, no Procurement Contract shall 

be awarded to any Offerer that fails to timely disclose accurate or complete information under 

this section, unless a finding is made that the award of the Procurement Contract to the Offerer is 

necessary to protect public property or public health safety, and the Offerer is the only source 

capable of supplying the required Article of Procurement, as that term is defined in State Finance 

Law §§ 139-j(1)(b) and 139-k(1)(b), within the necessary timeframe.  See State Finance Law 

§139−j(10)(b) and §139−k(3). 

Instructions: 

The Authority must include a disclosure request regarding prior non-responsibility 

determinations in accordance with State Finance Law §139−k in its solicitation of proposals or 

bid documents or specifications or contract documents, as applicable, for procurement contracts.  

The attached form is to be completed and submitted by the individual or entity seeking to enter 

into a Procurement Contract.  It shall be submitted to the Authority conducting the Governmental 

Procurement no later than when the Offerer submits its proposal. 
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Page 2 of 3 

FORM C (Continued) 

Offerer’s Disclosure of Prior Non-Responsibility Determinations 

Name of Individual or Entity Seeking to Enter into the Procurement Contract: 

  

Address:   

  

Name and Title of Person Submitting this Form:   

  

Contract Procurement Number:   

Date:   

1. Has any Governmental Entity made a finding of non-responsibility regarding the individual 

or entity seeking to enter into the Procurement Contract in the previous four years?  (Please 

circle): No Yes 

 If yes, please answer the next questions: 

2. Was the basis for the finding of non-responsibility due to a violation of State Finance Law 

§139−j (Please circle):  No Yes 

3. Was the basis for the finding of non-responsibility due to the intentional provision of false or 

incomplete information to a Governmental Entity?  (Please circle) No Yes 

4. If you answered yes to any of the above questions, please provide details regarding the 

finding of non-responsibility below. 

Governmental Entity:   

Date of Finding of Non-Responsibility:   

Basis of Finding of Non-Responsibility:   

  

  

  

  

  

(Add additional pages as necessary) 
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Page 3 of 3 

FORM C (Continued) 

5. Has any Governmental Entity or other governmental agency terminated or withheld a 

Procurement Contract with the above-named individual or entity due to the intentional 

provision of false or incomplete information?  (Please circle): No Yes 

6. If yes, please provide details below. 

 Governmental Entity:   

 Date of Termination or Withholding of Contract:   

 Basis of Termination or Withholding: 

   

   

   

   

   

   

   

   

 (Add additional pages as necessary) 

Offerer certifies that all information provided to the Erie County Water Authority with respect to 

State Finance Law §139−k is complete, true, and accurate. 

By:   Date:   

 Signature 

Name:   

Title:   
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CONTRACT TERMINATION PROVISION 

Instructions: 

A Contract Termination Provision will be included in each procurement contract governed by 

State Finance Law §139−k.  New York State Finance Law §139-k(5) provides that every 

procurement contract award subject to the provisions of State Finance Law §§139−k and 139−j 

shall contain a provision authorizing the governmental entity to terminate the contract in the 

event that the certification is found to be intentionally false or intentionally incomplete.  This 

statutory contract language authorizes, but does not mandate, termination.  “Government Entity” 

and “procurement contract” are defined in State Finance Law §§ 139 j(1) and 139−k(l). 

This required clause will be included in a covered procurement contract. 

A sample of the Termination Provision is included below.  If a contract is terminated in 

accordance with State Finance Law §139−k(5), the Erie County Water Authority, as a 

governmental entity, is required to include a statement in the procurement record describing the 

basis for any action taken under the termination provision. 

Sample Contract Termination Provision 

The Erie County Water Authority, as a governmental entity, reserves the right to terminate this 

contract in the event it is found that the certification filed by the Offerer in accordance with New 

York State Finance Law §139−k was intentionally false or intentionally incomplete.  Upon such 

finding, the Authority may exercise its termination right by providing written notification to the 

Offerer in accordance with the written notification terms of this contract. 
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OFFERER’S STATEMENT REGARDING PREVENTION OF 

UNLAWFUL DISCRIMINATORY PRACTICES 

The Erie County Water Authority (the “Authority”), as an employer in New York State, is 

subject to the Human Rights Law, codified as Executive Law §290, et. seq., and Labor Law 

§201-g.  The Authority seeks to provide a work environment that is free from unlawful 

discriminatory practices as they are defined in Executive Law §296, as well as from 

inappropriate harassing conduct even if not deemed unlawful, to its employees, contractors, 

subcontractors, vendors, consultants, and any other person providing services on Authority 

premises.  Pursuant to the Human Rights Law, it shall be unlawful to discriminate against an 

individual, or to subject an individual to harassment, due to age, race, creed, color, national 

origin, sexual orientation, gender identity or expression, military status, sex, disability, 

predisposing genetic characteristics, familial status, marital status, or status as a victim of 

domestic violence.  Accordingly, the Authority requires that any Offeror of a proposal or bid, 

agree to sign the following statement regarding unlawful discriminatory practices, including, but 

not limited to sexual harassment, under penalty of perjury.  This statement should be provided to 

the Authority as early as possible in the procurement process, but not later than at the time of 

execution of a contract with the Authority.  Failure to agree to sign the statement may result in 

the Authority deeming the bid or proposal withdrawn by the Offerer. 

Offerer Statement: 

I certify, under penalty of perjury, that the following statements are accurate: 

• Offerer is aware of its obligations under the Human Rights Law (Executive Law §290, et. 

seq. 

• Offerer complies with the provisions of Executive Law §290, et. seq., including Executive 

Law §296, and does not permit unlawful discriminatory practices or harassment based 

on an individual’s age, race, creed, color, national origin, sexual orientation, gender 

identity or expression, military status, sex, disability, predisposing genetic 

characteristics, familial status, marital status, or status as a victim of domestic violence 

in its workplace. 

• Offerer complies with the provisions of Labor Law §201-g, has implemented a written 

policy addressing sexual harassment in the workplace which meets the minimum 

standards of Labor Law §201-g, and provides annual sexual harassment prevention 

training to all of its employees. 

By:                     Date:       

Name:               

Title:                

Offerer Name:              

Offerer Address:              

           ____________ 

END OF BID FORM SUPPLEMENTS 
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

AREA NO. 1 RESTORATION 

APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT NO: 202200011 

SECTION 00450 

 BIDDER’S QUALIFICATION STATEMENT 

 (Completion of this statement is required in advance of 

 consideration for award of Contract.) 

SUBMITTED TO: 

Service Center Front Desk 

Erie County Water Authority 

3030 Union Road 

Cheektowaga, New York 14227 

SUBMITTED FOR: 

Erie County Water Authority 

Area No. 1 Restoration 

April 1, 2022 through March 31, 2024 

Project No. 202200011 

SUBMITTED BY: 

Name of Organization:                

(Print or Type Name of Bidder) 

Name of Individual:                 

Title:                    

Business Address:                 

                     

Telephone No.:                  

Fax No.:                   
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Gentlemen: 

The undersigned certifies under oath the truth and correctness of all statements and of all answers 

to questions made hereinafter. 

 (Note:  Attach additional sheets as required.) 

1.0 Bidder’s General Business Information 

1.1 Check if: 

 Corporation  Partnership  Joint Venture     Sole Proprietorship 

If Corporation: 

A. Date and State of Incorporation: 

                 

                 

B. List of Executive Officers: 

Name       Title 

                 

                 

                 

                 

If Partnership: 

A. Date and State of Organization: 

                 

                 

B. Names of Current General Partners: 

                 

                 

C. Type of Partnership 

 General   Publicly Traded 

 Limited   Other (described):       
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If Joint Venture: 

A. Date and State of Organization: 

                 

                 

B. Name, Address and Form of Organization of Joint Venture Partners:  (Indicate 

managing partner by an asterisk *): 

                 

                 

                 

                 

                 

If Sole Proprietorship: 

A. Date and State of Organization: 

                 

                 

B. Name and Address of Owner or Owners: 

                 

                 

                 

                 

2.0 How many years has your organization been in business as a general 

contractor?         

3.0 Has your organizational structure changed within the past five years?   Yes        No 

   If the answer to this question is “yes”, provide data as listed above in Item 1.0 for your 

previous organization. 

                   

                   

                   

                   

4.0 We normally perform      percent of the work with our own forces.  List 

work normally subcontracted. 
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5.0 Has any construction contract to which you have been a party been terminated by the 

owner; have you ever terminated work on a project prior to its completion for any reason; 

has any surety which issued a performance bond on your behalf ever completed the work 

in its own name or financed such completion on your behalf; has any surety expended any 

monies in connection with a contract for which they furnished a bond on your behalf?   

 Yes        No 

If the answer to any portion of this question is “yes”, furnish details of all such occurrences 

including name of owner, architect or engineer, and surety, and name and date of project. 

                   

                   

                   

                   

6.0 Has any officer or partner of your organization ever been an officer or partner of another 

organization that had any construction contract terminated by the owner; terminated work 

on a project prior to its completion for any reason; had any surety which issued a 

performance bond complete the work in its own name or financed such completion; or had 

any surety expend any monies in connection with a contract for which they furnished a 

bond?   

 Yes        No 

If the answer to any portion of this question is “yes”, furnish details of all such occurrences 

including name of owner, architect or engineer, and surety, and name and date of project. 

                   

                   

                   

                   

7.0 In the last five years, has your organization, or any predecessor organization, failed to 

substantially complete a project in a timely manner?   

 Yes        No 

If the answer to this question is “yes”, furnish details of all such occurrences including 

name of owner, architect or engineer, and surety, and name and date of project. 
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8.0 On Schedule A, attached, list name, location and description of project, owner, architect or 

engineer, contract price, percent complete and scheduled completion of the major 

construction projects your organization has in progress on this date.  Provide name, address 

and telephone number of a reference for each project listed. 

9.0 On Schedule B, attached, list name, location and description of project, owner, architect 

or engineer, contract price, date of completion and percent of work with your own forces 

of major projects of the same general nature as this project which your organization has 

completed in the past five years.  Provide name, address and telephone number of a 

reference for each project listed. 

10.0 On Schedule C, attached, list name and construction experience of the principal individuals 

of your organization directly involved in construction operations. 

10.1 On Schedule D, attached, list OSHA Information requested. 

11.0 List the states and categories of construction in which your organization is legally qualified 

to do business. 

                    

                    

12.0 Provide the following for your surety: 

12.1 Surety Company:                

12.2 Agent:                  

A. Address:                 

B. Telephone No.:               

 

12.3 What is your approximate total bonding capacity? 

 $500,000 to $2,000,000 

 $2,000,000 to $5,000,000 

 $5,000,000 to $10,000,000 

 $10,000,000 or more 

13.0 Provide the following with respect to an accredited banking institution familiar with your 

organization. 

13.1 Name of Bank:                

13.2 Address:                  
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13.3 Account Manager:                

13.4 Telephone No.:                

14.0 Provide the name, address and telephone number of an individual who represents a major 

equipment/material supplier whom the Owner may contact for a financial reference: 

                    

                    

15.0 Attach a financial statement, prepared on an accrual basis, in a form which clearly indicates 

Bidder’s assets, liabilities and net worth. 

15.1 Date of financial statement:      

15.2 Name of firm preparing statement:       

16.0 Dated at     , this     day of     , 20  . 

Bidder:             

          (Print or Type Name of Bidder) 

    By:           

                    

Title:           

Attachments A, B, C, and D 

(Seal, if corporation) 
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 -----------------------(Affidavit for Individual)----------------------- 

            being duly sworn, deposes and says that: 

a) the financial statement, taken from his/her books, is a true and accurate statement of his/her 

financial condition as of the date thereof; and b) all of the foregoing qualification information is 

true, complete, and accurate. 

 -----------------------(Affidavit for Partnership)---------------------- 

            being duly sworn, deposes and says that: 

a) he/she is a member of the partnership of            ; 

b) he/she is familiar with the books of said partnership showing its financial condition; c) the 

financial statement, taken from the books of said partnership, is a true and accurate statement of 

the financial condition of the partnership as of the date thereof; and d) all of the foregoing 

qualification information is true, complete, and accurate. 

 -----------------------(Affidavit for Corporation)---------------------- 

            being duly sworn, deposes and says that: 

a) he/she is         of           ; 

     (Full name of Corporation) 

b) he/she is familiar with the books of said corporation showing its financial condition; c) the 

financial statement, taken from the books of said corporation, is a true and accurate statement of 

the financial condition of said corporation as of the date thereof; and d) that all of the foregoing 

qualification information is true, complete, and accurate. 

 ----------------------------(Acknowledgment)---------------------------- 

            being duly sworn, deposes and says 

that he/she is        of           ; 

            (Name of Bidder) 

that he/she is duly authorized to make the foregoing affidavit and that he/she makes it on behalf of  

(   ) himself/herself; (   ) said partnership; (   ) said corporation. 

Sworn to before me this      day of      , 20  , in the 

County of       , State of           . 

         

   (Notary Public) 

My commission expires       

(Seal) 

 END OF BIDDER QUALIFICATIONS STATEMENT 
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ATTACHMENT A 

 

 SCHEDULE A 

 PROJECTS IN PROGRESS 

 

 

 Name, Location and   Architect or     Percent   Scheduled        Reference/Contract 

Description of Project Owner    Engineer    Contract Price Complete  Completion  Include Address and Phone 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Area No.1 Restoration, 2022-2024,  Bidder’s Qualification Statement, 

P:\ECWA\P202200011\07 Specs-Master\00450.docx 00450-9 Rev.09/25/2020 

ATTACHMENT B 

 

 SCHEDULE B 

 PROJECTS COMPLETED 

 

 

 Name, Location and   Architect or     Date      Percent with       Reference/Contract 

Description of Project Owner    Engineer    Completed Contract Price  Own Forces  Include Address and Phone 
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ATTACHMENT C 

 

 SCHEDULE C 

 PERSONNEL 

 

 

Date Started With  Date Started In       Prior Positions and 

Name    Position   This Organization    Construction    Experience In Construction 
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ATTACHMENT D 

                                                   

SCHEDULE D 

OSHA INFORMATION 

 

 

List all Occupational Safety and Health Administration Citations for the last three years, including date, subject matter, and penalty. 

 

  

 

  

 

  

 

  

 

 

Attach copies of all determined Citations and Notification of Penalty, Form OSHA 2. 

 

 

Describe all pending cases, giving pertinent information such as apparent violations, location of 

 

project, type of project, and present status.   

 

  

 

  

 

  

 

 

List any additional information on the back or attach a separate sheet if necessary. 
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EXPERIENCE IN THE INSTALLATION OF 

TAPPING SADDLES & VALVES  

ON 

PRESTRESSED CONCRETE CYLINDER PIPE 

When this Contract includes the Installation of Tapping Saddles and Valves on Prestressed 

Concrete Cylinder Pipe, the Bidder is required to complete one of the following to the 

satisfaction of the ENGINEER: 

A. I have had experience* in the above as follows: 

1.                   

2.                   

3.                   

B. The above noted work will be done by a subcontractor 

                  

Who has the following experience*: 

1.                   

2.                   

3.                   

C. I will have a representative of a manufacturer of prestressed concrete cylinder pipe  

           do the above noted work. 

(Insert manufacturer’s name) 

* List size and type (SP-5 or SP-12) of main tapped along with location, year and who the work 

was done for. 
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ERIE COUNTY WATER AUTHORITY 

BUFFALO, NEW YORK 

 

AREA NO. 1 RESTORATION 

APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT NO: 202200011 

 

 

SECTION 00500 

 

AGREEMENT 

 

THIS AGREEMENT is dated as of the __________ day of __________ in the year 

__________, by and between the ERIE COUNTY WATER AUTHORITY (hereinafter called 

OWNER) and _____________________________________ (hereinafter called CONTRACTOR). 

 

WITNESSETH:  OWNER and CONTRACTOR, in consideration of the mutual covenants 

hereinafter set forth, agree as follows: 

 

 

ARTICLE 1 - WORK 

 

1.01 CONTRACTOR shall at its own cost and expense furnish all labor, services, tools, 

materials, equipment and incidentals necessary to complete all Work as specified or 

indicated in the Contract Documents to perform all specified work required for Area No. 1 

Restoration, April 1, 2022 through March 31, 2024.  The Work consists of asphalt, lawn, 

concrete, other, and sealant restoration resulting from maintenance or repair work arising out 

of excavations performed by Erie County Water Authority and all related work as described 

in the specifications.  The Work is generally described in Section 01100 of the General 

Requirements. 

 

 

ARTICLE 2 - ENGINEER 

 

2.01 The Project has been designed by the OWNER, who is hereinafter called ENGINEER.  The 

ENGINEER will assume all duties and responsibilities and have the rights and authority 

assigned to ENGINEER by OWNER in connection with completion of the work and in 

accordance with the Contract Documents. 
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ARTICLE 3 - CONTRACT TIMES 

 

3.01 Time of the Essence 

 

A. All time limits for Milestones, if any, Substantial Completion, Final Completion and 

readiness for final payment as stated in the Contract Documents are of the essence. 

 

B. The CONTRACTOR is required to complete all asphalt, lawn, concrete, sealant, and 

other restoration Work resulting from maintenance or repair work arising out of 

excavations performed by the Erie County Water Authority during the following time 

periods: 

1. Restoration as necessary from maintenance or repairs performed from 

April 1, 2022 to March 31, 2024. 

 

C. Lawn restoration and tree planting shall be performed between May 1 and October 31, 

unless weather permitting to do earlier or later and only when authorized.  Asphalt, 

concrete, other, and sealant restoration shall be performed between April 15 and 

November 30, unless weather permitting to perform earlier or later and only when 

authorized. 

 

D. CONTRACTOR shall be required to perform restoration Work on an immediate basis, 

as defined in these Specifications when OWNER requires emergency work to be 

performed at any time in this Contract. 

 

E. A four to six week settlement period is typically allowed (unless otherwise authorized) 

by the ENGINEER from the time that the maintenance or repair excavation work is 

performed by the Authority to the time that the Work is assigned to the 

CONTRACTOR.  During this period, the ENGINEER will inspect the excavation site 

and make a determination of the restoration work necessary.  The restoration work list 

will then be assigned (or released) to the CONTRACTOR by the ENGINEER and all 

restorations must be completed within the time period as specified in Article 3.02, 

following. 

 

F. Restoration Work for excavations performed from October/November through 

April/May of the following year shall be assigned to CONTRACTOR commencing in 

March/April and shall be completed in the time period as specified in Article 3.02, 

following. 

 

3.02 Days to Achieve Substantial Completion and Final Payment 

 

A. Each restoration type ordered (regardless if at the same location) shall be deemed 

substantially complete at such time as the restoration Work is performed and completed 

as required by the specifications. 

 

B. After each restoration Work type is assigned (or released) to the CONTRACTOR, the 

restoration Work shall be substantially complete for each restoration type individually 

as follows: 
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1. First Release; this is the assignment of restoration Work from the end of the 

season from the previous year to the start of the season of the next year: 

a. 45 days to achieve substantial completion (60 days for asphalt driveways 

requiring sealing). 

2. Second Release; the assignment of Work within 1 to 4 weeks of the First Release: 

a. 30 days to achieve substantial completion (45 days for asphalt driveways 

requiring sealing). 

3. Third and subsequent Releases; the assignment of Work on an average of every 

two weeks and may be at any time if conditions require: 

a. 30 days to achieve substantial completion (45 days for asphalt driveways 

requiring sealing). 

4. Reassignment of restoration Work previously performed by CONTRACTOR but 

found unsatisfactory shall be substantially completed within 12 days. 

5. In regard to seasonal conditions, there shall be no accumulating of days, during 

the period when ENGINEER orders that no further restoration will be performed 

to the time that ENGINEER orders that restoration can commence, that will be 

held against CONTRACTOR for the determination of Substantial Completion for 

Work not completed prior to the seasonal shutdown. 

6. All restoration for the various types ordered but held due to seasonal restrictions 

shall be completed by the following May 15 for lawns and May 1 for all others. 

 

C. For the purpose of determining the expiration of the Correction Period as defined in 

Article 13.07 of the General Conditions, the meaning of Substantial Completion shall 

be as outlined in SC-13.07.A.1. 

 

D. Final Payment shall be made after all Work of the Contract is completed and in 

accordance with Paragraph 14.07 of the General Conditions. 

 

E. All days specified herein are considered calendar days. 

 

 

ARTICLE 4 - LIQUIDATED AND SPECIAL DAMAGES 

 

4.01 Liquidated Damages 

 

A. OWNER and CONTRACTOR recognize that time is of the essence of this Agreement 

and OWNER will suffer financial loss, apart from the costs described in paragraph 

4.02.A, if the Work is not substantially completed within the time specified in Article 3 

for Substantial Completion, plus any extensions thereof allowed in accordance with 

Article 12 of the General Conditions.  OWNER and CONTRACTOR also recognize 

the delays, expense and difficulties involved in proving in a legal or arbitration 

proceeding the actual loss suffered by OWNER if the Work is not substantially 

completed on time.  Accordingly, instead of requiring any such proof, OWNER and 

CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) 

CONTRACTOR shall pay OWNER $20.00 for each day that expires after the time 

specified in Article 3 for Substantial Completion (adjusted for any changes thereof 

made in accordance with Article 12 of the General Conditions) until the Work is 
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substantially complete.  Failure to provide a Daily Report per Section 01321, 

Construction Schedules, shall result in a $100.00 Liquidated Damage charge for each 

day the Daily Report is not submitted per the requirements of Section 01321. 

 

B. Liquidated Damages are assessed for each restoration type ordered regardless if at the 

same location.  It is hereby understood that the accrued value of liquidated damages for 

each restoration type to be paid by CONTRACTOR shall not exceed the value of the 

Work so ordered. 

 

4.02 Special Damages: 

 

A. In addition to the amount provided for liquidated damages, CONTRACTOR shall pay 

OWNER the actual costs reasonably incurred by OWNER for engineering and 

inspection forces employed for the Work for each day that expires after the days 

specified in Article 3 for Substantial Completion (adjusted for any changes thereof 

made in accordance with Article 12 of the General Conditions) until the Work is 

substantially complete. 

 

B. After Substantial Completion, if CONTRACTOR shall neglect, refuse or fail to 

complete the remaining Work within the Contract Time or any proper extension thereof 

granted by OWNER, CONTRACTOR shall pay OWNER the actual costs reasonably 

incurred by OWNER for engineering and inspection forces employed for the Work for 

each day that expires after the time specified in Article 3 for Work to be completed and 

ready for final payment (adjusted for any extensions thereof made in accordance with 

Article 12 of the General Conditions) until the Work is completed and ready for final 

payment. 

 

4.03 OWNER may deduct liquidated damages and special damages as determined by the 

provisions of this Article 4 from progress payments due CONTRACTOR under this 

Agreement. 

 

 

ARTICLE 5 - CONTRACT PRICE 

 

5.01 OWNER shall pay CONTRACTOR, in current funds, for completion of the Work in 

accordance with the Contract Documents the prices stated in CONTRACTOR’S Bid, which 

Bid is attached hereto and identified as Exhibit 1 of this Agreement.  As provided in 

paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and 

determinations of actual quantities and classifications are to be made by ENGINEER as 

provided in paragraph 9.08 of the General Conditions.  Unit prices have been computed as 

provided in paragraph 11.03 of the General Conditions. 
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ARTICLE 6 - PAYMENT PROCEDURES 

 

6.01 Submittal and Processing of Payments 

 

A. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 

of the General Conditions.  Applications for Payment will be processed as provided in 

the General Conditions. 

 

6.02 Progress Payments; Retainage 

 

A. OWNER shall make monthly progress payments on account of the Contract Price on 

the basis of CONTRACTOR’S Applications for Payment as recommended by 

ENGINEER.  CONTRACTOR’S Applications for Payment will be due on the last day 

of the month.  All progress payments will be on the basis of the progress of the Work 

measured by the schedule of values provided for in paragraph 2.07.A of the General 

Conditions (and in the case of Unit Price Work, based on the number of units 

completed and accepted) or, in the event there is no schedule of values, as provided in 

the General Requirements.  A progress payment will not be made whenever the value 

of the Work completed since the last previous progress payment is less than ten 

thousand dollars ($10,000). 

 

1. Prior to Substantial Completion 

 

a. Progress payments will be made in the amount of 95 percent of the Work 

completed, (with the balance being retainage), less the aggregate of 

payments previously made and less such amounts as ENGINEER shall 

determine, or OWNER may withhold, in accordance with paragraph 14.02 

of the General Conditions; and 

b. 95 percent of the cost of materials and equipment not incorporated in the 

Work but suitably stored (with the balance being retainage). 

c. After one year of Contract duration has elapsed, OWNER may elect to 

return a portion of retainage held for that one year to the CONTRACTOR. 

 

2. Upon Final Completion, OWNER shall pay an amount sufficient to increase total 

payments to CONTRACTOR to 100 percent of the Work completed, less such 

amounts as ENGINEER shall determine in accordance with paragraph 14.02.B.5 

of the General Conditions and less 200 percent of ENGINEER’S estimate of the 

value of Work to be completed or corrected as shown on the tentative list of items 

to be completed or corrected attached to the certificate of Substantial Completion. 

 

6.03 Final Payment: 

 

A. Upon final completion and acceptance of the Work in accordance with paragraph 14.07 

of the General Conditions, OWNER shall pay the remainder of the Contract Price as 

recommended by ENGINEER as provided in said paragraph 14.07. 
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ARTICLE 7 - INTEREST 

 

7.01 All moneys not paid when due hereunder shall bear interest at the maximum rate allowed by 

law at the place of the Project. 

 

 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

 

8.01 As part of the inducement for OWNER to enter into this Agreement CONTRACTOR makes 

the following representations: 

 

A. CONTRACTOR has examined and carefully studied the Contract Documents and the 

other related data identified in the Bidding Documents. 

 

B. CONTRACTOR has visited the Site and become familiar with and is satisfied as to the 

general, local and Site conditions that may affect cost, progress, and performance for 

the Work. 

 

C. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws 

and Regulations that may affect cost, progress and performance of the Work. 

 

D. CONTRACTOR has carefully studied all: (1) reports of explorations and tests of 

subsurface conditions at or contiguous to the Site and all drawings of physical 

conditions in or relating to existing surface or subsurface structures at or contiguous to 

the Site (except Underground Facilities) which have been identified in the Supplemen-

tary Conditions as provided in paragraph 4.02 of the General Conditions, and (2) 

reports and drawings of a Hazardous Environmental Condition identified at the Site, if 

any, which have been identified in the Supplementary Conditions as provided in 

paragraph 4.06 of the General Conditions. 

 

E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for 

having done so) all examinations, investigations, explorations, tests, studies and data 

concerning conditions (surface, subsurface and Underground Facilities) at or 

contiguous to the Site which may effect cost, progress or performance of the Work or 

which relate to any aspect of the means, methods, techniques, sequences and 

procedures of construction to be employed by CONTRACTOR, including applying the 

specific means, methods, techniques, sequences, and procedures of construction 

expressly required by the Contract Documents to be employed by CONTRACTOR, 

and safety precautions and programs incident thereto.   

 

F. CONTRACTOR does not consider that any further examinations, investigations, 

explorations, tests, studies or data are necessary for the performance of the Work at the 

Contract Price, within the Contract Times and in accordance with the other terms and 

conditions of the Contract Documents.   

 

G. CONTRACTOR is aware of the general nature of work to be performed by OWNER 

and others at the Site that relates to the Work as indicated in the Contract Documents.   
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H. CONTRACTOR has correlated the information known to CONTRACTOR, 

information and observations obtained from visits to the Site, reports and drawings 

identified in the Contract Documents and all additional examinations, investigations, 

explorations, tests, studies and data with the Contract Documents. 

 

I. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, 

ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract 

Documents and the written resolution thereof by ENGINEER is acceptable to 

CONTRACTOR.   

 

J. The Contract Documents are generally sufficient to indicate and convey understanding 

of all terms and conditions for the performance of the Work. 

 

 

ARTICLE 9 - CONTRACT DOCUMENTS 

 

9.01 The Contract Documents consist of the following: 

 

A. This Agreement (11 pages). 

 

B. Performance Bond (2 pages). 

 

C. Payment Bond (2 pages). 

 

D. General Conditions (42 pages). 

 

E. Supplementary Conditions (9 pages). 

 

F. Specifications, as listed in the table of contents of the Project Manual. 

 

G. Appendix A - Women and Minority Business Enterprise Policy. 

 

H. Appendix B - Insurance Requirements. 

 

I. Appendix C - Prevailing Wage Rate Schedule. 

 

J. Not used. 

 

K. Addenda consisting of Numbers____ to ____, inclusive. 

 

L. Exhibits to the Agreement enumerated as follows: 

 

1. Exhibit 1, Bid Form (16 pages). 
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O. The following, which may be delivered or issued on or after the Effective Date of the 

Agreement, and are not attached hereto: 

1. Notice to Proceed 

2. Written Amendments 

3. Work Change Directives 

4. Change Order(s) 

 

9.02 The documents listed in paragraph 9.01 above are attached to this Agreement (except as 

expressly noted otherwise above).  Documents not attached are incorporated by reference.  

There are no Contract Documents other than those listed in this Article 9. 

 

9.03 The Contract Documents may only be amended, modified or supplemented as provided in 

paragraph 3.04 of the General Conditions. 

 

 

ARTICLE 10 - MISCELLANEOUS 

 

10.01 Terms 

 

A. Terms used in this Agreement will have the meanings indicated in the General 

Conditions. 

 

10.02 Assignment of Contract 

 

A. No assignment by a party hereto of any rights under or interests in the Contract will be 

binding on another party hereto without the written consent of the party sought to be 

bound; and, specifically but without limitation, moneys that may become due and 

moneys that are due may not be assigned without such consent (except to the extent 

that the effect of this restriction may be limited by law), and unless specifically stated 

to the contrary in any written consent to an assignment, no assignment will release or 

discharge the assignor from any duty or responsibility under the Contract Documents. 

 

10.03 Successors and Assigns 

 

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and 

legal representatives to the other party hereto, its partners, successors, assigns and legal 

representatives in respect to all covenants, agreements and obligations contained in the 

Contract Documents. 

 

10.04 Severability 

 

A. Any provision or part of the Contract Document, held to be void or unenforceable 

under any Law or Regulation shall be deemed stricken, and all remaining provisions 

shall continue to be valid and binding upon OWNER and CONTRACTOR, who agree 

that the Contract Documents shall be reformed to replace such stricken provision or 

part thereof with a valid and enforceable provision that comes as close as possible to 

expressing the intention of the stricken provision. 
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10.05 Waiver 

 

A. The waiver by the OWNER of any breach or violation of any term, covenant, or 

condition of this Agreement or of any Law or Regulation shall not be deemed to be a 

waiver of any other term, covenant, condition, or Law or Regulation or of any 

subsequent breach or violation of the same or of any other term, covenant, condition, or 

Law or Regulation.  The subsequent payment of any monies or fee by the OWNER 

which may become due hereunder shall not be deemed to be a waiver of any preceding 

breach or violation by CONTRACTOR of any term, covenant, condition of this 

Agreement or of any applicable Law or Regulation. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and 

year first written above.  

 

This Agreement will be effective on ____________, 20_____. 

 

 

OWNER: Erie County Water Authority   CONTRACTOR: ________________________ 

 

By:    _________________________    By:   __________________________________ 

 

Title:  _________________________  Title:  _________________________________ 

 

 

 

        [CORPORATE SEAL]          [CORPORATE SEAL] 

 

 

 

Attest _____________________     Attest ____________________________ 

 

 

Address for giving notices    Address for giving notices 

 

____________________________   ___________________________________ 

 

____________________________   ___________________________________ 

 

(If OWNER is a corporation, 

partnership, or limited liability 

company, attach evidence of  

authority to sign) (If OWNER is 

a public body, attach evidence        License No. ___________________________ 

of authority to sign and         (where applicable) 

resolution or other documents 

authorizing execution of         Agent for service of process:______________ 

Agreement.)                    

    _____________________________ 

 

(If CONTRACTOR is a corporation,   

           partnership, or limited 

liability company, attach 

evidence of authority to sign.) 
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Designated Representative:       Designated Representative: 

 

Name:  _______________________     Name:  ________________________ 

 

Title: _________________________    Title:  _________________________ 

 

Address: ______________________    Address:  ______________________ 

 

Phone No.:  ____________________     Phone No.:  ____________________ 

 

Fax No.:  ______________________     Fax No.:  ______________________ 

 

 

 

  END OF AGREEMENT 
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Performance Bond 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 
              

CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place  
          of Business): 

OWNER (Name and Address): 

 Erie County Water Authority 
 295 Main Street, Room 350 
 Buffalo, New York 14203 

CONTRACT 
  Date: 
  Amount: 
  Description: ERIE COUNTY WATER AUTHORITY 
 AREA No. 1 RESTORATION 
 APRIL 1, 2022 THROUGH MARCH 31, 2024 
 PROJECT No. 202200011 

BOND 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 

Surety and CONTRACTOR, intending to be legally bound hereby, subject to the terms printed on the reverse side 
hereof, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or 
representative. 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 
         (Attach Power of Attorney) 

(Space is provided below for signatures of additional parties, if required.) 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 

EJCDC No. 1910-28-A (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the 
Associated General Contractors of America, and the American Institute of Architects. 



Area No. 1 Restoration, 2022-2024,  Performance Bond, 
P:\ECWA\P202200011\07 Specs-Master\00611.docx 00611-2 Rev. 10/05 

1.  The CONTRACTOR and the Surety, jointly and severally, bind themselves, 
their heirs, executors, administrators, successors and assigns to the OWNER for 
the performance of the Contract, which is incorporated herein by reference. 

2.  If the CONTRACTOR performs the Contract, the Surety and the 
CONTRACTOR have no obligation under this Bond, except to participate in 
conferences as provided in paragraph 3.1. 
 
3. If there is no OWNER Default, the Surety's obligation under this Bond shall 
arise after: 
 
 3.1. The OWNER has notified the CONTRACTOR and the Surety at the 

addresses described in paragraph 10 below, that the OWNER is 
considering declaring a CONTRACTOR Default and has requested 
and attempted to arrange a conference with the CONTRACTOR and 
the Surety to be held not later than fifteen days after receipt of such 
notice to discuss methods of performing the Contract.  If the OWNER, 
the CONTRACTOR and the Surety agree, the CONTRACTOR shall 
be allowed a reasonable time to perform the Contract, but such an 
agreement shall not waive the OWNER’S right, if any, subsequently to 
declare a CONTRACTOR Default; and 

 
 3.2. The OWNER has declared a CONTRACTOR Default and formally 

terminated the CONTRACTOR’S right to complete the Contract.  
Such CONTRACTOR Default shall not be declared earlier than twenty 
days after the CONTRACTOR and the Surety have received notice as 
provided in paragraph 3.1; and 

 
 3.3. The OWNER has agreed to pay the Balance of the Contract Price to: 
 

3.3.1.  The Surety in accordance with the terms of the Contract; or 
 

3.3.2 Another contractor selected pursuant to paragraph 4.3 to 
perform the Contract. 

 
4.  When the OWNER has satisfied the conditions of paragraph 3, the Surety 
shall promptly and at the Surety's expense take one of the following actions: 
 
 4.1. Arrange for the CONTRACTOR, with consent of the OWNER, to 

perform and complete the Contract; or 
 
 4.2. Undertake to perform and complete the Contract itself, through its 

agents or through independent contractors; or 
 
 4.3. Obtain bids or negotiated proposals from qualified contractors 

acceptable to the OWNER for a contract for performance and 
completion of the Contract, arrange for a contract to be prepared for 
execution by the OWNER and the contractor selected with the 
OWNER'S concurrence, to be secured with performance and payment 
bonds executed by a qualified surety equivalent to the Bonds issued on 
the Contract, and pay to the OWNER the amount of damages as 
described in paragraph 6 in excess of the Balance of the Contract Price 
incurred by the OWNER resulting from the CONTRACTOR  Default; 
or 

 
 4.4. Waive its right to perform and complete, arrange for completion, or 

obtain a new contractor and with reasonable promptness under the 
circumstances; 

 
 4.4.1 After investigation, determine the amount for which it may be 

liable to the OWNER and, as soon as practicable after the 
amount is determined, tender payment therefor to the OWNER; 
or 

 
 4.4.2 Deny liability in whole or in part and notify the OWNER citing 

reasons therefor. 
 
5.  If the Surety does not proceed as provided in paragraph 4 with reasonable 
promptness, the Surety shall be deemed to be in default on this Bond fifteen days 
after receipt of an additional written notice from the OWNER to the Surety 
demanding that the Surety perform its obligations under this Bond, and the 
OWNER shall be entitled to enforce any remedy available to the OWNER.  If the 
Surety proceeds as provided in paragraph 4.4, and the OWNER refuses the 
payment tendered or the Surety has denied pliability, in whole or in part, without 

further notice the OWNER shall be entitled to enforce any remedy available to 
the OWNER. 
 
6. After the OWNER has terminated the CONTRACTOR'S right to complete 
the Contract, and if the Surety elects to act under paragraph 4.1, 4.2, or 4.3 
above, then the responsibilities of the Surety to the OWNER shall not be greater 
than those of the CONTRACTOR under the Contract, and the responsibilities of 
the OWNER to the Surety shall not be greater than those of the OWNER under 
the Contract.  To a limit of the amount of this Bond, but subject to commitment 
by the OWNER of the Balance of the Contract Price to mitigation of costs and 
damages on the Contract, the Surety is obligated without duplication for: 
 
 6.1. The responsibilities of the CONTRACTOR for correction of defective 

Work and completion of the Contract; 
 
 6.2. Additional legal, design professional and delay costs resulting from the 

CONTRACTOR’S Default, and resulting from the actions or failure to 
act of the Surety under paragraph 4; and 

 
 6.3. Liquidated damages, or if no liquidated damages are specified in the 

Contract, actual damages caused by delayed performance or non-
performance of the CONTRACTOR. 

 
7.  The Surety shall not be liable to the OWNER or others for obligations of the 
CONTRACTOR that are unrelated to the Contract, and the Balance of the 
Contract Price shall not be reduced or set off on account of any such unrelated 
obligations.  No right of action shall accrue on this Bond to any person or entity 
other than the OWNER or its heirs, executors, administrators, or successors. 
 
8.  The Surety hereby waives notice of any change, including changes of time, to 
the Contract or to related subcontracts, purchase orders and other obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond may be instituted in any 
court of competent jurisdiction in the location in which the Work or part of the 
Work is located and shall be instituted within two years after CONTRACTOR 
Default or within two years after the CONTRACTOR ceased working or within 
two years after the Surety refuses or fails to perform its obligations under this 
Bond, whichever occurs first.  If the provisions of this paragraph are void or 
prohibited by law, the minimum period of limitation available to sureties as a 
defense in the jurisdiction of the suit shall be applicable. 
 
 
10.  Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed or 
delivered to the address shown on the signature page. 
 
11.  When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the Contract was be performed, any provision 
in this Bond conflicting with said statutory or legal requirement shall be deemed 
deleted here-from and provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The intent is that this Bond 
shall be construed as a statutory bond and not as a common law bond. 
 
12.  Definitions. 
 
 12.1 Balance of the Contract Price: The total amount payable by the 

OWNER to the CONTRACTOR under the Contract after all proper 
adjustments have been made, including allowance to the 
CONTRACTOR of any amounts received or to be received by the 
OWNER in settlement of insurance or other Claims for damages to 
which the CONTRACTOR is entitled, reduced by all valid and proper 
payments made to or on behalf of the CONTRACTOR under the 
Contract.   

 
 12.2. Contract: The agreement between the OWNER and the 

CONTRACTOR identified on the signature page, including all 
Contract Documents and changes thereto.  

 
 12.3. CONTRACTOR Default: Failure of the CONTRACTOR, which has 

neither been remedied nor waived, to perform or otherwise to comply 
with the terms of the Contract. 

 
 12.4. OWNER Default: Failure of the OWNER, which has neither been 

remedied nor waived, to pay the CONTRACTOR as required by the  
Contract or to perform and complete or comply with the other terms 
thereof.

 
 
 

(FOR INFORMATION ONLY - Name, Address and Telephone) 
AGENT or BROKER: OWNER’S REPRESENTATIVE (Engineer): 
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Payment Bond 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 
               

CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place  
          of Business): 

OWNER (Name and Address): 

 Erie County Water Authority 
 295 Main Street, Room 350 
 Buffalo, New York 14203 

CONTRACT 
  Date: 
  Amount: 
  Description: ERIE COUNTY WATER AUTHORITY 
 AREA No. 1 RESTORATION 
 APRIL 1, 2022 THROUGH MARCH 31, 2024 
 PROJECT No. 202200011 

BOND 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 

Surety and CONTRACTOR, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do 
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or representative. 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 
         (Attach Power of Attorney) 

(Space is provided below for signatures of additional parties, if required.) 

CONTRACTOR AS PRINCIPAL    SURETY 
  Company:   (Corp. Seal)    Company:   (Corp. Seal) 

  Signature:         Signature:       
  Name and Title:        Name and Title: 

EJCDC No. 1910-28-B (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General 
Contractors of America, the American Institute of Architects, the American Subcontractors Association, and the Associated Specialty Contractors. 
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1.  The CONTRACTOR and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and assigns to 
the OWNER to pay for labor, materials and equipment furnished for use in 
the performance of the Contract, which is incorporated herein by reference. 
 

2.  With respect to the OWNER, this obligation shall be null and void if the 
CONTRACTOR: 
 
2.1. Promptly makes payment, directly or indirectly, for all sums due 
Claimants, and 
 
2.2. Defends, indemnifies and holds harmless the OWNER from all 
claims, demands, liens or suits by any person or entity who furnished labor, 
materials or equipment for use in the performance of the Contract, provided 
the OWNER has promptly notified the CONTRACTOR and the Surety (at 
the addresses described in paragraph 12) of any claims, demands, liens or 
suits and tendered defense of such claims, demands, liens or suits to the 
CONTRACTOR and the Surety, and provided there is no OWNER Default 
 
3. With respect to Claimants, this obligation shall be null and void if the 
CONTRACTOR promptly makes payment, directly or indirectly, for all 
sums due. 
 
4.  The Surety shall have no obligation to Claimants under this Bond until: 
 
 4.1. Claimants who are employed by or have a direct contract with the 

CONTRACTOR have given notice to the Surety (at the addresses 
described in paragraph 12) and sent a copy, or notice thereof, to 
the OWNER, stating that a claim is being made under this Bond 
and, with substantial accuracy, the amount of the claim. 

 
 4.2. Claimants who do not have a direct contract with the 

CONTRACTOR: 
 
 4.2.1 Have furnished written notice to the CONTRACTOR and 

sent a copy, or notice thereof, to the OWNER, within 90 
days after having last performed labor or last furnished 
materials or equipment included in the claim stating, with 
substantial accuracy, the amount of the claim and the name 
of the party to whom the materials were furnished or 
supplied or for whom the labor was done or performed; 
and 

 
 4.2.2 Have either received a rejection in whole or in part from 

the CONTRACTOR, or not received within 30 days of 
furnishing the above notice any communication from the 
CONTRACTOR by which the CONTRACTOR had 
indicated the claim will be paid directly or indirectly; and 

 
 4.2.3 Not having been paid within the above 30 days, have sent a 

written notice to the Surety and sent a copy, or notice 
thereof, to the OWNER, stating that a claim is being made 
under this Bond and enclosing a copy of the previous 
written notice furnished to the CONTRACTOR. 

 
5.  If a notice required by paragraph 4 is given by the OWNER to the 
CONTRACTOR or to the Surety, that is sufficient compliance. 
6. When the Claimant has satisfied the conditions of paragraph 4, the 
Surety shall promptly and at the Surety's expense take the following actions: 
 
 6.1. Send an answer to the Claimant, with a copy to the OWNER, 

within 45 days after receipt of the claim, stating the amounts that 
are undisputed and the basis for challenging any amounts that are 
disputed. 

 
 6.2. Pay or arrange for payment of any undisputed amounts. 
 
7. The Surety's total obligation shall not exceed the amount of this Bond, 
and the amount of this Bond shall be credited for any payments made in 
good faith by the Surety. 
 

8.  Amounts owed by the OWNER to the CONTRACTOR under the 
Contract shall be used for the performance of the Contract and to satisfy 
claims, if any, under any Performance Bond.  By the CONTRACTOR 
furnishing and the OWNER accepting this Bond, they agree that all funds 
earned by the CONTRACTOR in the performance of the Contract are 
dedicated to satisfy obligations of the CONTRACTOR and the Surety under 
this Bond, subject to the OWNER’S priority to use the funds for the 
completion of the Work. 
 
9.  The Surety shall not be liable to the OWNER, Claimants or others for 
obligations of the CONTRACTOR that are unrelated to the Contract.  The 
OWNER shall not be liable for payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond no obligations to 
make payments to, give notices on behalf of, or otherwise have obligations 
to Claimants under this Bond. 
 
 
10.  The Surety hereby waives notice of any change, including changes of 
time, to the Contract or to related Subcontracts, purchase orders and other 
obligations. 
 
11.  No suit or action shall be commenced by a Claimant under this Bond 
other than in a court of competent jurisdiction in the location in which the 
Work or part of the Work is located or after the expiration of one year from 
the date (1) on which the Claimant gave the notice required by paragraph 
4.1 or paragraph 4.2.3, or (2) on which the last labor or service was 
performed by anyone or the last materials or equipment were furnished by 
anyone under the Construction Contract, whichever of (1) or (2) first 
occurs.  If the provisions of this paragraph are void or prohibited by law, the 
minimum period of limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 
 
12.   Notice to the Surety, the OWNER or the CONTRACTOR shall be 
mailed or delivered to the addresses shown on the signature page.  Actual 
receipt of notice by Surety, the OWNER or the CONTRACTOR, however 
accomplished, shall be sufficient compliance as of the date received at the 
address shown on the signature page. 
 
13. When this Bond has been furnished to comply with a statutory or other 
legal requirement in the location where the Contract was to be performed, 
any provision in this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and provisions conforming 
to such statutory or other legal requirement shall be deemed incorporated 
herein.  The intent is, that this Bond shall be construed as a statutory Bond 
and not as a common law bond. 
 
14. Upon request of any person or entity appearing to be a potential 
beneficiary of this Bond, the CONTRACTOR shall promptly furnish a copy 
of this Bond or shall permit a copy to be made. 
 
15. DEFINITIONS 
 
 15.1 Claimant: An individual or entity having a direct contract with the 

CONTRACTOR or with a Subcontractor of the CONTRACTOR 
to furnish labor, materials or equipment for use in the performance 
of the Contract.  The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or equipment" that 
part of water, gas, power, light, heat, oil, gasoline, telephone 
service or rental equipment used in the  Contract, architectural and 
engineering services required for performance of the Work of the 
CONTRACTOR and the CONTRACTOR’S Subcontractors, and 
all other items for which a mechanic's lien may be asserted in the 
jurisdiction where the labor, materials or equipment were 
furnished. 

 
 15.2 Contract: The agreement between the OWNER and the 

CONTRACTOR identified on the signature page, including all 
Contract Documents and changes thereto. 

 
 15.3 OWNER Default: Failure of the OWNER, which has neither been 

remedied nor waived, to pay the CONTRACTOR as required by 
the Contract or to perform and complete or comply with the other 
terms thereof. 

 
 
 

(FOR INFORMATION ONLY - Name, Address and Telephone) 
AGENT or BROKER: OWNER’S REPRESENTATIVE (Engineer): 
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GENERAL CONDITIONS 

 

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
  

1.01 Defined Terms 

A. Wherever used in the Contract Documents and 
printed with initial or all capital letters, the terms listed 
below will have the meanings indicated which are 
applicable to both the singular and plural thereof. 

1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the 
Contract Documents. 

2. Agreement--The written instrument which is 
evidence of the agreement between OWNER and 
CONTRACTOR covering the Work.   

3. Application for Payment--The form 
acceptable to ENGINEER which is to be used by 
CONTRACTOR during the course of the Work in 
requesting progress or final payments and which is to 
be accompanied by such supporting documentation as 
is required by the Contract Documents. 

4. Asbestos--Any material that contains more 
than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety 
and Health Administration. 

5. Bid--The offer or proposal of a bidder 
submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

6. Bidding Documents--The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda issued prior to receipt of Bids). 

7. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, Bid security 
form, if any, and the Bid form with any supplements. 

8. Bonds--Performance and payment bonds and 
other instruments of security. 

9. Change Order--A document recommended 
by ENGINEER which is signed by CONTRACTOR 
and OWNER and authorizes an addition, deletion, or 
revision in the Work or an adjustment in the Contract 
Price or the Contract Times, issued on or after the 
Effective Date of the Agreement. 

10. Claim--A demand or assertion by OWNER or 
CONTRACTOR seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with 
respect to the terms of the Contract.  A demand for 
money or services by a third party is not a Claim. 

11. Contract--The entire and integrated written 
agreement between the OWNER and CONTRACTOR 
concerning the Work.  The Contract supersedes prior 
negotiations, representations, or agreements, whether 
written or oral. 

12. Contract Documents--The Contract 
Documents establish the rights and obligations of the 
parties and include the Agreement, Addenda (which 
pertain to the Contract Documents), 
CONTRACTOR’S Bid (including documentation 
accompanying the Bid and any post Bid 
documentation submitted prior to the Notice of 
Award) when attached as an exhibit to the Agreement, 
the Notice to Proceed, the Bonds, these General 
Conditions, the Supplementary Conditions, the 
Specifications and the Drawings as the same are more 
specifically identified in the Agreement, together with 
all Written Amendments, Change Orders, Work 
Change Directives, Field Orders, and ENGINEER’S 
written interpretations and clarifications issued  on or 
after the Effective Date of the Agreement.  Approved 
Shop Drawings and the reports and drawings of 
subsurface and physical conditions are not Contract 
Documents.  Only printed or hard copies of the items 
listed in this paragraph are Contract Documents.  Files 
in electronic media format of text, data, graphics, and 
the like that may be furnished by OWNER to 
CONTRACTOR are not Contract Documents. 

13. Contract Price--The moneys payable by 
OWNER to CONTRACTOR for completion of the 
Work in accordance with the Contract Documents as 
stated in the Agreement (subject to the provisions of 
paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times--The number of days or the 
dates stated in the Agreement to: (i) achieve Substan-
tial Completion; and (ii) complete the Work so that it 
is ready for final payment as evidenced by 
ENGINEER’S written recommendation of final 
payment.  

15. CONTRACTOR--The individual or entity 
with whom OWNER has entered into the Agreement. 
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16. Cost of the Work--See paragraph 11.01.A for 
definition. 

17. Drawings--That part of the Contract 
Documents prepared or approved by ENGINEER 
which graphically shows the scope, extent, and 
character of the Work to be performed by 
CONTRACTOR.   Shop Drawings and other 
CONTRACTOR submittals are not Drawings as so 
defined. 

18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the 
date on which the Agreement is signed and delivered 
by the last of the two parties to sign and deliver. 

19. ENGINEER--The individual or entity named 
as such in the Agreement. 

20. ENGINEER’S Consultant--An individual or 
entity having a contract with ENGINEER to furnish 
services as ENGINEER’S independent professional 
associate or consultant with respect to the Project and 
who is identified as such in the Supplementary 
Conditions. 

21. Field Order--A written order issued by 
ENGINEER which requires minor changes in the 
Work but which does not involve a change in the 
Contract Price or the Contract Times. 

22. General Requirements--Sections of Division 
1 of the Specifications.  The General Requirements 
pertain to all sections of the Specifications. 

23. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a 
substantial danger to persons or property exposed 
thereto in connection with the Work. 

24. Hazardous Waste--The term Hazardous 
Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC 
Section 6903) as amended from time to time. 

25. Laws and Regulations; Laws or Regulations--
Any and all applicable laws, rules, regulations, 
ordinances, codes, and orders of any and all 
governmental bodies, agencies, authorities, and courts 
having jurisdiction. 

26. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property. 

27. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate 
completion date or time prior to Substantial 
Completion of all the Work. 

28. Notice of Award--The written notice by 
OWNER to the apparent successful bidder stating that 
upon timely compliance by the apparent successful 
bidder with the conditions precedent listed therein, 
OWNER will sign and deliver the Agreement. 

29. Notice to Proceed--A written notice given by 
OWNER to CONTRACTOR fixing the date on which 
the Contract Times will commence to run and on 
which CONTRACTOR shall start to perform the 
Work under the Contract Documents. 

30. OWNER--The individual, entity, public body, 
or authority with whom CONTRACTOR has entered 
into the Agreement and for whom the Work is to be 
performed. 

31. Partial Utilization--Use by OWNER of a 
substantially completed part of the Work for the pur-
pose for which it is intended (or a related purpose) 
prior to Substantial Completion of all the Work. 

32. PCBs--Polychlorinated biphenyls. 

33. Petroleum--Petroleum, including crude oil or 
any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees 
Fahrenheit and 14.7 pounds per square inch absolute), 
such as oil, petroleum, fuel oil, oil sludge, oil refuse, 
gasoline, kerosene, and oil mixed with other 
non-Hazardous Waste and crude oils. 

34. Project--The total construction of which the 
Work to be performed under the Contract Documents 
may be the whole, or a part as may be indicated 
elsewhere in the Contract Documents. 

35. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work.  A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is 
contained in the table(s) of contents. 

36. Radioactive Material--Source, special 
nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et 
seq.) as amended from time to time. 

37. Resident Project Representative--The 
authorized representative of ENGINEER who may be 
assigned to the Site or any part thereof. 
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38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 

39. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
CONTRACTOR and submitted by CONTRACTOR 
to illustrate some portion of the Work. 

40. Site--Lands or areas indicated in the Contract 
Documents as being furnished by OWNER upon 
which the Work is to be performed, including rights-
of-way and easements for access thereto, and such 
other lands furnished by OWNER which are 
designated for the use of CONTRACTOR. 

41. Specifications--That part of the Contract 
Documents consisting of written technical 
descriptions of materials, equipment, systems, 
standards, and workmanship as applied to the Work 
and certain administrative details applicable thereto. 

42. Subcontractor--An individual or entity 
having a direct contract with CONTRACTOR or with 
any other Subcontractor for the performance of a part 
of the Work at the Site. 

43. Substantial Completion--The time at which 
the Work (or a specified part thereof) has progressed 
to the point where, in the opinion of ENGINEER, the 
Work (or a specified part thereof) is sufficiently 
complete, in accordance with the Contract Documents, 
so that the Work (or a specified part thereof) can be 
utilized for the purposes for which it is intended.  The 
terms “substantially complete” and “substantially 
completed” as applied to all or part of the Work refer 
to Substantial Completion thereof. 

44. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements 
these General Conditions. 

45. Supplier--A manufacturer, fabricator, 
supplier, distributor, materialman, or vendor having a 
direct contract with CONTRACTOR or with any 
Subcontractor to furnish materials or equipment to be 
incorporated in the Work by CONTRACTOR or any 
Subcontractor. 

46. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, 
vaults, tanks, tunnels, or other such facilities or 
attachments, and any encasements containing such 
facilities, including those that convey electricity, 

gases, steam, liquid petroleum products, telephone or 
other communications, cable television, water, 
wastewater, storm water, other liquids or chemicals, or 
traffic or other control systems.  

47. Unit Price Work--Work to be paid for on the 
basis of unit prices. 

48. Work--The entire completed construction or 
the various separately identifiable parts thereof 
required to be provided under the Contract 
Documents.  Work includes and is the result of 
performing or providing all labor, services, and 
documentation necessary to produce such 
construction, and furnishing, installing, and 
incorporating all materials and equipment into such 
construction, all as required by the Contract 
Documents. 

49. Work Change Directive--A written statement 
to CONTRACTOR issued on or after the Effective 
Date of the Agreement and signed by OWNER and 
recommended by ENGINEER ordering an addition, 
deletion, or revision in the Work, or responding to 
differing or unforeseen subsurface or physical 
conditions under which the Work is to be performed 
or to emergencies.  A Work Change Directive will not 
change the Contract Price or the Contract Times but is 
evidence that the parties expect that the change 
ordered or documented by a Work Change Directive 
will be incorporated in a subsequently issued Change 
Order following negotiations by the parties as to its 
effect, if any, on the Contract Price or Contract Times.  

50. Written Amendment--A written statement 
modifying the Contract Documents, signed by 
OWNER and CONTRACTOR on or after the 
Effective Date of the Agreement and normally dealing 
with the nonengineering or nontechnical rather than 
strictly construction-related aspects of the Contract 
Documents. 



 

Area No. 1 Restoration, 2022-2024,  General Conditions, 
P:\ECWA\P202200011\07 Specs-Master\00700.docx 00700-10 Rev.10/05 

1.02 Terminology 

A. Intent of Certain Terms or Adjectives 

1. Whenever in the Contract Documents the 
terms “as ordered,” “as directed,” “as required,” “as 
allowed,” “as approved,” or terms of like effect or 
import are used to authorize an exercise of 
professional judgment by the ENGINEER, or the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination 
of ENGINEER as to the Work, it is intended that such 
exercise of professional judgment, action or 
determination will be solely to evaluate, in general, 
the completed Work for compliance with the require-
ments of and information in the Contract Documents 
and conformance with the design concept of the com-
pleted Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise).  The use of 
any such term or adjective shall not be effective to 
assign to ENGINEER any duty or authority to 
supervise or direct the performance of the Work or 
any duty or authority to undertake responsibility 
contrary to the provisions of paragraph 9.10 or any 
other provision of the Contract Documents. 

B. Day 

1. The word “day” shall constitute a calendar 
day of 24 hours measured from midnight to the next 
midnight. 

C. Defective 

1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it does not conform to the 
Contract Documents or does not meet the 
requirements of any inspection, reference standard, 
test, or approval referred to in the Contract 
Documents, or has been damaged prior to 
ENGINEER’S recommendation of final payment 
(unless responsibility for the protection thereof has 
been assumed by OWNER at Substantial Completion 
in accordance with paragraph 14.04 or 14.05). 

 D. Furnish, Install, Perform, Provide 

1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or 
equipment to the Site (or some other specified 
location) ready for use or installation and in usable or 
operable condition. 

2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to 
put into use or place in final position said services, 
materials, or equipment complete and ready for 
intended use. 

3. The words “perform” or “provide,” when 
used in connection with services, materials, or 
equipment, shall mean to furnish and install said 
services, materials, or equipment complete and ready 
for intended use. 

4. When “furnish,” “install,” “perform,” or 
“provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring 
an obligation of CONTRACTOR, “provide” is 
implied. 

E. Unless stated otherwise in the Contract 
Documents, words or phrases which have a well-known 
technical or construction industry or trade meaning are 
used in the Contract Documents in accordance with such 
recognized meaning. 

ARTICLE 2 - PRELIMINARY MATTERS 
  

2.01 Delivery of Bonds 

A. When CONTRACTOR delivers the executed 
Agreements to OWNER, CONTRACTOR shall also 
deliver to OWNER such Bonds as CONTRACTOR may 
be required to furnish. 

2.02 Copies of Documents 

A. OWNER shall furnish to CONTRACTOR up to 
ten copies of the Contract Documents.  Additional copies 
will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to 
Proceed 

A. The Contract Times will commence to run on the 
thirtieth day after the Effective Date of the Agreement or, 
if a Notice to Proceed is given, on the day indicated in the 
Notice to Proceed.  A Notice to Proceed may be given at 
any time within 30 days after the Effective Date of the 
Agreement.  In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of 
Bid opening or the thirtieth day after the Effective Date of 
the Agreement, whichever date is earlier. 

2.04 Starting the Work 

A. CONTRACTOR shall start to perform the Work 
on the date when the Contract Times commence to run.  
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No Work shall be done at the Site prior to the date on 
which the Contract Times commence to run. 

2.05 Before Starting Construction 

A. CONTRACTOR’S Review of Contract 
Documents:  Before undertaking each part of the Work, 
CONTRACTOR shall carefully study and compare the 
Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements.  
CONTRACTOR shall promptly report in writing to 
ENGINEER any conflict, error, ambiguity, or discrepancy 
which CONTRACTOR may discover and shall obtain a 
written interpretation or clarification from ENGINEER 
before proceeding with any Work affected thereby; 
however, CONTRACTOR shall not be liable to OWNER 
or ENGINEER for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents 
unless CONTRACTOR knew or reasonably should have 
known thereof. 

B. Preliminary Schedules:  Within ten days after the 
Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), CONTRACTOR 
shall submit to ENGINEER for its timely review: 

1. a preliminary progress schedule indicating 
the times (numbers of days or dates) for starting and 
completing the various stages of the Work, including 
any Milestones specified in the Contract Documents; 

2. a preliminary schedule of Shop Drawing and 
Sample submittals which will list each required 
submittal and the times for submitting, reviewing, and 
processing such submittal; and 

3. a preliminary schedule of values for all of the 
Work which includes quantities and prices of items 
which when added together equal the Contract Price 
and subdivides the Work into component parts in 
sufficient detail to serve as the basis for progress 
payments during performance of the Work.  Such 
prices will include an appropriate amount of overhead 
and profit applicable to each item of Work. 

C. Evidence of Insurance:  Before any Work at the 
Site is started, CONTRACTOR and OWNER shall each 
deliver to the other, with copies to each additional insured 
identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance which either 
of them or any additional insured may reasonably request) 
which CONTRACTOR and OWNER respectively are 
required to purchase and maintain in accordance with 
Article 5. 

2.06 Preconstruction Conference 

A. Within 20 days after the Contract Times start to 
run, but before any Work at the Site is started, a 
conference attended by CONTRACTOR, ENGINEER, 
and others as appropriate will be held to establish a 
working understanding among the parties as to the Work 
and to discuss the schedules referred to in paragraph 
2.05.B, procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 

2.07 Initial Acceptance of Schedules 

A. Unless otherwise provided in the Contract Docu-
ments, at least ten days before submission of the first 
Application for Payment a conference attended by 
CONTRACTOR, ENGINEER, and others as appropriate 
will be held to review for acceptability to ENGINEER, as 
provided below, the schedules submitted in accordance 
with paragraph 2.05.B.  CONTRACTOR shall have an 
additional ten days to make corrections and adjustments 
and to complete and resubmit the schedules.  No progress 
payment shall be made to CONTRACTOR until 
acceptable schedules are submitted to ENGINEER. 

1. The progress schedule will be acceptable to 
ENGINEER if it provides an orderly progression of 
the Work to completion within any specified 
Milestones and the Contract Times.  Such acceptance 
will not impose on ENGINEER responsibility for the 
progress schedule, for sequencing, scheduling, or 
progress of the Work nor interfere with or relieve 
CONTRACTOR from CONTRACTOR’S full 
responsibility therefor. 

2. CONTRACTOR’S schedule of Shop 
Drawing and Sample submittals will be acceptable to 
ENGINEER if it provides a workable arrangement for 
reviewing and processing the required submittals. 

3. CONTRACTOR’S schedule of values will be 
acceptable to ENGINEER as to form and substance if 
it provides a reasonable allocation of the Contract 
Price to component parts of the Work. 

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 
  

3.01 Intent 

A.   The Contract Documents are complementary; 
what is called for by one is as binding as if called for by 
all.   

B. It is the intent of the Contract Documents to 
describe a functionally complete Project (or part thereof) 
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to be constructed in accordance with the Contract 
Documents.  Any labor, documentation, services, 
materials, or equipment that may reasonably be inferred 
from the Contract Documents or from prevailing custom 
or trade usage as being required to produce the intended 
result will be provided whether or not specifically called 
for at no additional cost to OWNER. 

C. Clarifications and interpretations of the Contract 
Documents shall be issued by ENGINEER as provided in 
Article 9. 

3.02 Reference Standards  

A. Standards, Specifications, Codes, Laws, and 
Regulations 

1. Reference to standards, specifications, 
manuals, or codes of any technical society, 
organization, or association, or to Laws or 
Regulations, whether such reference be specific or by 
implication, shall mean the standard, specification, 
manual, code, or Laws or Regulations in effect at the 
time of opening of Bids (or on the Effective Date of 
the Agreement if there were no Bids), except as may 
be otherwise specifically stated in the Contract 
Documents. 

2. No provision of any such standard, 
specification, manual or code, or any instruction of a 
Supplier shall be effective to change the duties or 
responsibilities of OWNER, CONTRACTOR, or 
ENGINEER, or any of their subcontractors, 
consultants, agents, or employees from those set forth 
in the Contract Documents, nor shall any such 
provision or instruction be effective to assign to 
OWNER, ENGINEER, or any of ENGINEER’S 
Consultants, agents, or employees any duty or author-
ity to supervise or direct the performance of the Work 
or any duty or authority to undertake responsibility 
inconsistent with the provisions of the Contract 
Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. If, during the performance of the Work, 
CONTRACTOR discovers any conflict, error, 
ambiguity, or discrepancy within the Contract 
Documents or between the Contract Documents and 
any provision of any Law or Regulation applicable to 
the performance of the Work or of any standard, 
specification, manual or code, or of any instruction of 
any Supplier, CONTRACTOR shall report it to 
ENGINEER in writing at once.  CONTRACTOR 
shall not proceed with the Work affected thereby 
(except in an emergency as required by paragraph 
6.16.A) until an amendment or supplement to the 
Contract Documents has been issued by one of the 
methods indicated in paragraph 3.04; provided, 
however, that CONTRACTOR shall not be liable to 
OWNER or ENGINEER for failure to report any such 
conflict, error, ambiguity, or discrepancy unless 
CONTRACTOR knew or reasonably should have 
known thereof. 

B. Resolving Discrepancies 

1. Except as may be otherwise specifically 
stated in the Contract Documents, the provisions of 
the Contract Documents shall take precedence in 
resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract 
Documents and: 

a. the provisions of any standard, 
specification, manual, code, or instruction 
(whether or not specifically incorporated by 
reference in the Contract Documents); or 

b. the provisions of any  Laws or 
Regulations applicable to the performance of the 
Work (unless such an interpretation of the 
provisions of the Contract Documents would 
result in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract 
Documents 

A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof in one or 
more of the following ways: (i) a Written Amendment; 
(ii) a Change Order; or (iii) a Work Change Directive. 

B. The requirements of the Contract Documents may 
be supplemented, and minor variations and deviations in 
the Work may be authorized, by one or more of the 
following ways: (i) a Field Order; (ii) ENGINEER’S 
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approval of a Shop Drawing or Sample; or (iii) 
ENGINEER’S written interpretation or clarification.  

3.05 Reuse of Documents 

A. CONTRACTOR and any Subcontractor or 
Supplier or other individual or entity performing or 
furnishing any of the Work under a direct or indirect 
contract with OWNER: (i) shall not have or acquire any 
title to or ownership rights in any of the Drawings, 
Specifications, or other documents (or copies of any 
thereof) prepared by or bearing the seal of ENGINEER or 
ENGINEER’S Consultant, including electronic media 
editions; and (ii) shall not reuse any of such Drawings, 
Specifications, other documents, or copies thereof on 
extensions of the Project or any other project without 
written consent of OWNER and ENGINEER and specific 
written verification or adaption by ENGINEER.  This 
prohibition will survive final payment, completion, and 
acceptance of the Work, or termination or completion of 
the Contract.  Nothing herein shall preclude 
CONTRACTOR from retaining copies of the Contract 
Documents for record purposes. 

ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
REFERENCE POINTS 
  

4.01 Availability of Lands 

A. OWNER shall furnish the Site.  OWNER shall 
notify CONTRACTOR of any encumbrances or 
restrictions not of general application but specifically 
related to use of the Site with which CONTRACTOR 
must comply in performing the Work.  OWNER will 
obtain in a timely manner and pay for easements for 
permanent structures or permanent changes in existing 
facilities.  If CONTRACTOR and OWNER are unable to 
agree on entitlement to or on the amount or extent, if any, 
of any adjustment in the Contract Price or Contract 
Times, or both, as a result of any delay in OWNER’S 
furnishing the Site, CONTRACTOR may make a Claim 
therefor as provided in paragraph 10.05. 

B. CONTRACTOR shall provide for all additional 
lands and access thereto that may be required for 
temporary construction facilities or storage of materials 
and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary 
Conditions identify: 

1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that 
 ENGINEER has used in preparing the Contract 
Documents; and 

2.   those drawings of physical conditions in or 
relating to existing surface or subsurface structures at 
or contiguous to the Site (except Underground 
Facilities) that ENGNEER has used in preparing the 
Contract Documents. 

B. Limited Reliance by CONTRACTOR on Technical 
Data Authorized:   CONTRACTOR may rely upon the 
general accuracy of the “technical data” contained in such 
reports and drawings, but such reports and drawings are 
not Contract Documents.  Such “technical data” is 
identified in the Supplementary Conditions.  Except for 
such reliance on such “technical data,” CONTRACTOR 
may not rely upon or make any Claim against OWNER, 
ENGINEER, or any of ENGINEER’S Consultants with 
respect to: 

1. the completeness of such reports and 
drawings for CONTRACTOR’S purposes, including, 
but not limited to, any aspects of the means, methods, 
techniques, sequences, and procedures of construction 
to be employed by CONTRACTOR, and safety 
precautions and programs incident thereto; or 

2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 

3. any CONTRACTOR interpretation of or 
conclusion drawn from any “technical data” or any 
such other data, interpretations, opinions, or 
information. 

4.03  Differing Subsurface or Physical Conditions 

A. Notice:  If CONTRACTOR believes that any 
subsurface or physical condition at or contiguous to the 
Site that is uncovered or revealed either: 

1. is of such a nature as to establish that any 
“technical data” on which CONTRACTOR is entitled 
to rely as provided in paragraph 4.02 is materially 
inaccurate; or 

2. is of such a nature as to require a change in 
the Contract Documents; or 

3. differs materially from that shown or 
indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
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recognized as inherent in work of the character 
provided for in the Contract Documents;  

then CONTRACTOR shall, promptly after becoming 
aware thereof and before further disturbing the subsurface 
or physical conditions or performing any Work in 
connection therewith (except in an emergency as required 
by paragraph 6.16.A), notify OWNER and ENGINEER in 
writing about such condition.  CONTRACTOR shall not 
further disturb such condition or perform any Work in 
connection therewith (except as aforesaid) until receipt of 
written order to do so. 

B. ENGINEER’S Review:  After receipt of written 
notice as required by paragraph 4.03.A, ENGINEER will 
promptly review the pertinent condition, determine the 
necessity of OWNER’S obtaining additional exploration 
or tests with respect thereto, and advise OWNER in 
writing (with a copy to CONTRACTOR) of 
ENGINEER’S findings and conclusions. 

C. Possible Price and Times Adjustments  

1.  The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in 
CONTRACTOR’S cost of, or time required for, 
performance of the Work; subject, however, to the 
following: 

a. such condition must meet any one or 
more of the categories described in paragraph 
4.03.A; and 

b. with respect to Work that is paid for on a 
Unit Price Basis, any adjustment in Contract Price 
will be subject to the provisions of paragraphs 
9.08 and 11.03.  

2. CONTRACTOR shall not be entitled to any 
adjustment in the Contract Price or Contract Times if: 

a. CONTRACTOR knew of the existence 
of such conditions at the time CONTRACTOR 
made a final commitment to OWNER in respect 
of Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a 
negotiated contract; or 

b. the existence of such condition could 
reasonably have been discovered or revealed as a 
result of any examination, investigation, 
exploration, test, or study of the Site and 
contiguous areas required by the Bidding 
Requirements or Contract Documents to be 
conducted by or for CONTRACTOR prior to 

CONTRACTOR’S making such final 
commitment; or 

c. CONTRACTOR failed to give the 
written notice within the time and as required by 
paragraph 4.03.A. 

3. If OWNER and CONTRACTOR are unable 
to agree on entitlement to or on the amount or extent, 
if any, of any adjustment in the Contract Price or 
Contract Times, or both, a Claim may be made 
therefor as provided in paragraph 10.05.  However, 
OWNER, ENGINEER, and ENGINEER’S 
Consultants shall not be liable to CONTRACTOR for 
any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) 
sustained by CONTRACTOR on or in connection 
with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated: The information and data 
shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or 
contiguous to the Site is based on information and data 
furnished to OWNER or ENGINEER by the owners of 
such Underground Facilities, including OWNER, or by 
others.  Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. OWNER and ENGINEER shall not be 
responsible for the accuracy or completeness of any 
such information or data; and 

2. the cost of all of the following will be 
included in the Contract Price, and CONTRACTOR 
shall have full responsibility for:  

a. reviewing and checking all such 
information and data,  

 
b. locating all Underground Facilities 

shown or indicated in the Contract Documents,  

c. coordination of the Work with the 
owners of such Underground Facilities, including 
OWNER, during construction, and  

d. the safety and protection of all such 
Underground Facilities  and repairing any damage 
thereto resulting from the Work. 

B. Not Shown or Indicated 
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1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not 
shown or indicated or not shown or indicated with 
reasonable accuracy in the Contract Documents, 
CONTRACTOR shall, promptly after becoming 
aware thereof and before further disturbing conditions 
affected thereby or performing any Work in 
connection therewith (except in an emergency as 
required by paragraph 6.16.A), identify the owner of 
such Underground Facility and give written notice to 
that owner and to OWNER and ENGINEER.  
ENGINEER will promptly review the Underground 
Facility and determine the extent, if any, to which a 
change is required in the Contract Documents to 
reflect and document the consequences of the 
existence or location of the Underground Facility.  
During such time, CONTRACTOR shall be 
responsible for the safety and protection of the 
underground facility. 

2. If ENGINEER concludes that a change in the 
Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect 
and document such consequences.  An equitable 
adjustment shall be made in the Contract Price or 
Contract Times, or both, to the extent that they are 
attributable to the existence or location of any 
Underground Facility that was not shown or indicated 
or not shown with reasonable accuracy in the Contract 
Documents and that CONTRACTOR did not know of 
and could not reasonably have been expected to be 
aware of or to have anticipated.  If OWNER and 
CONTRACTOR are unable to agree on entitlement to 
or on the amount or extent, if any, of any such 
adjustment in Contract Price or Contract Times, 
OWNER or CONTRACTOR may make a Claim 
therefor as provided in paragraph 10.05. 

4.05 Reference Points 

A. OWNER shall provide engineering surveys to 
establish reference points for construction which in 
ENGINEER’S judgment are necessary to enable 
CONTRACTOR to proceed with the Work.  
CONTRACTOR shall be responsible for laying out the 
Work, shall protect and preserve the established reference 
points and property monuments, and shall make no 
changes or relocations without the prior written approval 
of OWNER.  CONTRACTOR shall report to ENGINEER 
whenever any reference point or property monument is 
lost or destroyed or requires relocation because of 
necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of 
such reference points or property monuments by 
professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  Reference is made to the 
Supplementary Conditions for the identification of those 
reports and drawings relating to a Hazardous 
Environmental Condition identified at the Site, if any, that 
have been utilized by the ENGINEER in the preparation 
of the Contract Documents. 

B. Limited Reliance by CONTRACTOR on Technical 
Data Authorized:  CONTRACTOR may rely upon the 
general accuracy of the “technical data” contained in such 
reports and drawings, but such reports and drawings are 
not Contract Documents.  Such “technical data” is 
identified in the Supplementary Conditions.  Except for 
such reliance on such “technical data”, CONTRACTOR 
may not rely upon or make any Claim against OWNER, 
ENGINEER or any of ENGINEER’S Consultants with 
respect to: 

1. the completeness of such reports and 
drawings for CONTRACTOR’S purposes, including, 
but not limited to, any aspects of the means, methods, 
techniques, sequences and procedures of construction 
to be employed by CONTRACTOR and safety 
precautions and programs incident thereto; or 

2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 

3. any CONTRACTOR interpretation of or 
conclusion drawn from any “technical data” or any 
such other data, interpretations, opinions or 
information. 

C. CONTRACTOR shall not be responsible for any 
Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work.  
CONTRACTOR shall be responsible for a Hazardous 
Environmental Condition created with any materials 
brought to the Site by CONTRACTOR, Subcontractors, 
Suppliers, or anyone else for whom CONTRACTOR is 
responsible. 

D. If CONTRACTOR encounters a Hazardous 
Environmental Condition or if CONTRACTOR or 
anyone for whom CONTRACTOR is responsible creates 
a Hazardous Environmental Condition, CONTRACTOR 
shall immediately: (i) secure or otherwise isolate such 
condition; (ii) stop all Work in connection with such 
condition and in any area affected thereby (except in an 
emergency as required by paragraph 6.16); and (iii) notify 
OWNER and ENGINEER (and promptly thereafter 
confirm such notice in writing).  OWNER shall promptly 
consult with ENGINEER concerning the necessity for 
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OWNER to retain a qualified expert to evaluate such 
condition or take corrective action, if any.   

E. CONTRACTOR shall not be required to resume 
Work in connection with such condition or in any affected 
area until after OWNER has obtained any required 
permits related thereto and delivered to CONTRACTOR 
written notice: (i) specifying that such condition and any 
affected area is or has been rendered safe for the 
resumption of Work; or (ii) specifying any special 
conditions under which such Work may be resumed 
safely.  If OWNER and CONTRACTOR cannot agree as 
to entitlement to or on the amount or extent, if any, of any 
adjustment in Contract Price or Contract Times, or both, 
as a result of such Work stoppage or such special 
conditions under which Work is agreed to be resumed by 
CONTRACTOR, either party may make a Claim therefor 
as provided in paragraph 10.05. 

F. If, after receipt of such written notice, 
CONTRACTOR does not agree to resume such Work 
based on a reasonable belief it is unsafe, or does not agree 
to resume such Work under such special conditions, then 
OWNER may order the portion of the Work that is in the 
area affected by such condition to be deleted from the 
Work.  If OWNER and CONTRACTOR cannot agree as 
to entitlement to or on the amount or extent, if any, of an 
adjustment in Contract Price or Contract Times as a result 
of deleting such portion of the Work, then either party 
may make a Claim therefor as provided in paragraph 
10.05.  OWNER may have such deleted portion of the 
Work performed by OWNER’S own forces or others in 
accordance with Article 7. 

G. To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER’S 
Consultants, and the officers, directors, partners, 
employees, agents, other consultants, and subcontractors 
of each and any of them from and against all claims, 
costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to a 
Hazardous Environmental Condition created by 
CONTRACTOR or by anyone for whom 
CONTRACTOR is responsible.  Nothing in this 
paragraph 4.06.G shall obligate CONTRACTOR to 
indemnify any individual or entity from and against the 
consequences of that individual’s or entity’s own 
negligence. 

H. The provisions of paragraphs 4.02, 4.03, and 4.04 
are not intended to apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 5 - BONDS AND INSURANCE 
  

5.01 Performance, Payment, and Other Bonds 

A. CONTRACTOR shall furnish performance and 
payment Bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all CONTRACTOR’S obligations under the 
Contract Documents.  These Bonds shall remain in effect 
at least until one year after the date when final payment 
becomes due, except as provided otherwise by Laws or 
Regulations or by the Contract Documents.  
CONTRACTOR shall also furnish such other Bonds as 
are required by the Contract Documents.   

B. All Bonds shall be in the form prescribed by the 
Contract Documents, except as provided otherwise by 
Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring 
Companies” as published in Circular 570 (amended) by 
the Financial Management Service, Surety Bond Branch, 
U.S. Department of the Treasury.  All Bonds signed by an 
agent must be accompanied by a certified copy of such 
agent’s authority to act. 

C. If the surety on any Bond furnished by 
CONTRACTOR is declared bankrupt or becomes 
insolvent or its right to do business is terminated in any 
state where any part of the Project is located or it ceases 
to meet the requirements of paragraph 5.01.B, 
CONTRACTOR shall within 20 days thereafter substitute 
another Bond and surety, both of which shall comply with 
the requirements of paragraphs 5.01.B and 5.02. 

5.02. Licensed Sureties and Insurers  

A. All Bonds and insurance required by the Contract 
Documents to be purchased and maintained by OWNER 
or CONTRACTOR shall be obtained from surety or 
insurance companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue 
Bonds or insurance policies for the limits and coverages 
so required.  Such surety and insurance companies shall 
also meet such additional requirements and qualifications 
as may be provided in the Supplementary Conditions. 
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5.03 Certificates of Insurance 

A. CONTRACTOR shall deliver to OWNER, with 
copies to each additional insured identified in the 
Supplementary Conditions, certificates of insurance (and 
other evidence of insurance requested by OWNER or any 
other additional insured) which CONTRACTOR is 
required to purchase and maintain.  OWNER shall deliver 
to CONTRACTOR, with copies to each additional 
insured identified in the Supplementary Conditions, 
certificates of insurance (and other evidence of insurance 
requested by CONTRACTOR or any other additional 
insured) which OWNER is required to purchase and 
maintain.  

5.04 CONTRACTOR’S Liability Insurance 

A. CONTRACTOR shall purchase and maintain such 
liability and other insurance as is appropriate for the 
Work being performed and as will provide protection 
from claims set forth below which may arise out of or 
result from CONTRACTOR’S performance of the Work 
and CONTRACTOR’S other obligations under the 
Contract Documents, whether it is to be performed by 
CONTRACTOR, any Subcontractor or Supplier, or by 
anyone directly or indirectly employed by any of them to 
perform any of the Work, or by anyone for whose acts 
any of them may be liable: 

1. claims under workers’ compensation, 
disability benefits, and other similar employee benefit 
acts; 

2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of 
CONTRACTOR’S employees; 

3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
CONTRACTOR’S employees; 

4. claims for damages insured by reasonably 
available personal injury liability coverage which are 
sustained: (i) by any person as a result of an offense 
directly or indirectly related to the employment of 
such person by CONTRACTOR, or (ii) by any other 
person for any other reason; 

5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use 
resulting therefrom; and 

6. claims for damages because of bodily injury 
or death of any person or property damage arising out 
of the ownership, maintenance or use of any motor 
vehicle. 

B. The policies of insurance so required by this 
paragraph 5.04 to be purchased and maintained shall: 

1. with respect to insurance required by 
paragraphs 5.04.A.3 through 5.04.A.6 inclusive, 
include as additional insureds (subject to any 
customary exclusion in respect of professional 
liability) OWNER, ENGINEER, ENGINEER’S 
Consultants, and any other individuals or entities 
identified in the Supplementary Conditions, all of 
whom shall be listed as additional insureds, and 
include coverage for the respective officers, directors, 
partners, employees, agents, and other consultants and 
subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these 
additional insureds shall provide primary coverage for 
all claims covered thereby; 

2. include at least the specific coverages and be 
written for not less than the limits of liability provided 
in the Supplementary Conditions or required by Laws 
or Regulations, whichever is greater; 

3. include completed operations insurance; 

4. include contractual liability insurance 
covering CONTRACTOR’S indemnity obligations 
under paragraphs 6.07, 6.11, and 6.20; 

5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least thirty days 
prior written notice has been given to OWNER and 
CONTRACTOR and to each other additional insured 
identified in the Supplementary Conditions to whom a 
certificate of insurance has been issued (and the 
certificates of insurance furnished by the 
CONTRACTOR pursuant to paragraph 5.03 will so 
provide); 

6. remain in effect at least until final payment 
and at all times thereafter when CONTRACTOR may 
be correcting, removing, or replacing defective Work 
in accordance with paragraph 13.07; and 

7. with respect to completed operations 
insurance, and any insurance coverage written on a 
claims-made basis, remain in effect for at least two 
years after final payment (and CONTRACTOR shall 
furnish OWNER and each other additional insured 
identified in the Supplementary Conditions, to whom 
a certificate of insurance has been issued, evidence 
satisfactory to OWNER and any such additional 
insured of continuation of such insurance at final 
payment and one year thereafter). 
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5.05 OWNER’S Liability Insurance 

A. In addition to the insurance required to be provid-
ed by CONTRACTOR under paragraph 5.04, OWNER, 
at OWNER’S option, may purchase and maintain at 
OWNER’S expense OWNER’S own liability insurance as 
will protect OWNER against claims which may arise 
from operations under the Contract Documents. 

5.06 Property Insurance (See Supplementary 
Conditions) 

5.07 (Not Used) 

5.08 (Not Used) 

5.09 (Not Used) 

5.10 Acceptance of Bonds and Insurance; Option to 
Replace 

A. If either OWNER or CONTRACTOR has any 
objection to the coverage afforded by or other provisions 
of the Bonds or insurance required to be purchased and 
maintained by the other party in accordance with Article 5 
on the basis of non-conformance with the Contract 
Documents, the objecting party shall so notify the other 
party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by 
paragraph 2.05.C.  OWNER and CONTRACTOR shall 
each provide to the other such additional information in 
respect of insurance provided as the other may reasonably 
request.  If either party does not purchase or maintain all 
of the Bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain prior to 
any change in the required coverage.  Without prejudice 
to any other right or remedy, the other party may elect to 
obtain equivalent Bonds or insurance to protect such other 
party’s interests at the expense of the party who was 
required to provide such coverage, and a Change Order 
shall be issued to adjust the Contract Price accordingly. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 
  

6.01 Supervision and Superintendence 

A. CONTRACTOR shall supervise, inspect, and 
direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and 
expertise as may be necessary to perform the Work in 
accordance with the Contract Documents.  
CONTRACTOR shall be solely responsible for the 
means, methods, techniques, sequences, and procedures 

of construction, but CONTRACTOR shall not be 
responsible for the negligence of OWNER or ENGINEER 
in the design or specification of a specific means, method, 
technique, sequence, or procedure of construction which 
is shown or indicated in and expressly required by the 
Contract Documents.  CONTRACTOR shall be 
responsible to see that the completed Work complies 
accurately with the Contract Documents. 

B.  At all times during the progress of the Work, 
CONTRACTOR shall assign a competent resident 
superintendent thereto who shall not be replaced without 
written notice to OWNER and ENGINEER except under 
extraordinary circumstances.  The superintendent will be 
CONTRACTOR’S representative at the Site and shall 
have authority to act on behalf of CONTRACTOR.  All 
communications given to or received from the 
superintendent shall be binding on CONTRACTOR. 

6.02 Labor; Working Hours 

A. CONTRACTOR shall provide competent, 
suitably qualified personnel to survey, lay out, and 
construct the Work as required by the Contract 
Documents.  CONTRACTOR shall at all times maintain 
good discipline and order at the Site. 

B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours, and 
CONTRACTOR will not permit overtime work or the 
performance of Work on Saturday, Sunday, or any legal 
holiday without OWNER’S written consent (which will 
not be unreasonably withheld) given after prior written 
notice to ENGINEER. 

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the General 
Requirements, CONTRACTOR shall provide and assume 
full responsibility for all services, materials, equipment, 
labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, 
and all other facilities and incidentals necessary for the 
performance, testing, start-up, and completion of the 
Work. 

B. All materials and equipment incorporated into the 
Work shall be as specified or, if not specified, shall be of 
good quality and new, except as otherwise provided in the 
Contract Documents.  All warranties and guarantees 
specifically called for by the Specifications shall 
expressly run to the benefit of OWNER.  If required by 
ENGINEER, CONTRACTOR shall furnish satisfactory 
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evidence (including reports of required tests) as to the 
source, kind, and quality of materials and equipment.  All 
materials and equipment shall be stored, applied, 
installed, connected, erected, protected, used, cleaned, and 
conditioned in accordance with instructions of the 
applicable Supplier, except as otherwise may be provided 
in the Contract Documents. 

6.04 Progress Schedule 

A. CONTRACTOR shall adhere to the progress 
schedule established in accordance with paragraph 2.07 as 
it may be adjusted from time to time as provided below. 

1. CONTRACTOR shall submit to ENGINEER 
for acceptance (to the extent indicated in paragraph 
2.07) proposed adjustments in the progress schedule 
that will not result in changing the Contract Times (or 
Milestones).  Such adjustments will conform generally 
to the progress schedule then in effect and additionally 
will comply with any provisions of the General 
Requirements applicable thereto. 

2. Proposed adjustments in the progress 
schedule that will change the Contract Times (or 
Milestones) shall be submitted in accordance with the 
requirements of Article 12.  Such adjustments may 
only be made by a Change Order or Written 
Amendment in accordance with Article 12. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by 
using the name of a proprietary item or the name of a 
particular Supplier, the specification or description is 
intended to establish the type, function, appearance, and 
quality required.  Unless the specification or description 
contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is 
permitted, other items of material or equipment or 
material or equipment of other Suppliers may be 
submitted to ENGINEER for review under the 
circumstances described below. 

1. “Or-Equal” Items: If, in ENGINEER’S sole 
discretion, an item of material or equipment proposed 
by CONTRACTOR is functionally equal to that 
named and sufficiently similar so that no change in 
related Work will be required, it may be considered by 
ENGINEER as an “or-equal” item, in which case 
review and approval of the proposed item may, in 
ENGINEER’S sole discretion, be accomplished 
without compliance with some or all of the 
requirements for approval of proposed substitute 
items.  For the purposes of this paragraph 6.05.A.1, a 

proposed item of material or equipment will be 
considered functionally equal to an item so named if: 

a. In the exercise of reasonable judgment 
ENGINEER determines that:  (i) it is at least 
equal in quality, durability, appearance, strength, 
and design characteristics; (ii) it will reliably 
perform at least equally well the function 
imposed by the design concept of the completed 
Project as a functioning whole; and 
CONTRACTOR; 

b. Certifies that: (i) there is no increase in 
cost to the OWNER; and (ii) it will conform 
substantially, even with deviations, to the detailed 
requirements of the item named in the Contract 
Documents. 

2. Substitute Items  

a. If, in ENGINEER’S sole discretion, an 
item of material or equipment proposed by 
CONTRACTOR does not qualify as an 
“or-equal” item under paragraph 6.05.A.1, it will 
be considered a proposed substitute item.   

b. CONTRACTOR shall submit sufficient 
information as provided below to allow 
ENGINEER to determine that the item of material 
or equipment proposed is essentially equivalent to 
that named and an acceptable substitute therefor.  
Requests for review of proposed substitute items 
of material or equipment will not be accepted by 
ENGINEER from anyone other than 
CONTRACTOR.  

c. The procedure for review by 
ENGINEER will be as set forth in paragraph 
6.05.A.2.d, as supplemented in the General 
Requirements and as ENGINEER may decide is 
appropriate under the circumstances. 

d. CONTRACTOR shall first make written 
application to ENGINEER for review of a 
proposed substitute item of material or equipment 
that CONTRACTOR seeks to furnish or use.  The 
application shall certify that the proposed 
substitute item will perform adequately the 
functions and achieve the results called for by the 
general design, be similar in substance to that 
specified, and be suited to the same use as that 
specified.  The application will state the extent, if 
any, to which the use of the proposed substitute 
item will prejudice CONTRACTOR’S 
achievement of Substantial Completion on time, 
whether or not use of the proposed substitute item 
in the Work will require a change in any of the 
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Contract Documents (or in the provisions of any 
other direct contract with OWNER for work on 
the Project) to adapt the design to the proposed 
substitute item  and whether or not incorporation 
or use of the proposed substitute item in con-
nection with the Work is subject to payment of 
any license fee or royalty.  All variations of the 
proposed substitute item from that specified will 
be identified in the application, and available 
engineering, sales, maintenance, repair, and 
replacement services will be indicated.  The 
application will also contain an itemized estimate 
of all costs or credits that will result directly or 
indirectly from use of such substitute item, 
including costs of redesign and claims of other 
contractors affected by any resulting change, all 
of which will be considered by ENGINEER in 
evaluating the proposed substitute item.  
ENGINEER may require CONTRACTOR to 
furnish additional data about the proposed 
substitute item. 

B. Substitute Construction Methods or Procedures:  
If a specific means, method, technique, sequence, or 
procedure of construction is shown or indicated in and 
expressly required by the Contract Documents, 
CONTRACTOR may furnish or utilize a substitute 
means, method, technique, sequence, or procedure of con-
struction approved by ENGINEER. CONTRACTOR 
shall submit sufficient information to allow ENGINEER, 
in ENGINEER’S sole discretion, to determine that the 
substitute proposed is equivalent to that expressly called 
for by the Contract Documents.  The procedure for review 
by ENGINEER will be similar to that provided in 
subparagraph 6.05.A.2. 

C. Engineer’s Evaluation:  ENGINEER will be 
allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to paragraphs 6.05.A 
and 6.05.B.  ENGINEER will be the sole judge of 
acceptability.  No “or-equal” or substitute will be ordered, 
installed or utilized until ENGINEER’S review is 
complete, which will be evidenced by either a Change 
Order for a substitute or an approved Shop Drawing for 
an “or equal.”  ENGINEER will advise CONTRACTOR 
in writing of any negative determination. 

D. Special Guarantee:  OWNER may require 
CONTRACTOR to furnish at CONTRACTOR’S expense 
a special performance guarantee or other surety with 
respect to any substitute.  

E. ENGINEER’S Cost Reimbursement:  ENGINEER 
will record time required by ENGINEER and 
ENGINEER’S Consultants in evaluating substitute 
proposed or submitted by CONTRACTOR pursuant to 
paragraphs 6.05.A.2 and 6.05.B and in making changes in 

the Contract Documents (or in the provisions of any other 
direct contract with OWNER for work on the Project) 
occasioned thereby.  Whether or not ENGINEER 
approves a substitute item so proposed or submitted by 
CONTRACTOR, CONTRACTOR shall reimburse 
OWNER for the charges of ENGINEER and 
ENGINEER’S Consultants for evaluating each such 
proposed substitute. 

F. CONTRACTOR’S Expense: CONTRACTOR 
shall provide all data in support of any proposed 
substitute or “or-equal” at CONTRACTOR’S expense. 

6.06 Concerning Subcontractors, Suppliers, and 
Others 

A. CONTRACTOR shall not employ any 
Subcontractor, Supplier, or other individual or entity 
(including those acceptable to OWNER as indicated in 
paragraph 6.06.B), whether initially or as a replacement, 
against whom OWNER may have reasonable objection.  
CONTRACTOR shall not be required to employ any 
Subcontractor, Supplier, or other individual or entity to 
furnish or perform any of the Work against whom 
CONTRACTOR has reasonable objection. 

B. If the Supplementary Conditions require the 
identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to OWNER in 
advance for acceptance by OWNER by a specified date 
prior to the Effective Date of the Agreement, and if 
CONTRACTOR has submitted a list thereof in 
accordance with the Supplementary Conditions, 
OWNER’S acceptance (either in writing or by failing to 
make written objection thereto by the date indicated for 
acceptance or objection in the Bidding Documents or the 
Contract Documents) of any such Subcontractor, 
Supplier, or other individual or entity so identified may be 
revoked on the basis of reasonable objection after due 
investigation.  CONTRACTOR shall submit an 
acceptable replacement for the rejected Subcontractor, 
Supplier, or other individual or entity, and the Contract 
Price will be adjusted by the difference in the cost 
occasioned by such replacement, and an appropriate 
Change Order will be issued or Written Amendment 
signed.  No acceptance by OWNER of any such 
Subcontractor, Supplier, or other individual or entity, 
whether initially or as a replacement, shall constitute a 
waiver of any right of OWNER or ENGINEER to reject 
defective Work. 

C. CONTRACTOR shall be fully responsible to 
OWNER and ENGINEER for all acts and omissions of 
the Subcontractors, Suppliers, and other individuals or 
entities performing or furnishing any of the Work just as 
CONTRACTOR is responsible for CONTRACTOR’S 
own acts and omissions.  Nothing in the Contract 
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Documents shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity any 
contractual relationship between OWNER or ENGINEER 
and any such Subcontractor, Supplier or other individual 
or entity, nor shall it create any obligation on the part of 
OWNER or ENGINEER to pay or to see to the payment 
of any moneys due any such Subcontractor, Supplier, or 
other individual or entity except as may otherwise be 
required by Laws and Regulations. 

D. CONTRACTOR shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect 
contract with CONTRACTOR.  

E. CONTRACTOR shall require all Subcontractors, 
Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to commu-
nicate with ENGINEER through CONTRACTOR. 

F. The divisions and sections of the Specifications 
and the identifications of any Drawings shall not control 
CONTRACTOR in dividing the Work among 
Subcontractors or Suppliers or delineating the Work to be 
performed by any specific trade. 

G. All Work performed for CONTRACTOR by a 
Subcontractor or Supplier will be pursuant to an 
appropriate agreement between CONTRACTOR and the 
Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of 
OWNER and ENGINEER.  Whenever any such 
agreement is with a Subcontractor or Supplier who is 
listed as an additional insured on the property insurance 
provided in paragraph 5.06, the agreement between the 
CONTRACTOR and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier 
waives all rights against OWNER, CONTRACTOR, 
ENGINEER, ENGINEER’S Consultants, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
and other consultants and subcontractors of each and any 
of them) for all losses and damages caused by, arising out 
of, relating to, or resulting from any of the perils or causes 
of loss covered by such policies and any other property 
insurance applicable to the Work.  If the insurers on any 
such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, CONTRACTOR will 
obtain the same. 

6.07 Patent Fees and Royalties 

A. CONTRACTOR shall pay all license fees and 
royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device 
which is the subject of patent rights or copyrights held by 
others.  If a particular invention, design, process, product, 
or device is specified in the Contract Documents for use 
in the performance of the Work and if to the actual 
knowledge of OWNER or ENGINEER its use is subject 
to patent rights or copyrights calling for the payment of 
any license fee or royalty to others, the existence of such 
rights shall be disclosed by OWNER in the Contract 
Documents.  To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER’S 
Consultants, and the officers, directors, partners, 
employees or agents, and other consultants of each and 
any of them from and against all claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to any infringement of 
patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorpo-
ration in the Work of any invention, design, process, 
product, or device not specified in the Contract 
Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary 
Conditions, CONTRACTOR shall obtain and pay for all 
construction permits and licenses.  OWNER shall assist 
CONTRACTOR, when necessary, in obtaining such 
permits and licenses.  CONTRACTOR shall pay all 
governmental charges and inspection fees necessary for 
the prosecution of the Work which are applicable at the 
time of opening of Bids, or, if there are no Bids, on the 
Effective Date of the Agreement.  CONTRACTOR shall 
pay all charges of utility owners for connections to the 
Work, and OWNER shall pay all charges of such utility 
owners for capital costs related thereto, such as plant 
investment fees. 

6.09 Laws and Regulations 

A. CONTRACTOR shall give all notices and comply 
with all Laws and Regulations applicable to the 
performance of the Work.  Except where otherwise 
expressly required by applicable Laws and Regulations, 
neither OWNER nor ENGINEER shall be responsible for 
monitoring CONTRACTOR’S compliance with any Laws 
or Regulations. 

B. If CONTRACTOR performs any Work knowing 
or having reason to know that it is contrary to Laws or 
Regulations, CONTRACTOR shall bear all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
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professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work; 
however, it shall not be CONTRACTOR’S primary 
responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, 
but this shall not relieve CONTRACTOR of 
CONTRACTOR’S obligations under paragraph 3.03. 

6.10 Taxes 

A. CONTRACTOR shall pay all sales, consumer, 
use, and other similar taxes required to be paid by 
CONTRACTOR in accordance with the Laws and 
Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas  

A. Limitation on Use of Site and Other Areas 

1. CONTRACTOR shall confine construction 
equipment, the storage of materials and equipment, 
and the operations of workers to the Site and other 
areas permitted by Laws and Regulations, and shall 
not unreasonably encumber the Site and other areas 
with construction equipment or other materials or 
equipment.  CONTRACTOR shall assume full 
responsibility for any damage to any such land or area, 
or to the owner or occupant thereof, or of any adjacent 
land or areas resulting from the performance of the 
Work.   

2. Should any claim be made by any such owner 
or occupant because of the performance of the Work, 
CONTRACTOR shall promptly settle with such other 
party by negotiation or otherwise resolve the claim by 
arbitration or other dispute resolution proceeding or at 
law. 

3. To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and 
hold harmless OWNER, ENGINEER, ENGINEER’S 
Consultant, and the officers, directors, partners, 
employees, agents, and other consultants of each and 
any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to 
any claim or action, legal or equitable, brought by any 
such owner or occupant against OWNER, 
ENGINEER, or any other party indemnified 
hereunder to the extent caused by or based upon 
CONTRACTOR’S performance of the Work. 

B. Removal of Debris During Performance of the 
Work:  During the progress of the Work CONTRACTOR 

shall keep the Site and other areas free from 
accumulations of waste materials, rubbish, and other 
debris.  Removal and disposal of such waste materials, 
rubbish, and other debris shall conform to applicable 
Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the 
Work, CONTRACTOR shall clean the Site and make it 
ready for utilization by OWNER.  At the completion of 
the Work CONTRACTOR shall remove from the Site all 
tools, appliances, construction equipment and machinery, 
and surplus materials and shall restore to original 
condition all property not designated for alteration by the 
Contract Documents. 

D. Loading Structures:  CONTRACTOR shall not 
load nor permit any part of any structure to be loaded in 
any manner that will endanger the structure, nor shall 
CONTRACTOR subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. CONTRACTOR shall maintain in a safe place at 
the Site one record copy of all Drawings, Specifications, 
Addenda, Written Amendments, Change Orders, Work 
Change Directives, Field Orders, and written 
interpretations and clarifications in good order and 
annotated to show changes made during construction.  
These record documents, together with all approved 
Samples and a counterpart of all approved Shop 
Drawings, will be available to ENGINEER for reference. 
 Upon completion of the Work, these record documents, 
Samples, and Shop Drawings will be delivered to 
ENGINEER for OWNER. 

6.13 Safety and Protection 

A. CONTRACTOR shall be solely responsible for 
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work.  
CONTRACTOR shall take all necessary precautions for 
the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the  Site or who may be 
affected by the Work; 

2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off 
the Site; and 

3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground 
Facilities not designated for removal, relocation, or 
replacement in the course of construction. 
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B. CONTRACTOR shall comply with all applicable 
Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection.  
CONTRACTOR shall notify owners of adjacent property 
and of Underground Facilities and other utility owners 
when prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, 
relocation, and replacement of their property.  All 
damage, injury, or loss to any property referred to in 
paragraph 6.13.A.2 or 6.13.A.3 caused, directly or 
indirectly, in whole or in part, by CONTRACTOR, any 
Subcontractor, Supplier, or any other individual or entity 
directly or indirectly employed by any of them to perform 
any of the Work, or anyone for whose acts any of them 
may be liable, shall be remedied by CONTRACTOR 
(except damage or loss attributable to the fault of 
Drawings or Specifications or to the acts or omissions of 
OWNER or ENGINEER or ENGINEER’S Consultant, or 
anyone employed by any of them, or anyone for whose 
acts any of them may be liable, and not attributable, 
directly or indirectly, in whole or in part, to the fault or 
negligence of CONTRACTOR or any Subcontractor, 
Supplier, or other individual or entity directly or 
indirectly employed by any of them).  CONTRACTOR’S 
duties and responsibilities for safety and for protection of 
the Work shall continue until such time as all the Work is 
completed and ENGINEER has issued a notice to 
OWNER and CONTRACTOR in accordance with 
paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with 
Substantial Completion). 

6.14 Safety Representative 

A. CONTRACTOR shall designate a qualified and 
experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents 
and the maintaining and supervising of safety precautions 
and programs. 

6.15 Hazard Communication Programs 

A. CONTRACTOR shall be responsible for 
coordinating any exchange of material safety data sheets 
or other hazard communication information required to be 
made available to or exchanged between or among 
employers at the Site in accordance with Laws or 
Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection 
of persons or the Work or property at the Site or adjacent 
thereto, CONTRACTOR is obligated to act to prevent 
threatened damage, injury, or loss.  CONTRACTOR shall 

give ENGINEER prompt written notice if 
CONTRACTOR believes that any significant changes in 
the Work or variations from the Contract Documents have 
been caused thereby or are required as a result thereof.  If 
ENGINEER determines that a change in the Contract 
Documents is required because of the action taken by 
CONTRACTOR in response to such an emergency, a 
Work Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. CONTRACTOR shall submit Shop Drawings to 
ENGINEER for review and approval in accordance with 
the acceptable schedule of Shop Drawings and Sample 
submittals.  All submittals will be identified as 
ENGINEER may require and in the number of copies 
specified in the General Requirements.  The data shown 
on the Shop Drawings will be complete with respect to 
quantities, dimensions, specified performance and design 
criteria, materials, and similar data to show ENGINEER 
the services, materials, and equipment CONTRACTOR 
proposes to provide and to enable ENGINEER to review 
the information for the limited purposes required by 
paragraph 6.17.E. 

B. CONTRACTOR shall also submit Samples to 
ENGINEER for review and approval in accordance with 
the acceptable schedule of Shop Drawings and Sample 
submittals.  Each Sample will be identified clearly as to 
material, Supplier, pertinent data such as catalog 
numbers, and the use for which intended and otherwise as 
ENGINEER may require to enable ENGINEER to review 
the submittal for the limited purposes required by 
paragraph 6.17.E. The numbers of each Sample to be 
submitted will be as specified in the Specifications. 

C. Where a Shop Drawing or Sample is required by 
the Contract Documents or the schedule of Shop 
Drawings and Sample submittals acceptable to 
ENGINEER as required by paragraph 2.07, any related 
Work performed prior to ENGINEER’S review and 
approval of the pertinent submittal will be at the sole 
expense and responsibility of CONTRACTOR. 

D. Submittal Procedures   

1. Before submitting each Shop Drawing or 
Sample, CONTRACTOR shall have determined and 
verified: 

a. all field measurements, quantities, 
dimensions, specified performance criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 
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b. all materials with respect to intended use, 
fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the 
performance of the Work; 

c. all information relative to means, meth-
ods, techniques, sequences, and procedures of 
construction, and safety precautions and programs 
incident thereto; and 

d. CONTRACTOR shall also have 
reviewed and coordinated each Shop Drawing or 
Sample with other Shop Drawings and Samples 
and with the requirements of the Work and the 
Contract Documents. 

2. Each submittal shall bear a stamp or specific 
written indication that CONTRACTOR has satisfied 
CONTRACTOR’S obligations under the Contract 
Documents with respect to CONTRACTOR’S review 
and approval of that submittal. 

3. At the time of each submittal, 
CONTRACTOR shall give ENGINEER specific 
written notice of such variations, if any, that the Shop 
Drawing or Sample submitted may have from the 
requirements of the Contract Documents, such notice 
to be in a written communication separate from the 
submittal; and, in addition, shall cause a specific 
notation to be made on each Shop Drawing and 
Sample submitted to ENGINEER for review and 
approval of each such variation.  

E. ENGINEER’S Review 

1. ENGINEER will timely review and approve 
Shop Drawings and Samples in accordance with the 
schedule of Shop Drawings and Sample submittals 
acceptable to ENGINEER.  ENGINEER’S review and 
approval will be only to determine if the items 
covered by the submittals will, after installation or 
incorporation in the Work, conform to the information 
given in the Contract Documents and be compatible 
with the design concept of the completed Project as a 
functioning whole as indicated by the Contract 
Documents.   

2. ENGINEER’S review and approval will not 
extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of 
construction is specifically and expressly called for by 
the Contract Documents) or to safety precautions or 
programs incident thereto.  The review and approval 
of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

3. ENGINEER’S review and approval of Shop 
Drawings or Samples shall not relieve 
CONTRACTOR from responsibility for any variation 
from the requirements of the Contract Documents 
unless CONTRACTOR has in writing called 
ENGINEER’S attention to each such variation at the 
time of each submittal as required by paragraph 
6.17.D.3 and ENGINEER has given written approval 
of each such variation by specific written notation 
thereof incorporated in or accompanying the Shop 
Drawing or Sample approval; nor will any approval 
by ENGINEER relieve CONTRACTOR from 
responsibility for complying with the requirements of 
paragraph 6.17.D.1. 

F. Resubmittal Procedures: 

1. CONTRACTOR shall make corrections 
required by ENGINEER and shall return the required 
number of corrected copies of Shop Drawings and 
submit as required new Samples for review and 
approval. CONTRACTOR shall direct specific 
attention in writing to revisions other than the 
corrections called for by ENGINEER on previous 
submittals. 

6.18 Continuing the Work 

A. CONTRACTOR shall carry on the Work and 
adhere to the progress schedule during all disputes or 
disagreements with OWNER.  No Work shall be delayed 
or postponed pending resolution of any disputes or 
disagreements, except as permitted by paragraph 15.04 or 
as OWNER and CONTRACTOR may otherwise agree in 
writing. 

6.19 CONTRACTOR’S General Warranty and 
Guarantee 

A. CONTRACTOR warrants and guarantees to 
OWNER, ENGINEER, and ENGINEER’S Consultants 
that all Work will be in accordance with the Contract 
Documents and will not be defective.  CONTRACTOR’S 
warranty and guarantee hereunder excludes defects or 
damage caused by: 

1. abuse, modification, or improper maintenance 
or operation by persons other than CONTRACTOR, 
Subcontractors, Suppliers, or any other individual or 
entity for whom CONTRACTOR is responsible; or  

2. normal wear and tear under normal usage. 

B. CONTRACTOR’S obligation to perform and 
complete the Work in accordance with the Contract 
Documents shall be absolute.  None of the following will 
constitute an acceptance of Work that is not in accordance 
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with the Contract Documents or a release of 
CONTRACTOR’S obligation to perform the Work in 
accordance with the Contract Documents: 

1. observations by ENGINEER; 

2. recommendation by ENGINEER or payment 
by OWNER of any progress or final payment; 

3. the issuance of a certificate of Substantial 
Completion by ENGINEER or any payment related 
thereto by OWNER;  

4. use or occupancy of the Work or any part 
thereof by OWNER; 

5. any acceptance by OWNER or any failure to 
do so; 

6. any review and approval of a Shop Drawing 
or Sample submittal or the issuance of a notice of 
acceptability by ENGINEER; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by 
OWNER. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and 
Regulations, CONTRACTOR shall indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER’S Consul-
tants, and the officers, directors, partners, employees, 
agents, and other consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost, 
loss, or damage: 

1. is attributable to bodily injury, sickness, 
disease, or death, or to injury to or destruction of real 
or personal property (other than the Work itself), 
including the loss of use resulting therefrom; and  

2.  is caused in whole or in part by any act or 
omission of CONTRACTOR, any Subcontractor, any 
Supplier, or any individual or entity directly or 
indirectly employed by any of them to perform any of 
the Work or anyone for whose acts any of them may 
be liable, regardless of whether or not caused in part 
by an individual or entity indemnified hereunder or 
whether liability is imposed upon such indemnified 
party by Laws or Regulations. 

B. In any and all claims against OWNER or 
ENGINEER or any of their respective consultants, agents, 
officers, directors, partners, or employees by any 
employee (or the survivor or personal representative of 
such employee) of CONTRACTOR, any Subcontractor, 
any Supplier, or any individual or entity directly or 
indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be 
liable, the indemnification obligation under paragraph 
6.20.A shall not be limited in any way by any limitation 
on the amount or type of damages, compensation, or 
benefits payable by or for CONTRACTOR or any such 
Subcontractor, Supplier, or other individual or entity 
under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of 
CONTRACTOR under paragraph 6.20.A shall not be 
limited in any way by the amount or types of insurance 
provided by CONTRACTOR under Article 5 of the 
General Conditions. 

D. The indemnification obligations of 
CONTRACTOR under paragraph 6.20.A shall not extend 
to the sole negligence or willful misconduct of OWNER, 
ENGINEER or ENGINEER’S Consultants or to the 
officers, directors, partners, employees, agents, and other 
consultants and subcontractors of each and any of them. 

ARTICLE 7 - OTHER WORK 
  

7.01 Related Work at Site 

A. OWNER may perform other work related to the 
Project at the Site by OWNER’S employees, or let other 
direct contracts therefor, or have other work performed by 
utility owners.  If such other work is not noted in the 
Contract Documents, then:  

1. written notice thereof will be given to 
CONTRACTOR prior to starting any such other work; 
and  

2. if OWNER and CONTRACTOR are unable 
to agree on entitlement to or on the amount or extent, 
if any, of any adjustment in the Contract Price or 
Contract Times that should be allowed as a result of 
such other work, a Claim may be made therefor as 
provided in  paragraph 10.05.   

B. CONTRACTOR shall afford each other 
contractor who is a party to such a direct contract and 
each utility owner (and OWNER, if OWNER is 
performing the other work with OWNER’S employees) 
proper and safe access to the Site and a reasonable 



 

Area No. 1 Restoration, 2022-2024,  General Conditions, 
P:\ECWA\P202200011\07 Specs-Master\00700.docx 00700-26 Rev.10/05 

opportunity for the introduction and storage of materials 
and equipment and the execution of such other work and 
shall properly coordinate the Work with theirs.  Unless 
otherwise provided in the Contract Documents, 
CONTRACTOR shall do all cutting, fitting, and patching 
of the Work that may be required to properly connect or 
otherwise make its several parts come together and 
properly integrate with such other work.  
CONTRACTOR shall not endanger any work of others 
by cutting, excavating, or otherwise altering their work 
and will only cut or alter their work with the written 
consent of ENGINEER and the others whose work will be 
affected.  The duties and responsibilities of 
CONTRACTOR under this paragraph are for the benefit 
of such utility owners and other contractors to the extent 
that there are comparable provisions for the benefit of 
CONTRACTOR in said direct contracts between 
OWNER and such utility owners and other contractors. 

C. If the proper execution or results of any part of 
CONTRACTOR’S Work depends upon work performed 
by others under this Article 7, CONTRACTOR shall 
inspect such other work and promptly report to 
ENGINEER in writing any delays, defects, or deficiencies 
in such other work that render it unavailable or unsuitable 
for the proper execution and results of CONTRACTOR’S 
Work.  CONTRACTOR’S failure to so report will 
constitute an acceptance of such other work as fit and 
proper for integration with CONTRACTOR’S Work 
except for latent defects and deficiencies in such other 
work. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 
  

8.01 Communications to Contractor 

A. Except as otherwise provided in these General 
Conditions, OWNER shall issue all communications to 
CONTRACTOR through ENGINEER. 

8.02 Furnish Data 

A. OWNER shall promptly furnish the data required 
of OWNER under the Contract Documents. 

8.03 Pay Promptly When Due 

A. OWNER shall make payments to 
CONTRACTOR promptly when they are due as provided 
in paragraphs 14.02.C and 14.07.C. 

8.04 Lands and Easements; Reports and Tests 

A. OWNER’S duties in respect of providing lands 
and easements and providing engineering surveys to 

establish reference points are set forth in paragraphs 4.01 
and 4.05. Paragraph 4.02 refers to OWNER’S identifying 
and making available to CONTRACTOR copies of 
reports of explorations and tests of subsurface conditions 
and drawings of physical conditions in or relating to 
existing surface or subsurface structures at or contiguous 
to the Site that have been utilized by ENGINEER in 
preparing the Contract Documents. 

8.05 Insurance 

A. OWNER’S responsibilities, if any, in respect to 
purchasing and maintaining liability and property 
insurance are set forth in Article 5. 

8.06 Change Orders 

A. OWNER is obligated to execute Change Orders as 
indicated in paragraph 10.03. 

8.07. Inspections, Tests, and Approvals 

A. OWNER’S responsibility in respect to certain 
inspections, tests, and approvals is set forth in paragraph 
13.03.B. 

8.08 Limitations on OWNER’S Responsibilities 

A. The OWNER shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
CONTRACTOR’S means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the Work.  
OWNER will not be responsible for CONTRACTOR’S 
failure to perform the Work in accordance with the 
Contract Documents. 

8.09 Undisclosed Hazardous Environmental Condition 

A. OWNER’S responsibility in respect to an 
undisclosed Hazardous Environmental Condition is set 
forth in paragraph 4.06. 

8.10 Evidence of Financial Arrangements 

A. If and to the extent OWNER has agreed to furnish 
CONTRACTOR reasonable evidence that financial 
arrangements have been made to satisfy OWNER’S 
obligations under the Contract Documents, OWNER’S 
responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 

ARTICLE 9 – ENGINEER’S STATUS DURING 
CONSTRUCTION 
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9.01 OWNER’S Representative 

A. ENGINEER will be OWNER’S representative 
during the construction period.  The duties and 
responsibilities and the limitations of authority of 
ENGINEER as OWNER’S representative during 
construction are set forth in the Contract Documents and 
will not be changed without written consent of OWNER 
and ENGINEER. 

9.02 Visits to Site 

A. ENGINEER will make visits to the Site at inter-
vals appropriate to the various stages of construction as 
ENGINEER deems necessary in order to observe as an 
experienced and qualified design professional the 
progress that has been made and the quality of the various 
aspects of CONTRACTOR’S executed Work.  Based on 
information obtained during such visits and observations, 
ENGINEER, for the benefit of OWNER, will determine, 
in general, if the Work is proceeding in accordance with 
the Contract Documents.  ENGINEER will not be 
required to make exhaustive or continuous inspections on 
the Site to check the quality or quantity of the Work.  
ENGINEER’S efforts will be directed toward providing 
for OWNER a greater degree of confidence that the 
completed Work will conform generally to the Contract 
Documents.  On the basis of such visits and observations, 
ENGINEER will keep OWNER informed of the progress 
of the Work and will endeavor to guard OWNER against 
defective Work. 

B. ENGINEER’S visits and observations are subject 
to all the limitations on ENGINEER’S authority and 
responsibility set forth in paragraph 9.10, and particularly, 
but without limitation, during or as a result of 
ENGINEER’S visits or observations of 
CONTRACTOR’S Work. ENGINEER will not supervise, 
direct, control, or have authority over or be responsible 
for CONTRACTOR’S means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the Work. 

9.03 Project Representative 

A. If OWNER and ENGINEER agree, ENGINEER 
will furnish a Resident Project Representative to assist 
ENGINEER in providing more extensive observation of 
the Work.  The responsibilities and authority and 
limitations thereon of any such Resident Project 
Representative and assistants will be as provided in 
paragraph 9.10 and in the Supplementary Conditions.  If 
OWNER designates another representative or agent to 
represent OWNER at the Site who is not ENGINEER’S 
Consultant, agent or employee, the responsibilities and 

authority and limitations thereon of such other individual 
or entity will be as provided in the Supplementary 
Conditions. 

9.04 Clarifications and Interpretations 

A. ENGINEER will issue with reasonable 
promptness such written clarifications or interpretations 
of the requirements of the Contract Documents as 
ENGINEER may determine necessary, which shall be 
consistent with the intent of and reasonably inferable 
from the Contract Documents.  Such written clarifications 
and interpretations will be binding on OWNER and 
CONTRACTOR.  If OWNER and CONTRACTOR are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or 
Contract Times, or both, that should be allowed as a result 
of a written clarification or interpretation, a Claim may be 
made therefor as provided in paragraph 10.05. 

9.05 Authorized Variations in Work 

A. ENGINEER may authorize minor variations in 
the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the 
Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a 
functioning whole as indicated by the Contract 
Documents.  These may be accomplished by a Field 
Order and will be binding on OWNER and also on 
CONTRACTOR, who shall perform the Work involved 
promptly.  If OWNER and CONTRACTOR are unable to 
agree on entitlement to or on the amount or extent, if any, 
of any adjustment in the Contract Price or Contract 
Times, or both, as a result of a Field Order, a Claim may 
be made therefor as provided in paragraph 10.05. 

9.06 Rejecting Defective Work 

A. ENGINEER will have authority to disapprove or 
reject Work which ENGINEER believes to be defective, 
or that ENGINEER believes will not produce a completed 
Project that conforms to the Contract Documents or that 
will prejudice the integrity of the design concept of the 
completed Project as a functioning whole as indicated by 
the Contract Documents.  ENGINEER will also have 
authority to require special inspection or testing of the 
Work as provided in paragraph 13.04, whether or not the 
Work is fabricated, installed, or completed. 

9.07 Shop Drawings, Change Orders and Payments 

A. In connection with ENGINEER’S authority as to 
Shop Drawings and Samples, see paragraph 6.17. 

B. In connection with ENGINEER’S authority as to 
Change Orders, see Articles 10, 11, and 12. 
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C. In connection with ENGINEER’S authority as to 
Applications for Payment, see Article 14. 

9.08 Determinations for Unit Price Work 

A. ENGINEER will determine the actual quantities 
and classifications of Unit Price Work performed by 
CONTRACTOR.  ENGINEER will review with 
CONTRACTOR the ENGINEER’S preliminary 
determinations on such matters before rendering a written 
decision thereon (by recommendation of an Application 
for Payment or otherwise).  ENGINEER’S written 
decision thereon will be final and binding (except as 
modified by ENGINEER to reflect changed factual 
conditions or more accurate data) upon OWNER and 
CONTRACTOR, subject to the provisions of paragraph 
10.05. 

9.09 Decisions on Requirements of Contract 
Documents and Acceptability of Work 

A. ENGINEER will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder.  Claims, disputes 
and other matters relating to the acceptability of the 
Work, the quantities and classifications of Unit Price 
Work, the interpretation of the requirements of the 
Contract Documents pertaining to the performance of the 
Work, and Claims seeking changes in the Contract Price 
or Contract Times will be referred initially to ENGINEER 
in writing, in accordance with the provisions of paragraph 
10.05, with a request for a formal decision. 

B. When functioning as interpreter and judge under 
this paragraph 9.09, ENGINEER will not show partiality 
to OWNER or CONTRACTOR and will not be liable in 
connection with any interpretation or decision rendered in 
good faith in such capacity.  The rendering of a decision 
by ENGINEER pursuant to this paragraph 9.09 with 
respect to any such Claim, dispute, or other matter (except 
any which have been waived by the making or acceptance 
of final payment as provided in paragraph 14.07) will be a 
condition precedent to any exercise by OWNER or 
CONTRACTOR of such rights or remedies as either may 
otherwise have under the Contract Documents or by Laws 
or Regulations in respect of any such Claim, dispute, or 
other matter.  

9.10 Limitations on ENGINEER’S Authority and 
Responsibilities 

A. Neither ENGINEER’S authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by 
ENGINEER in good faith either to exercise or not 
exercise such authority or responsibility or the 
undertaking, exercise, or performance of any authority or 

responsibility by ENGINEER shall create, impose, or 
give rise to any duty in contract, tort, or otherwise owed 
by ENGINEER to CONTRACTOR, any Subcontractor, 
any Supplier, any other individual or entity, or to any 
surety for or employee or agent of any of them. 

B. ENGINEER will not supervise, direct, control, or 
have authority over or be responsible for 
CONTRACTOR’S means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the Work.  
ENGINEER will not be responsible for 
CONTRACTOR’S failure to perform the Work in accor-
dance with the Contract Documents. 

C. ENGINEER will not be responsible for the acts or 
omissions of CONTRACTOR or of any Subcontractor, 
any Supplier, or of any other individual or entity 
performing any of the Work. 

D. ENGINEER’S review of the final Application for 
Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, 
guarantees, Bonds, certificates of inspection, tests and 
approvals, and other documentation required to be 
delivered by paragraph 14.07.A will only be to determine 
generally that their content complies with the 
requirements of, and in the case of certificates of 
inspections, tests, and approvals that the results certified 
indicate compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility 
set forth in this paragraph 9.10 shall also apply to 
ENGINEER’S Consultants, Resident Project 
Representative, and assistants. 

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
  

10.01 Authorized Changes in the Work 

A. Without invalidating the Agreement and without 
notice to any surety, OWNER may, at any time or from 
time to time, order additions, deletions, or revisions in the 
Work by a Written Amendment, a Change Order, or a 
Work Change Directive.  Upon receipt of any such 
document, CONTRACTOR shall promptly proceed with 
the Work involved which will be performed under the 
applicable conditions of the Contract Documents (except 
as otherwise specifically provided). 

B. If OWNER and CONTRACTOR are unable to 
agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, 
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or both, that should be allowed as a result of a Work 
Change Directive, a Claim may be made therefor as 
provided in paragraph 10.05. 

10.02 Unauthorized Changes in the Work 

A. CONTRACTOR shall not be entitled to an 
increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that 
is not required by the Contract Documents as amended, 
modified, or supplemented as provided in paragraph 3.04, 
except in the case of an emergency as provided in 
paragraph 6.16 or in the case of uncovering Work as 
provided in paragraph 13.04.B. 

10.03 Execution of Change Orders 

A. OWNER and CONTRACTOR shall execute 
appropriate Change Orders recommended by ENGINEER 
(or Written Amendments) covering: 

1. changes in the Work which are: (i) ordered by 
OWNER pursuant to paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under para-
graph 13.08.A or OWNER’S correction of defective 
Work under paragraph 13.09, or (iii) agreed to by the 
parties; 

2. changes in the Contract Price or Contract 
Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work 
actually performed in accordance with a Work Change 
Directive; and 

3. changes in the Contract Price or Contract 
Times which embody the substance of any written 
decision rendered by ENGINEER pursuant to para-
graph 10.05; provided that, in lieu of executing any 
such Change Order, an appeal may be taken from any 
such decision in accordance with the provisions of the 
Contract Documents and applicable Laws and 
Regulations, but during any such appeal, 
CONTRACTOR shall carry on the Work and adhere 
to the progress schedule as provided in paragraph 
6.18.A. 

10.04 Notification to Surety  

A. If notice of any change affecting the general scope 
of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract 
Times) is required by the provisions of any Bond to be 
given to a surety, the giving of any such notice will be 
CONTRACTOR’S responsibility. The amount of each 
applicable Bond will be adjusted to reflect the effect of 
any such change. 

10.05 Claims and Disputes 

A. Notice:  Written notice stating the general nature 
of each Claim, dispute, or other matter shall be delivered 
by the claimant to ENGINEER and the other party to the 
Contract promptly (but in no event later than 20 days) 
after the start of the event giving rise thereto.  Notice of 
the amount or extent of the Claim, dispute, or other matter 
with supporting data shall be delivered to the ENGINEER 
and the other party to the Contract within 45 days after 
the start of such event (unless ENGINEER allows 
additional time for claimant to submit additional or more 
accurate data in support of such Claim, dispute, or other 
matter).  A Claim for an adjustment in Contract Price 
shall be prepared in accordance with the provisions of 
paragraph 12.01.B.  A Claim for an adjustment in 
Contract Time shall be prepared in accordance with the 
provisions of paragraph 12.02.B.  Each Claim shall be 
accompanied by claimant’s written statement that the 
adjustment claimed is the entire adjustment to which the 
claimant believes it is entitled as a result of said event.  
The opposing party shall submit any response to 
ENGINEER and the claimant within 30 days after receipt 
of the claimant’s last submittal (unless ENGINEER 
allows additional time). 

B. ENGINEER’S Decision:   ENGINEER will render 
a formal decision in writing within 30 days after receipt 
of the last submittal of the claimant or the last submittal 
of the opposing party, if any.  ENGINEER’S written 
decision on such Claim, dispute, or other matter will be 
final and binding upon OWNER and CONTRACTOR 
unless: 

1. an appeal from ENGINEER’S decision is 
taken within the time limits and in accordance with 
the dispute resolution procedures set forth in Article 
16; or 

2. if no such dispute resolution procedures have 
been set forth in Article 16, a written notice of 
intention to appeal from ENGINEER’S written 
decision is delivered by OWNER or CONTRACTOR 
to the other and to ENGINEER within 30 days after 
the date of such decision, and a formal proceeding is 
instituted by the appealing party in a forum of 
competent jurisdiction within 60 days after the date of 
such decision or within 60 days after Substantial 
Completion, whichever is later (unless otherwise 
agreed in writing by OWNER and CONTRACTOR), 
to exercise such rights or remedies as the appealing 
party may have with respect to such Claim, dispute, or 
other matter in accordance with applicable Laws and 
Regulations.  

C. If ENGINEER does not render a formal decision 
in writing within the time stated in paragraph 10.05.B, a 
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decision denying the Claim in its entirety shall be deemed 
to have been issued 31 days after receipt of the last 
submittal of the claimant or the last submittal of the 
opposing party, if any. 

D. No Claim for an adjustment in Contract Price or 
Contract Times (or Milestones) will be valid if not 
submitted in accordance with this paragraph 10.05. 

ARTICLE 11 - COST OF THE WORK; CASH 
ALLOWANCES; UNIT PRICE WORK 
  

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work 
means the sum of all costs necessarily incurred and paid 
by CONTRACTOR in the proper performance of the 
Work.  When the value of any Work covered by a Change 
Order or when a Claim for an adjustment in Contract 
Price is determined on the basis of Cost of the Work, the 
costs to be reimbursed to CONTRACTOR will be only 
those additional or incremental costs required because of 
the change in the Work or because of the event giving rise 
to the Claim.  Except as otherwise may be agreed to in 
writing by OWNER, such costs shall be in amounts no 
higher than those prevailing in the locality of the Project, 
shall include only the following items, and shall not 
include any of the costs itemized in paragraph 11.01.B. 

1. Payroll costs for employees in the direct 
employ of CONTRACTOR in the performance of the 
Work under schedules of job classifications agreed 
upon by OWNER and CONTRACTOR.  Such 
employees shall include without limitation 
superintendents, foremen, and other personnel 
employed full time at the Site.  Payroll costs for 
employees not employed full time on the Work shall 
be apportioned on the basis of their time spent on the 
Work.  Payroll costs shall include, but not be limited 
to, salaries and wages plus the cost of fringe benefits, 
which shall include social security contributions, 
unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, 
sick leave, vacation and holiday pay applicable 
thereto.  The expenses of performing Work outside of 
regular working hours, on Saturday, Sunday, or legal 
holidays, shall be included in the above to the extent 
authorized by OWNER. 

2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith.  All cash 
discounts shall accrue to CONTRACTOR unless 
OWNER deposits funds with CONTRACTOR with 

which to make payments, in which case the cash 
discounts shall accrue to OWNER.  All trade 
discounts, rebates and refunds and returns from sale of 
surplus materials and equipment shall accrue to 
OWNER, and CONTRACTOR shall make provisions 
so that they may be obtained. 

3. Payments made by CONTRACTOR to 
Subcontractors for Work performed by 
Subcontractors.  If required by OWNER, 
CONTRACTOR shall obtain competitive bids from 
subcontractors acceptable to OWNER and 
CONTRACTOR and shall deliver such bids to 
OWNER, who will then determine, with the advice of 
ENGINEER, which bids, if any, will be acceptable.  If 
any subcontract provides that the Subcontractor is to 
be paid on the basis of Cost of the Work plus a fee, the 
Subcontractor’s Cost of the Work and fee shall be 
determined in the same manner as CONTRACTOR’S 
Cost of the Work and fee as provided in this paragraph 
11.01. 

4. Costs of special consultants (including but 
not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) 
employed for services specifically related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary 
transportation, travel, and subsistence expenses of 
CONTRACTOR’S employees incurred in 
discharge of duties connected with the Work. 

b. Cost, including transportation and 
maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, and 
temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the 
performance of the Work, and cost, less market 
value, of such items used but not consumed 
which remain the property of CONTRACTOR. 

c. Rentals of all construction equipment 
and machinery, and the parts thereof whether 
rented from CONTRACTOR or others in 
accordance with rental agreements approved by 
OWNER with the advice of ENGINEER, and the 
costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof.  All 
such costs shall be in accordance with the terms 
of said rental agreements.  The rental of any such 
equipment, machinery, or parts shall cease when 
the use thereof is no longer necessary for the 
Work. 
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d. Sales, consumer, use, and other similar 
taxes related to the Work, and for which 
CONTRACTOR is liable, imposed by Laws and 
Regulations. 

e. Deposits lost for causes other than 
negligence of CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of 
them may be liable, and royalty payments and 
fees for permits and licenses. 

f. Losses and damages (and related 
expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained 
by CONTRACTOR in connection with the 
performance of the Work (except losses and 
damages within the deductible amounts of 
property insurance established in accordance with 
paragraph 5.06.D), provided such losses and 
damages have resulted from causes other than the 
negligence of CONTRACTOR, any 
Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of 
them may be liable.  Such losses shall include 
settlements made with the written consent and 
approval of OWNER.  No such losses, damages, 
and expenses shall be included in the Cost of the 
Work for the purpose of determining 
CONTRACTOR’S fee. 

g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 

h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expressage, and similar petty cash items in 
connection with the Work. 

i. When the Cost of the Work is used to 
determine the value of a Change Order or of a 
Claim, the cost of premiums for additional Bonds 
and insurance required because of the changes in 
the Work or caused by the event giving rise to the 
Claim. 

j. When all the Work is performed on the 
basis of cost-plus, the costs of premiums for all 
Bonds and insurance CONTRACTOR is required 
by the Contract Documents to purchase and 
maintain. 

B. Costs Excluded: The term Cost of the Work shall 
not include any of the following items: 

1. Payroll costs and other compensation of 
CONTRACTOR’S officers, executives, principals (of 

partnerships and sole proprietorships), general 
managers, engineers, architects, estimators, attorneys, 
auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and other 
personnel employed by CONTRACTOR, whether at 
the Site or in CONTRACTOR’S principal or branch 
office for general administration of the Work and not 
specifically included in the agreed upon schedule of 
job classifications referred to in paragraph 11.01.A.1 
or specifically covered by paragraph 11.01.A.4, all of 
which are to be considered administrative costs 
covered by the CONTRACTOR’S fee. 

2. Expenses of CONTRACTOR’S principal and 
branch offices other than CONTRACTOR’S office at 
the Site. 

3. Any part of CONTRACTOR’S capital 
expenses, including interest on CONTRACTOR’S 
capital employed for the Work and charges against 
CONTRACTOR for delinquent payments. 

4. Costs due to the negligence of 
CONTRACTOR, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for 
whose acts any of them may be liable, including but 
not limited to, the correction of defective Work, 
disposal of materials or equipment wrongly supplied, 
and making good any damage to property. 

5. Other overhead or general expense costs of 
any kind and the costs of any item not specifically and 
expressly included in paragraphs 11.01.A and 
11.01.B. 

C. CONTRACTOR’S Fee:  When all the Work is 
performed on the basis of cost-plus, CONTRACTOR’S 
fee shall be determined as set forth in the Agreement.  
When the value of any Work covered by a Change Order 
or when a Claim for an adjustment in Contract Price is 
determined on the basis of Cost of the Work, 
CONTRACTOR’S fee shall be determined as set forth in 
paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work 
for any purpose is to be determined pursuant to 
paragraphs 11.01.A and 11.01.B, CONTRACTOR will 
establish and maintain records thereof in accordance with 
generally accepted accounting practices and submit in a 
form acceptable to ENGINEER an itemized cost 
breakdown together with supporting data. 

11.02 Cash Allowances 

A. It is understood that CONTRACTOR has 
included in the Contract Price all allowances so named in 
the Contract Documents and shall cause the Work so 
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covered to be performed for such sums as may be 
acceptable to OWNER and ENGINEER.  
CONTRACTOR agrees that: 

1. the allowances include the cost to 
CONTRACTOR (less any applicable trade discounts) 
of materials and equipment required by the allowances 
to be delivered at the Site, and all applicable taxes; 
and 

2. CONTRACTOR’S costs for unloading and 
handling on the Site, labor, installation costs, 
overhead, profit, and other expenses contemplated for 
the allowances have been included in the Contract 
Price and not in the allowances, and no demand for 
additional payment on account of any of the foregoing 
will be valid. 

B. Prior to final payment, an appropriate Change 
Order will be issued as recommended by ENGINEER to 
reflect actual amounts due CONTRACTOR on account of 
Work covered by allowances, and the Contract Price shall 
be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or 
part of the Work is to be Unit Price Work, initially the 
Contract Price will be deemed to include for all Unit Price 
Work an amount equal to the sum of the unit price for 
each separately identified item of Unit Price Work times 
the estimated quantity of each item as indicated in the 
Agreement.  The estimated quantities of items of Unit 
Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial 
Contract Price.  Determinations of the actual quantities 
and classifications of Unit Price Work performed by 
CONTRACTOR will be made by ENGINEER subject to 
the provisions of paragraph 9.08. 

B. Each unit price will be deemed to include an 
amount considered by CONTRACTOR to be adequate to 
cover CONTRACTOR’S overhead and profit for each 
separately identified item. 

C. For provisions for an adjustment of a unit price 
for an increase or decrease in the quantity of Unit Price 
Work, if any, see General Requirements Section 01270, 
Measurement and Payment. 

ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 
  

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a 
Change Order or by a Written Amendment.  Any Claim 
for an adjustment in the Contract Price shall be based on 
written notice submitted by the party making the claim to 
the ENGINEER and the other party to the Contract in 
accordance with the provisions of paragraph 10.05.   

B. The value of any Work covered by a Change 
Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 

1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the 
items involved (subject to the provisions of paragraph 
11.03); or 

2. where the Work involved is not covered by 
unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an 
allowance for overhead and profit not necessarily in 
accordance with paragraph 12.01.C.2); or 

3. where the Work involved is not covered by 
unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under 
paragraph 12.01.B.2, on the basis of the Cost of the 
Work (determined as provided in paragraph 11.01) 
plus a CONTRACTOR’S fee for overhead and profit 
(determined as provided in paragraph 12.01.C). 

C. CONTRACTOR’S Fee:  The CONTRACTOR’S 
fee for overhead and profit shall be determined as 
follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under paragraphs 
11.01.A.1 and 11.01.A.2, the CONTRACTOR’S 
fee shall be 15 percent; 

b. for costs incurred under paragraph 
11.01.A.3, the CONTRACTOR=s fee shall be 
five percent;  

c. where one or more tiers of subcontracts 
are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of 
paragraph 12.01.C.2.a is that the Subcontractor 
who actually performs  the Work, at whatever 
tier, will be paid a fee of 15 percent of the costs 
incurred by such Subcontractor under paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier 
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Subcontractor and CONTRACTOR will each be 
paid a fee of five percent of the amount paid to 
the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of 
costs itemized under paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by 
CONTRACTOR to OWNER for any change 
which results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in CONTRACTOR’S fee by an amount 
equal to five percent of such net decrease; and 

f. when both additions and credits are 
involved in any one change, the adjustment in 
CONTRACTOR’S fee shall be computed on the 
basis of the net change in accordance with 
paragraphs 12.01.C.2.a through 12.01.C.2.e, 
inclusive. 

12.02 Change of Contract Times 

A. The Contract Times (or Milestones) may only be 
changed by a Change Order or by a Written Amendment. 
 Any Claim for an adjustment in the Contract Times (or 
Milestones) shall be based on written notice submitted by 
the party making the claim to the ENGINEER and the 
other party to the Contract in accordance with the 
provisions of paragraph 10.05.  

B. Any adjustment of the Contract Times (or 
Milestones) covered by a Change Order or of any Claim 
for an adjustment in the Contract Times (or Milestones) 
will be determined in accordance with the provisions of 
this Article 12. 

12.03 Delays Beyond CONTRACTOR’S Control 

A. Where CONTRACTOR is prevented from 
completing any part of the Work within the Contract 
Times (or Milestones) due to delay beyond the control of 
CONTRACTOR, the Contract Times (or Milestones) will 
be extended in an amount equal to the time lost due to 
such delay if a Claim is made therefor as provided in 
paragraph 12.02.A.  Delays beyond the control of 
CONTRACTOR shall include, but not be limited to, acts 
or neglect by OWNER, acts or neglect of utility owners or 
other contractors performing other work as contemplated 
by Article 7, fires, floods, epidemics, abnormal weather 
conditions, or acts of God.   

12.04 Delays Within CONTRACTOR’S Control 

A. The Contract Times (or Milestones) will not be 
extended due to delays within the control of 

CONTRACTOR.  Delays attributable to and within the 
control of a Subcontractor or Supplier shall be deemed to 
be delays within the control of CONTRACTOR. 

12.05 Delays Beyond OWNER’S and CONTRACTOR’S 
Control 

A. Where CONTRACTOR is prevented from 
completing any part of the Work within the Contract 
Times (or Milestones) due to delay beyond the control of 
both OWNER and CONTRACTOR, an extension of the 
Contract Times (or Milestones) in an amount equal to the 
time lost due to such delay shall be CONTRACTOR’S 
sole and exclusive remedy for such delay. 

12.06 Delay Damages 

A. In no event shall OWNER or ENGINEER be 
liable to CONTRACTOR, any Subcontractor, any 
Supplier, or any other person or organization, or to any 
surety for or employee or agent of any of them, for 
damages arising out of or resulting from: 

1. delays caused by or within the control of 
CONTRACTOR; or  

2. delays beyond the control of both OWNER 
and CONTRACTOR including but not limited to 
fires, floods, epidemics, abnormal weather conditions, 
acts of God, or acts or neglect by utility owners or 
other contractors performing other work as 
contemplated by Article 7. 

B. Nothing in this paragraph 12.06 bars a change in 
Contract Price pursuant to this Article 12 to compensate 
CONTRACTOR due to delay, interference, or disruption 
directly attributable to actions or inactions of OWNER or 
anyone for whom OWNER is responsible. 

ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
  

13.01 Notice of Defects  

A. Prompt notice of all defective Work of which 
OWNER or ENGINEER has actual knowledge will be 
given to CONTRACTOR.  All defective Work may be 
rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. OWNER, ENGINEER, ENGINEER’S Con-
sultants, other representatives and personnel of OWNER, 
independent testing laboratories, and governmental 
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agencies with jurisdictional interests will have access to 
the Site and the Work at reasonable times for their 
observation, inspecting, and testing.  CONTRACTOR 
shall provide them proper and safe conditions for such 
access and advise them of CONTRACTOR’S Site safety 
procedures and programs so that they may comply 
therewith as applicable. 

13.03 Tests and Inspections 

A. CONTRACTOR shall give ENGINEER timely 
notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with 
inspection and testing personnel to facilitate required 
inspections or tests. 

B. OWNER shall employ and pay for the services of 
an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract 
Documents except: 

1. for inspections, tests, or approvals covered by 
paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or 
inspections conducted pursuant to paragraph 13.04.B  
shall be paid as provided in said paragraph 13.04.B; 
and 

3. as otherwise specifically provided in the 
Contract Documents. 

C. If Laws or Regulations of any public body having 
jurisdiction require any Work (or part thereof) specifically 
to be inspected, tested, or approved by an employee or 
other representative of such public body, CONTRACTOR 
shall assume full responsibility for arranging and 
obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith, and furnish ENGINEER 
the required certificates of inspection or approval. 

D. CONTRACTOR shall be responsible for 
arranging and obtaining and shall pay all costs in 
connection with any inspections, tests, or approvals 
required for OWNER’S and ENGINEER’S acceptance of 
materials or equipment to be incorporated in the Work; or 
acceptance of materials, mix designs, or equipment 
submitted for approval prior to CONTRACTOR’S 
purchase thereof for incorporation in the Work.  Such 
inspections, tests, or approvals shall be performed by 
organizations acceptable to OWNER and ENGINEER. 

E. If any Work (or the work of others) that is to be 
inspected, tested, or approved is covered by 
CONTRACTOR without written concurrence of 
ENGINEER, it must, if requested by ENGINEER, be 
uncovered for observation. 

F. Uncovering Work as provided in paragraph 
13.03.E shall be at CONTRACTOR’S expense unless 
CONTRACTOR has given ENGINEER timely notice of 
CONTRACTOR’S intention to cover the same and 
ENGINEER has not acted with reasonable promptness in 
response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written 
request of ENGINEER, it must, if requested by 
ENGINEER, be uncovered for ENGINEER’S observation 
and replaced at CONTRACTOR’S expense. 

B. If ENGINEER considers it necessary or advisable 
that covered Work be observed by ENGINEER or 
inspected or tested by others, CONTRACTOR, at 
ENGINEER’S request, shall uncover, expose, or 
otherwise make available for observation, inspection, or 
testing as ENGINEER may require, that portion of the 
Work in question, furnishing all necessary labor, material, 
and equipment.  If it is found that such Work is defective, 
CONTRACTOR shall pay all Claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of 
satisfactory replacement or reconstruction (including but 
not limited to all costs of repair or replacement of work of 
others); and OWNER shall be entitled to an appropriate 
decrease in the Contract Price.  If the parties are unable to 
agree as to the amount thereof, OWNER may make a 
Claim therefor as provided in paragraph 10.05. If, 
however, such Work is not found to be defective, 
CONTRACTOR shall be allowed an increase in the 
Contract Price or an extension of the Contract Times (or 
Milestones), or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, 
replacement, and reconstruction.  If the parties are unable 
to agree as to the amount or extent thereof, 
CONTRACTOR may make a Claim therefor as provided 
in paragraph 10.05. 

13.05 OWNER May Stop the Work 

A. If the Work is defective, or CONTRACTOR fails 
to supply sufficient skilled workers or suitable materials 
or equipment, or fails to perform the Work in such a way 
that the completed Work will conform to the Contract 
Documents, OWNER may order CONTRACTOR to stop 
the Work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of OWNER 
to stop the Work shall not give rise to any duty on the part 
of OWNER to exercise this right for the benefit of 
CONTRACTOR, any Subcontractor, any Supplier, any 
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other individual or entity, or any surety for, or employee 
or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. CONTRACTOR shall correct all defective Work, 
whether or not fabricated, installed, or completed, or, if 
the Work has been rejected by ENGINEER, remove it 
from the Project and replace it with Work that is not 
defective.  CONTRACTOR shall pay all Claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such 
correction or removal (including but not limited to all 
costs of repair or replacement of work of others). 

13.07 Correction Period 

A. If within one year after the date of Substantial 
Completion or such longer period of time as may be 
prescribed by Laws or Regulations or by the terms of any 
applicable special guarantee required by the Contract 
Documents or by any specific provision of the Contract 
Documents, any Work is found to be defective, or if the 
repair of any damages to the land or areas made available 
for CONTRACTOR’S use by OWNER or permitted by 
Laws and Regulations as contemplated in paragraph 
6.11.A is found to be defective, CONTRACTOR shall 
promptly, without cost to OWNER and in accordance 
with OWNER’S written instructions: (i) repair such 
defective land or areas, or (ii) correct such defective Work 
or, if the defective Work has been rejected by OWNER, 
remove it from the Project and replace it with Work that 
is not defective, and (iii) satisfactorily correct or repair or 
remove and replace any damage to other Work, to the 
work of others or other land or areas resulting therefrom.  
If CONTRACTOR does not promptly comply with the 
terms of such instructions, or in an emergency where 
delay would cause serious risk of loss or damage, 
OWNER may have the defective Work corrected or 
repaired or may have the rejected Work removed and 
replaced, and all Claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or 
repair or such removal and replacement (including but not 
limited to all costs of repair or replacement of work of 
others) will be paid by CONTRACTOR. 

B. In special circumstances where a particular item 
of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications or by Written 
Amendment. 

C. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or removed 
and replaced under this paragraph 13.07, the correction 
period hereunder with respect to such Work will be 
extended for an additional period of one year after such 
correction or removal and replacement has been 
satisfactorily completed. 

D. CONTRACTOR’S obligations under this 
paragraph 13.07 are in addition to any other obligation or 
warranty.  The provisions of this paragraph 13.07 shall 
not be construed as a substitute for or a waiver of the 
provisions of any applicable statute of limitation or 
repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and 
replacement of defective Work, OWNER (and, prior to 
ENGINEER’S recommendation of final payment, 
ENGINEER) prefers to accept it, OWNER may do so.  
CONTRACTOR shall pay all Claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) attributable to OWNER’S evaluation of and 
determination to accept such defective Work (such costs 
to be approved by ENGINEER as to reasonableness) and 
the diminished value of the Work to the extent not 
otherwise paid by CONTRACTOR pursuant to this 
sentence.  If any such acceptance occurs prior to 
ENGINEER’S recommendation of final payment, a 
Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the 
Work, and OWNER shall be entitled to an appropriate 
decrease in the Contract Price, reflecting the diminished 
value of Work so accepted.  If the parties are unable to 
agree as to the amount thereof, OWNER may make a 
Claim therefor as provided in paragraph 10.05.  If the 
acceptance occurs after such recommendation, an 
appropriate amount will be paid by CONTRACTOR to 
OWNER. 

13.09 OWNER May Correct Defective Work 

A. If CONTRACTOR fails within a reasonable time 
after written notice from ENGINEER to correct defective 
Work or to remove and replace rejected Work as required 
by ENGINEER in accordance with paragraph 13.06.A, or 
if CONTRACTOR fails to perform the Work in 
accordance with the Contract Documents, or if 
CONTRACTOR fails to comply with any other provision 
of the Contract Documents, OWNER may, after seven 
days written notice to CONTRACTOR, correct and 
remedy any such deficiency. 
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B. In exercising the rights and remedies under this 
paragraph, OWNER shall proceed expeditiously.  In 
connection with such corrective and remedial action, 
OWNER may exclude CONTRACTOR from all or part 
of the Site, take possession of all or part of the Work and 
suspend CONTRACTOR’S services related thereto, take 
possession of CONTRACTOR’S tools, appliances, 
construction equipment and machinery at the Site, and 
incorporate in the Work all materials and equipment 
stored at the Site or for which OWNER has paid 
CONTRACTOR but which are stored elsewhere.  
CONTRACTOR shall allow OWNER, OWNER’S 
representatives, agents and employees, OWNER’S other 
contractors, and ENGINEER and ENGINEER’S 
Consultants access to the Site to enable OWNER to 
exercise the rights and remedies under this paragraph. 

C. All Claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court 
or arbitration or other dispute resolution costs) incurred or 
sustained by OWNER in exercising the rights and 
remedies under this paragraph 13.09 will be charged 
against CONTRACTOR, and a Change Order will be 
issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and 
OWNER shall be entitled to an appropriate decrease in 
the Contract Price.  If the parties are unable to agree as to 
the amount of the adjustment, OWNER may make a 
Claim therefor as provided in paragraph 10.05.  Such 
claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of 
others destroyed or damaged by correction, removal, or 
replacement of CONTRACTOR’S defective Work. 

D. CONTRACTOR shall not be allowed an exten-
sion of the Contract Times (or Milestones) because of any 
delay in the performance of the Work attributable to the 
exercise by OWNER of OWNER’S rights and remedies 
under this paragraph 13.09. 

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 
  

14.01 Schedule of Values 

A. The schedule of values established as provided in 
paragraph 2.07.A will serve as the basis for progress 
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to ENGINEER.  Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 

14.02  Progress Payments 

A. Applications for Payments 

1. At least 10 days before the date established 
for each progress payment (but not more often than 
once a month), CONTRACTOR shall submit to 
ENGINEER for review an Application for Payment 
filled out and signed by CONTRACTOR covering the 
Work completed as of the date of the Application and 
accompanied by such supporting documentation as is 
required by the Contract Documents.  If payment is 
requested on the basis of materials and equipment not 
incorporated in the Work but delivered and suitably 
stored at the Site or at another location agreed to in 
writing, the Application for Payment shall also be 
accompanied by a bill of sale, invoice, or other 
documentation warranting that OWNER has received 
the materials and equipment free and clear of all Liens 
and evidence that the materials and equipment are 
covered by appropriate property insurance and other 
arrangements to protect OWNER’S interest therein, 
all of which must be satisfactory to OWNER.   

2. Beginning with the second Application for 
Payment, each Application shall include an affidavit 
of CONTRACTOR stating that all previous progress 
payments received on account of the Work have been 
applied on account to discharge CONTRACTOR’S 
legitimate obligations associated with prior 
Applications for Payment. 

3. The amount of retainage with respect to 
progress payments will be as stipulated in the 
Agreement. 

B. Review of Applications 

1. ENGINEER will, within 10 days after receipt 
of each Application for Payment, either indicate in 
writing a recommendation of payment and present the 
Application to OWNER or return the Application to 
CONTRACTOR indicating in writing ENGINEER’S 
reasons for refusing to recommend payment.  In the 
latter case, CONTRACTOR may make the necessary 
corrections and resubmit the Application. 

2. ENGINEER’S recommendation of any pay-
ment requested in an Application for Payment will 
constitute a representation by ENGINEER to 
OWNER, based on ENGINEER’S observations on the 
Site of the executed Work as an experienced and 
qualified design professional and on ENGINEER’S 
review of the Application for Payment and the 
accompanying data and schedules, that to the best of 
ENGINEER’S knowledge, information and belief:  
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a. the Work has progressed to the point 
indicated; 

b. the quality of the Work is generally in 
accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning 
whole prior to or upon Substantial Completion, to 
the results of any subsequent tests called for in 
the Contract Documents, to a final determination 
of quantities and classifications for Unit Price 
Work under paragraph 9.08, and to any other 
qualifications stated in the recommendation); and  

c. the conditions precedent to 
CONTRACTOR’S being entitled to such 
payment appear to have been fulfilled in so far as 
it is ENGINEER’S responsibility to observe the 
Work. 

3. By recommending any such payment 
ENGINEER will not thereby be deemed to have 
represented that: (i) inspections made to check the 
quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every 
aspect of the Work in progress, or involved detailed 
inspections of the Work beyond the responsibilities 
specifically assigned to ENGINEER in the Contract 
Documents; or (ii) that there may not be other matters 
or issues between the parties that might entitle 
CONTRACTOR to be paid additionally by OWNER 
or entitle OWNER to withhold payment to 
CONTRACTOR. 

4. Neither ENGINEER’S review of 
CONTRACTOR’S Work for the purposes of recom-
mending payments nor ENGINEER’S  
recommendation of any payment, including final 
payment, will impose responsibility on ENGINEER to 
supervise, direct, or control the Work or for the 
means, methods, techniques, sequences, or procedures 
of construction, or the safety precautions and 
programs incident thereto, or for  CONTRACTOR’S 
failure to comply with Laws and Regulations 
applicable to CONTRACTOR’S performance of the 
Work. Additionally, said review or recommendation 
will not impose responsibility on ENGINEER to make 
any examination to ascertain how or for what purposes 
CONTRACTOR has used the moneys paid on account 
of the Contract Price, or to determine that title to any 
of the Work, materials, or equipment has passed to 
OWNER free and clear of any Liens. 

5. ENGINEER may refuse to recommend the 
whole or any part of any payment if, in ENGINEER’S 
opinion, it would be incorrect to make the representa-
tions to OWNER referred to in paragraph 14.02.B.2.  
ENGINEER may also refuse to recommend any such 

payment or, because of subsequently discovered 
evidence or the results of subsequent inspections or 
tests, revise or revoke any such payment 
recommendation previously made, to such extent as 
may be necessary in ENGINEER’S opinion to protect 
OWNER from loss because: 

a. the Work is defective, or completed 
Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by 
Written Amendment or Change Orders; 

c. OWNER has been required to correct 
defective Work or complete Work in accordance 
with paragraph 13.09; or 

d. ENGINEER has actual knowledge of the 
occurrence of any of the events enumerated in 
paragraph 15.02.A. 

C. Payment Becomes Due 

1. Sixty days after presentation of the Applica-
tion for Payment to OWNER with ENGINEER’S 
recommendation, the amount recommended will 
(subject to the provisions of paragraph 14.02.D) 
become due, and when due will be paid by OWNER 
to CONTRACTOR. 

D. Reduction in Payment 

1. OWNER may refuse to make payment of the 
full amount recommended by ENGINEER because: 

a. claims have been made against OWNER 
on account of CONTRACTOR’S performance or 
furnishing of the Work; 

b. liens have been filed in connection with 
the Work, except where CONTRACTOR has 
delivered a specific Bond satisfactory to OWNER 
to secure the satisfaction and discharge of such 
Liens; 

c. there are other items entitling OWNER 
to a set-off against the amount recommended; or 

d. OWNER has actual knowledge of the 
occurrence of any of the events enumerated in 
paragraphs 14.02.B.5.a through 14.02.B.5.c or 
paragraph 15.02.A. 

2. If OWNER refuses to make payment of the 
full amount recommended by ENGINEER, OWNER 
must give CONTRACTOR immediate written notice 
(with a copy to ENGINEER) stating the reasons for 
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such action and promptly pay CONTRACTOR any 
amount remaining after deduction of the amount so 
withheld. OWNER shall promptly pay 
CONTRACTOR the amount so withheld, or any 
adjustment thereto agreed to by OWNER and 
CONTRACTOR, when CONTRACTOR corrects to 
OWNER’S satisfaction the reasons for such action. 

3. If it is subsequently determined that 
OWNER’S refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an 
amount due as determined by paragraph 14.02.C.1. 

14.03 CONTRACTOR’S Warranty of Title 

A. CONTRACTOR warrants and guarantees that title 
to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
Project or not, will pass to OWNER no later than the time 
of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When CONTRACTOR considers the entire Work 
ready for its intended use CONTRACTOR shall notify 
OWNER and ENGINEER in writing that the entire Work 
is substantially complete (except for items specifically 
listed by CONTRACTOR as incomplete) and request that 
ENGINEER issue a certificate of Substantial Completion. 
 Promptly thereafter, OWNER, CONTRACTOR, and 
ENGINEER shall make an inspection of the Work to 
determine the status of completion.  If ENGINEER does 
not consider the Work substantially complete, 
ENGINEER will notify CONTRACTOR in writing 
giving the reasons therefor.  If ENGINEER considers the 
Work substantially complete, ENGINEER will prepare 
and deliver to OWNER a tentative certificate of 
Substantial Completion which shall fix the date of 
Substantial Completion.  There shall be attached to the 
certificate a tentative list of items to be completed or 
corrected before final payment.  OWNER shall have 
seven days after receipt of the tentative certificate during 
which to make written objection to ENGINEER as to any 
provisions of the certificate or attached list.  If, after 
considering such objections, ENGINEER concludes that 
the Work is not substantially complete, ENGINEER will 
within 14 days after submission of the tentative certificate 
to OWNER notify CONTRACTOR in writing, stating the 
reasons therefor.  If, after consideration of OWNER’S 
objections, ENGINEER considers the Work substantially 
complete, ENGINEER will within said 14 days execute 
and deliver to OWNER and CONTRACTOR a definitive 
certificate of Substantial Completion (with a revised 
tentative list of items to be completed or corrected) 
reflecting such changes from the tentative certificate as 
ENGINEER believes justified after consideration of any 
objections from OWNER.  At the time of delivery of the 

tentative certificate of Substantial Completion 
ENGINEER will deliver to OWNER and 
CONTRACTOR a written recommendation as to division 
of responsibilities pending final payment between 
OWNER and CONTRACTOR with respect to security, 
operation, safety, and protection of the Work, 
maintenance, heat, utilities, insurance, and warranties and 
guarantees.  Unless OWNER and CONTRACTOR agree 
otherwise in writing and so inform ENGINEER in writing 
prior to ENGINEER’S issuing the definitive certificate of 
Substantial Completion, ENGINEER’S aforesaid recom-
mendation will be binding on OWNER and 
CONTRACTOR until final payment. 

B. OWNER shall have the right to exclude 
CONTRACTOR from the Site after the date of Substan-
tial Completion, but OWNER shall allow 
CONTRACTOR reasonable access to complete or correct 
items on the tentative list. 

14.05 Partial Utilization 

A. Use by OWNER at OWNER’S option of any 
substantially completed part of the Work which has 
specifically been identified in the Contract Documents, or 
which OWNER, ENGINEER, and CONTRACTOR agree 
constitutes a separately functioning and usable part of the 
Work that can be used by OWNER for its intended 
purpose without significant interference with 
CONTRACTOR’S performance of the remainder of the 
Work, may be accomplished prior to Substantial 
Completion of all the Work subject to the following 
conditions. 

1. OWNER at any time may request 
CONTRACTOR in writing to permit OWNER to use 
any such part of the Work which OWNER believes to 
be ready for its intended use and substantially 
complete.  If CONTRACTOR agrees that such part of 
the Work is substantially complete, CONTRACTOR 
will certify to OWNER and ENGINEER that such 
part of the Work is substantially complete and request 
ENGINEER to issue a certificate of Substantial 
Completion for that part of the Work.  
CONTRACTOR at any time may notify OWNER and 
ENGINEER in writing that CONTRACTOR 
considers any such part of the Work ready for its 
intended use and substantially complete and request 
ENGINEER to issue a certificate of Substantial 
Completion for that part of the Work.  Within a 
reasonable time after either such request, OWNER, 
CONTRACTOR, and ENGINEER shall make an 
inspection of that part of the Work to determine its 
status of completion.  If ENGINEER does not 
consider that part of the Work to be substantially 
complete, ENGINEER will notify OWNER and 
CONTRACTOR in writing giving the reasons 



 

Area No. 1 Restoration, 2022-2024,  General Conditions, 
P:\ECWA\P202200011\07 Specs-Master\00700.docx 00700-39 Rev.10/05 

therefor.  If ENGINEER considers that part of the 
Work to be substantially complete, the provisions of 
paragraph 14.04 will apply with respect to 
certification of Substantial Completion of that part of 
the Work and the division of responsibility in respect 
thereof and access thereto. 

2. No occupancy or separate operation of part of 
the Work may occur prior to compliance with the 
requirements of the Supplementary Conditions 
regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from CONTRACTOR that 
the entire Work or an agreed portion thereof is complete, 
ENGINEER will promptly make a final inspection with 
OWNER and CONTRACTOR and will notify 
CONTRACTOR in writing of all particulars in which this 
inspection reveals that the Work is incomplete or 
defective.  CONTRACTOR shall immediately take such 
measures as are necessary to complete such Work or 
remedy such deficiencies. 

14.07 Final  Payment 

A. Application for Payment 

1. After CONTRACTOR has, in the opinion of 
ENGINEER, satisfactorily completed all  corrections 
identified during the final inspection and has 
delivered, in accordance with the Contract 
Documents, all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates 
or other evidence of insurance, certificates of 
inspection, marked-up record documents (as provided 
in paragraph 6.12), and other documents, 
CONTRACTOR may make application for final 
payment following the procedure for progress 
payments. 

2. The final Application for Payment shall be 
accompanied (except as previously delivered) by: (i) 
all documentation called for in the Contract 
Documents, including but not limited to the evidence 
of insurance required by subparagraph 5.04.B.7; (ii) 
consent of the surety, if any, to final payment; and (iii) 
complete and legally effective releases or waivers 
(satisfactory to OWNER) of all Lien rights arising out 
of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens 
specified in paragraph 14.07.A.2 and as approved by 
OWNER, CONTRACTOR may furnish receipts or 
releases in full and an affidavit of CONTRACTOR 
that: (i) the releases and receipts include all labor, 
services, material, and equipment for which a Lien 

could be filed; and (ii) all payrolls, material and 
equipment bills, and other indebtedness connected 
with the Work for which OWNER or OWNER’S 
property might in any way be responsible have been 
paid or otherwise satisfied.  If any Subcontractor or 
Supplier fails to furnish such a release or receipt in 
full, CONTRACTOR may furnish a Bond or other 
collateral satisfactory to OWNER to indemnify 
OWNER against any Lien. 

B. Review of Application and Acceptance 

1. If, on the basis of ENGINEER’S observation 
of the Work during construction and final inspection, 
and ENGINEER’S review of the final Application for 
Payment and accompanying documentation as 
required by the Contract Documents, ENGINEER is 
satisfied that the Work has been completed and 
CONTRACTOR’S other obligations under the 
Contract Documents have been fulfilled, ENGINEER 
will, within 10 days after receipt of the final 
Application for Payment, indicate in writing  
ENGINEER’S recommendation of payment and 
present the Application for Payment to OWNER for 
payment.  At the same time ENGINEER will also give 
written notice to OWNER and CONTRACTOR that 
the Work is acceptable subject to the provisions of 
paragraph 14.09.  Otherwise, ENGINEER will return 
the Application for Payment to CONTRACTOR, 
indicating in writing the reasons for refusing to 
recommend final payment, in which case 
CONTRACTOR shall make the necessary corrections 
and resubmit the Application for Payment.   

C. Payment Becomes Due 

1. Sixty days after the presentation to OWNER 
of the Application for Payment and accompanying 
documentation, the amount recommended by 
ENGINEER will become due and, when due, will be 
paid by OWNER to CONTRACTOR. 

D. Final Completion Delayed 

1. If, through no fault of CONTRACTOR, final 
completion of the Work is significantly delayed, and if 
ENGINEER so confirms, OWNER shall, upon receipt 
of CONTRACTOR’S final Application for Payment 
and recommendation of ENGINEER, and without 
terminating the Agreement, make payment of the 
balance due for that portion of the Work fully 
completed and accepted.  If the remaining balance to 
be held by OWNER for Work not fully completed or 
corrected is less than the retainage stipulated in the 
Agreement, and if Bonds have been furnished as 
required in paragraph 5.01, the written consent of the 
surety to the payment of the balance due for that 
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portion of the Work fully completed and accepted 
shall be submitted by CONTRACTOR to ENGINEER 
with the Application for such payment.  Such payment 
shall be made under the terms and conditions 
governing final payment, except that it shall not 
constitute a waiver of Claims. 

14.08 (Not Used) 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will 
constitute: 

1. a waiver of all Claims by OWNER against 
CONTRACTOR, except Claims arising from 
unsettled Liens, from defective Work appearing after 
final inspection pursuant to paragraph 14.06, from 
failure to comply with the Contract Documents or the 
terms of any special guarantees specified therein, or 
from CONTRACTOR’S continuing obligations under 
the Contract Documents; and 

2. a waiver of all Claims by CONTRACTOR 
against OWNER other than those previously made in 
writing which are still unsettled. 

ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 
  

15.01 OWNER May Suspend Work 

A. At any time and without cause, OWNER may 
suspend the Work or any portion thereof for a period of 
not more than 90 consecutive days by notice in writing to 
CONTRACTOR and ENGINEER which will fix the date 
on which Work will be resumed.  CONTRACTOR shall 
resume the Work on the date so fixed.  CONTRACTOR 
shall be allowed an adjustment in the Contract Price or an 
extension of the Contract Times, or both, directly 
attributable to any such suspension if CONTRACTOR 
makes a Claim therefor as provided in paragraph 10.05. 

15.02 OWNER May Terminate for Cause 

A.  The occurrence of any one or more of the 
following events will justify termination for cause: 

1.  CONTRACTOR’S persistent failure to 
perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to 
supply sufficient skilled workers or suitable materials 
or equipment or failure to adhere to the progress 
schedule established under paragraph 2.07 as adjusted 
from time to time pursuant to paragraph 6.04); 

2.  CONTRACTOR’S disregard of Laws or 
Regulations of any public body having jurisdiction; 

3.  CONTRACTOR’S disregard of the authority 
of ENGINEER; or 

4.  CONTRACTOR’S violation in any 
substantial way of any provisions of the Contract 
Documents. 

B. If one or more of the events identified in 
paragraph 15.02.A occur, OWNER may, after giving 
CONTRACTOR (and the surety, if any) seven days 
written notice, terminate the services of CONTRACTOR, 
exclude CONTRACTOR from the Site, and take 
possession of the Work and of all CONTRACTOR’S 
tools, appliances, construction equipment, and machinery 
at the Site, and use the same to the full extent they could 
be used by CONTRACTOR (without liability to 
CONTRACTOR for trespass or conversion), incorporate 
in the Work all materials and equipment stored at the Site 
or for which OWNER has paid CONTRACTOR but 
which are stored elsewhere, and finish the Work as 
OWNER may deem expedient.  In such case, 
CONTRACTOR shall not be entitled to receive any 
further payment until the Work is finished.  If the unpaid 
balance of the Contract Price exceeds all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) sustained by OWNER arising out of or 
relating to completing the Work, such excess will be paid 
to CONTRACTOR.  If such claims, costs, losses, and 
damages exceed such unpaid balance, CONTRACTOR 
shall pay the difference to OWNER.  Such claims, costs, 
losses, and damages incurred by OWNER will be 
reviewed by ENGINEER as to their reasonableness and, 
when so approved by ENGINEER, incorporated in a 
Change Order.  When exercising any rights or remedies 
under this paragraph OWNER shall not be required to 
obtain the lowest price for the Work performed. 

C. Where CONTRACTOR’S services have been so 
terminated by OWNER, the termination will not affect 
any rights or remedies of OWNER against 
CONTRACTOR then existing or which may thereafter 
accrue.  Any retention or payment of moneys due 
CONTRACTOR by OWNER will not release 
CONTRACTOR from liability. 

15.03 OWNER May Terminate For Convenience 

A. Upon seven days written notice to 
CONTRACTOR and ENGINEER, OWNER may, 
without cause and without prejudice to any other right or 
remedy of OWNER, elect to terminate the Contract.  In 



 

Area No. 1 Restoration, 2022-2024,  General Conditions, 
P:\ECWA\P202200011\07 Specs-Master\00700.docx 00700-41 Rev.10/05 

such case, CONTRACTOR shall be paid (without 
duplication of any items): 

1. for completed and acceptable Work executed 
in accordance with the Contract Documents prior to 
the effective date of termination, including fair and 
reasonable sums for overhead and profit on such 
Work; 

2. for expenses sustained prior to the effective 
date of  termination in performing services and 
furnishing labor, materials, or equipment as required 
by the Contract Documents in connection with 
uncompleted Work, plus fair and reasonable sums for 
overhead and profit on such expenses; 

3. for all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs)  incurred in settlement of 
terminated contracts with Subcontractors, Suppliers, 
and others; and 

4. for reasonable expenses directly attributable 
to termination. 

B. CONTRACTOR shall not be paid on account of 
loss of anticipated profits or revenue or other economic 
loss arising out of or resulting from such termination. 

15.04 CONTRACTOR May Stop Work or Terminate 

A. If, through no act or fault of CONTRACTOR, the 
Work is suspended for more than 90 consecutive days by 
OWNER or under an order of court or other public 
authority, or ENGINEER fails to act on any Application 
for Payment within 30 days after it is submitted, or 
OWNER fails for 60 days to pay CONTRACTOR any 
sum finally determined to be due, then CONTRACTOR 
may, upon seven days written notice to OWNER and 
ENGINEER, and provided OWNER or ENGINEER do 
not remedy such suspension or failure within that time, 
terminate the Contract and recover from OWNER 
payment on the same terms as provided in paragraph 
15.03.  In lieu of terminating the Contract and without 
prejudice to any other right or remedy, if ENGINEER has 
failed to act on an Application for Payment within 30 
days after it is submitted, or OWNER has failed for 60 
days to pay CONTRACTOR any sum finally determined 
to be due, CONTRACTOR may, seven days after written 
notice to OWNER and ENGINEER, stop the Work until 
payment is made of all such amounts due 
CONTRACTOR, including interest thereon.  The provi-
sions of this paragraph 15.04 are not intended to preclude 
CONTRACTOR from making a Claim under paragraph 
10.05 for an adjustment in Contract Price or Contract 

Times or otherwise for expenses or damage directly 
attributable to CONTRACTOR’S stopping the Work as 
permitted by this paragraph. 

ARTICLE 16 - DISPUTE RESOLUTION 
  

16.01 Methods and Procedures 

A. Dispute resolution methods and procedures, if 
any, shall be as set forth in the Supplementary Conditions. 
 If no method and procedure has been set forth, and 
subject to the provisions of paragraphs 9.09 and 10.05, 
OWNER and CONTRACTOR may exercise such rights 
or remedies as either may otherwise have under the 
Contract Documents or by Laws or Regulations in respect 
of any dispute. 

ARTICLE 17 - MISCELLANEOUS 
  

17.01 Giving Notice 

A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it will be 
deemed to have been validly given if delivered in person 
to the individual or to a member of the firm or to an 
officer of the corporation for whom it is intended, or if 
delivered at or sent by registered or certified mail, postage 
prepaid, to the last business address known to the giver of 
the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the 
Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period.  
If the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the 
computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these 
General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any 
rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or 
Regulations, by special warranty or guarantee, or by other 
provisions of the Contract Documents, and the provisions 
of this paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to 
which they apply. 
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17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, 
and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract 
Documents, will survive final payment, completion, and 
acceptance of the Work or termination or completion of 
the Agreement. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the 
state in which the Project is located. 

17.06 Headings 

A. The Article and paragraph headings are inserted 
for convenience only and do not constitute part of these 
General Conditions. 

 

END OF GENERAL CONDITIONS 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

 

AREA NO. 1 RESTORATION 
APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT NO: 202200011 
 
 

SECTION 00800 
 
 SUPPLEMENTARY CONDITIONS 
 
SCOPE 
 
These Supplementary Conditions amend or supplement the General Conditions. All provisions of the 
General Conditions which are not so amended or supplemented remain in full force and effect. 
 
The terms used in these Supplementary Conditions which are defined in the General Conditions have 
the meanings assigned to them in the General Conditions. 
 
SC-1.01.A.7. Modify paragraph 1.01.A.7. by changing the word “Advertisement” in the first 

sentence to “Notice”. 
 
SC-1.01.A.43. Add a new paragraph immediately after paragraph 1.01.A.43 to read as follows:  

 
Substantial Completion as associated with the Correction Period shall be as 
outlined in SC-13.07.A. herein. 

 
SC-4.02  Add new paragraph immediately after paragraph 4.02.B which is to read as 

follows: 
 

SC-4.02.C In the preparation of the Drawings and Specifications, ENGINEER did 
not utilize any report or drawing related to subsurface and physical conditions.  
 

SC-4.06.A  Add a new paragraph immediately after paragraph 4.06.A which is to read as 
follows: 

 
SC-4.06.A.1 In the preparation of the Drawings and Specifications, ENGINEER 
did not utilize any report or drawing related to a Hazardous Environmental 
Condition identified at the Site except as identified in SC-4.02. 

 
SC-5.01.A  Modify the first part of the second sentence of paragraph 5.01.A of the General 

Conditions to read: 
 

The payment Bond shall remain in effect for one year and the performance Bond 
shall remain in effect for two years after.... 
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SC-5.04 through 5.10. Delete paragraph 5.04 through 5.10, inclusive, in their entirety. 
 

SC-5.04  Add two new paragraphs immediately after Paragraph 5.03, which is to read as 
follows: 

“SC-5.04  Insurance Requirements 

SC-5.04.A.  CONTRACTOR shall procure and maintain insurance in accordance with 
Insurance Requirements, as set forth in the attached Appendix B-1 and hereby 
made a part of these General Conditions.” 

SC-5.04.B.  CONTRACTOR shall require all direct and indirect subcontractors to procure and 
maintain insurance in accordance with the Insurance Requirements, as set forth in 
the Addendum Agreement attached as Appendix B-2 and hereby made a part of 
these General Conditions.” 

 
SC-6.02.B  Add new paragraphs immediately after paragraph 6.02.B which are to read as 

follows: 
 

“SC-6.02.B.1 Except where otherwise prohibited by Laws or Regulations, 
regular working hours are defined as up to 8 hours per day, beginning no earlier 
than 7:00 am and ending no later than 6:00 pm. 

 
SC-6.02.B.2 Maintenance and cleanup activities may be performed during 
hours other than regular working hours provided that such activities do not 
require the startup or operation of construction equipment. 

 
SC-6.02.B.3 If it shall become absolutely necessary to perform Work at night 
or on Saturdays, Sundays or legal holidays, written notice shall be submitted to 
OWNER and ENGINEER at least two days in advance of the need for such 
Work.  OWNER will only consider the performance of such Work as can be 
performed satisfactorily under the conditions.  Sufficient lighting and all other 
necessary facilities for carrying out and observing the Work shall be provided and 
maintained where such Work is being performed at night.” 

 

SC-6.06.G  Modify paragraph 6.06.G. by changing paragraph reference 5.06 to SC-5.04. 

SC-6.06.H  Add the following new paragraph immediately following paragraph 6.06.G, 
which is to read as follows: 

“SC-6.06.H  Before Work commences, the OWNER must review and approve any proposed 
subcontracting agreement prior to its execution.  All Work performed by any 
SUBCONTRACTOR must be performed under supervision and control of the 
CONTRACTOR.  As used in this paragraph, a SUBCONTRACTOR is defined in 
GC 1.01.A.42.  Any subcontracting agreement must contain an Addendum 
Agreement in the form set forth in Appendix B-2.” 
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SC-6.06.I  Add the following new paragraph immediately following paragraph 6.06.G, 
which is to read as follows: 

“SC-6.06.I  The CONTRACTOR shall perform with the CONTRACTOR’S own 
organization, contract work amounting to not less than fifty percent of the original 
total contract price.  The term “the CONTRACTOR’S own organization” shall be 
construed to include only workmen employed and paid directly by the 
CONTRACTOR, and equipment owned or rented by the CONTRACTOR, with 
or without operators.” 

 
SC-6.09.B.  Add a new paragraph immediately after paragraph 6.09.B which is to read as 

follows: 
 

“SC-6.10.C Refer to Article SC-18 for Laws and Regulations which, by terms 
of said Laws and Regulations are to be included in the Contract Documents.  The 
failure to include in Article SC-18 any Law or Regulation applicable to the 
performance of the Work does not diminish CONTRACTOR’S responsibility to 
comply with all Laws and Regulations applicable to the performance of the 
work.” 

 
SC-6.10.  Add a new paragraph immediately after paragraph 6.10.A, which is to read as 

follows: 
“SC-6.10.B OWNER is exempt from payment of sales and compensating use 
taxes of the State of New York and of cities and counties on all materials to be 
incorporated into the Work. 
1. OWNER will furnish the required certificates of tax exemption to 

CONTRACTOR for use in the purchase of supplies and materials to be 
incorporated into the Work. 

2. OWNER’S exemption does not apply to construction tools, machinery, 
equipment, or other property purchased by or leased by CONTRACTOR, or 
to supplies or materials not incorporated into the Work.” 

 
SC-6.15.A.  Add a new paragraph immediately after paragraph 6.15.A, which is to read as 

follows: 
 

“SC-6.15. 
B CONTRACTOR shall be responsible for coordinating any exchange of 

material safety data sheets or other hazard communication information 
required to be made available to or exchanged between or among employers 
at the Site in accordance with all Laws and regulations.  CONTRACTOR 
shall provide a centralized location for the maintenance of the material 
safety data sheets or other hazard communication information required to be 
made available by any employer on the Site.  Location of the material safety 
data sheets or other hazard communication information shall be readily 
accessible to the employees of any employer on the Site.” 

 
SC-7.01  Add a new paragraph immediately after Paragraph 7.01 which is to read as 

follows: 
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“SC-7.02 Separate Contractor Claims 

 
A. Should CONTRACTOR cause damage to the work or property of any other 

contractor at the Site, or should any claim arising out of CONTRACTOR’S 
performance of the Work be made by any other contractor against 
CONTRACTOR, OWNER, or ENGINEER, CONTRACTOR shall 
promptly settle with such other contractor by agreement, or otherwise 
resolve the dispute by arbitration or at law. 

 
B. To the fullest extent permitted by Laws and Regulations, CONTRACTOR 

shall indemnify and hold harmless OWNER, ENGINEER,  and the officer, 
directors, partners, employees, agents, and other consultants or 
subcontractors of each and any of them from and against all claims, costs, 
losses and damages (including but not limited to, all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising directly, indirectly, or 
consequentially out of or relating to any claim or action, legal or equitable, 
brought by any other contractor against OWNER, ENGINEER, to the extent 
based upon CONTRACTOR’S performance of the Work. 

 
C. Should another contractor cause damage to the Work or property of 

CONTRACTOR at the Site or should the performance of work by any other 
contractor give rise to any other claim, CONTRACTOR shall not institute 
any action, legal or equitable, against OWNER, ENGINEER, or permit any 
action against any of them to be maintained and continued in its name or for 
its benefit in any court or before any arbiter which seeks to impose liability 
on or to recover damages from OWNER, ENGINEER, on account of any 
such damage or claim. 

 
D. If CONTRACTOR is delayed at any time in performing or furnishing Work 

by any act or neglect of another contractor and OWNER and 
CONTRACTOR are unable to agree as to the extent of any adjustment in 
Contract Times attributable thereto, CONTRACTOR may make a claim for 
an extension of time in accordance with paragraph 10.05.  Notwithstanding 
any other provision of the Contract Documents, an extension of the Contract 
Times shall be CONTRACTOR’S sole and exclusive remedy with respect to 
OWNER, ENGINEER, for any delay, disruption, interference or hindrance 
caused by any other contractor.” 

 
SC-9.03  Add a new paragraph immediately after paragraph 9.03.A which is to read as 

follows: 
 

B. Resident Project Representative (RPR) will be OWNER’S agent at the Site, 
will act as directed by and under the supervision of OWNER, and will 
confer with OWNER AND ENGINEER regarding RPR’S actions.  RPR’S 
dealings in matters pertaining to the on-site Work shall in general be with 
OWNER and CONTRACTOR keeping ENGINEER advised as necessary.  
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RPR’S dealings with Subcontractors shall only be through or with the full 
knowledge and approval of CONTRACTOR. 

 
SC-13.07  Modify paragraphs 13.07.A. and C by changing the words “one year” in the first 

line to “two years”. 
 
SC-13.07.A  Add new paragraph 13.07.A.1. to read as follows: 
 

1. Substantial Completion of a “Specified part of the Work” as defined in 
General Conditions 1.01.A.43 and amended herein for the purpose of 
determining the expiration of the Correction Period shall be as follows: 
a. The Correction Period for all Work completed in 2022 (the first 

calendar year of the Contract) shall expire on December 31, 2024 
regardless of the 2022 date that the restoration  was completed. 

b. The Correction period for all Work completed in 2023 (the second 
calendar year of the Contract) shall expire on December 31, 2025, 
regardless of the 2023 date that the restoration was completed. 

c. The Correction Period for all Work completed in 2024 (the final 
calendar year of the Contract) shall expire on December 31, 2026, 
regardless of the 2024 date that the restoration was completed 

d. The Correction Period for Work completed but determined to be 
defective shall be as specified in Paragraph SC-13.07. 

 
SC-14.02,A. Add a new paragraph immediately after paragraph 14.02.A.3. which is to read as 

follows: 
 

“4. Each Application for Payment shall be accompanied by a copy of the 
certified payroll record.” 

 
SC-14.07,A. Add a new paragraph immediately after paragraph 14.07.A.3. which is to read as 

follows: 
 

“4. The Final Application for Payment shall be accompanied by a copy of the 
certified payroll record.” 

 
SC-17.02  Delete Article 17.02 in its entirety. 
 
SC-17.06  Add new paragraphs immediately after paragraph 17.06,A. which are to read as 

follows: 
 
“ARTICLE SC-18 - STATUTORY REQUIREMENTS 
 
 SC-18.01 This Article contains portions of certain Laws or Regulations which, by provision of 

Law or Regulations, are required to be included in the Contract Documents.  The 
material included in this Article may not be complete or current.  CONTRACTOR’S 
obligation to comply with all Laws and Regulations applicable to the Work is set forth 
in paragraph 6.09 of the General Conditions. 
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 SC-18.02 Non-Discrimination in Employment: 
 

A. During the performance of this contract, CONTRACTOR agrees as follows:  
1. CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, creed, color, or national origin, and will take affirmative 
action to insure that they are afforded equal employment opportunities without 
discrimination because of race, creed, color or national origin.  Such action shall be 
taken with reference but not limited to:  recruitment, employment, job assignment, 
promotion, upgrading, demotion, transfer, layoff or termination, rates of pay or other 
forms of compensation, and selection for training or retraining, including 
apprenticeship and on-the-job training. 

2. CONTRACTOR will send to each labor union or representative of workers with which 
he has or is bound by a collective bargaining or other agreement or understanding, a 
notice, to be provided by the State Commission for Human Rights, advising such labor 
union or representative of the CONTRACTOR’S agreement under clauses 1. through 
8. hereinafter called “non-discrimination clauses”.  If the CONTRACTOR was directed 
to do so by the OWNER as part of the Bid or negotiation of this contract, 
CONTRACTOR shall request labor union or representative to furnish him with a 
written statement that such labor union or representative will not discriminate because 
of race, creed, color or national origin and that such labor union or representative either 
will affirmatively cooperate within the limits of its legal and contractual authority, in 
the implementation of the policy and provisions of these non-discrimination clauses or 
that it consents and agrees that recruitment, employment, and the terms and conditions 
of employment under this contract shall be in accordance with the purposes and 
provisions of these non-discrimination clauses.  If such labor union or representative 
fails or refuses to comply with such a request, that it furnish such a statement, 
CONTRACTOR shall promptly notify the State Commission for Human Rights of 
such failure or refusal.  

3. CONTRACTOR will post and keep posted in conspicuous places, available to 
employees and applicants for employment, notices to be provided by the State 
Commission for Human Rights setting forth the substance of the provisions of clauses 
1. through 2. and such provisions of the State’s Laws against discrimination as the 
State Commission for Human Rights shall determine.  

4. CONTRACTOR will state, in all solicitations or advertisements for employees placed 
by or on behalf of CONTRACTOR, that all qualified applicants will be afforded equal 
employment opportunities without discrimination because of race, creed, color or 
national origin.  

5. CONTRACTOR will comply with the provisions of the Executive Law, Human Rights 
Law, Article 15, will furnish all information and reports deemed necessary by the State 
Commission for Human Rights under these non-discrimination clauses and such 
sections of the Executive Law, and will permit access to his books, records and 
accounts by the State Commission for Human Rights, the Attorney General, District 
Commissioner of Housing and Community Renewal and the Industrial Commission for 
purposes of investigation to ascertain compliance with these non-discrimination clauses 
of the Executive Law, Human Rights Law, Article 15.  

6. This contract may be forthwith canceled, terminated or suspended, in whole or in part, 
by the OWNER upon the basis of a finding made by the State Commission for Human 
Rights that CONTRACTOR has not complied with these non-discrimination clauses, 
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and CONTRACTOR may be declared ineligible for future contracts made by or on 
behalf of the State or a public authority or agency of the State or housing authority, or 
an urban renewal agency, or contracts requiring the approval of the Commissioner of 
Housing and Community Renewal, until he has satisfied the State Commission for 
Human Rights after conciliation efforts by the Commission have failed to achieve 
compliance with these non-discrimination clauses and after a verified complaint has 
been filed with the Commission, notice thereof has been given to CONTRACTOR and 
an opportunity has been afforded him to be heard publicly before three members of the 
Commission.  Such sanctions may be imposed and remedies invoked independently of 
or in addition to sanctions and remedies otherwise provided by law. 

7. If this contract is canceled or terminated under clause 6., in addition to other rights of 
the OWNER provided in this contract upon its breach by CONTRACTOR, 
CONTRACTOR will hold the OWNER harmless against any additional expenses or 
costs incurred by the OWNER in completing the Work or in purchasing the services, 
materials, equipment or supplies contemplated by this contract, and the OWNER may 
withhold payments from CONTRACTOR in an amount sufficient for this purpose and 
recourse may be had against the surety on the Performance Bond if necessary.  

8. CONTRACTOR will include the provisions of clauses 1. through 2. in every 
subcontract or purchase order altered only to reflect the proper identity of the parties in 
such a manner that such provisions will be binding upon each Subcontractor or vendor 
as to operations to be performed within the State of New York.  CONTRACTOR will 
take such actions in enforcing such provisions of such subcontract or purchase order as 
the OWNER may direct, including sanctions or remedies for non-compliance.  If 
CONTRACTOR becomes involved in or is threatened with litigation with a 
Subcontractor or vendor as a result of such direction by the OWNER, the 
CONTRACTOR shall promptly so notify the Attorney General, requesting him to 
intervene and to protect the interest of the State of New York.  

 
 SC-18.03 Affirmative Action Requirements: 
 

A. During the performance of this Contract, the CONTRACTOR agrees that it will abide by 
and will require its subcontractors to abide by the AUTHORITY’S Affirmative Action 
Requirements and Women and Minority Business Enterprise Policy, as set forth in the 
attached Appendix A and hereby made a part of these General Conditions. 

 
SC-18.04 Prevailing Rate Schedule: 
 

A. The labor on this contract shall be performed in accordance with the requirements of 
Article 8 (Sections 220-223) of the New York State Labor Law.  The supplements to be 
provided and wages to be paid to workers, laborers and mechanics employed on this 
contract, determined pursuant to Section 220 of the Labor Law, are set forth in Appendix C, 
Prevailing Rate Schedule, attached to and hereby made a part of these General Conditions. 

 
B. CONTRACTOR shall note that the wage rates and supplemental benefits shown in the 

attached schedules are subject to change.  The wage rates and supplemental benefits to be 
paid and provided shall be those prevailing at the time the contract is being performed. 
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SC-18.5 Payments to Subcontractors: 
 

A. In accordance with N.Y. State General Municipal Law, Section 106-b, CONTRACTOR 
shall: 
1. Within fifteen calendar days of the receipt of any payment from the OWNER, the 

CONTRACTOR shall pay each of his Subcontractors and materialmen the proceeds 
from the payment representing the value of the work performed and/or materials 
furnished by the Subcontractor and/or materialman and reflecting the percentage of the 
Subcontractor=s work completed or the materialman’s material supplied in the 
requisition approved by the OWNER and based upon the actual value of the 
subcontract or purchase order less an amount necessary to satisfy any claims, liens or 
judgments against the Subcontractor or materialman which have not been suitably 
discharged and less any retained amount as hereafter described.  The CONTRACTOR 
shall retain not more than five per centum of each payment to the Subcontractor and/or 
materialman except that the CONTRACTOR may retain in excess of five per centum 
but not more than ten per centum of each payment to the Subcontractor provided that 
prior to entering into a subcontract with the CONTRACTOR, the Subcontractor is 
unable or unwilling to provide a Performance bond and a Labor and Material bond both 
in the full amount of the subcontract at the request of the CONTRACTOR.  However, 
the CONTRACTOR shall retain nothing from those payments representing proceeds 
owed the Subcontractor and/or materialman from OWNER’S payments to the 
CONTRACTOR for the remaining amounts of the contract balance after the work or 
portions thereof are substantially complete.  Within fifteen calendar days of the receipt 
of payment from the CONTRACTOR, the Subcontractor and/or materialman shall pay 
each of his Subcontractors and materialmen in the same manner as the 
CONTRACTOR has paid the Subcontractor.  Nothing provided herein shall create any 
obligation on the part of the OWNER to pay or to see to the payment of any moneys to 
any Subcontractor or materialman from any CONTRACTOR nor shall anything 
provided herein serve to create any relationship in contract or otherwise, implied or 
expressed, between the Subcontractor or materialman and the OWNER.” 

SC-18.06 Erie County Water Authority Apprenticeship Policy 

A. During the performance of this Contract, the CONTRACTOR, its assigns, and designees, 
agree that it will abide by and will require its Subcontractors to abide by the Erie County 
Water Authority’s Apprenticeship Policy, as stated in paragraph B of this Section. 

B. That pursuant to New York State Labor Law §816-B, the Erie County Water Authority 
hereby mandates that all contractors and subcontractors entering into any construction 
contracts with the Erie County Water Authority shall have established apprenticeship 
agreements appropriate for the type and scope of work to be performed under the contract, 
that have been approved by the New York State Commissioner of Labor and shall require the 
employment of apprentices on Erie County Water Authority construction projects. 

END OF SUPPLEMENTARY CONDITIONS 
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SECTION 01100 

SUMMARY OF WORK 

PART 1 - GENERAL 

 

1.01 LOCATION AND SCOPE OF WORK 

 

A. The Work consists of asphalt, concrete, sealant, lawn and other restoration resulting 

from maintenance or repair work on property not owned by the Erie County Water 

Authority but arising out of excavation performed by the Authority or by its 

Contractors. 

 

B. The Work, identified as Area No.1, includes the following Erie County Water 

Authority’s franchised areas and water districts that the Authority operates under a 

lease-managed contract: 

1. Town of Alden, 

2. Town of Amherst, 

3. Town of Clarence, 

4. Town of Lancaster, 

5. Town of Marilla, 

6. Town of Newstead, 

7. City of Tonawanda, 

8. Village of Depew, 

9. Village of Lancaster, 

10. Village of Williamsville, 

11. Portions of the Towns of Elma, Pembroke, and Tonawanda and City of 

Buffalo. 

 

 C. The OWNER reserves the right to add other service areas to the Work, including but 

not limited to the Village of Akron, during the duration of the Contract as this area 

become within the jurisdiction of the Authority.  The CONTRACTOR shall perform 

such Work when so ordered at no change in the Contract Price. 

 

D. The summary of the Work described in the Section 01100 is an overall summary of 

the responsibilities of the CONTRACTOR and his relation to the OWNER.  It does 

not supersede the specific requirements of the other Contract Documents. 

 

1.02 CONTRACTS 

 

A. The Work shall be constructed under one prime contract for Area No. 1.  

 

B. The Work for Area No. 2, which shall be performed under a separate contract 

entitled: Restoration Area No. 2, includes the following areas: 

1. Town of Aurora, 

2. Town of Boston, 
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3. Town of Cheektowaga, 

4. Town of Concord 

5. Town of Eden, 

6. Town of Evans, 

7. Town of Hamburg, 

8. Town of Orchard Park, 

9. Town of West Seneca, 

10. City of Lackawanna, 

11. Village of Blasdell, 

12. Village of Hamburg, 

13. Village of Orchard Park, 

14. Village of Sloan, 

15. Portions of the Towns of Brant, Evans and Hanover and the Cattaraugus 

Indian Reservation. 

 

C. If the same CONTRACTOR is the successful Bidder for both Contracts, Area No.1 

and Area No. 2, he shall provide separate crews for each type of restoration to 

perform Work in these areas. 

 

1.03 WORK BY OTHERS 

 

A. Work by OWNER: 

1. OWNER will operate all utility water system valves and hydrants. 

 

1.04 NOT USED 

 

1.05  NOT USED 

 

1.06 SEQUENCE OF WORK 

 

A. General 

1. The Work generally shall be constructed without disruption to the normal 

operation, except as noted in Section 01311 and as otherwise approved by the 

OWNER.  

2. It is hereby understood that Time is of Essence in performing all work. 

 

B. Assignment of Restoration Work: 

1. Restoration Work shall be assigned (or released) to CONTRACTOR in 

accordance with Article 3 of the Agreement and as specified herein. 

2. Upon the completion of an emergency repair by the Authority, a four to six 

week period is typically allowed for settlement.  During this period the 

ENGINEER will inspect the excavation site and make a determination of the 

size and type of restoration Work necessary. 

3. Restoration Work sheets, which indicate the size and type of restoration, will 

be assigned (or released) in written form or verbally to the CONTRACTOR 
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by the ENGINEER.  This will be released to CONTRACTOR on a weekly 

basis or more or less frequently at ENGINEER’S discretion. 

4. The CONTRACTOR shall determine the scheduling of the restoration Work 

which shall be completed in accordance with Articles 3.1 and 3.2 of the 

Agreement. 

5. From time to time, ENGINEER may coordinate the performance of 

restoration Work, and CONTRACTOR shall cooperate accordingly. 

6. The CONTRACTOR is required to make an inspection in advance of when 

Work is to be performed at the restoration site.  He shall measure the Work, 

and agree to the size and type of restoration Work to be performed.  He shall 

then schedule the Work and inform the ENGINEER as specified herein. 

7. If CONTRACTOR does not agree as to the type or size of the restoration 

Work, he shall inform the ENGINEER and an agreement shall be reached 

prior to the restoration Work being scheduled and performed.  The 

CONTRACTOR must request a “Variance” in a manner and form acceptable 

to the Authority and following the forms used therein.  The Variance 

Request, initiated and signed by the CONTRACTOR must be requested in 

advance of Work and with sufficient notice to allow the Authority to 

reinspect the Work if so required.  Failure to gain a Variance Request shall 

result in no payment as outlined in C.6 following. 

8. Any restoration Work performed that exceeds the type and size as specified 

by ENGINEER, shall not be paid unless prior agreement is reached by 

ENGINEER and CONTRACTOR and approved Variance, if required, has 

been received in advance of Work. 

 

 C. Summary of Work: 

1. CONTRACTOR shall notify ENGINEER of his Work schedule in 

accordance with the requirements of Section 01321. 

2. CONTRACTOR shall also make written notification when Work is to be 

performed to agencies of jurisdiction covered by the type of restoration, 

including, but not limited to, NYSDOT, ECDPW, and any local municipal 

entity of record as well as customer notification following herein.  The 

notification shall be specific as to the date and time. 

3. All Work shall be performed as specified in these specifications. 

4. Completed Work shall be inspected by ENGINEER for verification of 

adherence to Contract Specifications; adequacy of completeness; quality; 

and, measurement for payment. 

5. If the Work is found acceptable, CONTRACTOR may invoice ENGINEER 

for payment.  If Work is found to be unacceptable, CONTRACTOR shall be 

so informed and the Work will be re-assigned per 1.06.B. herein. 

6. If the measurement of the completed Work varies by 10% more than the 

ordered size of the Work or varies by more than 3 inches in depth of the 

ordered depth of asphalt and the CONTRACTOR did not gain prior approval 

for the change of scope with evidence of a completed Erie County Water 

Authority Restoration Variance Request form approved by the Authority, no 

payment shall be made. 
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7. Work will not be paid unless a completion dates are furnished by 

CONTRACTOR on weekly schedules in a manner as specified in Section 

01321.  Variances and Variance Reporting requirements must also be 

furnished with the weekly reports or no payment will be made.  If 

CONTRACTOR furnishes conflicting completion dates, payment will not be 

made for that particular Work. 

 

D. Emergency Work: 

1. The CONTRACTOR shall be readily available to be contacted to perform 

emergency or pressing restoration Work as notified by ENGINEER.  Such 

Work shall begin within 8 hours of notification and continue to completion of 

all Work assigned to that site. 

2. There shall be no additional payment as a result of CONTRACTOR 

performing Emergency Work. 

 

 E. Maintenance and Protection of Traffic. 

The CONTRACTOR shall be responsible to acquire and pay all costs 

associated with the necessary signs, barricades, warning devices, etc., in 

accordance with the requirements of the governing jurisdictions.  No 

additional cost shall be paid by OWNER for signs or warning devices 

necessary to perform the Work unless the Maintenance and Protection of 

Traffic is ordered and coordinated by the ENGINEER to satisfy the case 

specific requirements of the NYSDOT, ECDPW or other jurisdictional 

agency and only when ordered and coordinated by ENGINEER.  In this case, 

the traffic control will be ordered by the ENGINEER and the 

CONTRACTOR shall obtain quotes from a minimum of three (3) companies 

that specialize in work zone safety equipment rental and setup.  The 

CONTRACTOR shall obtain the services of a professional engineer to design 

the work zone safety plan and submit a stamped design to ENGINEER for 

review.  After review and approval, the CONTRACTOR shall utilize the 

company with the lowest approved quote.  The invoice for the cost of the 

work will be sent to the CONTRACTOR and reimbursed under the Cash 

Allowance for Maintenance and Protection of Traffic. 

 

F. Customer Notification: 

1. The CONTRACTOR is responsible to notify all customers a minimum of 48 

hours and a maximum of 72 hours in advance of the date when Work is to 

take place at their address.  This notification also applies to customers who 

live adjacent or opposite to and who are also affected by or are part of the 

Work.  The Authority shall also be notified within the same time. 

2. The CONTRACTOR is required to complete a Customer Notification Form 

conforming to the requirements of the Erie County Water Authority prior to 

each type of restoration for each excavation site, as outlined in E.1.  The 

CONTRACTOR shall prepare the form to be distributed to the property 

owner with the following minimum information: 
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a. Name of CONTRACTOR. 

b. Address and phone number of CONTRACTOR. 

c. The work being done for the ECWA. 

d. Type of work performed (i.e., asphalt, lawn, concrete, other, and 

sealant). 

3. The CONTRACTOR shall also prepare a form to be provided to the 

homeowner where restoration was performed, explaining care instructions for 

the completed restoration and include information of the property owner’s 

responsibility to maintain the restored area and care of material placed. 

4. CONTRACTOR will submit a copy of each form to ENGINEER for final 

approval and for record purposes. 

5. The CONTRACTOR shall not commence any restoration Work at a 

residence until such time as the residents are made aware of the Work and 

agree to the time, including the possibility that access to the property may be 

impaired, and the CONTRACTOR makes temporary provisions for access to 

the satisfaction of the resident.  These temporary provisions shall be provided 

at no additional cost to OWNER. 

 

1.07 CONTRACTOR’S USE OF PREMISES 

 

A. CONTRACTOR’S use of the premises shall be confined to the Work necessary. 

 

B. The full use of the premises for storage, the operations of workmen and all other 

required construction activities will not be available to the CONTRACTOR. 

 

C. CONTRACTOR must share use of the premises with the OWNER and other 

contractors specified in Article 1.03. 

 

D. CONTRACTOR shall: 

1. Assume full responsibility for protection and safekeeping of products stored 

on or off premises. 

2. Move stored products that interfere with the operations of OWNER or other 

contractor. 

3. Obtain and pay for all additional storage or work areas required for his 

operations. 

4. In general obtain and pay for all permits and satisfy all permit requirements. 

5. Comply with all requirements defined in other specification sections. 

 

E. Limits on CONTRACTOR’S use of site are: 

1. The CONTRACTOR shall minimize interference or disruption to residents 

where the Work is being performed. 

 

F. See General Conditions, for additional requirements. 
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PART 2 - PRODUCTS (NOT USED) 

 

 

PART 3 - EXECUTION (NOT USED) 

 

END OF SECTION 
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SECTION 01210 

ALLOWANCES 

PART 1 - GENERAL 

1.01 SCOPE 

A. This Section includes administrative and procedural requirements governing the 

following types of allowances: 

1. Cash allowances. 

2. Contingency allowances. 

B. Authorization of Allowances: 

1. Work that will be done and paid under an allowance will be authorized in 

OWNER’S written instruction to CONTRACTOR. 

2. Do not provide Work under an allowance without written authorization of 

OWNER. 

1.02 CASH ALLOWANCES 

A. Cash allowances are stipulated amounts for purchase of products, systems, or 

services.  In addition to this Section, refer to General Conditions, as may be 

modified by the Supplementary Conditions; and individual Specification Sections 

for CONTRACTOR’S costs to be covered by allowances, and CONTRACTOR’S 

costs, including overhead and profit, to be included elsewhere in the Contract 

Price. 

B. At earliest practical date after Notice to Proceed, advise ENGINEER of date when 

final selection and purchase of each product or system described by an allowance 

must be completed to avoid delaying the Work. 

C. Consult with ENGINEER in selecting suppliers and obtain proposals for price and 

time from selected suppliers.  Submit proposals to ENGINEER along with 

recommendations relevant to furnishing and installing products covered in the 

allowance. 

D. Purchase products or systems from suppliers selected by ENGINEER. 

E. Submit invoices or delivery slips to show actual cost and quantity of products or 

systems delivered to Site and used in fulfilling each allowance. 

F. Properly dispose of unused products and systems purchased under cash 

allowance. 

G. For each allowance, submit to ENGINEER a Change Order proposal to adjust 

Contract Price for difference between specified allowance amount and actual cost.  
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Prepare Change Order proposal in accordance with General Conditions as may be 

modified by the Supplementary Conditions, except that payment within limit of a 

cash allowance shall exclude cost of bond and insurance premiums.  No 

subcontractor markup is allowed under allowance work. 

1.03 CONTINGENCY ALLOWANCE 

A. Contingency allowances are stipulated amounts available as reserve for sole use 

by OWNER to cover unanticipated costs. 

B. When authorization of Work under contingency allowance is contemplated by 

OWNER for a defined scope, submit Change Order proposal to ENGINEER.  

Prepare Change Order proposal in accordance with the General Conditions as 

may be modified by the Supplementary Conditions, except that payments within 

limit of contingency allowance shall exclude cost of bond and insurance 

premiums. 

C. For each allowance, submit to ENGINEER a Change Order proposal to adjust 

Contract Price for difference between specified allowance amount and actual cost.  

Prepare Change Order in accordance with General Conditions as may be modified 

by the Supplementary Conditions, except that payment within limit of a cash 

allowance shall exclude cost of bond and insurance premiums. 

PART 2 – PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.01 SCHEDULE OF ALLOWANCES 

A. Cash Allowances: Include a stipulated cash allowance of $25,000 for Bid Item 6, 

Cash Allowance for Maintenance and Protection of Traffic as defined in Section 

01270, Measurement and Payment.   Work zone safety equipment rental and setup 

work will be by US Traffic Control, Inc. or by an approved equal. 

END OF SECTION 
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SECTION 01270 

 

MEASUREMENT AND PAYMENT 

 

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION 

 

A. The items listed below beginning with Article 1.05, refer to and are the same pay 

items listed in the Bid Form.  They constitute all of the pay items for the completion 

of the Work.  No direct or separate payment will be made for providing 

miscellaneous temporary or accessory works, plant, services, CONTRACTOR’S 

field offices, layout surveys, job signs, sanitary requirements, permits, testing, safety 

devices, approval and record drawings, water supplies, power, maintaining traffic, 

removal of waste, watchmen, bonds, insurance, test pits and all other requirements of 

the General Conditions, Supplementary Conditions, and the General Requirements.  

Compensation for all such services, things and materials shall be included in the 

prices stipulated for the lump sum and work unit price pay items listed herein. 

 

B. The lump sum and unit bid prices will be deemed to include an amount considered 

by CONTRACTOR to be adequate to cover CONTRACTOR’S overhead and profit 

for each separately identified item. 

 

C. The CONTRACTOR shall furnish all labor, materials, tools, equipment, services, 

and all appurtenances necessary to perform all work required, at the unit or lump sum 

prices for the items listed in the Bidder’s Proposal.  Each bid item shall include all 

costs to perform all work to complete each item.  Work shall include, but is not 

necessarily limited to clearing and grubbing, earth excavation, disposal of excess 

excavated material, handling of all water, dewatering, earth backfill, select backfill, 

concrete, traffic control, permits, replacement of sidewalks, curbs, underdrains, 

drainage, curb receivers, ditches, driveways, rip rap, driveway culverts, headwalls, 

temporary resurfacing, pavements, lawns, trees, maintaining communications to 

customers, and other related work. 

 

D. Where fixed minimum unit prices are called for under an item heading, the bidder 

shall include a price not less than the stated minimum.  Bidders’ Proposals received 

which include a unit price less than the stated minimum shall be adjusted to meet the 

minimum unit price. 

 

1.02 ENGINEER’S ESTIMATE OF QUANTITIES 

 

A. ENGINEER’S estimated quantities for unit price pay items, as listed in the Bid 

Form, are approximate only and are included solely for the purpose of comparison of 

Bids.  OWNER does not expressly or by implication agree that the nature of the 

materials encountered below the surface of the ground or the actual quantities of 
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material encountered or required will correspond therewith and reserves the right to 

increase or decrease any quantity or to eliminate any quantity as OWNER may deem 

necessary.  Except as provided in Article 1.3, CONTRACTOR or OWNER will not 

be entitled to any adjustment in a unit bid price as a result of any change in an 

estimated quantity and agrees to accept the aforesaid unit bid prices as complete and 

total compensation for any additions caused by changes or alterations in the Work 

ordered by OWNER. 

 

1.03 ADJUSTMENT OF UNIT PRICES FOR INCREASE OR DECREASE OF ESTIMATED 

QUANTITIES 

 

A. For bid items paid for on a unit price basis, increases or decreases in the quantity of 

an item of Work will be determined by comparing the total payable quantity of Work 

with ENGINEER’S estimated quantity as shown in the Bid Form.  Increase or 

decreases will only be considered if the Schedule of Values as required in Section 

01290 has been prepared, submitted, and approved. 

 

B. If the total payable quantity of any unit price item of Work, which has an as-bid 

computed total value of five percent or more of the sum of the as-bid computed total 

values of all items bid, varies from ENGINEER’S estimate of quantity therefore by 

more than 50 percent, the unit price of that item will be a subject of review by 

ENGINEER.  If warranted, an equitable adjustment will be made by means of a 

Change Order to credit OWNER with any reduction in cost or to compensate 

CONTRACTOR for any increase in cost resulting from the change in quantity.  This 

review of the adjustment will be made at a time ENGINEER deems reasonable and 

proper. 

 

C. Payment for any unit price item of Work, which has an as-bid computed total value 

of less than five percent of the sum of the as-bid computed total values of all items 

bid, will be made at the unit price bid regardless of an increase or decrease in 

quantity. 

 

1.04 RELATED PROVISIONS 

 

A. Payments to CONTRACTOR:  Refer to General Conditions and Agreement. 

 

B. Changes in Contract Price:  General Conditions. 

 

C. Schedule of Values:  Section 01290. 

 

1.05 BID ITEMS 

 

A.  ITEM 1 - ASPHALT RESTORATION 

1. Work Included: 

   a. This item includes all labor, materials, equipment, sampling and 

testing, and incidentals required to furnish, install and perform 
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Asphalt Restoration of the size, class, depth and materials as specified 

herein, except that specifically included under other items of the 

Contract. 

b. The cost of asphalt core drilling and analysis by an acceptable 

independent firm when so ordered by ENGINEER at random times 

throughout the duration of the Contract shall be included for payment 

in the various items listed herein.  No additional payment will be 

made for this work. 

c. The items for top and binder shall be used when additional asphalt 

depth is necessary or at locations where just top or binder is ordered. 

2. Measurement: 

   a. The quantity of Asphalt Restoration shall be the actual number of 

square yards or cubic yards of each type installed or performed within 

the limits shown, specified, or directed. 

3. Payment: 

a. The unit prices bid per square yard or cubic yard of Asphalt 

Restoration shall be full compensation for furnishing labor, materials, 

equipment, and incidentals necessary to furnish, deliver, install, place 

tack coat, and place into service the Asphalt Restoration as shown, 

specified, or directed including the associated landscape restoration. 

b. The subdivisions of this item are shown in the bid form. 

 

B.  ITEM 2 - LANDSCAPE RESTORATION 

1. Work Included: 

  a. This item includes all labor, materials, equipment, sampling and 

testing, and incidentals required to furnish, install and perform 

Landscape Restoration of the size, class, depth and materials as 

specified herein, except that specifically included under other items 

of the Contract. 

2. Measurement: 

  a. The quantity of Landscape Restoration shall be the actual number of 

each type of Landscape Restoration installed or performed within the 

limits shown, specified, or directed. 

3. Payment: 

a. The unit prices bid per for each type of Landscape Restoration shall 

be full compensation for furnishing labor, materials, equipment, and 

incidentals necessary to furnish, deliver, install, and place into service 

the Landscape Restoration as shown, specified, or directed. 

b. The subdivisions of this item are shown in the bid form. 

 

C.  ITEM 3 - CONCRETE RESTORATION 

1. Work Included: 

  a. This item includes all labor, materials, equipment, sampling and 

testing, and incidentals required to furnish, install and perform 

Concrete Restoration of the size, class, depth and materials as 
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specified herein, except that specifically included under other items 

of the Contract. 

b. The cost of concrete core drilling and analysis by an acceptable 

independent firm when so ordered by ENGINEER at random times 

throughout the duration of the Contract shall be included for payment 

in the various items listed herein.  No additional payment will be 

made for this work. 

c. Item 3G shall be used to pay for all stone ordered under Section 

02316. 

2. Measurement: 

  a. The quantity of Concrete Restoration shall be the actual number of 

each type of Concrete Restoration installed or performed within the 

limits shown, specified, or directed. 

3. Payment: 

a. The unit prices bid per for each type of Concrete Restoration shall be 

full compensation for furnishing labor, materials, equipment, and 

incidentals necessary to furnish, deliver, install, and place into service 

the Concrete Restoration as shown, specified, or directed including 

the associated landscape restoration. 

b. The four inches (4") bedding of crusher run required for concrete 

work shall be included for payment in the various concrete bid items 

and no extra payment will be made.  Also, included is the excavation 

and disposal of the excavated materials required for the stone 

bedding. 

c. The subdivisions of this item are shown in the bid form. 

 

D. ITEM 4 - GENERAL RESTORATION WORK 

1. Work included: 

a. Item 4A-1 includes providing labor, equipment or a combination of 

labor and equipment to be used when ordered by ENGINEER to 

perform restoration and related Work of an anticipated but 

unspecified manner.  Item 4A-2 is an allowance to cover the cost of 

related Work for materials or subcontracted special services not 

covered elsewhere by already established unit prices. 

2. Measurement: 

a. The quantity to be paid for under Item 4A-1 shall be the actual 

number of crew labor and equipment hours performed by 

CONTRACTOR as ordered by ENGINEER.  There shall be no 

payment made for mobilization or demobilizing crew and equipment 

to a site. 

b. The OWNER reserves the right to dismiss the crew labor and 

equipment from a site when it is determined that it is no longer 

needed.  The CONTRACTOR may elect, for his own convenience, to 

keep the dismissed labor and equipment on the site or return them to 

his place of business when the job is done, but no payment shall be 

made for them after they are dismissed by ENGINEER. 
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c. The quantity to be paid under Item 4A-2 shall be the actual cost 

which has been mutually agreed by ENGINEER and 

CONTRACTOR for the furnishing and performance of related Work 

not paid for elsewhere. 

d. Crew time will not be used to pay for time lost by CONTRACTOR 

due to weather, customer timing coordination issues, or other times 

which are cost contributive directly to CONTRACTOR. 

3. Payment: 

a. The unit prices bid for the various items shall be full compensation 

for furnishing all labor, equipment, and incidentals required to 

perform General Restoration Work and provide crew labor and 

equipment as ordered or necessary. 

b. Payment for Item 4A-1 shall start when the crew and/or equipment 

arrives at the site and ends when the crew and equipment leaves the 

site when the Work is completed.  There shall be no payment for 

travel time to or from the CONTRACTOR’S place of business.  

Payment will be made for travel time between two Work sites for the 

equipment necessary for the second or succeeding work.  Actual time 

sheets must be submitted. 

c. Payment for Item 4A-2 shall be based on the actual invoiced amounts 

for materials or subcontracted special services plus an amount not 

exceeding 10% for overhead and profit. 

d. The subdivisions of this item are shown in the bid form. 

 

E. ITEM 5 - ASPHALT SEALANT 

1. Work included: 

a. This item includes all labor, materials, equipment, sampling, testing, 

and incidentals required to furnish, install, and perform Asphalt 

Sealant of the size and materials specified herein, except that 

specifically included under other items of the Contract. 

2. Measurement: 

a. The quantity of Asphalt Sealant shall be the actual number of square 

yards of Asphalt Sealant installed or performed within the limits 

shown, specified, or directed. 

3. Payment: 

a. The unit prices bid for Asphalt Sealant shall be full compensation for 

furnishing labor, materials, equipment, and incidentals necessary to 

furnish, deliver, install, and place into service the Asphalt Sealant as 

shown, specified, or directed. 

b. The subdivisions of this item are shown in the bid form. 

 

 F. ITEM 6 – CASH ALLOWANCE for MAINTENANCE and PROTECTION of 

TRAFFIC 

1. Measurement: 

a. This work shall consist of providing the services of a work zone 

safety equipment rental and setup firm to provide Maintenance and 



Area No. 1 Restoration, 2022-2024,  Measurement and Payment, 

P:\ECWA\P202200011\07 Specs-Master\01270.docx 01270-6 Rev.10/05 

Protection of Traffic throughout the Erie County Water Authority 

Service Area as may be required to perform asphalt, concrete, and 

other restoration resulting from maintenance or repair work arising 

out of excavations performed by the Erie County Water Authority or 

by Contractors working for the Authority. 

b. This work also includes the necessary work zone safety equipment 

rental and setup required for performing any facilities services repair, 

maintenance or installation. 

2. Payment: 

a. Payment will be made in accordance with the cash allowance stated 

in the Bid Form and shall constitute full payment for the work zone 

safety equipment rental and setup services in accordance with the 

services provided. 

b. Work authorized under the Maintenance and Protection of Traffic 

Allowance may be included in subsequent Application(s) for 

Payment, as applicable, following authorization and performance of 

Maintenance and Protection of Traffic Allowance work.   

 

 

PART 2 - PRODUCTS (NOT USED) 

 

 

PART 3 - EXECUTION (NOT USED) 

 

 

END OF SECTION 



 

Area No. 1 Restoration, 2022-2024,  Schedule of Values, 

P:\ECWA\P202200011\07 Specs-Master\01290.docx 01290-1 Rev.10/05 

SECTION 01290 

 

SCHEDULE OF VALUES 

 

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION 

 

A. The Schedule of Values is an itemized list that establishes the value or cost of each 

part of the Work.  It shall be used as the basis for preparing progress payments and 

may be used as a basis for negotiations concerning additional work or credits which 

may arise during the construction.  Quantities and unit prices may be included in the 

schedule when approved by or required by the ENGINEER. 

 

1.02 PREPARATION  

 

A. Schedule shall show breakdown of labor, materials, equipment, and other costs used 

in preparation of the Bid.  

 

B. Costs shall be in sufficient detail to indicate separate amounts for each Section of the 

Specifications.  

 

C. CONTRACTOR may include an item for bond, insurance, temporary facilities and 

job mobilization.  This item will be included for payment at a rate of 25 percent per 

month for the first four months.  

 

D. Schedule of Values shall be prepared on 8½-inch by 11-inch white paper.  

 

E. Use Table of Contents of the Specifications as basis for Schedule format and identify 

each item with number and title in the Table of Contents.  List sub-items of major 

products or systems as appropriate or when requested by ENGINEER. 

 

F. When requested by ENGINEER, support values with data that will substantiate their 

correctness.  

 

G. The sum of the individual values shown on the Schedule of Values must equal the 

total Contract Price.  

 

H. Each item shall include a directly proportional amount of the CONTRACTOR’S 

overhead and profit. 

 

I. Schedule shall show the purchase and delivery costs for materials and equipment that 

the CONTRACTOR anticipates he shall request payment for prior to their 

installation. 
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1.03 SUBMITTAL 

 

A. Submit two copies of Schedule to ENGINEER for approval at least 20 days prior to 

submitting first application for a progress payment but no later than 10 days after 

date of execution of agreement.  After review by ENGINEER, revise and resubmit 

Schedule as required until it is approved.  

 

 

PART 2 - PRODUCTS (NOT USED) 

 

 

PART 3 - EXECUTION (NOT USED) 

 

 

 END OF SECTION 
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SECTION 01311 

COORDINATION WITH OWNER’S OPERATIONS 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. CONTRACTOR shall carry out all operations to avoid interference with the 

operations of the existing facilities. 

B. The CONTRACTOR shall not have exclusive possession of the sites of the work to 

be done under this contract. 

C. In the performance of the work, the CONTRACTOR shall schedule and cooperate 

fully with the OWNER and other Contractors, affording them facilities for the 

performance of their work even though it interferes with his own. 

D. Related Work Specified Elsewhere: 

1. Divisions 2-15, Technical Specifications. 

1.02 ADMINISTRATIVE WORK 

A. CONTRACTOR shall provide dedicated and full time office staff and equipment to: 

1. Respond to customer telephone calls. 

2. Communicate with OWNER’S office and field personnel regarding work 

assignments, complaints, variances, payments, work schedules, and any or all 

other associated work. 

3. Dedicated staff to ensure delivery of customer notifications and handouts, if 

necessary. 

B. In addition to field staff, CONTRACTOR’S office staff shall be available at all work 

hours of OWNER. 

C. 24-hour emergency numbers shall be provided of authorized CONTRACTOR 

personnel. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01312 

 

PRECONSTRUCTION CONFERENCE 

 

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION 

A. Date, Time and Location:  Conference will be held after execution of the Agreement 

and before construction is started at the site.  ENGINEER will fix the date, time and 

location of the meeting in accordance with the General Conditions. 

B. ENGINEER shall prepare agenda, preside at meeting, and prepare and distribute a 

transcript of proceedings to all parties. 

C. CONTRACTOR(S) shall provide data required, contribute appropriate items for 

discussion, and be prepared to discuss all items on agenda. 

D. CONTRACTOR shall prepare and distribute a preliminary construction schedule. 

1.02 REQUIRED ATTENDANCE 

A. CONTRACTOR(S) and major Subcontractors. 

B. OWNER’S representative. 

C. ENGINEER. 

D. Representatives of governmental agencies having any degree of control or 

responsibility, if available. 

1.03 AGENDA 

A. Agenda will include, but will not necessarily be limited to, the following: 

1. Designation of responsible personnel. 

2. Subcontractors. 

3. Coordination with other contractors. 

4. Construction schedule. 

5. Review preliminary construction schedule. 

6. Processing of Shop Drawings. 

7. Schedule of Shop Drawing submittals. 

8. Processing of Field Orders and Change Orders. 

9. Requirements for copies of Contract Documents. 

10. Insurance in force. 

11. Schedule of Values. 

12. Processing of progress payments. 
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13. Use of premises. 

14. CONTRACTOR(S) responsibility for safety and first aid procedures. 

15. Security. 

16. Housekeeping. 

17. Field Offices. 

18. Record Drawings. 

 

 

PART 2 - PRODUCTS (NOT USED) 

 

 

PART 3 - EXECUTION (NOT USED) 

 

 

END OF SECTION 
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SECTION 01313 

 

PROGRESS MEETINGS 

 

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION 

A. Date and Time: 

1. Regular bi-weekly meetings:  As mutually agreed upon by OWNER, 

ENGINEER, and CONTRACTOR. 

2. Other Meetings:  On call. 

3. Final Inspection on project completion. 

 

B. Place:  OWNER’S Conference Room office at Project site or other mutually agreed 

upon location. 

C. ENGINEER shall prepare agenda, preside at meetings, and prepare and distribute a 

transcript of proceedings to all parties. 

D. CONTRACTOR shall provide data required and be prepared to discuss all items on 

agenda. 

 

1.02 MINIMUM ATTENDANCE 

 

A. CONTRACTOR: 

1. When needed for the discussion of a particular agenda item, CONTRACTOR 

shall require representatives of Subcontractors or suppliers to attend a 

meeting. 

B. ENGINEER. 

C. OWNER’S representative, if required. 

D. Others as appropriate. 

E. Representatives present for each party shall be authorized to act on their behalf. 

1.03 AGENDA 

A. Agenda will include, but will not necessarily be limited to, the following: 

1. Transcript of previous meeting. 

2. Progress since last meeting. 

3. Planned progress for next period. 

4. Problems, conflicts and observations. 

5. Change Orders. 

6. Status of Shop Drawings. 



 

Area No. 1 Restoration, 2022-2024,  Progress Meetings, 

P:\ECWA\P202200011\07 Specs-Master\01313.docx 01313-2 Rev.10/05 

7. Quality standards and control. 

8. Schedules, including off-site fabrication and delivery schedules.  Corrective 

measures, if required. 

9. Coordination between parties. 

10. Safety concerns. 

11. Other business. 

 

 

PART 2 - PRODUCTS (NOT USED) 

 

 

PART 3 - EXECUTION (NOT USED) 

 

 

END OF SECTION 
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SECTION 01321 

 

CONSTRUCTION SCHEDULES 

 

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION 

 

A. Daily Work Locations and Communication. 

1. CONTRACTOR shall submit daily reports, in a form acceptable to 

ENGINEER. 

2. Daily Reports must be submitted by 7:30 a.m. every morning during months 

when Work is being performed.  Daily reports shall be submitted by email 

and shall include: 

a. Number and type of crews working. 

b. Addresses where each crew will be scheduled to perform Work 

(including town, street, and job number). 

c. Phone number to contact each crew chief daily. 

d. Each crew chief shall call the ENGINEER every morning to discuss 

Daily Reports. 

 

B. Weekly Reports. 

1. CONTRACTOR shall submit weekly reports, in a form acceptable to 

ENGINEER. 

2. Reports shall be submitted to the ENGINEER by 10:00 a.m. every Tuesday 

during the months when Work is being performed.  For each job, reports 

shall indicate the type of restoration to be performed, the job number, 

restoration address, and completion date.  Weekly reports shall include, but 

not necessarily be limited to: 

a. Jobs completed during the reporting period. 

b. Jobs scheduled to be completed during the next reporting period. 

c. The number of crews assigned to each type during the next reporting 

period. 

d. All CONTRACTOR reports must adhere to and comply with the 

OWNER’S reporting standards and procedures. 

3. Unsatisfactory Work that needs to be redone must be identified on a separate 

listing to be included with the weekly report. 

 

 

PART 2 - PRODUCTS (NOT USED) 

 

 

PART 3 - EXECUTION (NOT USED) 

  

 

END OF SECTION 



 

Area No. 1 Restoration, 2022-2024,  Shop Drawing Procedures, 

P:\ECWA\P202200011\07 Specs-Master\01331.docx 01331-1 Rev.10/05 

SECTION 01331 

 

SHOP DRAWING PROCEDURES 

 

 

PART 1 - GENERAL 

 

1.01 DESCRIPTION 

A. Shop Drawing procedures shall conform to requirements of General Conditions and 

as described in this Section.  

1.02 PROCEDURE 

A. Submittals of Shop Drawings shall be made to the ENGINEER at the address listed 

in the Notice to Bidders. 

B. A letter of transmittal shall accompany each submittal.  If data for more than one 

Section of the Specifications is submitted, a separate transmittal letter shall 

accompany the data submitted for each Section. 

C. When requested, copies of submittals shall be sent to the ERIE COUNTY WATER 

AUTHORITY at the Service Center Address at 3030 Union Road, Cheektowaga, 

New York 14227. 

D. At the beginning of each letter of transmittal provide a reference heading indicating 

the following: 

1. OWNER’S Name         

2. Project Name          

3. Contract No.          

4. Transmittal No.         

5. Section No.          

E. If a Shop Drawing deviates from the requirements of the Contract Documents, 

CONTRACTOR shall specifically note each variation in his letter of transmittal. 

F. All Shop Drawings submitted for approval shall have a title block with complete 

identifying information satisfactory to ENGINEER. 

G All Shop Drawings submitted shall bear the stamp of approval and signature of 

CONTRACTOR as evidence that they have been reviewed by CONTRACTOR.  

Submittals without this stamp of approval will not be reviewed by ENGINEER and 



 

Area No. 1 Restoration, 2022-2024,  Shop Drawing Procedures, 

P:\ECWA\P202200011\07 Specs-Master\01331.docx 01331-2 Rev.10/05 

will be returned to CONTRACTOR.  CONTRACTOR’S stamp shall contain the 

following minimum information:  

Project Name:         

CONTRACTOR’S Name:         

Date:            

   ---------------------Reference---------------------- 

Item:            

Specifications: 

Section:          

Page No.:          

Para. No.:          

Drawing No.:      of       

Location:           

Submittal No.:         

Approved By:         

H. A number shall be assigned to each submittal by CONTRACTOR starting with No. 1 

and thence numbered consecutively. Resubmittals shall be identified by the original 

submittal number followed by the suffix “A” for the first resubmittal, the suffix “B” 

for the second resubmittal, etc. 

I. The CONTRACTOR shall initially submit to ENGINEER a minimum of 4 copies of 

all submittals that are on 8-½-inch by 11-inch or smaller sheets, and one unfolded 

sepia and 2 prints made from that sepia for all submittals on sheets larger than 

8-½-inch by 11-inch.  The OWNER and ENGINEER shall receive one copy only of 

each submittals which will be stamped “Preliminary - Not For Construction.” 

J. After ENGINEER completes his review, Shop Drawings will be marked with one of 

the following notations: 

1. Approved  

2. Approved as Corrected  

3. Revise and Resubmit  

4. Not Approved  
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K. If a submittal is acceptable, it will be marked “Approved” or “Approved as 

Corrected”.  Four prints or copies of the submittal will be returned to 

CONTRACTOR. 

 

L. Upon return of a submittal marked “Approved” or “Approved as Corrected”, 

CONTRACTOR may order, ship or fabricate the materials included on the submittal, 

provided it is in accordance with the corrections indicated. 

 

M. If a Shop Drawing marked “Approved as Corrected” has extensive corrections or 

corrections affecting other drawings or Work, ENGINEER may require that 

CONTRACTOR make the corrections indicated thereon and resubmit the Shop 

Drawings for record purposes.  Such drawings will have the notation, “Approved as 

Corrected - Resubmit.” 

 

N. If a submittal is unacceptable, 2 copies will be returned to CONTRACTOR with one 

of the following notations: 

1. “Revise and Resubmit”  

2. “Not Approved” 

 

O. Upon return of a submittal marked “Revise and Resubmit”, CONTRACTOR shall 

make the corrections indicated and repeat the initial approval procedure.  The “Not 

Approved” notation is used to indicate material or equipment that is not acceptable.  

Upon return of a submittal so marked, CONTRACTOR shall repeat the initial 

approval procedure utilizing acceptable material or equipment. 

 

P. Any related Work performed or equipment installed without an “Approved” or 

“Approved as Corrected” Shop Drawing will be at the sole responsibility of the 

CONTRACTOR. 

 

Q. Shop Drawings shall be submitted well in advance of the need for the material or 

equipment for construction and with ample allowance for the time required to make 

delivery of material or equipment after data covering such is approved.  

CONTRACTOR shall assume the risk for all materials or equipment which are 

fabricated or delivered prior to the approval of Shop Drawings.  Materials or 

equipment will not be included in periodic progress payments until approval thereof 

has been obtained in the specified manner.  

R. ENGINEER will review and process all submittals promptly, but a reasonable time 

should be allowed for this, for the Shop Drawings being revised and resubmitted, and 

for time required to return the approved Shop Drawings to CONTRACTOR. 

 

S. It is CONTRACTOR’S responsibility to review submittals made by his suppliers and 

Subcontractors before transmitting them to  ENGINEER to assure proper 

coordination of the Work and to determine that each submittal is in accordance with 

his desires and that there is sufficient information about materials and equipment for 
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ENGINEER to determine compliance with the Contract Documents.  Incomplete or 

inadequate submittals will be returned for revision without review. 

 

T. CONTRACTOR shall furnish required submittals with complete information and 

accuracy in order to achieve required approval of an item within three submittals.  

All costs to  ENGINEER involved with subsequent submittals of Shop Drawings, 

Samples or other items requiring approval, will be backcharged to CONTRACTOR, 

at the rate of 3.0 times direct technical labor cost, by deducting such costs from 

payments due CONTRACTOR for Work completed.  In the event that 

CONTRACTOR requests a substitution for a previously approved item, all of  

ENGINEER’S costs in the reviewing and approval of the substitution will be 

backcharged to CONTRACTOR unless the need for such substitution is beyond the 

control of CONTRACTOR. 

 

 

PART 2 - PRODUCTS (NOT USED) 

 

 

PART 3 - EXECUTION (NOT USED)  

 

 

END OF SECTION 
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SECTION 01410 

OPERATIONS IN HIGHWAY RIGHTS-OF-WAY 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. CONTRACTOR shall obtain all necessary permits, arrange all inspections 

required by the state and pay all charges.  He shall conform with all applicable 

State, County, City, Town, and Village Highway Department rules and 

regulations.  

B. Work may be installed by the open cut method where shown or directed, 

however, traffic flow shall be maintained.  A minimum of two lanes of traffic 

shall be kept flowing at all times. 

C. CONTRACTOR shall comply with all current New York State Department of 

Transportation requirements for traffic protection and all requirements in 

Section 01550, Maintenance and Protection of Traffic. 

D. Work shall be located as shown, and CONTRACTOR shall install materials, pipe, 

fittings, and adapters that are required to implement crossings of existing pipe 

lines, utilities or other structures.  A supply of pipe fittings, adapters and short 

lengths shall be on hand to expedite the crossings.  

E. Pavement:  When backfill is stabilized in accordance with State Highway 

Department requirements and these Specifications, CONTRACTOR shall replace 

the street pavement and base with pavement of similar type and equal thickness to 

the pavement which was removed.  This pavement and base shall be constructed 

in complete accordance with the requirements of the State, County and local 

municipal jurisdiction. 

F. CONTRACTOR shall notify the agency of jurisdiction when Work will be taking 

place. 

G. A copy of the State, County of Erie, and Local Municipal Highway Permits are to 

be furnished to ENGINEER prior to the Work beginning. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01421 

REFERENCE STANDARDS 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. When a reference standard is specified, comply with requirements and 

recommendations stated in that standard, except when they are modified by the 

Contract Documents, or when applicable laws, ordinances, rules, regulations or 

codes establish stricter standards.  The latest provisions of applicable standards 

shall apply to the Work, unless otherwise specified.  Reference standards include, 

but are not necessarily limited to, the following: 

1. American Association of State Highway and Transportation Officials. 

2. American Concrete Institute. 

3. American Gear Manufacturers Association. 

4. American Institute of Steel Construction. 

5. American Iron and Steel Institute. 

6. American National Standards Institute. 

7. American Society of Heating, Refrigerating and Air Conditioning 

Engineers. 

8. American Society of Mechanical Engineers. 

9. American Society for Testing and Materials. 

10. American Water Works Association. 

11. American Welding Society. 

12. Concrete Reinforcing Steel Institute. 

13. Factory Mutual Research Corporation. 

14. Institute of Electrical and Electronics Engineers. 

15. National Electrical Manufacturer’s Association. 

16. Occupational Safety and Health Administration. 

17. National Fire Protection Association. 

18. Prestressed Concrete Institute. 

19. Underwriters’ Laboratories, Inc. 

20. NSF International. 

21. International Organization for Standardization (ISO). 

22. SSPC: The Society for Protective Coatings. 

23. American Petroleum Institute. 

24. NACE International. 

25. All other applicable standards listed in the Specifications, and the 

standards of utility service companies, where applicable. 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01422 

ABBREVIATIONS AND SYMBOLS 

PART 1 - GENERAL 

1.01 ABBREVIATIONS 

A. Common abbreviations which may be found in the Specifications are: 

 

alternating current a-c 

ante meridiem am 

ampere A 

average avg 

biochemical oxygen demand BOD 

brake horsepower bhp 

British thermal unit Btu 

Centigrade °C 

Company Co 

cubic inch cu in 

cubic foot cu ft 

cubic yard cu yd 

cubic feet per minute cfm 

cubic feet per second cfs 

decibel db 

degree Centigrade 

  (or Celsius) (say) 20°C 

degree Fahrenheit (say) 68°F 

diameter diam 

direct current d-c 

dollars $ 

each ea 

efficiency eff 

Fahrenheit EF 

feet ft 

feet per hour fph 

feet per minute fpm 

feet per second fps 

Figure Fig 

flange flg 

foot-pound ft-lb 

gallon gal 

gallons per minute gpm 

gallons per second gps 

gram g 

Hertz Hz 

hour hr 

horsepower hp 

inch in. 

inch-pound in.-lb 

inside diameter id 

kilovolt-ampere kva 

kilowatt kw 

kilowatt-hour hwhr 

linear foot lin ft 

liter l 

maximum max 

mercury Hg 

milligram mg 

milligrams per liter mg/l 

milliliter ml 

millimeter mm 

million gallon mil 

million gallons per day mgd 

minimum min 

net positive suction head npsh 

number No. 

National Pipe Threads NPT 

ounce oz 

outside diameter od 

parts per million ppm 
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post meridiem pm 

pound lb 

pounds per square foot psf 

pounds per square inch 

  absolute psia 

pounds per square inch 

  gage psig 

revolutions per minute rpm 

second sec 

specific gravity sp gr 

square sq 

square foot sq ft 

square inch sq in 

square yard sq yd 

standard std 

standard cubic feet 

  per minute scfm 

total dynamic head tdh 

totally-enclosed- 

  fan-cooled tefc 

volt v 

1.02 ORGANIZATION ABBREVIATIONS 

A. Abbreviations of organizations which may be used in these Specifications are:  

ACS  American Chemical Society 

ACI  American Concrete Institute 

AGMA American Gear Manufacturers Association 

AIChE  American Institute of Chemical Engineers 

AISC  American Institute of Steel Construction 

AISI  American Iron and Steel Institute 

ANSI  American National Standards Institute 

APHA  American Public Health Association 

API  American Petroleum Institute 

AREA  American Railway Engineering Association 

ASTM  American Society for Testing and Materials 

ASCE  American Society of Civil Engineers 

ASME  American Society of Mechanical Engineers 

ASHRAE American Society of Heating, Refrigerating and 

Air Conditioning Engineers 

AWWA American Water Works Association 

AWS  American Welding Society 

CRSI  Concrete Reinforcing Steel Institute 

ECWA  Erie County Water Authority 

EPA  Environmental Protection Agency 

FM  Factory Mutual Research Corporation 

HEW  Department of Health, Education and Welfare 

HUD  Department of Housing and Urban Development 

IEEE  Institute of Electrical and Electronic Engineers 

IRI  Industrial Risk Insurance 

NAAMM National Association of Architectural Metal Manufacturers 

NACE  NACE International 
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NARUC National Association of Railroad and Utilities Commissioners 

NEC  National Electric Code 

NEMA  National Electrical Manufacturers Association 

NFPA  National Fire Protection Association 

NSF  National Sanitation Foundation 

OSHA  Occupational Safety and Health Administration 

PCI  Precast Concrete Institute 

SMACNA Sheet Metal and Air Conditioning National Association 

SSPC  Steel Structures Painting Council 

UL  Underwriters’ Laboratories, Inc. 

USGS  United States Geological Survey 

USPHS United States Public Health Service 

WWEMA Water and Wastewater Equipment Manufacturers Association 

1.03 MISCELLANEOUS ABBREVIATIONS 

ACP  Asbestos Cement Pipe 

DIP  Ductile Iron Pipe 

mj  mechanical joint 

PCCP  Prestressed Concrete Cylinder Pipe 

pe  plain end 

PVC  Polyvinyl Chloride Pipe 

s  spigot 

w/  with 

1.04 SYMBOLS 

A. Refer to Drawings for symbols used on the Contract Drawings. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01450 

TESTING LABORATORY SERVICES FURNISHED BY CONTRACTOR 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. CONTRACTOR shall employ and pay for an independent testing laboratory to 

perform the specified services.  Laboratory selected shall be subject to approval 

by the ENGINEER. 

B. Inspection, sampling and testing shall be as specified in the Technical Sections. 

1.02 QUALIFICATIONS OF LABORATORY 

A. Where applicable, meet “Recommended Requirements for Independent 

Laboratory Qualification”, latest edition, published by American Council of 

Independent Laboratories and the basic requirements of ASTM E329, Standard 

Specification for Agencies Engaged in the Testing and/or Inspection of Materials 

Used in Construction 

B. The laboratory shall be certified by New York State for testing potable water.  A 

NYS ELAP number shall be referenced on all test results. 

C. Submit copies of ELAP certificates for all potable water testing. 

D. Submit copy of report of inspection of facilities made by Materials Reference 

Laboratory of National Bureau of Standards during most recent tour of inspection; 

with memorandum of remedies of any deficiencies reported by inspection. 

E. Testing Equipment:  

1. Calibrated at maximum 12 month intervals by devices of accuracy 

traceable to either National Bureau of Standards or accepted values of 

natural physical constants. 

2. Submit copy of certificate of calibration, made by accredited calibration 

agency.  

1.03 LABORATORY DUTIES  

A. Cooperate with ENGINEER and provide qualified personnel promptly on notice.  

B. Perform specified inspections, sampling and testing of materials and methods of 

construction; comply with applicable standards; ascertain compliance with 

requirements of Contract Documents.  
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C. Promptly notify ENGINEER and CONTRACTOR of irregularities or deficiencies 

of Work, which are observed during performance of services.  

D. Promptly submit 5 copies of reports of inspections and tests to ENGINEER  

including: 

1. Date issued.  

2. Project title and number.  

3. Testing laboratory name and address.  

4. Name and signature of inspector.  

5. Date of inspection or sampling.  

6. Record of temperature and weather.  

7. Date of test.  

8. Identification of product and Specification Section. 

9. Location in Project.  

10. Type of inspection or test.  

11. Results of tests and observations regarding compliance with Contract 

Documents. 

E. Perform additional tests and services as required to assure compliance with the 

Contract Documents. 

1.04 CONTRACTOR’S COORDINATION WITH LABORATORY 

A. Cooperate with laboratory personnel, provide access to Work and to 

manufacturer’s operations.  

B. Provide to laboratory, representative samples of materials to be tested, in required 

quantities.  

C. Furnish labor and facilities:  

1. To provide access to Work to be tested.  

2. To obtain and handle samples at the site.  

3. To facilitate inspections and tests.  

4. For laboratory’s exclusive use for storage and curing of test samples.  

5. Forms for preparing concrete test beams and cylinders. 

D. Notify laboratory and ENGINEER sufficiently in advance of operations to allow 

for assignment of personnel and scheduling of tests.  

E. Arrange with laboratory and pay for, additional samples and tests required for 

CONTRACTOR’S convenience.  

1.05 PRODUCT TEST REPORTS 

A. Furnish copies of product test reports where required by the Specifications or 

requested by ENGINEER. 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01520 

TEMPORARY CONSTRUCTION FACILITIES 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. CONTRACTOR shall be responsible for all temporary construction facilities 

required for the Work.  CONTRACTOR shall make all arrangements with utility 

service companies for temporary services and shall pay all costs associated therewith. 

B. Temporary construction facilities include: 

1. Water.  

2. Electricity and Lighting.  

3. Telephone.  

4. Heat, Weather Protection and Ventilation. 

5. Fire Protection.  

6. Sanitary and First Aid Facilities.  

C. CONTRACTOR shall abide by all rules and regulations of the utility service 

company, OWNER or authority having jurisdiction. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01523 

EMERGENCY TELEPHONE NUMBERS 

PART 1 - GENERAL 

1.01 EMERGENCY TELEPHONE NUMBERS 

A. The CONTRACTOR shall, at the CONTRACTOR’S expense, furnish to the 

ENGINEER an emergency phone number list for 24-hour contact during the 

construction period. Include numbers for office phones, pagers, and cellular 

phones, as applicable. 

B. The list should include, but not be limited to: 

1. CONTRACTOR’S office representative, 

2. CONTRACTOR’S field superintendent, 

3. CONTRACTOR’S foreman, 

4. OWNER’S main office, 

5. OWNER’S 24 hour emergency number, 

6. PROJECT ENGINEER, 

7. PROJECT INSPECTOR, 

8. Utility companies such as gas, water, sewer, oil, telephone, cable, TV, etc., 

9. Highway Departments, 

10. Other involved agencies. 

C. CONTRACTOR shall add names and numbers given to him by ENGINEER and 

resubmit to ENGINEER as requested. 

D. Emergency phone list must be submitted and considered acceptable to 

ENGINEER prior to the start of construction. 

E. Phone list must be neatly typed or word processed and submitted on 8-1/2 x 11 

inch paper. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01550 

MAINTENANCE AND PROTECTION OF TRAFFIC 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Work Specified 

 The work specified shall include all labor, material, equipment, services and 

incidentals necessary to maintain and protect vehicular and pedestrian traffic 

through all construction areas. 

B. Related Work Specified Elsewhere 

1. Division 2-15, Technical Specifications, 

1.02 QUALITY ASSURANCE 

A. Reference Standards 

 New York State Department of Transportation Standard Specifications, latest 

revision. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.01 GENERAL  

A. This work shall consist of maintaining traffic and protecting the public from 

damage to person and property within the limits of and for the duration of the 

Contract. 

B. All existing site roads, streets, sidewalks, and traffic ways shall be kept open for 

the passage of traffic and pedestrians during the construction period unless 

otherwise approved by the OWNER, ENGINEER or authority having jurisdiction 

over same.  

C. When required to cross, obstruct or temporarily close an existing site road, street, 

sidewalk or trafficway, CONTRACTOR shall provide and maintain suitable 

detours or other approved temporary expedient for the accommodation of traffic.  

Closings shall be for the shortest time practical, and passage shall be restored 

immediately after completion of backfill and temporary paving or bridging.  

D. CONTRACTOR shall give 48 hours advance notice to the fire and police 

departments of his proposed operations including temporary shutdowns.  
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E. CONTRACTOR shall provide signs, signals, barricades, flares, lights and all 

other equipment, service and personnel required to regulate and protect all traffic, 

and warn of hazards.  All such work shall conform to requirements of the 

OWNER or authority having jurisdiction.  Remove temporary equipment and 

facilities when no longer required, restore grounds to original, or to specified 

conditions. 

F. Traffic shall be maintained over a reasonably smooth traveled way which shall be 

so marked by signs, delineators, guiding devices and other methods, that a person 

who has no knowledge of conditions may safely, and with a minimum of 

discomfort and inconvenience, ride, drive or walk, day or night, over all or any 

portion of the street under construction where traffic is to be maintained.  All 

work shall conform to the requirements of the current New York State Manual of 

Uniform Traffic Control Devices. 

G. CONTRACTOR shall control dust and keep the traveled way free from materials 

spilled from hauling equipment. 

H. CONTRACTOR shall provide the necessary traffic control equipment and 

flagmen for adequate traffic control on the traveled way.  Flaggers shall be used 

where opposing traffic is restricted to one (1) lane or where other conditions 

require, or as required by permit conditions. 

I. CONTRACTOR shall provide ingress and egress to and from intersecting streets, 

homes, businesses and commercial establishments. 

J. CONTRACTOR shall provide adequate protection for pedestrian traffic during all 

phases of construction. 

K. CONTRACTOR shall maintain existing bus stops, if any, so passengers are 

reasonably accommodated.  

L. CONTRACTOR shall make the necessary repairs to existing pavement as 

required to provide a reasonable smooth traveled way where vehicle operation is 

maintained. 

M. The CONTRACTOR’S responsibility to the public is to protect the public from 

damage to person and property, which may result directly or indirectly from any 

construction operation. 

N. The CONTRACTOR shall provide temporary markings in accordance with 

provisions of the New York State Manual of Uniform Traffic Control Devices, as 

required by the agency having jurisdiction, as shown in the plans and 

specifications and/or as ordered by the ENGINEER 
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O. The CONTRACTOR shall schedule work to keep to a minimum and consistent 

with the physical requirements of the contract, the amount of existing pavement 

and/or facilities that are destroyed or substantially torn up at any one time. 

P. The CONTRACTOR shall at all times conduct his operations in a manner to 

insure the convenience of the motorist, the pedestrians and the abutting property 

owners and their safety as well as the safety of his own employees. 

Q. The CONTRACTOR shall furnish, install, move, remove and maintain all signs 

and barricades and lighting for construction barricades as shown on the plans or 

as ordered by the ENGINEER, and in accordance with the NYS Manual of 

Uniform Traffic Control Devices. 

R. The CONTRACTOR shall provide and maintain delineation and guiding devices 

which shall include: delineators, barrels, flashers, railing, temporary curb of any 

kind, pavement markings, and other similar materials or methods acceptable to 

the ENGINEER 

S. The CONTRACTOR shall construct, move or remove, as directed, temporary 

structures, approaches, detours, pavements and necessary appurtenances. 

T. The CONTRACTOR will be responsible to prepare a maintenance and protection 

of traffic plan and submit the plan to the ENGINEER for information and the Erie 

County Highway Department and/or NYS DOT (as required) for approval.  The 

maintenance and protection of traffic plan shall be prepared by an engineer 

licensed to practice in the State of New York. 

3.02 PARKING CONTROL 

A. Control all CONTRACTOR related vehicular parking within the limits of the 

Work to preclude interference with public traffic or parking, access by emergency 

vehicles, OWNER’S operations, or construction operations.  Provide temporary 

parking facilities as may be required because of construction or operations. 

B. Monitor parking of all construction and private vehicles: 

1. Maintain free vehicular access to and through parking areas. 

2. Prohibit parking on or adjacent to access roads, or in non-designated areas. 

3. Parking will not be allowed in areas which limit sight distance of passing 

motorists. 

4. CONTRACTOR is responsible for his vehicles while on-site. 

3.03 HAUL ROUTES 

A. Consult with governing authorities and establish thoroughfares which will be used 

as haul routes and site access. 
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B. Provide traffic control of haul routes to expedite traffic flow and to minimize 

interference with normal traffic. 

3.04 ADDITIONAL REQUIREMENTS 

A. The CONTRACTOR shall maintain the traveled way reasonable smooth and hard 

at all times, and shall be well drained and free of potholes, bumps, irregularities 

and depressions that hold or retain water.  Construction operations shall be 

conducted to insure a minimum of delay to traffic.  Stopping traffic for more than 

five minutes shall not be permitted unless specifically authorized, in writing, by 

the ENGINEER.  The necessary equipment and personnel to attain and maintain a 

satisfactory riding surface shall be available and used as needed at all times when 

work is under way and when work is temporarily suspended for any period of 

time.  Special attention to maintenance of a satisfactory traveled way shall be 

given during weekends, holidays and the winter season. 

B. The CONTRACTOR shall provide a sufficient number of competent flagmen in 

areas where traffic exists, particularly where construction equipment is operating.  

Each flagger shall use an orange safety vest.  The vest shall be worn outside all 

other clothing worn by the flagger. 

C. Traffic shall be maintained in accordance with the details shown in conformance 

with the New York State Manual of Uniform Traffic Control Devices. 

D. Fencing 

1. The CONTRACTOR shall completely enclose all open excavations and 

all other potentially hazardous location, at the end of each working day by 

temporary fences.  Fencing shall be not less than four feet in height, 

mounted in steel angles or other satisfactory means of support rigidly 

driven into the ground and spaced at intervals not to exceed eight feet.  A 

minimum of one flasher per fifteen feet of fencing will be required.  In 

areas where an excavation is to remain open in excess of 14 calendar days, 

rigid fencing will be required having supports at intervals not to exceed 

four feet.  Snow fence, cyclone fence, or wire fabric with rectangular mesh 

are considered minimally acceptable fencing materials. 

2. The ENGINEER in charge may limit, extend, include or exclude areas to 

be fenced as conditions warrant. 

E. Where sidewalk has been removed by the CONTRACTOR, he will be responsible 

for establishing a temporary stabilized walk for pedestrian traffic within 24 hours 

after removal of the sidewalk.  This sidewalk may be located in the location of the 

original sidewalk or adjacent to the original sidewalk, providing there is an 

adequate right-of-way and the new location is safe for pedestrian traffic.  The 

minimum width of the walkway is 4 feet.  No additional Payment will be made 

for installing and/or maintaining this walkway by the CONTRACTOR. 
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F. All existing highway signs and supports within the Contract limits are to remain 

and are to be maintained for the duration of the Contract by the CONTRACTOR. 

G. On postal routes, mailboxes serviced from motor vehicles shall be maintained by 

the CONTRACTOR in a usable location during construction.  The 

CONTRACTOR should not move any mailbox which contains mail.  He will 

advise the property owner to remove such mail before he moves the box.  Before 

acceptance of the work, any mailbox which has been disturbed or removed shall 

be replaced in size, kind and type by the CONTRACTOR in a location acceptable 

to the property owner and the ENGINEER. 

H. CONTRACTOR must provide access to all school buses and emergency vehicles 

including ambulances, police cars, fire engines, etc., traveling through or stopping 

at any part of the construction site.  At his expense, CONTRACTOR will yield to 

these vehicles and cease construction activities, as necessary. 

END OF SECTION 
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SECTION 01562 

PROTECTION OF THE WORK AND PROPERTY 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. CONTRACTOR shall be responsible for taking all precautions, providing all 

programs, and taking all actions necessary to protect the Work and all public and 

private property and facilities from damage as specified in the General Conditions 

and herein. 

B. In order to prevent damage, injury or loss, CONTRACTOR’S actions shall 

include, but not be limited to, the following: 

1. Store apparatus, materials, supplies, and equipment in an orderly, safe 

manner that will not unduly interfere with the progress of the Work or the 

Work of any other contractor or utility service company. 

2. Provide suitable storage facilities for all materials which are subject to 

injury by exposure to weather, theft, breakage, or otherwise.  

3. Place upon the Work or any part thereof only such loads as are consistent 

with the safety of that portion of the Work.  

4. Clean up frequently all refuse, rubbish, scrap materials, and debris caused 

by his operations, to the end that at all times the site of the Work shall 

present a safe, orderly and workmanlike appearance.  

5. Provide barricades and guard rails around openings, for scaffolding, for 

temporary stairs and ramps, around excavations, elevated walkways and 

other hazardous areas. 

C. CONTRACTOR shall not, except after written consent from proper parties, enter 

or occupy privately-owned land with men, tools, materials or equipment, except 

on easements provided herein.  

D. CONTRACTOR shall assume full responsibility for the preservation of all public 

and private property or facility on or adjacent to the site.  If any direct or indirect 

damage is done by or on account of any act, omission, neglect or misconduct in 

the execution of the Work by the CONTRACTOR, it shall be restored by the 

CONTRACTOR, at his expense, to a condition equal to that existing before the 

damage was done 

1.02 BARRICADES AND WARNING SIGNALS 

A. Where Work is performed on or adjacent to any roadway, right-of- way, or public 

place, CONTRACTOR shall provide barricades, fences, lights, warning signs, 

danger signals, watchmen, and shall take other precautionary measures for the 

protection of persons or property and of the Work.  Barricades shall be painted to 

be visible at night.  From sunset to sunrise, CONTRACTOR shall furnish and 



Area No. 1 Restoration, 2022-2024,  Protection of the Work and Property, 

P:\ECWA\P202200011\07 Specs-Master\01562.docx 01562-2 Rev.10/05 

maintain at least one light at each barricade.  Sufficient barricades shall be erected 

to keep vehicles from being driven on or into Work under construction.  

CONTRACTOR shall furnish watchmen in sufficient numbers to protect the 

Work.  CONTRACTOR’S responsibility for the maintenance of barricades, signs, 

lights, and for providing watchmen shall continue until the Project is accepted by 

OWNER. 

1.03 TREE AND PLANT PROTECTION 

A. CONTRACTOR shall protect existing trees, shrubs and plants on or adjacent to 

the site that are shown or designated to remain in place against unnecessary 

cutting, breaking or skinning of trunk, branches, bark or roots.  

B. Materials or equipment shall not be stored or parked within the drip line.  

C. Temporary fences or barricades shall be installed to protect trees and plants in 

areas subject to traffic. 

D. Fires shall not be permitted under or adjacent to trees and plants. 

E. Within the limits of the work, water trees and plants that are to remain, in order to 

maintain their health during construction operations.  

F. Cover all exposed roots with burlap that shall be kept continuously wet.  Cover all 

exposed roots with earth as soon as possible.  Protect root systems from 

mechanical damage and damage by erosion, flooding, run-off or noxious 

materials in solution. 

G. If branches or trunks are damaged, prune branches immediately and protect the 

cut or damaged areas with a nursery product specifically for horticultural use in a 

manner approved by the ENGINEER. 

H. All damaged trees and plants that die or suffer permanent injury shall be removed 

when ordered by the ENGINEER and replaced by a specimen of equal or better 

quality. 

I. Coordinate work in this section with requirements of Division 2 Technical 

Specifications. 

1.04 PROTECTION OF EXISTING STRUCTURES 

A. Underground Structures: 

1. Underground structures are defined to include, but not be limited to, all 

sewer, water, gas, and other piping, and manholes, chambers, electrical 

conduits, tunnels and other existing subsurface work located within or 

adjacent to the limits of the Work. 

2. All underground structures known to ENGINEER except water, sewer, 

electric, and telephone service connections are shown.  This information is 
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shown for the assistance of CONTRACTOR in accordance with the best 

information available but is not guaranteed to be correct or complete. 

3. CONTRACTOR shall explore ahead of his trenching and excavation 

Work and shall uncover all obstructing underground structures sufficiently 

to determine their location, to prevent damage to them and to prevent 

interruption to the services which such structures provide.  If 

CONTRACTOR damages an underground structure, he shall restore it to 

original condition at his expense. 

4. Necessary changes in the location of the Work may be made by 

ENGINEER, to avoid unanticipated underground structures. 

5. If permanent relocation of an underground structure or other subsurface 

facility is required and is not otherwise provided for in the Contract 

Documents, ENGINEER will direct CONTRACTOR in writing to 

perform the Work, which shall be paid for under the provisions of Article 

11 of the General Conditions. 

B. Surface Structures: 

1. Surface structures are defined as all existing buildings, structures and 

other facilities above the ground surface.  Included with such structures 

are their foundations or any extension below the surface.  Surface 

structures include, but are not limited to, buildings, tanks, walls, bridges, 

roads, dams, channels, open drainage, piping, poles, wires, posts, signs, 

markers, curbs, walks and all other facilities that are visible above the 

ground surface. 

C. Protection of Underground and Surface Structures: 

1. CONTRACTOR shall sustain in their places and protect from direct or 

indirect injury all underground and surface structures located within or 

adjacent to the limits of the Work.  Such sustaining and supporting shall 

be done carefully and as required by the party owning or controlling such 

structure.  Before proceeding with the work of sustaining and supporting 

such structure, CONTRACTOR shall satisfy the ENGINEER that the 

methods and procedures to be used have been approved by the party 

owning same. 

2. CONTRACTOR shall assume all risks attending the presence or proximity 

of all underground and surface structures within or adjacent to the limits of 

the Work.  CONTRACTOR shall be responsible for all damage and 

expense for direct or indirect injury caused by his Work to any structure.  

CONTRACTOR shall repair immediately all damage caused by his work, 

to the satisfaction of the owner of the damaged structure. 

D. All other existing surface facilities, including but not limited to, guard rails, posts, 

guard cables, signs, poles, markers, and curbs which are temporarily removed to 

facilitate installation of the Work shall be replaced and restored to their original 

condition at CONTRACTOR’S expense. 
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1.05 PROTECTION OF FLOORS, ROOFS, AND CEILINGS 

A. CONTRACTOR shall protect floors, roofs and ceilings during the entire 

construction period. 

B. Proper protective covering shall be used when moving heavy equipment, handling 

materials or other loads, when painting, handling mortar and grout and when 

cleaning walls and ceilings. 

C. Use metal pans to collect all oil and cuttings from pipe, conduit, or rod threading 

machines and under all metal cutting machines. 

D. Roofs and ceilings shall not be loaded without written permission of the 

ENGINEER. 

1.05 PROTECTION OF INSTALLED PRODUCTS AND LANDSCAPING 

A. Provide protection of installed products to prevent damage from subsequent 

operations.  Remove protection facilities when no longer needed, prior to 

completion of Work. 

B. Control traffic to prevent damage to equipment, materials and surfaces. 

C. Provide coverings to protect equipment and materials from damage. 

1. Cover projections, wall corners, and jambs, sills and soffits of openings, in 

areas used for traffic and for passage of products in subsequent work. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01563 

TEMPORARY CONTROLS 

PART1 - GENERAL 

1.01 DESCRIPTION 

A. Provide and maintain methods, equipment, and temporary construction, as 

necessary to provide controls over environmental conditions at the construction 

site and adjacent areas.  Remove physical evidence of temporary facilities at 

completion of Work. 

1.02 NOISE CONTROL 

A. CONTRACTOR’S vehicles and equipment shall be such as to minimize noise to 

the greatest degree practicable.  Noise levels shall conform to the latest OSHA 

standards and in no case will noise levels be permitted which interfere with the 

work of the OWNER or others. 

1.03 DUST CONTROL 

A. CONTRACTOR shall be responsible for controlling objectionable dust caused by 

his operation of vehicles and equipment, clearing or for any reason whatever.  

CONTRACTOR shall apply water or use other methods subject to the 

ENGINEER’S approval which will keep dust in the air to a minimum. 

1.04 PEST AND RODENT CONTROL 

A. Provide rodent and pest control as necessary to prevent infestation of construction 

or storage area. 

1. Employ methods and use materials which will not adversely affect 

conditions at the site or on adjoining properties. 

1.05 WATER CONTROL 

A. Provide methods to control surface water and water from excavations and 

structures to prevent damage to the Work, the site, or adjoining properties 

1. Control fill, grading and ditching to direct water away from excavations, 

pits, tunnels and other construction areas; and to direct drainage to proper 

runoff courses so as to prevent any erosion, damage or nuisance. 

B. Provide, operate and maintain equipment and facilities of adequate size to control 

surface water. 

C. Dispose of drainage water in a manner to prevent flooding, erosion, or other 

damage to any portion of the site or to adjoining areas and in conformance with 

all environmental requirements. 
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1.06 POLLUTION CONTROL 

A. Provide methods, means and facilities required to prevent contamination of soil, 

water or atmosphere by the discharge of noxious substances from construction 

operations. 

B. Provide equipment and personnel, perform emergency measures required to 

contain any spillages, and to remove contaminated soils or liquids. 

1. Excavate and dispose of any contaminated earth offsite, and replace with 

suitable compacted fill and topsoil. 

C. Take special measures to prevent harmful substances from entering public waters. 

1. Prevent disposal of wastes, effluents, chemicals, or other such substances 

adjacent to streams, or in sanitary or storm sewers. 

D. Provide systems for control of atmospheric pollutants. 

1. Prevent toxic concentrations of chemicals. 

2. Prevent harmful dispersal of pollutants into the atmosphere. 

E. All CONTRACTOR’S equipment used during construction shall conform to all 

current federal, state and local laws and regulations. 

1.07 EROSION CONTROL 

A. Plan and execute construction and earthwork by methods to control surface 

drainage from cuts and fills, and from borrow and waste disposal areas, to prevent 

erosion and sedimentation. 

1. Hold the areas of bare soil exposed at one time to a minimum. 

2. Provide temporary control measures such as berms, dikes, and drains. 

B. Construct fills and waste areas by selective placement to eliminate surface silts or 

clays, which will erode. 

C. Periodically inspect earthwork to detect any evidence of the start of erosion, apply 

corrective measures as required to control erosion. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 01630 

SUBSTITUTIONS 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Requests for review of a substitution shall conform to the requirements of the 

General Conditions and shall contain complete data substantiating compliance of 

proposed substitution with Contract Documents. 

1.02 CONTRACTOR’S OPTIONS 

A. For materials or equipment (hereinafter products) specified only by reference 

standard, select product meeting that standard, by any manufacturer, fabricator, 

supplier or distributor (hereinafter manufacturer).  To the maximum extent 

possible, provide products of the same generic kind from a single source. 

B. For products specified by naming several products or manufacturers, select any 

one of the products or manufacturers named which complies with Specifications. 

C. For products specified by naming one or more products or manufacturers and 

stating, “or equal”, submit a request for a substitution for any product or 

manufacturer which is not specifically named. 

D. For products specified by naming only one product or manufacturer and followed 

by words indicating that no substitution is permitted, there is no option and no 

substitution will be allowed. 

E. Where more than one choice is available as a CONTRACTOR’S option, select 

product which is compatible with other products already selected or specified. 

1.03 SUBSTITUTIONS 

A. During a period of 30 days after date of commencement of Contract Time, 

ENGINEER will consider written requests from CONTRACTOR for substitution 

of products or manufacturers, and construction methods (if specified). 

1. After end of specified period, requests will be considered only in case of 

unavailability of product or other conditions beyond control of 

CONTRACTOR. 

B. Submit 5 copies of request for substitution.  Submit separate request for each 

substitution.  In addition to requirements set forth in Article 6.05 of General 

Conditions, include in request the following: 
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1. For products or manufacturers: 

a. Product identification, including manufacturer’s name and address. 

b. Manufacturer’s literature with product description, performance 

and test data, and reference standards. 

c. Samples, if appropriate. 

d. Name and address of similar projects on which product was used, 

and date of installation.  

2. For construction methods (if specified): 

a. Detailed description of proposed method.  

b. Drawings illustrating method. 

3. Such other data as the ENGINEER may require to establish that the 

proposed substitution is equal to the product, manufacturer or method 

specified. 

C. In making request for substitution, CONTRACTOR represents that: 

1. CONTRACTOR has investigated proposed substitution and determined 

that it is equal to or superior in all respects to the product, manufacturer or 

method specified. 

2. CONTRACTOR will provide the same or better guarantees or warranties 

for proposed substitution as for product, manufacturer or method 

specified.  

3. CONTRACTOR waives all claims for additional costs or extension of 

time related to proposed substitution that subsequently may become 

apparent.  

D. A proposed substitution will not be accepted if:  

1. Acceptance will require changes in the design concept or a substantial 

revision of the Contract Documents. 

2. It will delay completion of the Work, or the work of other contractors. 

3. It is indicated or implied on a Shop Drawing and is not accompanied by a 

formal request for substitution from CONTRACTOR. 

E. If the ENGINEER determines that a proposed substitute is not equal to that 

specified, CONTRACTOR shall furnish the product, manufacturer or method 

specified at no additional cost to OWNER. 

F. Approval of a substitution will not relieve CONTRACTOR from the requirement 

for submission of Shop Drawings as set forth in the Contract Documents. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

END OF SECTION 
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SECTION 02316 

SELECT GRANULAR MATERIALS 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Work Specified 

Select granular materials shall be used in bedding, pipe encasement, or backfill 

and as specified or as directed by the ENGINEER. 

B. Related Work Specified Elsewhere 

1. Section 02900 - Restoration 

1.02 QUALITY ASSURANCE 

A. Reference Standards 

1. NYSDOT Standards, latest revision 

1.03 SUBMITTALS 

A. The CONTRACTOR shall furnish representative samples, sieve analysis and 

certification of specification compliance for the select granular materials to the 

ENGINEER and advise on the location of the source. 

B. The CONTRACTOR shall submit copies of proposed materials, methods and 

operations of backfilling and compaction to the ENGINEER for review prior to 

the start of work.  A list of equipment to be used in CONTRACTOR’S Methods 

and Operations must be included. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Bedding and Pipe Encasement 

1. NYSDOT No. 1 Crushed Stone or Crushed Gravel – bedding for PVC, 

DIP, and PCCP watermain. 

Thoroughly washed, clean, sound, tough, hard, crushed limestone 

conforming to the requirements of NYSDOT Item No. 703.0201 or 

crushed gravel conforming to the requirements of NYSDOT Item No. 

703.0202, having the following gradation by weight: 

% Passing    Sieve 

100     1-inch 

90 - 100 1/2-inch 

0 - 15     1/4-inch 
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2. NYSDOT No. 2A Crushed Stone or Crushed Gravel – bedding for DIP 

and PCCP watermain. 

Shall be a No. 1 and No. 2 blend, thoroughly washed, clean, sound, tough, 

hard, crushed limestone conforming to the requirements of NYSDOT Item 

No. 703.0201 or crushed gravel conforming to the requirements of 

NYSDOT Item No. 703.0202, having the following gradation by weight:   

% Passing   Sieve 

100 1-1/2-inch 

93-100 1-inch 

27-58 1/2-inch 

0-8 1/4-inch 

3. NYSDOT Concrete Sand – bedding for copper and polyethylene tubing. 

Washed, fine aggregate sand shall conform to the requirements of 

NYSDOT Item No. 703.07, having the following gradation by weight: 

% Passing    Sieve 

100     3/8-inch 

90 - 100    No. 4 

75 - 100     No. 8 

50 - 85     No. 16 

25 - 60     No. 30 

10 - 30     No. 50 

1 - 10     No. 100 

0 - 3 No. 200 

B. Select Backfill 

1. NYSDOT Subbase Type 2 Crusher Run Stone or Crusher Run Gravel. 

Material shall conform to the requirements of NYSDOT Item No. 304.12, 

having the following gradation by weight: 

% Passing    Sieve 

100 2-inch 

25 - 60  1/4-inch 

5 - 40 No. 40 

0 - 10 No. 200 

C. Peagravel 

1. NYSDOT Type 1A Screened Gravel for the annular space between the 

carrier pipe and the casing pipe. 

Screened gravel shall conform to the requirements of NYSDOT Item 

No. 703.0203 and have the following gradation by weight: 
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% Passing    Sieve 

100     1/2-inch 

90 - 100    1/4-inch 

0 - 15 1/8-inch 

D. Follow NYSDOT Standard Specifications if gradation data varies from those 

listed above. 

E. Recycled concrete or asphalt pavement shall not be allowed. 

F. Slag of any type shall not be allowed. 

G. Flowable fill shall not be allowed. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. General 

1. Select granular material as specified or directed for watermain bedding or 

encasement shall be placed in accordance with Section 02351 - 

Excavation, Backfill and Trenching and Section 15051 - Buried Piping 

Installation. 

2. Select backfill where specified or directed shall be placed in accordance 

with the backfilling provisions of Section 02351 - Excavation, Backfill & 

Trenching. 

3.02 DISPOSAL OF DISPLACED MATERIALS 

A. Materials displaced through the use of the above materials shall be wasted or 

disposed of by the CONTRACTOR and the cost of such disposal shall be 

included in the appropriate bid item. 

END OF SECTION 
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SECTION 02900 

RESTORATION 

PART 1 - GENERAL 

A. Work Specified 

The work specified shall include all labor, material, equipment, services, and 

incidentals necessary to restore surfaces, sidewalks, pavements, curbs, gutters, and 

other items disturbed, damaged, or destroyed resulting from maintenance or repair 

work arising out of excavations performed by the Erie County Water Authority. 

B. Related Work Specified Elsewhere 

1. Section 02316 - Select Granular Materials 

2. Section 02821 - Fencing 

3. Section 03300 - Concrete 

1.02 QUALITY ASSURANCE 

A. The quality of materials and the performance of Work used in the restoration shall 

produce a surface or feature equal to the condition that existed prior to when the 

maintenance or repair work began by the Erie County Water Authority. 

B. Reference Standards 

1. American Association of Nurserymen (AAN) 

2. ASTM 

3. NYSDOT 

C. The ENGINEER shall order CONTRACTOR to make asphalt and concrete core 

samples of completed asphalt and concrete pavement, driveways, sidewalks, or 

related restorations on a random basis throughout the duration of the Contract.  The 

Work shall be performed by an Independent Testing Laboratory acceptable to 

ENGINEER.  The number of cores, depth of cores, and locations shall be at the 

discretion of ENGINEER. 

1.03 SUBMITTALS 

A. The CONTRACTOR shall submit manufacturer’s literature and catalog cuts of all 

materials supplied under this Section. 

1. The CONTRACTOR shall submit the location of source and data for off-site 

topsoil. 

2. Analysis of the seed, mulch, and related landscape restoration materials. 

3. All data, including material and application rates, for hydroseed. 

4. Mix designs for asphalt, concrete and associated materials. 

5. Shop drawings of manufactured items incorporated in the Work. 



 

Area No. 1 Restoration, 2022-2024,  Restoration, 

P:\ECWA\P202200011\07 Specs-Master\02900.docx 02900-2 Rev.10/05 

1.04 SCHEDULE OF RESTORATION 

A. A schedule of restoration operations shall be submitted by the CONTRACTOR as 

specified in Section 01321. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Asphalt Restoration. 

1. General 

a. The asphalt restoration shall equal or exceed the existing asphalt in 

both quality and depth of material. 

b. The cost of the various items of Asphalt Restoration (including but 

not limited to sidewalk, driveway, and curb) shall include lawn 

restoration, as specified herein and as follows: 

i. Sidewalk: 12 inches wide right of walk and 12 inches wide 

left of walk for the full length ordered. 

ii. Driveway and apron: 12 inches wide right of drive and/or 

apron and 12 inches wide left of drive and/or apron for the 

full length ordered. 

iii. Partial driveway and apron: 12 inches wide adjacent to the 

partial drive and/or apron for the full length ordered. 

iv. Curb: 12 inches wide adjacent to curb for the full length 

ordered. 

c. There shall be no separate landscape restorations ordered for lawn 

replacement as ordered above.  Likewise, there shall be no separate 

payment for landscape restoration made for lawn replacement as 

ordered above. 

d. Failure to provide permanent landscape restoration as specified herein 

when performing asphalt restoration shall result in no payment for the 

ordered asphalt work. 

2. Asphalt Pavement (combined binder and top). 

a. Asphalt pavement shall conform to the requirements of NYSDOT 

Specification Items #402.258904 Binder Course, #402.098204 Top 

Course, and #407.0103 Tack Coat. 

b. The CONTRACTOR shall furnish Urban Top or City Fine Top in 

lieu of Type 7F Top, at locations so ordered or as required by local 

municipalities at no additional cost. 

c. In no case shall the finished thickness of the asphalt pavement be less 

than eight inches (8"), a minimum of six inches (6") of binder 

(compacted) and two inches (2") of topping (compacted) to match the 

existing pavement or as specified by the ENGINEER. 
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3. Asphalt Pavement (base). 

a. Asphalt pavement shall conform to the requirements of NYSDOT 

Specification Items #402.378904 Base Course and #407.0103 Tack 

Coat. 

b. In no case shall the finished thickness of the asphalt base be less than 

six inches (6") to match the existing pavement or as specified by the 

ENGINEER. 

c. Asphalt base may be ordered with other items of the Contract or by 

itself. 

4. Asphalt Driveway and Sidewalk (combined binder and top). 

a. Asphalt driveway and sidewalk materials shall conform to NYSDOT 

Specification Items #402.258904 Binder Course, #402.098204 Top 

Course, and #407.0103 Tack Coat. 

b. In no case shall the finished thickness of the asphalt be less than four 

inches (4"), a minimum of three inches (3") of binder (compacted) 

and one inch (1") of topping (compacted) to match the existing 

pavement or as specified by the ENGINEER. 

c. Asphalt driveways and walks shall have a minimum of 6 inches of #2 

stone bedding. 

5. Asphalt Curb 

a. Topping shall conform to NYSDOT. Item #402.098204, to match the 

existing area or as specified by the ENGINEER. 

b. Asphalt Curb shall be placed on a bed of Crusher Run #2.  Under no 

circumstances shall broken asphalt be used as select fill material. 

6. Top 

a. Top shall conform to NYSDOT. Item #402.098204 to match the 

existing area or as specified by the ENGINEER. 

b. Top may be ordered with other items of the Contract or by itself. 

7. Binder 

a. Binder shall conform to NYSDOT. Item #402.258904 to match the 

existing area or as specified by the ENGINEER. 

b. Binder may be ordered with other items of the Contract or by itself. 

8. Cold Patch - high performance pavement patching material. 

a. Cold Patch material shall be composed of laboratory approved 

mineral aggregates and modified bituminous QPR Liquid Oil Blend. 

b. The high performance pavement patching material shall be uniform, 

remain flexible and cohesive to -15° F and be capable of retaining 

adhesive qualities in wet application. 

c. Cold Patch material shall be as manufactured by QPR or approved 

equal. 

d. Cold Patch material shall be installed when ordered by Engineer to a 

uniform completed (or rolled) depth of 3 inches.  Patches over 40 

square yards shall be installed by use of a mechanical paving 

machine. 

e. Installation of Cold Patch is not subject to seasonal limitations and 

shall be installed within 24 hours of order and failure to comply shall 



 

Area No. 1 Restoration, 2022-2024,  Restoration, 

P:\ECWA\P202200011\07 Specs-Master\02900.docx 02900-4 Rev.10/05 

constitute enforcement of the provisions of Article 4.01.A of Section 

00500. 

9. Concrete Pavement Base 

a. Concrete materials shall conform to the requirements of Section 

03300 and NYSDOT Specifications. 

10. Stone 

a. The CONTRACTOR shall furnish all labor, tools, equipment, and 

materials to excavate for and install stone when ordered or required. 

b. Stone shall be as specified in Section 02316, Select Granular 

Materials. 

11. Inductance Loop Wire 

a. The CONTRACTOR shall furnish all labor, tools, equipment, and 

materials to install the inductance loop wire when ordered or 

required. 

b. Inductance Loop Wire shall be as specified in NYSDOT Section 

724−20, Inductance Loop Wire. 

c. All appurtenances required to install the inductance loop wire shall 

conform to NYSDOT Section 724 – Traffic Signals. 

B. Landscape Restoration. 

1. General 

b. Materials for landscape restoration shall be as specified herein. The 

landscape restoration shall be replaced to equal or exceed the existing 

landscaping in both quality and depth of material. 

c. Hay or Straw Mulch 

i. Hay and straw for mulching shall be of mowings of 

herbaceous growth free from noxious weeds.  It may be stalks 

of oats, wheat, rye or other approved crops.  Normally 

materials that are unfit for farm use are acceptable for mulch. 

d. Humus 

i. The material shall be natural humus, reed peat or sedge peat.  

It shall be free from excessive amounts of zinc, low in wood 

content, free from hard lumps and in a shredded or granular 

form.  The acidity range shall be from 5.5 pH to 7.6 pH 

according to the A.O.A.C. method of testing.  The organic 

matter shall not be less than 85% as determined by loss on 

ignition.  The water absorbing ability will be at least 200% by 

weight on an oven dry basis. 

ii. A certificate of analysis will be required from an approved 

testing laboratory at the expense of the CONTRACTOR 

before the material is approved for use. 

e. Bark 

i. Pine bark or redwood bark mulch may be any commercial 

softwood bark product, processed for landscaping use, as 

manufactured by Weyerhauser Co. under the name of 

“Garden Bark”, the Greenlife Company under the name of 
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“Pine Bark Mulch”, or any other equal product.  The size of 

the bark mulch shall be ¾" to 1-½". 

f. Staking and Wrapping Trees 

i. Stakes for supporting trees shall be approximately 10' long of 

red or white cedar or approved sawn lumber approximately 2" 

by 2" stained with a dark stain.  Cedar stakes 10' long shall 

have a minimum diameter of 2-½" and a maximum diameter 

of 3½" and shall be straight and sound stakes.  Stakes for 

staking minor trees shall be as shown on detail or as 

specified. 

ii. Hose shall be new black or red or green, two ply fiber bearing 

garden hose, not less than ½-inch inside diameter.  Seconds 

rejected by factory are acceptable, if approved by the 

ENGINEER. 

iii. Material for wrapping tree trunks shall be of burlap, first 

quality, at least 8 ounces in weight and 6 inches in width.  

CONTRACTOR shall submit samples of burlap for approval 

by the ENGINEER.  An approved paper wrapping material 

will be acceptable. 

iv. Wire used in staking of trees shall be pliable No. 12 gauge 

galvanized annealed steel wire. 

g. Water 

i. Water shall be clear and free from injurious amounts of 

chemicals, oil, acid, alkali or other deleterious substances. 

ii. The cost of watering shall be included in the price bid for the 

respective item where water is necessary.  The 

CONTRACTOR shall be required to furnish the necessary 

watering equipment such as water truck, hoses, valves, 

sprinklers, or incidentals necessary to complete the work. 

h. Manure 

i. Manure shall be well-rotted, unbleached horse or cow 

manure, or a combination of both.  It shall be free from 

chemicals used to hasten decomposition artificially and any 

other injurious substances. 

ii. Manure shall be not less than 9 months old and not more than 

2 years old. 

iii. Manure shall be free from sawdust, salt hay, tan bark, 

shaving, refuse of any kind and shall contain not over 25% of 

straw or other bedding material. 

iv. Before delivery of any manure is made under this contract, 

the source of supply and stock piles will be inspected by the 

ENGINEER for approval. 

v. Manure shall be used as specified. 

2. Grading, Topsoil and Seeding 
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a. The grass seed mixture shall be composed of the following seeds 

mixed in the proportions by weight of pure live seed with the 

minimum germinations as indicated below.   

      SEED    GERMINATION     PROPORTION 

Creeping Red Fescue (Festuca rubra) 80% 25% 

Kentucky Bluegrass (Poa pratensis)  75% 35% 

Rough Bluegrass (Poa trivalis)   80% 15% 

Annual Ryegrass (Lolium multiflorum) 85% 25% 

b. Fertilizer shall be of standard commercial quality containing nitrogen, 

phosphoric acid and potash in a 10-6-4 ratio and at least 40% of the 

nitrogen shall be as fish meal, dried blood, etc.  Fertilizer shall be 

packed in the manufacturer's standard bag and shall not weigh over 

one hundred (100) pounds each. 

c. Seed mixtures shall be of commercial stock of the current season's 

crop and shall be delivered in unopened containers bearing the 

guaranteed analysis of the mix. 

d. All seed shall meet the State standards of germination and purity. 

e. Mulch shall be stalks of oats, wheat, rye or other acceptable crops 

which are free from noxious weeds and as specified herein. 

3. Topsoil and Sod 

a. Sod shall be from an approved commercial source cultivated for turf. 

 It shall be grown from a mixture of permanent grasses such as 

Bluegrass, and/or fine leaved Fescues, unless the mixture is otherwise 

specified.  The sod shall be mowed within five days of cutting, it 

shall be free from grubs, insects, fungus or other turf diseases.  The 

thickness of the sod shall be 1" to 1½".  No sod will be accepted that 

has been cut for more than five days, and/or shows signs of improper 

storage. 

4. Topsoil and Hydroseeding 

a. Hydroseeding and mulching with wood fiber mulch shall be applied 

after seed is sown or with the seed when fiber mulch and hydraulic 

seeding method is used. 

b. Woodfiber mulch shall be pulp paper product processed in such a 

manner that it will blend with the grass seed and fertilizer to form a 

homogeneous mixture that can be applied by hydraulic methods.  The 

fiber cannot contain any growth or germination inhibiting materials 

or factors.  It shall contain a green dye. 

5. Replacement of Trees, Shrubs and Ground Cover 

a. General 

i. All plants shall be in accordance with the current edition of 

American Standard for Nursery Stock, unless otherwise 

specified on the plans. 
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ii. Nursery grown plants shall mean plants which are healthy, 

vigorous plants lined out in rows in a nursery and which are 

annually cultivated, sprayed, pruned, and fertilized.  All 

plants shall be nursery grown unless specified to be collected. 

 All plants shall have grown under climatic conditions similar 

to those in the locality of the project, or have been acclimated 

to the conditions of the locality, for at least two years. 

iii. All plants shall be freshly dug; neither heeled-in nor plants 

from cold storage will be accepted.  All nursery grown plants 

shall have been transplanted or root pruned at least once in 

the past three years.  Balled and burlapped plants must come 

from soil which hold a firm ball. 

iv. All plants shall be typical of their species of variety and shall 

have a normal habit of growth and shall be first quality, 

sound, healthy, vigorous, and well branched.  They shall be 

free of disease, insect pests, eggs, or larvae, and shall have 

healthy, well furnished root systems. 

v. All plants shall conform to the measurements specified in the 

plant list.  Measurements specified shall be minimum size 

acceptable for each variety.  Plants that meet the requirements 

specified in the plant list, but not do not possess a normal 

balance between height and spread will not be accepted.  

Plants for use where symmetry is required shall be matched as 

nearly as possible.  Plants shall not be pruned prior to 

delivery. 

vi. All plants and all tree trunks shall be measured when the 

branches are in their normal position.  Dimensions for height 

and spread as contained herein refer to the main body of the 

plant and not from branch-tip to branch-tip.  The height of 

tree trunks need not be as specified if the required height can 

be obtained by pruning the lower branches without leaving 

unsightly scars or otherwise damaging the trunk.  No pruning 

of branches to obtain the required height, however, shall be 

done before the plants are delivered to the site unless so 

approved in writing by the ENGINEER.  Unless otherwise 

specified or approved, shade trees shall be free of branches up 

to 6 feet, with a single leader, well branched, and reasonably 

straight stems.  No trees which have had their leaders cut, or 

so damaged that cutting is necessary will be accepted.  Trees 

which had their tops cut off some years previous will only be 

acceptable to the ENGINEER if the scar has not decayed.  All 

trees must have straight trunks with single leader intact.  

There shall be no abrasion of the bark and no cuts of limbs 

over  inch which have not completely callused over. 
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vii. Trees under 4-inch caliper shall be calipered 6 inches above 

ground.  Trees over 4 inch caliper shall be calipered 1 foot 

above ground. 

viii. The number of canes for shrubs specified in the plant list shall 

be the minimum acceptable.  A cane shall be considered a 

primary stem which starts from the ground or close to the 

ground at a point not higher than one-fourth of the plant.  If a 

plant is well-grown with a single stem, well-shaped, and 

bushy and has sufficient well-spaced side branches to give it 

weight equal to one grown with a number of canes specified, 

it will be an acceptable plant. 

ix. Plants larger in size than specified in the plant list may be 

used if approved by the ENGINEER, but the use of larger 

plants shall not increase the contract price.  If the use of larger 

plants is approved, the ball of earth or spread of roots shall be 

increased in proportion to the size of the plant.  If plants 

required to be bare rooted are furnished in sizes greater than 

specified, they shall be balled and burlapped when so required 

by the ENGINEER. 

x. Plants lacking compactness or proper proportions, and plants 

injured by too close planting in nursery rows will not be 

accepted. 

xi. All plants shall be handled so that the roots are adequately 

protected at all times.  During shipment all plants shall be 

properly protected by a tarpaulin or other suitable covering.  

All balled and burlapped plants which cannot be planted 

immediately shall be set on the ground and well protected 

with soil or other acceptable material.  Bare rooted plants 

shall be planted or heeled in trenches immediately upon 

delivery. 

xii. If heeled in, all bundles of plants shall be opened and the 

plants separated before the roots are covered and care shall be 

taken to prevent air pockets among the roots.  Until planted, 

all materials shall be properly maintained to the satisfaction 

of the ENGINEER. 

xiii. All plants shall conform to the kinds specified in the plant 

list.  No substitutions will be permitted unless approved in 

writing by the ENGINEER. 

xiv. Each bundle of plants and all separate plants shall be properly 

identified by name on legible, weatherproof labels securely 

attached thereto before delivery to the site. 

b. The typical types of plants shall be as specified, but not limited to the 

choices in the following categories. 

Deciduous trees - 4" to 4-½" caliper and may be either of the 

following: 

Norway Maple - Acer platanoides 
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London Plane tree - Platanus acer folia 

Little Leaf Linden - Tilia cordata 

Shademaster Locust - Gleditsia triacanthos 

Red Oak   - Quercus borealis 

Evergreen trees - 5' to 6' height of the following category: 

Austrian Pine - Pinus nigra 

Scotch Pine - Pinus sylvestris 

Colorado Spruce - Picea pungens 

Norway Spruce - Picea abies 

Deciduous Shrubs - 3' to 4' height of the following category: 

Variety of Honeysuckle - Lonicera vars 

Variety of Viburnum    - Viburnum variety 

Regal Privet   - Ligustrum obtusifolium regalanum 

Lilac - Syringa vulgaris 

Azalea - Azalea mollis 

Evergreen Shrubs – 2-½' to 4' height of the following category: 

Japanese Yew - Taxus Cuspidata 

Rhododendron - Rhododendron roseun elegans 

Pfitzers Juniper -  Juniperus pfitzeriana 

Ericaceous Plants 

Ground Covers: Myrtle and Pachysandra 

c. Fertilizer 

i. Fertilizer shall be a standard quality commercial carrier of 

available plant food elements.  A complete prepared and 

packaged material containing a minimum of 10 percent 

nitrogen, 10 percent phosphoric acid and 10 percent potash. 

ii. Each bag of fertilizer shall bear the manufacturer's guaranteed 

statement of analysis. 

d. Topsoil 

i. Topsoil shall be unfrozen friable clayey loam free from 

lumps, stones, roots, sticks, stumps, brush or foreign objects 

ii. The pH shall be between the range of 5.8 and 7.2 and the 

organic content will be at least 5%, but not more than 20% as 

determined by the WAT combustion method.  There shall be 

100% by weight passing the one inch sieve and not less than 

40% nor more than 80% passing the number 200 mesh sieve 

as determined by the wash test, made in accordance with the 

standard test A.S.T.M. Designation D1140. 

iii. All topsoil furnished shall be original loam topsoil of good 

rich, uniform grade without admixture of subsoil material. 

iv. The source of the topsoil will be made known to the 

ENGINEER one week prior to being used.  Samples must be 
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submitted to ENGINEER for approval.  No topsoil shall be 

used until prior acceptance has been made by the 

ENGINEER. 

v. Periodic testing of topsoil being supplied and used will be 

done, and results supplied to the ENGINEER or his 

representative at no cost to the OWNER. 

vi. The item for topsoil may be ordered with other items of the 

Contract or by itself. 

C. Concrete Restoration. 

1. General 

a. The concrete restoration shall exceed the existing concrete in both 

quality and depth of material. 

b. One-half inch expansion joint material shall be placed around all 

objects within the new concrete restoration area as well as objects to 

which the new concrete will abut, such as valve boxes, manhole 

frames, curbs, buildings, and all other features including but not 

limited to pavement, curbs, driveway, and sidewalks.  Expansion 

joint material shall also be used between new curbs and new concrete 

apron and shall be included for payment in the various concrete 

items. 

c. The cost of the various items of concrete (including, but not limited 

to, sidewalk, driveway, gutter curb, and integral curb) shall include 

lawn restoration, as specified herein and as follows: 

i. Sidewalk: 12 inches wide adjacent to walk for the full length 

ordered. 

ii. Driveway and apron: 12 inches wide adjacent to drive and/or 

apron for the full length ordered. 

iii. Partial driveway and apron: 12 inches wide adjacent to the 

partial drive and/or apron for the full length ordered. 

iv. Curb: 12 inches wide adjacent to curb for the full length 

ordered. 

d. There shall be no separate landscape restorations ordered for lawn 

replacement as ordered above.  Likewise, there shall be no separate 

payment for landscape restoration made for lawn replacement as 

ordered above. 

e. Failure to provide permanent landscape restoration as specified herein 

when performing concrete restoration shall result in no payment for 

the ordered concrete work. 

f. The timing of lawn replacement and concrete form removal shall 

comply with Article 3.04.A.6 of this Section 02900. 

2. Concrete Pavement 

a. Concrete materials shall conform to the requirements of Section 

03300. 

b. The concrete pavement restoration shall be at least eight inches (8") 

in depth and the concrete base for asphalt pavement shall be at least 

six inches (6") in depth. 
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3. Concrete Sidewalks and Driveways 

a. Concrete materials shall conform to the requirements of 

Section 03300. 

b. The concrete sidewalk restoration shall be at least four inches (4") in 

depth, handicapped ramps shall be at least six inches (6") in depth 

and concrete driveway restoration shall be at least six inches (6") in 

depth with wire mesh reinforcing. 

4. Concrete Gutter Curb 

a. Concrete materials shall conform to the requirements of 

Section 03300. 

b. A gutter curb is defined as a horizontally laid, 8-inch thick concrete 

section approximately 24-inches to 30-inches wide, concaved to 

conduct storm water. 

5. Concrete Integral Curb 

a. Concrete materials shall conform to the requirements of 

Section 03300. 

b. An integral curb may be defined as a vertical member with a 6 or 7-

inch wide exposure and a height of 24 inches in County and State 

roads and 18 inches in Town roads.  It may also be a horizontal 

member, 24-30 inches in width with an integral vertical member 

having a height of 16 inches. 

6. Welded Wire Fabric 

a. Welded wire fabric, unless otherwise specified, shall be No. 10 gauge 

wire both longitudinal and transverse, with 6" x 6" spacing. 

b. Welded wire fabric shall conform to the requirements of ASTM 

Designation A-185. 

7. Deformed Rods 

a. Reinforcing bars shall conform to ASTM Designation A615, Grade 

60 steel. 

b. The bar shall be sized to match the size of the existing bars or shall be 

as ordered. 

8. Removal of Additional Spoils 

a. The CONTRACTOR shall furnish all labor, tools, equipment and 

materials to remove additional spoils left on the site as a result of the 

Authority's maintenance or repair work. 

b. This will not include the depth as specified in other items herein for 

the installation of asphalt, concrete or topsoil. 

9. Rough Dirt Fill 

a. The CONTRACTOR shall furnish all labor, tools, equipment and 

materials to excavate for and install Rough Dirt Fill when ordered or 

required. 

b. Rough Dirt Fill shall be clean fill materials suitable for general 

backfill purposes when ordered by ENGINEER. 

10. Inductance Loop Wire 
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a. The CONTRACTOR shall furnish all labor, tools, equipment, and 

materials to install the inductance loop wire when ordered or 

required. 

b. Inductance Loop Wire shall be as specified in NYSDOT Section 

724−20, Inductance Loop Wire. 

c. All appurtenances required to install the inductance loop wire shall 

conform to NYSDOT Section 724 – Traffic Signals. 

11. Fibers for Concrete Reinforcement 

a. Fibers for concrete reinforcement shall be as specified in NYSDOT 

Section 711-01, Fiber for Concrete Reinforcement. 

b. Acceptance will be based on the product name and manufacturer 

appearing on the NYSDOT Approved Material List. 

 D.         General Restoration Work 

1. Crew: Labor and Equipment; and Material Allowance 

a. The CONTRACTOR shall provide labor and equipment; and material 

as deemed necessary to perform and complete related but unspecified 

restoration work as ordered by the ENGINEER. 

PART 3 - EXECUTION 

3.01 General 

A. The CONTRACTOR shall assign a Project Supervisor or Site Superintendent who 

solely shall be answerable to ENGINEER as to the status of each of the 

CONTRACTOR’S crews; their day-to-day schedules, and whom can be reached by 

cell phone at all times during the working day.  This individual shall also be reached 

24 hours a day, seven days of the week, in the event that Emergency Work is 

necessary. 

B. Valve boxes are to be adjusted to grade and straightened by CONTRACTOR when 

performing restoration of the various types ordered.  CONTRACTOR shall receive 

from OWNER a supply of risers for this purpose if necessary. 

C. CONTRACTOR shall not begin an excavation for any asphalt, concrete, or other 

related restoration repair, including but not limited to pavements, sidewalks, curbs, or 

driveways, if the restoration cannot be completed on the same day.  If an excavation 

must go into a second day due to an acceptable reason as approved by the 

ENGINEER, the excavation must be properly barricaded by CONTRACTOR, who 

assumes all responsibility for safety of the public.  No payment shall be made unless 

prior authorization is given.  Excavations should not be commenced on a Friday and 

under no circumstance will an unrestored excavation be allowed to go over a holiday 

or weekend. 

D. Pavement markings and stripping must be restored with the pavement being replaced 

at no additional cost to the OWNER.  Payment will not be made until such time as 
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said markings are completed.  Time of completion for the markings shall also be 

considered when determining liquidated damages. 

E. Restoration Work shall generally be performed at each site in the following 

sequence, depending on what work was ordered and the date of the order. 

1. Concrete curbs, either adjacent to driveways or at pavements. 

2. Concrete driveway apron shall be installed after the curb is installed and 

allowed to set up but no later than 24 hours later. 

3. Asphalt pavement adjacent to curb shall be installed after the curb is installed 

and allowed to set up but no later than 24 hours later. 

4. Asphalt top shall be installed immediately after the binder is installed and 

shall not be delayed to the next or subsequent days. 

5. Lawn restoration shall immediately follow asphalt and concrete restoration. 

6. For hydroseed work, the CONTRACTOR must complete the hydroseeding 

within 24 hours of when the topsoil is placed.  Payment will not be made for 

failure to comply with this provision. 

7. It is understood that trees and shrubs are to be installed when lawn restoration 

is being performed. 

3.02 Asphalt Restoration. 

A. General 

1. All asphalt shall be placed in accordance with the requirements of the 

prevailing municipality or agency of jurisdiction. 

2. Asphalt patches larger than 40 square yards in size shall be installed by use of 

a mechanical paving machine unless otherwise approved by the agency of 

jurisdiction. 

B. Execution 

1. The permanent and final restoration of all streets, driveways and similar 

surfaces shall conform with the grade of existing adjacent pavement and the 

entire replacement shall meet the current specifications of the local 

community for the particular types of pavement. 

2. Where the local community has no specification for the type of pavement, the 

work shall be performed in conformity with the State Department of 

Transportation Standard which conforms the closest to the type of surfacing 

being replaced, as determined by the ENGINEER. 

3. All required permits for local governing bodies shall be obtained by the 

CONTRACTOR prior to the Work start. 

4. Prior to placing the permanent pavement, all service boxes, manhole frames 

and covers and similar structures within the area shall be adjusted to the 

established grade and cross-section. 

5. Before Work is started, the CONTRACTOR shall set out barricades. 

6. The asphalt shall be saw-cut one foot beyond the excavation for base and 

binder materials plus an additional one foot from the initial saw-cut for top.  

The existing top must be removed to allow for the new top. 

7. All cuts shall be parallel or perpendicular to the centerline of the street. 
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8. A tack coat shall be placed between subsequent asphalt courses and where 

new asphalt meets the existing asphalt. 

9. Concrete pavements and concrete bases for asphalt, brick or other pavement 

surfaces shall be replaced with concrete as specified in Section 03300. 

10. Paving slabs or concrete bases shall be constructed to extend one foot beyond 

each side of the trench and be supported on undisturbed soil.  Where such 

extension of the pavement will leave less than two feet of original pavement 

slab or base, the repair of the pavement slab or base shall be extended to 

replace the slab to the original edge of the pavement or base unless otherwise 

specified. 

11. Where the edge of the pavement slab or concrete base slab falls within the 

excavation, the excavation shall be backfilled with Select Backfill compacted 

to 95 percent maximum dry density as determined by ASTM D698 up to the 

base of the concrete. 

12. The new concrete shall be of the same thickness as the slab being replaced 

and shall contain reinforcement equal to the old pavement. 

13. All pavement and other areas surfaced with stone or gravel shall be replaced 

with material to match the existing surface unless otherwise specified. 

a. The depth of the stone or gravel shall be at least equal to the existing. 

b. After compaction, the surface shall conform to the slope and grade of 

the area being replaced. 

14. The CONTRACTOR shall prepare the asphalt restoration work by 

excavating the existing temporary asphalt, stone or dirt at the Work site to a 

depth as necessary to accept the new asphalt restoration as specified herein or 

as ordered.  The CONTRACTOR shall properly dispose of all excavated 

materials off site. 

C. Under no circumstance shall spoil materials or debris be left on the site - they must 

be removed at the time of asphalt placement. 

D. Asphalt Pavement (combined binder and top) 

1. After the subbase has been prepared, the CONTRACTOR shall paint the cut 

edge of the pavement with bituminous seal mix.  

2. All asphalt material shall be installed in one inch (1") minimum to three inch 

(3") maximum lifts and the binder sufficiently rolled with a two (2) ton 

minimum mechanical roller and/or compacted with a vibrator type 

mechanical tamper before installation of the topping.  The size of the roller 

and compaction method shall be determined by the jurisdictional agency 

specification. 

3. The topping shall be installed in one inch (1") minimum to three inch (3") 

maximum lifts and sufficiently rolled with the mechanical roller. 

4. The laying of any material will not be permitted on a base containing frost or 

when the temperature is not 40 degrees Fahrenheit and rising, and in 

conformance with NYSDOT, Section 402-3.01. 
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5. The patch shall then be dusted with Portland Cement to prevent it from being 

tracked. 

6. There may be instances where the jurisdictional agency may require a 

concrete subpavement.  In this case, the CONTRACTOR shall install this 

subpavement in accordance with specification of the jurisdictional agency.  

E. Asphalt Pavement (base) 

1. After the subbase has been prepared, the CONTRACTOR shall paint the cut 

edge of pavement with bituminous seal mix. 

2. All asphalt material shall be installed in one inch (1") minimum to three inch 

(3") maximum lifts and the base material sufficiently rolled with a two (2) 

ton minimum mechanical roller and/or compacted with a vibrator type 

mechanical tamper.  The size of the roller and the compaction method shall 

be determined by the jurisdictional agency specification. 

3. The laying of any material will not be permitted on a base containing frost or 

when the temperature is not 40 degrees Fahrenheit and rising, and in 

conformance with NYSDOT Section 402-3.01. 

4. The patch shall then be dusted with Portland Cement to prevent it from being 

tracked. 

5. There may be instances where the jurisdictional agency may require a 

concrete subpavement.  In this case, the CONTRACTOR shall install this 

subpavement in accordance with specification of the jurisdictional agency. 

F. Asphalt Driveway and Sidewalk (combined binder and top) 

1. After the subbase has been prepared the CONTRACTOR shall paint the cut 

edge of the opening with bituminous seal mix. 

2. All asphalt material shall be installed in one inch (1") minimum to three inch 

(3") maximum lifts and sufficiently rolled with a two (2) ton minimum 

mechanical roller. 

3. The laying of any material will not be permitted on a base containing frost or 

when the temperature is not 40 degrees Fahrenheit and rising, and in 

conformance with NYSDOT Section 402-3.01. 

4. When ordered, asphalt driveway repairs shall be sealed with one (1) coat 

application of a commercial type coal tar pitch sealant approved by the 

ENGINEER. The cost of which shall be paid as a separate item. 

5. The CONTRACTOR shall be responsible for the proper cleaning of the area 

to be sealed.  All loose dirt, dust and foreign matter shall be removed, 

sweeping and flushing with water.  Areas that have been subjected to spillage 

of oil, grease or gasoline that has not penetrated the area should be cleaned 

with a detergent solution and thoroughly flushed. 

6. The area to be sealed must be sufficiently weathered, and for newly installed 

hot asphalt a weathering time of two weeks is recommended.  The area must 

also be firm and well compacted and areas damaged by deterioration must be 

replaced with hot mix asphalt. 
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7. After cleaning and immediately prior to application the area is to be 

dampened, making sure that no excess water or puddles remain.  The sealer is 

to be applied at a rate of approximately one gallon per one hundred (100 SF) 

square feet.  The sealer shall be applied when air and surface temperatures 

are above 50 degrees Fahrenheit and no precipitation is anticipated before the 

sealer is dry. 

8. The sealer shall not be mixed or in any way diluted from the original factory 

product.  The sealer shall be thoroughly mixed to a creamy uniform 

consistency.  The sealer may be applied with a squeegee or soft bristled 

broom and shall be poured directly on to the dampened area in a windrow 

and brushed, or squeegeed out, working sideways from edge to edge, and 

from one end to the other and all excess sealer should be kept in a windrow. 

9. The CONTRACTOR shall be careful not to mess or overrun any area 

adjacent to the portion sealed. 

10. The CONTRACTOR shall barricade the sealed area and protect it from 

traffic for a minimum of two hours or until dry, whichever is longer.  

G. Asphalt Curb 

1. The CONTRACTOR shall be responsible for the proper consolidation, 

installation of bedding and buildup of the subbase before installing the 

asphalt curbing.  Installation shall be performed as specified in NYSDOT 

section 609-3.07. 

2. The asphalt curbing shall be installed by means of a self-propelled automatic 

curber capable of producing a smooth, well-compacted finished curb, molded 

under pressure.  No side forms will be required but where the curb is to be 

laid on an existing pavement that does not have a smooth grade, the 

ENGINEER may require 2" x 2" angle iron to be used as a track so that the 

finished curb will have a smooth and true line and grade. 

3. The paving equipment shall have a sufficiently large hopper capacity to 

insure a steady flow of material and should be adjusted to obtain the densest 

possible composition to produce maximum density and prevent material from 

oozing out underneath the form as well as to eliminate excess cleanup and 

trimming of finished curb and loss of material. 

4. Where curb is to be placed at the extreme edge of a pavement, the paving 

equipment shall be capable of placing the curb to within one inch of the 

pavement edge. 

5. If the base consists of a freshly laid bituminous surface, the curb may be laid 

directly on this course after proper cleaning.  The laying of any material will 

not be permitted on a base containing frost or when the temperature is not 40 

degrees Fahrenheit and rising, and in conformance with NYSDOT Section 

402-3.01. 

H. Top 

1. This item shall be used in conjunction with asphalt pavement and asphalt 

driveway and sidewalk items or can be ordered by itself. 
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2. The CONTRACTOR shall thoroughly clean the area to be restored to remove 

all foreign matter. 

3. The entire area is then to be painted with a bituminous seal mix meeting New 

York State Department of Transportation specification. 

4. All material shall be installed in maximum one inch courses and sufficiently 

rolled and compacted with a two (2) ton minimum mechanical roller. 

5. The laying of any material will not be permitted on a base containing frost or 

when the temperature is not 40 degrees Fahrenheit and rising, and in 

conformance with NYSDOT Section 402-3.01. 

I. Binder 

1. This item shall be used in conjunction with asphalt pavement and asphalt 

driveway and sidewalk items or can be ordered by itself. 

2. Binder may only be used when directed by the ENGINEER where the depths 

of repair go beyond the limits set forth in said items. 

3. All material shall be installed as specified for asphalt pavement and asphalt 

driveway and sidewalk. 

J. Concrete Pavement Base 

1. The CONTRACTOR shall place concrete pavement base per NYSDOT. 

Specification Item #503.1010 PCC, Class C and No. 10, 6" x 6" wire mesh 

reinforcement as directed, shown or required. 

K. Cold Patch 

1. The high performance permanent pavement patching material shall be 

installed in accordance with manufacturer’s recommendations and as ordered 

by ENGINEER. 

L. Cold Milling 

1. This item shall be used in conjunction with asphalt pavement and asphalt 

driveway and sidewalk items or can be ordered by itself. 

2. The cold milling shall be done in conformance with NYSDOT Section 490 – 

Cold Milling, and as ordered by the ENGINEER. 

M. Inductance Loop Wire 

1. This item shall be used in conjunction with asphalt pavement and asphalt 

driveway or it can be ordered by itself. 

2. The inductance loop wire installation shall be done in conformance with 

NYSDOT Section 680 – Traffic Signals, NYSDOT Standard Sheets Group 

ID 680 – Traffic Signals, and as ordered by the ENGINEER. 

3. All materials shall be installed per NYSDOT Section 680 – Traffic Signals, 

and as ordered by ENGINEER. 
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3.03 Landscape Restoration. 

A. General 

1. Where existing lawns are to be restored, the area shall be properly graded to 

allow for the placement of three inches of topsoil, meeting the requirements 

of topsoil as specified herein. 

2. The CONTRACTOR shall restore all disturbed existing lawn areas as 

determined by the ENGINEER by one the following three methods: grading, 

topsoil and seeding; topsoil and sod; or, topsoil and hydroseeding. 

3. All areas larger than 100 square feet must be rolled after broadcasting seed or 

placing sod; or, prior to hydroseeding. 

4. No topsoil shall be spread when frozen or if the conditions are unsuitable, 

due to excessive moisture, for proper placement and finish grading. 

5. The topsoil shall be placed, raked, and otherwise manipulated to attain a 

smooth, properly drained surface.  Hand raking shall be required if necessary 

to obtain a properly finished grade. 

6. All debris, rocks, lumps, roots, and other undesirable material shall be 

removed and disposed of. 

7. All depressions, ruts, low spots or unsuitable areas which result after 

settlement shall be corrected so that the area is properly drained and suitable 

for seeding.  All areas outside the work limits that are disturbed by the 

CONTRACTOR which were not designated to be disturbed shall be restored 

at the CONTRACTOR’S own expense. 

8. Lawn areas that have been temporarily backfilled with crushed stone by the 

Authority as part of the emergency repair work or maintenance shall be 

excavated by the CONTRACTOR to a depth of nine inches (9").  The 

CONTRACTOR shall install and compact sufficient depth of dirt fill to allow 

for the placement of three inches (3") of top soil or the combination of three 

inches of topsoil and sod.  The cost for the excavation for and installation of 

rough dirt fill shall be made under a separate item. 

B. Grading, Topsoil and Seeding 

1. Replacements of lawns are shown as an average and are to be used wherever 

possible.  In the event that the location indicates that special care or design or 

materials were used and were damaged, the CONTRACTOR must replace in 

kind and quality. In that event the CONTRACTOR will be paid extra based 

on the difference of the nursery price of the items supplied and the price of 

the items bid to be supplied. 

2. Seeding shall be applied at the rate of one pound of seed per 200 square feet 

and shall be evenly spread over the area. 

3. Each bag of seed shall show the name of the material, net weight of content, 

the manufacturer's name and guarantee analysis. 

4. Fertilizer shall be stored in a weather-proof storage place.  The ENGINEER 

reserves the right to reject any fertilizer which has become caked or 

otherwise damaged. 
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5. Fertilizer 10-6-4 shall be evenly spread over the area at the rate of one pound 

per 100 square feet and the seed and fertilizer shall be lightly raked into the 

ground to a depth not to exceed  inch. 

6. The availability of the various elements of landscape restoration shall 

conform to the standards of the Association of Official Agricultural Chemist. 

7. All settlement, water pockets and low areas that occur after the lawns are 

replaced shall be corrected at the CONTRACTOR’S own expense. 

8. If after 6 weeks a satisfactory turf has not been established, the 

CONTRACTOR shall rework the soil and reseed as per specifications, at no 

additional cost to the OWNER.  The determination of a satisfactory turf shall 

be at the discretion of the ENGINEER. 

C. Topsoil and Sod 

1. The CONTRACTOR shall furnish all labor, plant, tools, equipment and 

materials to excavate for and the installation of topsoil and sod to a 

completed depth of three inches. 

2. Immediately before any sod is laid, the ground shall be scarified and raked 

until the surface is smooth and friable and excavated sufficiently to allow for 

the installation of one to two inches of topsoil and one to one and a half 

inches of sod.  All stones, roots, etc. shall be removed and disposed of at this 

time. 

3. Sod shall be laid in strips parallel to the contours. 

4. The soil on which the sod is laid shall be reasonably moist and shall be 

watered if necessary.  All sod shall be firmly pressed into contact with the 

soil by tamping or rolling. 

5. Immediately after preparing the bed and before placing the sod, organic 

fertilizer 10-6-4 shall be applied at the rate of 10# per 1000 square feet, and 

the sod thoroughly watered. 

D. Topsoil and Hydroseeding and Hydroseeding Only. 

1. The CONTRACTOR shall furnish all labor, plant, tools, equipment and 

materials to excavate for and the installation of topsoil and hydroseeding to a 

completed depth of three inches. 

2. The hydroseed materials shall be applied as per the manufacturer's 

recommendations and be of sufficient quantity to satisfactorily cover the 

ground for a grass growth that meets and exceeds the existing area. 

3. Hydroseeding may be ordered without topsoil.  As such, the hydroseed 

materials shall be applied per the manufacturer’s recommendations and be of 

sufficient quantity to satisfactorily cover the surface being applied.  The 

existing surface may require hand raking to remove excess debris that may 

hinder grass growth. 

E. Replacement of Trees, Shrubs, and Ground Cover 

1. Unless otherwise directed in writing by the ENGINEER, the planting of 

trees, shrubs, and ground cover shall be performed when ordered and within 
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the time period specified.  No shrubs, trees, or ground cover shall be planted 

when the ground is frozen or in excessively moist condition. 

2. The CONTRACTOR shall be liable for any damages to property caused by 

planting operations and the CONTRACTOR shall, without additional cost to 

the Owner, restore to their original condition all areas and all construction 

disturbed or damaged by him in performing the work of this contract. 

3. The CONTRACTOR shall excavate all tree pits and all shrub and planting 

areas and hedge trenches, furnish plants and maintain all plant material 

specified in the Plant List in accordance with the plans and specifications or 

directions of the ENGINEER. 

4. Plant pits shall not be dug until the proposed locations have been staked on 

the ground by the CONTRACTOR and approved by the ENGINEER.  The 

width of the planting hole shall be 2 feet plus the root ball width; the depth 

shall be a minimum of six inches below the root ball.  New planting soil shall 

be used.  Plant pits and shrub beds shall not be backfilled with topsoil until 

approved by the ENGINEER.  Adjustments in locations and outline shall be 

made as directed.  In the event that pits or planting areas are prepared and 

backfilled with topsoil prior to commencement of placing shrubs and trees 

they shall be so marked that when the work of planting proceeds they may be 

readily located. 

5. Backfill for plant pits will be a mixture of four parts top soil to1 part manure, 

peat, or humus mixed with 3 pounds of bonemeal.  Three pounds (3 lbs.) of 

(10-6-4) fertilizer will be placed in the top 6 inches of pit area during the 

backfill operation. 

6. All plants shall be set plumb and straight, and at such a level that, after 

settlement, a normal or natural relationship of the root crown of the plant 

with the ground surface will be established.  When balled and burlapped (B 

& B) plants are set, topsoil shall be carefully and firmly tamped in thin layers 

under and around each ball and shall fill all voids.  The placement of thin 

layers of topsoil and tamping shall continue to the top of the pit.  All burlap, 

ropes and wires shall be removed from the sides and tops of the ball by 

cutting away so that the burlap under the ball is not pulled or disturbed.  The 

roots of bare rooted plants shall be carefully spread out in their normal habit 

of growth and special care shall be taken to insure that the roots and root 

crowns are properly located in relation to the finished grade at top of the pit.  

Topsoil shall be placed in thin layers over the roots and carefully worked 

among the roots to avoid damage and firmly and carefully tamped.  The 

placement of thin layers of topsoil and tamping shall continue to the top of 

the pit.  All broken, split or frayed roots shall be cut off with a clean cut. 

7. Thorough watering shall accompany backfilling unless otherwise approved.  

A saucer capable of holding water shall be formed about each plant by 

placing a ridge of soil around each pit or as directed by ENGINEER. 

8. Fertilizing existing trees.  The trees designated by the ENGINEER to be 

fertilized shall be performed by one of the following methods: 

a. Method 1 
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Holes shall be made in the earth about 18 inches deep and about 18 

inches apart located in the outer two thirds of the branch spread in the 

circular area under the branches.  The holes will be made with a 

crowbar, auger, or other approved tools and care shall be taken not to 

damage the roots.  Fertilizer will be applied at the rate of one pound 

of 10-6-4 fertilizer per inch of diameter of the tree, and evenly 

distributed in each hole. 

b. Method 2 

Fertilizer shall be applied at the same rate as Method 1 using 

sufficient water pressure to saturate the soil in the area and depth of 

the tree roots.  Standard high pressure power spraying equipment 

with jet irrigator and valve controlled pipe may be used. 

9. The placement of the stakes shall be done before backfilling of pit and the 

rest of the staking work shall be done immediately after planting.  Plants shall 

stand plumb after staking.  All trees shall be protected from contact with the 

wires by sections of rubber hose of sufficient length to prevent injury to the 

tree.  Refer to staking detail on plan.  Wrapping shall be done immediately 

after planting and the wrapping shall be tied at approximately 1' intervals 

with twine as approved. 

10. All minor trees such as crabapples shall be staked with two (2) 6' stakes. 

11. All exposed ends of wire used for staking shall be cut short and knuckled. 

12. The trunks of all major and minor trees shall be wrapped. 

13. Each tree and shrub planted shall be pruned to preserve the natural character 

of the plant and in a manner appropriate to its particular requirement in the 

landscape design.  At least one-third of the wood shall be removed by 

thinning or shortening branches, but no leaders shall be cut.  All soft wood or 

sucker growth and all broken or badly bruised branches shall be removed 

with a clean cut. 

14. All pruning shall be done with sharp tools. 

15. Mulching plants.  After planting operations have been completed, all plant pit 

areas and ground cover beds shall be covered with a layer of wood chips 3" 

deep. 

16. Preparation of ground cover beds.  Areas where ground cover beds are to be 

located will be excavated to the depths required, and backfilled with topsoil 

and organic material (peat or humus) mixed in the proportion of 3 parts 

topsoil to 1 part organic material and placed to the final depth of 12 inches. 

17. Excavated material from the area of the beds will be disposed of by the 

CONTRACTOR in approved manner. 

18. Cost of this topsoil for planting beds will be included in the price bid for 

planting the specific shrub or ground cover plant. 

F. Fertilizer 

1. The CONTRACTOR shall furnish all labor, plant, tools, equipment and 

materials to install fertilizer as specified, directed or required. 



 

Area No. 1 Restoration, 2022-2024,  Restoration, 

P:\ECWA\P202200011\07 Specs-Master\02900.docx 02900-22 Rev.10/05 

G. Topsoil 

1. The CONTRACTOR shall furnish all labor, plant, tools, equipment and 

materials to install topsoil as specified, directed or required. 

H. Removal of Spoils. 

1. The CONTRACTOR shall furnish all labor, plant, tools, equipment and 

materials for the removal of spoils as specified, directed or required. 

2. The CONTRACTOR is to leave the site clean, neat, and free of any 

construction debris. 

I. Rough Dirt Fill 

1. The CONTRACTOR shall furnish all labor, plant, tools, equipment and 

materials to excavate for and the installation of rough fill dirt as specified, 

directed or required. 

2. All materials for fill shall be earth, free from large stones or debris.  Fill shall 

be placed as required and compacted to provide subgrade of uniform level or 

slope three inches below and parallel to finish grades. 

3.04 Concrete Restoration. 

A. General 

1. The CONTRACTOR shall furnish all labor, plant, tools, equipment, and 

materials necessary to excavate and remove any and all temporary patches 

and spoils left on the site and replace the areas with concrete meeting 

NYSDOT requirements and these Specifications. 

2. Before work is started the CONTRACTOR shall set out barricades.  If he 

fails to do so the work will be stopped until said barricades are set out, as 

specified by the jurisdictional agency. 

3. Before any excavation is started a straight edge shall be used on the area to 

make sure the replacement will be free of any irregularity and result in a 

smooth level surface. 

4. The CONTRACTOR shall prepare the concrete restoration work by saw 

cutting the existing concrete to the limits ordered by ENGINEER and 

excavating the existing temporary asphalt, stone or dirt at the Work site to a 

depth as necessary to accept the new concrete restoration as specified herein 

or as ordered. Any damage or excavation beyond the ordered limits shall be 

replaced at the CONTRACTOR’S expense. The CONTRACTOR shall 

properly dispose of all excavated materials. 

5. The CONTRACTOR shall be responsible for the proper consolidation of the 

subgrade before placing the new walk or driveway and any settlement or 

failure of the walk or driveway shall be restored by the CONTRACTOR to 

the satisfaction of the ENGINEER. 

6. Forms are to be straight and true to elevation.  Forms are to be removed 

immediately after initial 24-hour cure period.  The lawn area disturbed as a 

result of the form removals must be restored at the same as when forms are 

removed.  If not, CONTRACTOR shall fill voids to grade with temporary 

materials to protect the public from injury and be maintained until such time 
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as permanent landscape restoration is performed.  Failure to provide 

temporary fill or permanent landscape restoration immediately before leaving 

site and ultimately restoring with permanent landscape when performing 

concrete restoration shall result in no payment for the ordered concrete work. 

7. All concrete shall be placed on a bed of four inches (4") of Crusher Run #1.  

Under no circumstances shall broken concrete be used as select fill material.  

If the excavation site does not have stone bedding or that amount of stone, 

the CONTRACTOR shall excavate to a depth as necessary and install the 

necessary amount of stone at no additional cost. 

8. Concrete is not to be placed when the temperature is 40 degrees Fahrenheit 

and falling nor when it is raining. 

9. Newly placed concrete shall be protected if temperatures unexpectedly fall 

below 40F during the cure period.  New concrete shall also be protected if 

rain is experienced prior to proper curing. 

10. Construction joints shall be placed into concrete in accordance with ACI 301, 

Chapter 6 and as modified following: 

a. Sidewalks: to match existing condition. 

b. Curbs and gutter: to match existing and as a minimum 20 feet. 

c. Driveways: to match existing conditions. 

11. ENGINEER may order, on special assignments, colored concrete to match, 

as close as possible existing colors.  No additional payment shall be made. 

12. All clean up shall be as specified in these specifications.  Under no 

circumstance shall spoil materials or debris be left on the site - they must be 

removed at the time of concrete placement. 

B. Concrete Pavement 

1. The CONTRACTOR shall neatly cut the pavement to the specified limits 

using a concrete saw as directed by the ENGINEER. 

2. All concrete pavements shall be replaced in kind as to depth and reinforcing 

and the concrete shall be wood floated, steel troweled, and finished to match 

the existing pavement. 

3. All concrete mixes shall meet NYSDOT Specifications and be as specified in 

Section 03300. 

4. All reinforcing shall be installed at the direction of the ENGINEER. 

5. The CONTRACTOR is to properly plate all concrete after placing and is to 

protect it from damage from all types of traffic and harm prior to final 

setting. 

C. Concrete Sidewalks and Driveways 

1. All concrete walks and driveways shall be replaced in kind as to depth and 

reinforcing, and the concrete shall be wood floated, steel troweled and broom 

finished. 

2. All concrete mixes shall meet NYSDOT Specifications and be as specified in 

Section 03300. 

3. Existing concrete driveways and sidewalks shall be saw cut to the nearest 

construction joint of existing sound concrete.   
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4. All concrete driveways are to be reinforced with welded wire mesh which is 

as specified herein and is to be placed midway through the thickness of the 

concrete slab. Payment for welded wire mesh shall be made under a separate 

item for welded wire mesh. 

5. Other reinforcing shall be installed at the direction of the ENGINEER. 

6. Where concrete abuts a hydrant, valve or curb box, the CONTRACTOR will 

wrap the hydrant, valve or curb box with expansion stripping (1/2") to prevent 

its bonding to the new concrete.  Expansion stripping will be used where new 

work abuts existing concrete and also as directed by ENGINEER. 

7. The CONTRACTOR shall furnish all labor and materials necessary to seal 

sidewalk and driveway locations designated by the ENGINEER using only 

Sonneborn, Kure-N-Seal transparent curing, sealing, and dustproofing 

compound.  Coverage shall be as per manufacturer’s specifications and 

recommendations.  Apply sealer to fresh, properly finished concrete after the 

initial set or no later than 24 hours after installation.  The surface is 

application ready when it is damp but not wet and when it cannot be marred 

by foot traffic.  Do not apply when concrete surface or ambient temperatures 

are below 40º F or above 120º F.  Do not apply sealer if rain is anticipated 

prior to drying.  The cost of the sealer shall be included in the cost of the 

concrete driveway and sidewalk restoration. 

8. All repair areas that are located at street corners shall be replaced according 

to NYSDOT Specification covering regulations on handicap access. 

D. Concrete Gutter Curb 

1. The CONTRACTOR shall saw the gutter using a concrete saw and shall 

excavate to the specified limits set by the ENGINEER, and any damage or 

excavation beyond the job limits shall be replaced at the CONTRACTOR’S 

expense. 

2. All reinforcing materials shall be as designated by the ENGINEER and 

installed at his direction. 

3. All concrete gutter shall be replaced in kind as to depth and reinforcing.  All 

concrete shall conform to NYSDOT Specification and Section 03300. 

4. The gutter shall be cast in place in sections equal in length to the existing 

gutter and provisions made at each joint for expansion of 1/2".  Expansion 

joints ¾" in thickness shall be located opposite any concrete pavement 

expansion joints.  The concrete shall be compacted by means of an approved 

mechanical vibrator of sufficient size to vibrate the entire mass without 

damaging or misaligning the forms. 

5. All forms shall be left in place until concrete has set sufficiently so that they 

can be removed without injury to the gutter.  Upon removal of forms, the 

gutter shall be rubbed down to a smooth and uniform finish, but no plastering 

will be permitted. 

6. CONTRACTOR is to properly cure all concrete after placing; it is to be 

protected from damage from pedestrian traffic, vehicular traffic or harm prior 

to final setting. 
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E. Concrete Integral Curb 

1. The CONTRACTOR shall saw the curbing using a concrete saw and shall 

excavate to the specified limits set by the ENGINEER, and any damage or 

excavation beyond the job limits shall be replaced at the CONTRACTOR’S 

expense. 

2. All reinforcing materials shall be as designated by the ENGINEER and 

installed at his direction. 

3. All concrete curbing shall be replaced in kind as to depth and reinforcing.  

All concrete shall conform to NYSDOT Specification and Section 03300. 

4. The curbing shall be cast in place in sections equal in length to the existing 

curbing and provisions made at each joint for expansion of 1/2".  Expansion 

joints ¾" in thickness shall be located opposite any concrete pavement 

expansion joints.  The concrete shall be compacted by means of any 

approved mechanical vibrator of sufficient size to vibrate the entire mass 

without damaging or misaligning the forms. 

5. All forms shall be left in place until concrete has set sufficiently so that they 

can be removed without injury to the curb.  Upon removal of forms, the curb 

shall be rubbed down to a smooth and uniform finish, but no plastering will 

be permitted. 

6. The CONTRACTOR is to properly cure all concrete after placing; it is to be 

protected from damage from pedestrian traffic, vehicular traffic or harm prior 

to final setting. 

F. Welded Wire Fabric 

1. The CONTRACTOR shall furnish all labor, plant, tools, material and 

equipment necessary to place welded wire fabric concrete reinforcing steel in 

concrete sidewalks and driveways. 

2. All welded fabric is to be placed midway through the thickness of the 

concrete slab. 

3. Concrete shall not be placed until the reinforcing steel is inspected and 

permission for placing concrete is granted by the ENGINEER.  All concrete 

placed in violation of this provision shall be rejected and removed. 

G. Deformed Rods 

1. Deformed rods shall be doweled into adjacent portions of existing concrete 

pavements as required by the governing agency.  An epoxy bonding agent 

shall be used to secure rods into the existing concrete. 

H. Stone 

1. The CONTRACTOR shall furnish all labor, plant, tools, equipment and 

materials to excavate for and the installation of stone as specified, directed or 

required. 

I. Inductance Loop Wire 

1. This item shall be used in conjunction with concrete pavement or it can be 

ordered by itself. 
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2. The inductance loop wire installation shall be done in conformance with 

NYSDOT Section 680 – Traffic Signals, NYSDOT Standard Sheets Group 

ID 680 – Traffic Signals, and as ordered by the ENGINEER. 

3. All materials shall be installed per NYSDOT Section 680 – Traffic Signals, 

and as ordered by ENGINEER. 

J. Fibers for Concrete Reinforcement 

1. The CONTRACTOR shall furnish all labor, plant, tools, material, and 

equipment necessary to place fibers for concrete reinforcement in concrete 

sidewalks, driveways, and roadways. 

3.05 General Restoration Work 

A. Crew: Labor and Equipment; and Material Allowance 

1. The CONTRACTOR shall furnish all labor and equipment and materials as 

ordered by the ENGINEER. 

2. Payment under this item will not be made without a certified copy of the 

payroll nor an invoice from the supplier of materials or subcontractor. 

3. The onsite supervisor or field representative at all times must be accessible 

by means of two-way radio communications, office based, or mobile phone. 

4. In the case of lawn repairs, a licensed nurseryman and someone experienced 

with sprinkler installation and repair must be present or readily accessible to 

all job sites. 

5. A crew shall be defined as consisting of four (4) persons, one (1) of which is 

normally a supervisor on regularly assigned work; and, equipment as deemed 

necessary to perform related but unanticipated restoration Work. 

3.06 ASPHALT SEALANT 

A. The CONTRACTOR shall install Asphalt Sealant in accordance with Section 3.02.F, 

manufacturer’s recommendations, and as specified herein. 

B. Asphalt sealant shall be installed on newly placed asphalt only after a two-week 

period has elapsed.  Sealant shall be applied when the ground temperature is 50º F or 

higher and no rain is forecasted for 24 – 48 hours. 

C. Asphalt sealant shall be a low odor elastomeric sealant and topcoating for asphalt 

surfaces. 

3.07 MAINTENANCE AND PROTECTION 

A. Coordinate with Section 01550 - Maintenance and Protection of Traffic. 

B. The CONTRACTOR shall maintain traffic and protect the public from damage to 

person and property, for the duration of the Contract.  Traffic shall be maintained 

over a reasonable smooth traveled way which shall be so marked by signs, 

delineators and/or other methods so that any person unfamiliar with the conditions is 
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able to safely ride, drive or walk day or night with a minimum of discomfort and 

inconvenience. 

C. The CONTRACTOR shall protect the user from damage to person and property 

which may result directly or indirectly from any construction operation.  The New 

York State Department of Transportation Specification requirements of the Section 

107 “Legal Relations and Responsibility to Public” shall apply. 

D. The CONTRACTOR shall maintain the traveled way in such a condition and conduct 

operations in such a manner that proper drainage is provided. 

E. All temporary signs, delineators, barricades, flagging procedures, markings, and 

similar materials shall meet the requirements of the New York State Manual of 

Uniform Traffic Control Devices, latest revision. 

F. The CONTRACTOR shall conduct his operations in a manner that will insure a 

minimum delay to moving traffic.  Travelways on which the posted speed cannot be 

reasonably and safely maintained are considered unsatisfactory.  The necessary 

equipment and personnel required to attain and maintain a satisfactory riding surface 

shall be available, and used as needed at all times, both during construction and when 

the work is temporarily suspended for any period of time.  Attention shall be given to 

maintenance of satisfactory travelway over weekends and holidays.  Where road is to 

be shut down, CONTRACTOR must inform local police and fire departments. 

G. The CONTRACTOR shall keep the travelway free of foreign objects such as rocks, 

timber, spilled earth and other items that may fall from transporting vehicles.  

Spillage of material carried by or dropped from the undercarriage of any carrying 

vehicles resulting from the CONTRACTOR’S hauling operations along or across any 

public traveled way shall be removed immediately and such traveled way, both 

within and outside the Contract limits shall be kept free of such spillage by the 

CONTRACTOR.  Whenever dusty conditions resulting from the CONTRACTOR’S 

operations occur, they shall be corrected by the use of water.  Whenever it becomes 

necessary to maintain traffic on one lane the CONTRACTOR shall provide adequate 

traffic controls on the section of highway on which the vehicle operations is 

maintained.  He shall employ a sufficient number of competent flagmen and/or 

temporary traffic lights operating continuously during the time traffic is maintained.  

The CONTRACTOR shall also provide a sufficient number of competent flagmen in 

areas where traffic is congested and where construction equipment is operating.  

Flagmen shall wear approved orange caps or hats and vests in conformance with the 

New York State Manual of Uniform Traffic Control Devices. 

H. The CONTRACTOR shall devote particular attention to all drainage facilities, 

keeping them fully functional at all times.  He shall provide drainage ditches at all 

times to adequately drain the travelway and the remainder of the right-of-way. 

Any damage to any portion of the work occasioned by lack of adequate maintenance 

shall be repaired by the CONTRACTOR at his own expense. 
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I. The CONTRACTOR shall provide and maintain at all times a safe and adequate 

ingress and egress to and from intersecting highways, homes, businesses and 

commercial establishments and existing access points consistent with the work, 

unless otherwise authorized by the ENGINEER.  On highways on which motor bus 

service is maintained, he shall provide suitable areas or locations for the loading and 

unloading of passengers. 

J. The CONTRACTOR shall furnish and erect, move and remove, as required or as 

directed by the ENGINEER, reflectorized signs for the information of the motorists 

and to adequately and legally post the construction as to its status; all signs to be in 

conformance with the New York State Manual of Uniform Traffic Control Devices. 

As a minimum, the CONTRACTOR shall install the following signs at each work 

crew or at locations as directed by the ENGINEER in accordance with the New York 

State Manual of Uniform Traffic Control Devices, except as modified herein:  D101, 

D102A, D110R&L, R201, W123, W130, W140, W150, W152, W153, W154, 

W161A (15 MPH).  All signs shall be reflectorized and sign numbers W123, W130 

and W161A shall be black on orange instead of yellow on white. 

All signs shall be kept clean, mounted at the indicated height and placed to be 

effective both day and night.  Signs, warnings, delineators and barricades shall be 

used to adequately inform the motorists of any unusual or unsafe conditions and 

safely and clearly guide them through the Contract area.  Such signs, warnings or 

devices shall be so placed as to give timely warning and permit the motorist to take 

the necessary action to traverse the area safely. 

All signs and markers shall indicate actual conditions existing and shall be moved, 

removed and changed immediately, as conditions require. 

K. All existing highway signs and supports within the Contract limits are to remain and 

are to be maintained for the duration of the Contract by the CONTRACTOR. 

L. The CONTRACTOR shall be responsible for the condition of the Contract area at all 

times.  The CONTRACTOR will be responsible for making sure all signs, 

barricades, delineators and markers are erected in position and in good condition and 

that the traveled way is in a safe and reasonably smooth condition. 

M. On postal routes, mailboxes serviced from motor vehicles shall be maintained by the 

CONTRACTOR in a usable location during construction.  The CONTRACTOR 

should not move any mailbox which contains mail.  He will advise the property 

owner to remove such mail before he moves the box.  Before acceptance of the work, 

any mailbox which has been disturbed or removed shall be replaced in size, kind, and 

type by the CONTRACTOR in a location acceptable to the property owner and the 

ENGINEER. 

END OF SECTION 
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SECTION 03300 

CONCRETE 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Work Specified 

1. All cast-in-place concrete used in the construction of watermains and 

appurtenances including cradles, encasements, thrust blocks, anchors, and 

manholes. 

2. All cast-in-place concrete used in the construction of sidewalks, gutters, 

curbs and other sections of restoration. 

3. Reinforcing steel, form work, and items of concrete accessories required 

for the completion of the work. 

B. Related Work Specified Elsewhere 

1. Section 01450 - Testing Laboratory Services Furnished by Contractor 

2. Section 02900 - Restoration 

1.02 QUALITY ASSURANCE 

A. References 

1. ACI 211, Proportioning Concrete Mixtures 

2. ACI 304, Measuring, Mixing, Transporting, and Placing Concrete 

3. ACI 305R, Hot Weather Concreting 

4. ACI 306, Cold Weather Concreting 

5. ACI 309R, Consolidation of Concrete 

6. ASTM A185, Standard Specifications for Steel Welded Wire Fabric, Plain 

for Concrete Reinforcement 

7. ASTM A615, Standard Specifications for Deformed and Plain Billet-Steel 

Bars for Concrete Reinforcement 

8. ASTM C33, Standard Specifications for Concrete Aggregates 

9. ASTM C94, Standard Specifications for Ready-Mixed Concrete 

10. ASTM C150, Standard Specifications for Portland Cement 

11. ASTM C260, Standard Specifications for Air-Entraining Admixtures for 

Concrete 

12. ASTM C309, Standard Specifications for Liquid Membrane-Forming 

Compounds for Curing Concrete 

13. ASTM C494, Standard Specifications for Chemical Admixtures for 

Concrete 

14. ASTM D1751, Standard Specifications for Preformed Expansion Joint 

Filler for Concrete Paving and Structural Construction 
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B. Tests 

1. All previous testing of non-concrete materials incorporated in the concrete 

mix shall be performed within the past twelve months.  Make test reports 

available to the ENGINEER upon request. 

2. For each day when concrete is being placed, provide one slump test and 

three cylinders for compression testing.  One cylinder shall be tested at 7 

days and two (2) cylinders at 28 days.  Submit all copies of test results to 

ENGINEER for review.  

1.03. SUBMITTALS 

A. Name and location of concrete supplier. 

B. Concrete mix design indicating amount of all ingredients for concrete to be used 

in the Work. 

C. Manufacturer’s literature for curing compounds, joint materials, admixtures, form 

coatings, manufactured form systems, ties, etc. 

D. Laboratory test results; compression cylinder test results from previous projects 

may be used for verification of design. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Cement 

1. Conform to ASTM C150, Type II. 

2. Type I or III may be employed with the ENGINEER’S approval. 

B. Fine and Coarse Aggregates 

1. Comply in all respects to ASTM C33. 

2. Maximum size of coarse aggregate: 1 – 2 inches; ¾-inch for precast 

structures. 

3. Coarse aggregate for concrete used for sidewalks, curbs, and gutters shall 

be crushed limestone or approved equal. 

C. Water: Potable and complying with ASTM C94 

D. Admixtures 

1. Water Reducing - conform to ASTM C494, Type A. 

2. Air-Entraining - conform to ASTM C260. 

E. Reinforcing steel bars shall be deformed new billet steel conforming to 

ASTM A615, Grade 60.  Welded wire fabric shall be cold drawn steel conforming 

to ASTM A185. 
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F. Expansion joint material shall be ASTM D1751, asphalt-saturated cellulosic fiber, 
1/2-inch thickness and of the width required for full depth joints. 

G. Membrane curing compound shall be pigmented and conform to the requirements 

of ASTM C309, Type 1, Class B. 

H. Grout - All grout shall be non-shrink, non-metallic, non-gas forming, preblended 

and ready for use requiring only the addition of water.  Minimum 28-day 

compressive strength must be 5000 psi. 

2.02 CONCRETE MIX DESIGN 

A. Mix design shall be established by the concrete supplier based on a proven 

strength record for concrete made with similar ingredients. 

B. Conform to ACI 211, except as specified herein, using approved materials. 

C. The various classes of concrete are designated as follows: 

   

 

 

Class 

Design 

Compressive 

Strength at 

28 Day, psi 

Maximum 

Water/Cement 

Ratio 

by Weights 

Minimum 

Weight of 

Cement 

Per Cubic Yard 

 

B (air-entrained) 

 

4000 

 

0.45 

 

600 lbs 

D. Maximum Slump 

1. General - 4 inches 

2. Sidewalks, curbs and gutters - 3 inches 

3. Use minimum water possible subject to workability. 

E. Except where otherwise specified, all concrete shall be air-entrained in the range 

of 5% to 7%. 

2.03 BATCHING AND MIXING 

A. Batching 

1. The CONTRACTOR shall have a modern and dependable batch plant 

within a reasonable distance from the work at his disposal. 

2. Comply with ACI 304. 

3. Use only approved materials. 

B. Mixing and Delivery 

1. Comply with ASTM C94, and furnish batch ticket information. 
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2.04 SOLID CONCRETE BLOCKS 

A. Solid concrete blocks used for support or restraint shall be of nominal sizes 

conforming to ASTM C55. 

B. Units shall have a minimum compressive strength of 3500 psi. 

PART 3 - EXECUTION 

3.01 CONCRETE PLACEMENT 

A. Forms shall be substantially free from surface defects and sufficiently tight to 

prevent leakage of mortar.  They shall be properly braced and tied so as to 

maintain position and shape during and after placing of concrete. 

B. The CONTRACTOR shall build into the concrete reinforcing steel, sleeves, 

waterstops, etc., as shown on the Contract Drawings, or in restoration work, 

reinforcing steel and other embedded items equal to that found in the concrete 

being replaced. 

C. All concrete shall be thoroughly consolidated by the use of vibrators or by 

spading or puddling sticks and tampers in accordance with ACI 309R. 

1. No concrete shall be deposited under water without written permission of 

the ENGINEER and then only in accordance with proper tremie 

techniques. 

D. Cold weather placement: Comply with ACI 306.1. 

E. Hot weather placement: Comply with ACI 305R. 

F. At locations where replacing section of existing concrete driveway or walkway, 

sawcut existing concrete to provide a clean edge at the nearest adjacent 

construction joint, provided that the joint is beyond one foot from the edge of the 

trench or excavation. 

3.02 FINISHING 

A. All formed concrete surfaces to be exposed shall be given a rubbed finish.  In the 

case of restoration, the rubbed finish shall be equal to that of the concrete surface 

being replaced. 

B. Inverts, benchwalls, floors or structures and similar surfaces shall be given a float 

finish. 

C. Sidewalks and driveways shall be hand floated using a magnesium float and given 

a broom finish perpendicular to traffic, edges of slabs to be tooled. 
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3.03 CURING 

A. Concrete shall be maintained in a moist condition for seven (7) days using 

methods that will insure complete and continuous saturation. 

B. Sidewalks, curbs and gutters may be cured by the use of a membrane curing 

compound applied in accordance with the manufacturer’s directions. 

3.04 NON-SHRINK GROUTING 

A. For openings that are left in new concrete or where made in existing concrete for 

the insertion of wall castings, pipes or other fixtures, the space around these items 

shall be made watertight by completely filling with a non-shrink grout unless 

another means is specified elsewhere in the Contract Documents. 

B. All work shall be done in strict accordance with the manufacturer’s 

recommendations. 

3.05 QUALITY CONTROL 

A. The CONTRACTOR shall be solely responsible for the quality control of all 

concrete. 

B. Concrete which does not meet the requirements of these specifications may be 

rejected by the ENGINEER. 

C. Field Inspection: Testing shall be performed in accordance with Section 01450, 

Testing Laboratory Services Furnished by Contractor. 

END OF SECTION 
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APPENDIX A 

WOMEN AND MINORITY BUSINESS ENTERPRISE POLICY 

ERIE COUNTY WATER AUTHORITY 
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APPENDIX A 

WOMEN AND MINORITY BUSINESS ENTERPRISE POLICY 

ERIE COUNTY WATER AUTHORITY 

It is the policy of the Authority to foster and encourage minority business enterprise participation 
in the construction contracts of the Authority.  Through the setting of Minority Business 
Enterprise goals and careful monitoring of CONTRACTOR compliance, the Authority will 
ensure the fullest possible participation in construction activities by qualified minority and 
women-owned firms. 

Some of the federal and state laws that provide the basis for Equal Employment Opportunity and 
Affirmative Action are: 

1. Title VII, Civil Rights Act of 1964 (as amended by the Equal employment 
Opportunity Act of 1972):  Prohibits employment discrimination because of race, 
color, sex, religion or national origin. 

2. Executive Order 11246 (as amended by the Executive Order 11375): Requires 
Affirmative Action by all Federal CONTRACTORS and subcontractors and 
requires that all firms with Contracts over $50,000.00 and 50 or more employees 
develop and implement written programs. 

3. Equal Act of 1963: Requires employers to provide equal pay for men and women 
performing similar work. 

4. New York State Human Rights Law: Prohibits discrimination based on race, 
color, sex, age, creed, disability, national origin and marital status in employment 
matters. 

5. Flynn Act:  Guarantees disabled citizens protection against discrimination in 
housing, employment, public accommodations, training programs and non-
sectarian education due to mental, physical or medical disability. 

6. Title VI, Civil Rights Act of 1964:  Prohibits discrimination based on race, color 
or national origin in all programs which receive Federal aid. 

7. Title IX, Education Amendments Act of 1972:  Prohibits sex discrimination 
against students of any educational institution receiving Federal financial aid. 

A. MINORITY BUSINESS UTILIZATION COMMITMENT 

The Erie County Water Authority has established the following business utilization rules which 
requires all prime CONTRACTORS awarded construction contracts let by the Erie County 
Water Authority to exemplify Affirmative Action to sub-contract to minority business enterprise 
(MBE).  For the purpose of these regulations, the term “Minority Business Enterprise” refers to a 
business at least fifty-one percent (51%) of which is owned and controlled by minority group 
members.  Minority group members are citizens of the United States who are Women, Blacks, 
Hispanics and Native Americans.  MBE’s must demonstrate current certification of a 
government agency. 
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The Authority has determined that a goal of ten percent (10%) of the total contract value 
represents a fair share of minority business utilization on each construction contract awarded. 

Recipients of Authority construction Contracts must utilize minority-owned business sources for 
supplies, services and professional services, allowing these sources the maximum feasible 
opportunity to compete for Contracts, Subcontracts and third-tier Contracts to be performed, All 
prime CONTRACTORS awarded Authority Contracts estimated to exceed $100,000.00 must 
take positive steps to “afford fair opportunities to MBE’s”.  Positive steps shall include, but not 
be limited to, (a) utilizing a source list of bona fide minority business enterprises, (b) 
solicitations of bids from MBE’s particularly of those located in Erie County, (c) giving minority 
firms sufficient time to submit proposals in response to solicitations and (d) maintaining records 
showing minority business enterprises and specific efforts to identify and award Contracts to 
these Companies. 

Each CONTRACTOR bidding on an Erie County Water Authority contract is to contact MBE’s 
and solicit bids for various aspects of each project.  The CONTRACTOR is to supply the 
Authority with information regarding contracts for services and products with minority business 
enterprises and the dollar amount of each contract on the Minority Business Utilization Report. 

The Successful Bidder shall submit to the Authority the Minority Business Enterprise Utilization 
Report - Part A within one week of the bid opening.  Part A includes a list of MBE’s from whom 
the CONTRACTOR has solicited bids, or with whom the CONTRACTOR has signed a binding 
contractual agreement.  The Authority will not consider a CONTRACTOR’s bid where the 
CONTRACTOR fails to submit this report or where an examination of the report evidences 
failure by the CONTRACTOR to comply with the affirmative action requirements of the 
Contract. 

In the event of a joint venture participating in this MBE Program, the Joint Venture Disclosure 
Affidavit must be submitted with Part A by all parties involved.  Only to the extent that a 
minority business enterprise contributes to and is paid for its participation in a joint venture will 
that dollar be credited towards the 10% goal of minority participation in the Erie Country Water 
Authority MBE Program. 

MBE’s must be approved by the Erie County Water Authority before their participation may be 
credited toward the 10% goal.  Where the proposed MBE is not approved by the Authority, an 
Authority MBE/Disclosure Affidavit must be filed with the Contract Compliance office.  Forms 
and lists of certified MBE’s can be obtained by calling Lavonya Lester, Director of Equal 
Employment Opportunity (ECWA) at (716) 685-8223. 

A Minority Business Enterprise Utilization Waiver Request may be completed and submitted 
with the Minority Business Enterprise Utilization Report - Part A to the Authority within one 
week of the bid opening.  Waivers shall be granted only where the availability of MBE’s in the 
market area of the project is less than the 10% goal. 

Sufficient information must be provided on the Minority Business Enterprise Utilization Waiver 
Request to ascertain whether a waiver should be approved, conditionally approved or rejected by 
advice of the Equal Opportunity Office. 

A waiver approval limits the CONTRACTOR’s obligation to solicit MBE’s for this particular 
project.  It does not relieve the CONTRACTOR of MBE utilization for any other Erie County 
Water Authority project on which he submits a bid. 

Conditional approval of the waiver request makes it necessary for the CONTRACTOR to 
continue soliciting MBE’s for contracting purposes, after he has been declared the low bidder. 
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A MBE Utilization Waiver Request will be rejected if the CONTRACTOR: 

1. fails to provide information on the Minority Business Enterprise Utilization 
Report with his bid. 

2. provides fraudulent information of the MBE reports. 

3. fails to make an honest good faith effort to recruit and contract with MBE’s or 

4. takes any other action which is contrary to the spirit and intent of the law. 

THE INFORMATION PROVIDED ON THE MBE WAIVER REQUEST AND THE 
MBE UTILIZATION REPORT WILL BE CONSIDERED CONCURRENTLY TO 
DETERMINE IF A WAIVER SHOULD BE APPROVED, CONDITIONALLY 
APPROVED OR REJECTED. 

The low bidder shall submit to the Authority, within one week of the bid opening, a schedule for 
minority business enterprise participation, with whom the CONTRACTOR intends to 
Subcontract, specifying the agreed price to be paid for such work, and identifying in detail the 
Contract item(s) or parts to be performed by each minority business enterprise.  A letter of intent 
to enter into a Subcontract or purchase agreement, signed by the minority business, contingent 
upon the contract award, indicating the agreed upon price and scope of work, shall be provided, 
signed by both the CONTRACTOR and the minority business enterprise.  The prime 
CONTRACTOR shall not substitute or delete the listed minority business enterprise without the 
written consent of the Erie County Water Authority. 

In the event that the MBE goal for the contract is not met, the CONTRACTOR shall provide 
sufficient documentation to establish that every positive effort was made to identify, solicit and 
negotiate with MBE’s in pursuit of the goal.  Such documentation includes, but is not limited to, 
advertisement in minority-focused media, written contract with minority businesses indicating 
sufficient bidder’s price along with evidence showing the work to be performed is the same, and 
not a reduced portion thereof. 

The CONTRACTOR shall provide to the Erie County Water Authority copies of all subcontracts 
and/or purchase agreements with minority business enterprises within one week of the bid 
opening.  A notice to proceed with construction shall not be issued until acceptable 
documentation is received. 

When the project is thirty (30%) percent complete, the CONTRACTOR shall submit to the 
Authority the Minority Business Enterprise Utilization Report - Part B.  Part B lists the MBE’s 
on the project, the dollar amounts paid to that date and the estimated amount remaining to be 
spent. 

The Minority Business Enterprise Utilization Report - Part C certifies the actual dollar amount 
expended to MBE’s.  Part C must be completed by the prime CONTRACTOR and submitted at 
the seventy-five (75%) percent payment level. 

The Minority Business Enterprise Utilization Report - Part D certifies the total dollar amount 
expended to MBE’s.  Part D is to be submitted with the request for final payment. 
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In the event a CONTRACTOR fails to comply with these provisions the Authority may: 

1. Summon the CONTRACTOR to a hearing 

2. Withhold progress payments in part or in full 

3. Cancel the contract. 

4. Bar award of future Contracts until the CONTRACTOR can demonstrate that he 
will comply. 

It is hereby the Erie County Water Authority’s commitment to assure that on all contracts 
awarded, prime CONTRACTORS expend a fair share of the contract with bona fide minority 
businesses in accordance with the goals set forth by the Authority.  Failure to comply with these 
provisions shall disqualify the bidder and shall constitute a breach of contract subject to all 
remedies available to the Authority. 

The Prime CONTRACTOR and all minority Subcontractors are bound by all requirements as put 
forth in the Erie County Water Authority standard General Conditions and all modifications 
thereto contained in these Contract Specifications. 
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Listing of AFFIRMATIVE ACTION FORMS ATTACHED: 

NAME OF FORM   PAGE NUMBER(S) 

Minority Business Utilization Report-  6 & 7 
Part A 

Waiver Request   8 

Erie County Water Authority Minority Business  9 
Enterprise Joint Venture Disclosure Affidavit 

Erie County Water Authority Minority Business 
Enterprise Utilization Report - Part B   10 & 11 

Minority Business Enterprise Utilization 
Report - Part C   12 

Minority Business Enterprise Utilization 
Report - Part D   13 
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 ERIE  COUNTY  WATER  AUTHORITY  
 MINORITY BUSINESS ENTERPRISE 
 UTILIZATION REPORT - PART A 

This information must be submitted by the successful bidder within one week of bid opening. 

COMPANY        

AUTHORIZED REPRESENTATIVE      

ADDRESS         

TELEPHONE NUMBER        

PROJECT NAME      

PROJECT NUMBER      

I. List actions taken to identify, solicit, and contact Minority Business Enterprises (MBE) to 
bid on subcontracts on this project. 
1.        
2.        
3.        
4.        
5.        
6.        

 
II. List all bona fide Minority Business Enterprise, subcontractors, professional personnel, 

solicited, contracted, or presently negotiating a contract in accordance with the minority 
business utilization goal set forth by the Erie County Water Authority. (Attach additional 
sheets if necessary.)  

 
MINORITY 

OWNED FIRM 

 
SUPPLY/ 
SERVICE 

 
AMOUNT 

OF 
PROPOSAL 

 
PRIOR  
CERTI-

FICATION 

 
CONTRACT 
EXECUTED 

 
REASON 

NOT 
AWARDED 

 
NAME:______________

ADDRESS:___________ 

TELE NO.___________ 

IRS NO.____________ 

 

 

 

 

 

 

 

YES  _____________ 

 

NO   _____________ 

 

 

 

NAME:______________

ADDRESS:___________ 

TELE NO.____________ 

IRS NO._____________ 

 

 

 

 

 

 

 

YES  _____________ 

 

NO   _____________ 

 

 

 

NAME:______________

ADDRESS:___________ 

TELE NO.___________ 

IRS NO._____________ 

 

 

 

 

 

 

 

YES  _____________ 

 

NO   _____________  

 

 

 

NAME:______________

ADDRESS:___________ 

TELE NO.___________ 

IRS NO._____________ 

 

 

 

 

 

 

 

YES  _____________ 

 

NO   _____________  
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PART A CONTINUED 
 
 
III. Assistance offered by CONTRACTOR to MBE's as to bonding, union requirements, 

obtaining work capital etc... 
 

1.        
2.        
3.        
4.        
5.        
6.        

 
 
 IV. Total Dollar Amount to be subcontracted to 

Minority Business Enterprise(s):  $    
 

  V. Total Amount of Bid:  $    
 
 VI. MBE Percent (%) of project bid:      
 
VII. YOU MUST ATTACH COPIES OF RELEVANT CORRESPONDENCE AND 

DOCUMENTS INCLUDING RETURN RECEIPTS. 
 
 
 
 
        
 DATE   SIGNATURE OF AUTHORIZED 

REPRESENTATIVE 
 
 
 
 
 
 
 
 
Note: Within one week of the bid opening, this original form, together with a letter of intent 
to enter into a subcontract or purchase agreement, contingent upon the contract award, 
indicating the agreed upon price and scope of work, signed by both the CONTRACTOR 
and the Minority Business Enterprise, must be submitted to: 
 

Lavonya Lester, Director of Equal Employment Opportunity (ECWA) 
Erie County Water Authority 
3030 Union Road 
Cheektowaga, New York 14227 
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WAIVER 

 
COMPANY        
 
ADDRESS         

 
TELEPHONE NUMBER      
    (AREA CODE)  (NUMBER) 
 
1. CONTRACTOR has made a good faith effort to adopt subcontracting on this project to 

those trades, professions, supplies, etc. for which minority business enterprises bids could 
be solicited; and 

 
2. The total percentage of the bids which could be Subcontracted in trades, professions, 

supplies, etc. for which minority business enterprises bids could be solicited is less than 
10%. 

 
A waiver, as provided for by the Erie County Water Authority is hereby requested on the 

grounds that there are no/insufficient (circle the appropriate term) minority business enterprise in 
the market area of this project which do subcontracting in the following fields (list all trades, 
professions, supplies, etc. which could be subcontracted on this project): 
 
1.      6.    
2.      7.    
3.      8.    
4.      9.    
5.        10.        
 
(use additional sheets if necessary) 
 

If a partial waiver is granted the CONTRACTOR will make a good faith effort to meet 
the reduced goal. 
 
 
 
              
  DATE     SIGNATURE OF AUTHORIZED 
       REPRESENTATIVE OF COMPANY 
 
 
Granted in whole             
 
Granted in part             
 
Comments              
 
 
      /        
EQUAL OPPORTUNITY OFFICIAL  TITLE    DATE 
 
      /        
LETTING DEPARTMENT   TITLE    DATE 
REPRESENTATIVE 
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ERIE COUNTY WATER AUTHORITY 
MINORITY BUSINESS ENTERPRISE 

JOINT VENTURE DISCLOSURE AFFIDAVIT 
 

To Be Submitted With Part A 
Where Applicable 

 
 
Joint Ventures:             
Name:               
Address:              
Principal Office:             
Office Phone:              
Home Phone:              
 
Percent of minority ownership in terms of profit and loss sharings: 
 
 
Capital contributions by each joint venture and accounting therefore: 
 
 
Equipment and supply contributions by each joint venturer and accounting therefore: 
 
 
Any ownership options for ownership or loans between the joint venturers - identify terms 
thereof: 
 
 
How and by whom the on-site work will be supervised and administered: 
 
 

I,            , as 
 representative of          Company, 
do hereby swear or affirm that I am authorized to act on its behalf and that in this capacity and to 
the best of my knowledge and belief, the information provided herewith relevant to the joint 
venture of              
is accurate, complete and current, and fairly represents the joint venture; further, that I have 
personally reviewed the material and assured myself of its accuracy.  It is recognized and 
acknowledged that the statements herein are being given under oath and any material 
misrepresentation will be grounds for terminating any contract which may be awarded in reliance 
hereon. 
 
 
              
          SIGNATURE 
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ERIE COUNTY WATER AUTHORITY 
MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART B 

 
 
 
CONTRACTOR         CONTRACT NAME     
 

I. List all bona fide minority business enterprises, Subcontractors, suppliers, 
professional personnel, or joint venture firms, with whom you have entered into a 
binding agreement in accordance   with the Minority Business Utilization Goal set 
forth by the Erie County Water Authority.  Include minority trucking firms that 
will   be utilized and included and estimated dollar amount.  This information 
must be submitted to the Erie County Water Authority when the   project is 30% 
complete. 

    
 

(USE REVERSE SIDE IF 
MORE SPACE IS NEEDED) 

MINORITY OWNED 
FIRMS 

 
TYPE 

OF 
WORK 

 
DATE 

CONTRACT 
EXECUTED 

 
TOTAL 

EXPENDED 
TO DATE 

 
AMOUNT 

REMAINING 

 
NAME:_________________ 
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________ 
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

   
*Erie County Water Authority reserves the right to require documentation including, but 
not limited to, canceled checks to verify these amounts: 

 
II. Total Dollar Amount to be Subcontracted to minority Business Enterprise(s): 

$            
III. Total dollar amount expended to date: $        

     IV. Total amount of bid:         $          
V. MBE Percent (%) of project bid:          $        

 
 
I,       as an official representative of      
      , do hereby certify that the information listed above is correct and complete. 
 

 
              

NAME      TITLE  
 
        

DATE 
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PART B CONTINUED 
 
 

 
(USE REVERSE SIDE IF 

MORE SPACE IS 
NEEDED) 

MINORITY OWNED 
FIRMS 

 
TYPE 

OF 
WORK 

 
DATE 

CONTRACT 
EXECUTED 

 
TOTAL 

EXPENDED 
TO DATE 

 
AMOUNT 

REMAINING 

 
NAME:_________________ 
ADDRESS:______________
________________________ 
IRS #:       

 
 

 
 

 
 

 
 

 
NAME: _________________ 
ADDRESS: _____________ 
_______________________ 
IRS #: __________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________  

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________  

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 

 
NAME:_________________
ADDRESS: _____________ 
_______________________ 
IRS #:__________________ 

 
 

 
 

 
 

 
 



 

Area No. 1 Restoration, 2022-2024,  Appendix A 

P:\ECWA\P202200011\07 Specs-Master\Appendix A.docx A-12 Rev.10/05 

 



 

Area No. 1 Restoration, 2022-2024,  Appendix A 

P:\ECWA\P202200011\07 Specs-Master\Appendix A.docx A-13 Rev.10/05 

MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART C 
CERTIFICATION OF EXPENDITURES TO MBE's 

 
(To be completed by the prime CONTRACTOR and 

submitted at the 75% payment level) 
 
 
 
 
CONTRACTOR         CONTRACT:     
 

 
 
 

MBE 

 
PART B 

CONTRACT 
AMOUNT OF 
ESTIMATE 

 
TOTAL 

EXPENDED 
TO DATE 

 
ESTIMATED 

AMOUNT 
REMAINING 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 
 

 
 
* Erie County Water Authority reserves the right to require documentation including, but not 
limited to, canceled checks to verify these amounts. 
 

I,               

  as an official representative of        ,  

 
do hereby certify that the information listed above is correct and complete. 
 
 
              
          NAME 

  
 
              
          TITLE 
 
              
          DATE 
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MINORITY BUSINESS ENTERPRISE UTILIZATION REPORT - PART D 
 

FINAL CERTIFICATION OF EXPENDITURES TO MBE's 
 
 

(to be completed by the prime CONTRACTOR and submitted with 
the request for final payment) 

 
 
 
 CONTRACTOR:        CONTRACT:     
 
 

 
MBE 

 
 TOTAL AMOUNT EXPENDED 

 
 
 
 

 
 

 
 
 
 

 
 

 
 
 
 

 
 

 
TOTAL OF ALL MBE 
SUB-CONTRACTS $      

 
AMOUNT OF 
CONTRACT           

 
FINAL MBE 
PERCENTAGE        

 
 
I,                  , as an official   
 
representative of                      , 
 
do hereby certify that the information listed above is correct and complete. 
 
 
                     
              NAME 
 
                     
              TITLE 
 
                     
              DATE 
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 ACCOUNTABILITY 
 
 
 
The CONTRACTOR shall be fully accountable for its performance under this contract and 
agrees to answer under oath all questions relevant to the performance thereof and to any 
transaction, act, or omission had, done or omitted in connection therewith if called before the 
Erie County Water Authority, any Judicial, County or State Officer or agency empowered to 
investigate the Contract or its performance. 
 



Area No. 1 Restoration, 2022-2024,  Appendix B, 
P:\ECWA\P202200011\07 Specs-Master\Appendix B.docx  Rev.10/05 

APPENDIX B 
 

ERIE COUNTY WATER AUTHORITY 
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APPENDIX B-1 
 

INSURANCE REQUIREMENTS 
 

ERIE COUNTY WATER AUTHORITY 
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ERIE COUNTY WATER AUTHORITY 
BUFFALO, NEW YORK 

AREA NO. 1 RESTORATION 
APRIL 1, 2022 THROUGH MARCH 31, 2024 

PROJECT NO.: 202200011 
Insurance specs:  
 
The following minimum insurance requirements shall apply to vendors providing services to the 
Erie County Water Authority (the Authority).  If a service or project, in the opinion of the 
Authority, represents an unusual or exceptional risk, the Authority may establish additional 
insurance requirements for that service or project. All insurance required herein shall be obtained 
at the sole cost and expense of the contractor, including deductibles and self-insured retentions, 
and shall be in full force and effect on the contract commencement date and for the lifetime use 
of vendors “Product” and/or applicable statute of limitation. These requirements include but are 
not limited to the minimum insurance requirements. 
 
Insurance Requirements: 
 

a. Workers Compensation: 
                 Part 1: Workers Compensation: Statutory 
                 Part 2: Employers Liability: $1,000,000.  

Note: If New York State domiciled employees are used, coverage to be New York 
Statutory for both Parts 1 and 2 
 

b. New York Disability Benefits Liability: Statutory coverage if New York State 
domiciled employees are used. 
 

c. Commercial General Liability: 
·        $2,000,000. General Aggregate 
·        $2,000,000. Products/Completed Operations Aggregate 
·        $1,000,000. Each Occurrence 
·        $1,000,000. Personal Injury/Advertising Liability 
·         Per Project/Job Aggregate Limit Required  
·        Erie County Water Authority to be scheduled as an Additional Insured for both on-

going and completed operations (attach Additional Insured endorsement to Certificate 
of Insurance) 

·        Insurance to be primary and non-contributory 
 

d. Automobile Liability: 
·        $1,000,000. Each Accident 
·        Erie County Water Authority to be scheduled as an Additional Insured. 

 
e. Umbrella Liability: 

·        $5,000,000. Each Occurrence 
·        $5,000,000. Aggregate 



Area No.1 Restoration, 2022-2024, Instructions to Bidders 
P:\ECWA\P202200011\07 Specs-Master\Appendix B-1 Insurance Req.docx  
 B-1-2 

·         Per Project/Job Aggregate Limit Required  
·        Erie County Water Authority to be scheduled as an Additional Insured 

 
f. Contractors Pollution Liability: 

·        $5,000,000. Per Claim  
·        $5,000,000. Aggregate 
·        Erie County Water Authority to be scheduled as an Additional Insured 
 

g. All-Risk Installation Floater: Builder’s risk completed value form based on the total 
value of the project, providing coverage for work performed, equipment, supplies and 
materials at the project location, as well as any off-site storage location. 

 
Certificates of Insurance to be provided to the Authority prior to start of work as follows: 
 
ACORD 25 including copy of Additional Insured Endorsement Note: If coverage provided for 
NYS domiciled employees require Forms C 105.2 and DB 120.1 for Workers Compensation and 
NYS DBL. 
 
Certificates of Insurance, on forms approved by the New York State Department of Insurance, 
must be submitted to the Authority prior to the award of contract. Renewals of Certificates of 
Insurance, on forms approved by the New York State Department of Insurance, must be received 
by the Authority 30 days prior to the expiration of the insurance policy period.  
 
Certificates of Insurance and renewals, on forms approved by the New York State Department of 
Insurance, must be submitted to the Authority prior to the award of contract.  Each insurance 
carrier issuing a Certificate of Insurance shall be rated by A. M. Best no lower than “A-” with a 
Financial Strength Code (FSC) of at least VII. The professional service provider shall name the 
Authority, its officers, agents and employees as additional insured on a Primary and Non-
Contributory Basis, including a Waiver of Subrogation endorsement (form CG 20 26 11 85 or 
equivalent), on all applicable liability policies. Any liability coverage on a “claims made” basis 
should be designated as such on the Certificate of Insurance. Such insurance shall continue 
through the term of this Agreement and vendor shall purchase at his sole expense either 1) an 
Extended Reporting Endorsement (also, known as Tail Coverage); or 2) Prior Acts Coverage 
from new insurer with a retroactive date back to the date of, or prior to, the inception of this 
Agreement; or 3) demonstrate through Certificates of Insurance that vendor has Maintained 
continuous coverage with the same or original insurer. Coverage provided under items; 1), 2), or 
3) will continue as long as the law allows. 
 
To avoid confusion with similar insurance company names and to properly identify the insurance 
company, please make sure that the insurer’s National Association of Insurance Commissioners 
(N.A.I.C.) identifying number or A. M. Best identifying number appears on the Certificate of 
Insurance. Also, at the top of the Certificate of Insurance, please list the project number.  

 
Acceptance of a Certificate of Insurance and/or approval by the Authority shall not be construed 
to relieve the outside vendor of any obligations, responsibilities or liabilities. 
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Certificates of Insurance should be e-mailed to mmusarra@ecwa.org  or mailed to Ms. Molly Jo 
Musarra, Claim Representative/Risk Manager Erie County Water Authority, 295 Main Street – 
Room 350, Buffalo, New York 14203-2494, or If you have any questions you can contact Ms. 
Musarra by e-mail or phone (716) 849-8465.  
 

mailto:mmusarra@ecwa.org
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APPENDIX B-2 
 

SUBCONTRACTOR ADDENDUM AGREEMENT 
 

ERIE COUNTY WATER AUTHORITY 
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APPENDIX B-2 

[THIS FORM IS INTENDED TO BE USED AS AN EXHIBIT OR ADDENDUM TO ANY 
SUBCONTRACT—IT SHOULD NOT BE USED BY ITSELF AS A SOLE CONTRACT DOCUMENT] 

ADDENDUM AGREEMENT 

This Addendum to the Agreement (“Addendum Agreement”) between [ Insert name of Upstream 
Contractor or Upstream Subcontractor] (hereinafter referenced as “Contractor”) and [Insert 
name of Downstream Subcontractor] (hereinafter referenced as “Subcontractor”) is being 
entered into by the parties for any and all work done for, with, or on behalf of the Erie County 
Water Authority (hereinafter the “Authority”) under the Primary Contract No._____________, 
Project No. __________________ [Insert Project Description]  with [Insert name of 
Contractor], a copy of which may be obtained from [Insert name and contract information of 
the entity].  

In accordance with the terms and conditions of the Primary Contract No. _____ entered into with 
the Erie County Water Authority, an ACORD25-Certificate of Liability Insurance and ACORD 
855 NY-NY Construction Certificate of Liability Addendum shall be provided evidencing the 
following insurance is currently maintained and in force with an insurance carrier approved to do 
business in the State of New York and maintaining an A.M. Best Rating of A- or better showing 
the Authority as Certificate Holder and additional insured. You should share these requirements 
with your current insurance agent, broker or insurance company.   

Insurance Requirements 

Prior to the commencement of any work designated in any contract or agreement to which this 
Addendum Agreement is attached, and until at least the final completion and acceptance of the 
work under the contract or agreement to which this Addendum Agreement is attached, the 
Subcontractor, at its sole expense, shall maintain the following minimum insurance on its own 
behalf, and furnish to the Authority certificates of insurance evidencing same and reflecting the 
effective date of such coverage as listed below. In no event shall the failure to provide this 
proof, prior to the commencement of the work, be deemed a waiver by the Authority of the 
Subcontractor’s obligation to maintain the insurance set forth herein. The insurance required 
shall not be canceled, not renewed or materially changed after the issuance of the certificate of 
insurance required by this Addendum Agreement. 

A. Worker’s Compensation, Occupational Disease & Employer’s Liability Insurance: 

Worker’s Compensation, Occupational Disease & Employer’s Liability Insurance in 
accordance with the applicable laws and statutes to cover any injuries or illness to 
employees and any other person eligible for compensation, and the liability of the 
employer thereof to any person or organization, as follows: 
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Worker’s Compensation & Occupational Disease: Statutory 

Employer’s Liability: $1,000,000 bodily injury by accident or disease, except for work 
work/employers subject to the New York Worker’s Compensation Law, in which this 
insurance shall be unlimited. 

All such coverage shall: not contain any exclusion for injuries to sole proprietors, 
partners, members of limited liability companies or executive officers of any corporate 
entity; and provide for a “Waiver of Subrogation” endorsement in favor of the 
Owner/Contractor. 

Any Contractor/Subcontractor with a principal place of business located outside of the 
State of New York must include New York under Part 3A of the policy. 

B. Commercial General Liability: 

Commercial general liability insurance as provided under the ISO Commercial General 
Liability Coverage Form, CG 00 01, or its equivalent, for claims of Bodily Injury, 
Property Damage and Personal and Advertising Injury, with limits of not less than: 

Per Occurrence and Personal & Advertising Injury- $1,000,000.00 
General Aggregate & Products/Completed Operations Aggregate- $2,000,000.00 
Fire Damage Legal Liability/Damage to Rented Property- $100,000.00 
Medical Payment (per-person) $5,000.00 

The coverage must include the following: 

1. Liability assumed by the insured in an “insured contract” as that term is defined in 
the ISO Commercial General Liability Coverage Form, CG 00 01. 

2. Products/Completed Operations liability for a period of three years after 
acceptance of the work. 

3. A per project aggregate of $ 2,000,000.00. 

4. A “Waiver of Subrogation” Endorsement in favor of the Owner/Contractor. 

5. Exterior Insulation Finish System (“EFIS”) coverage must be specifically included 
or provided separately where the Contractor/Subcontractor work under this 
Agreement or in any contract or agreement to which this Addendum is attached in 
any way involves EFIS. 

6. The coverage shall not include any provision, definition, exclusion or endorsement 
which in any way would serve to eliminate the insurance to any insured or 
additional insured for liability for bodily injury or property damage arising from 
work performed in New York State, for claims made under the  New York Labor 
Law or for claims made by employees, subcontractors and employees of 
subcontractors hired to perform work by any insured or additional insured 
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pursuant to work that is subject to this Addendum Agreement or in any contract 
or agreement to which this Addendum Agreement is attached. 

7. The insurance is to be provided through insurers licensed and admitted to do 
business in the State of New York, with an A. M. Best financial rating of A- or 
better, or otherwise specifically approved by the Owner. 

The Authority, its officers, directors, partners, representatives, agents and employees 
must be named as Additional Insureds on a primary and non-contributory basis on both 
the ongoing and completed operations coverage required herein utilizing the ISO 
endorsements: CG 2010 04 13 or CG 2038 04 13 (or their equivalent) for ongoing 
operations; and CG 2037 04 13 (or its equivalent) for completed operations. The 
Additional Insured coverage shall contain no special limitation or limitation on the 
scope of the protection afforded to the Additional Insureds. 

C. Commercial Automobile Liability Insurance: 

Commercial Automobile Liability insurance covering the ownership, maintenance and 
use of all Owned, Non-Owned and Hired Vehicles by the Subcontractor with combined 
Bodily Injury and Property Damage limits including pollution transit coverage of 
$1,000,000.00 per accident. The Authority, its officers, directors, partners, 
representatives, agents and employees must be named as Additional Insureds on a 
primary and non- contributory basis. A “Waiver of Subrogation” in favor of the 
Authority must be included. 

D. Commercial Umbrella/Excess Liability Insurance: 

Commercial Umbrella/Excess Liability Insurance with limits of $5,000,000.00 per 
occurrence and a $5,000,000.00 aggregate. The Authority, its officers, directors, 
partners, representatives, agents and employees must be named as Additional Insureds 
on a primary and non-contributory basis. A “Waiver of Subrogation” in favor of the 
Authority must be included. 

E. Pollution Liability: 

Where the Subcontractor is performing work that is subject to this Addendum 
Agreement or to any contract or agreement to which this Addendum Agreement is 
attached, that involves abatement or remediation of hazardous substances or any manner 
of environmental work, pollution liability coverage applicable to the type of 
work/operations being performed in the amount of $5,000,000.00 per occurrence and 
$5,000,000.00 aggregate limit. The Authority, its officers, directors, partners, 
representatives, agents and employees must be named as Additional Insureds on a 
primary and non-contributory basis. A “Waiver of Subrogation” in favor of the 
Authority must be included. 
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F. Builder’s Risk/Installation Floater: 

“All Risk” Property Insurance coverage afforded by a Builder’s Risk/Installation 
Floater or its equivalent insuring all materials, equipment and supplies provided by the 
Subcontractor and intended to become a permanent part of the construction, whether 
stored on the premises, away from the project site and/or while in transit, in an amount 
equal to the replacement cost of such materials, equipment and supplies. A “Waiver of 
Subrogation” in favor of the Authority must be included.  

G. Owned and/or Rented Tools or Equipment: 

Property insurance covering all owned, rented, leased and/or borrowed tools or 
equipment of the Subcontractor or used by the Subcontractor in connection with the 
work that is subject to this Agreement or to any contract or agreement to which this 
Addendum is attached, in an amount equal to the replacement cost of such tools or 
equipment. A “Waiver of Subrogation” in favor of the Authority must be included. 

JOB-SITE SAFETY: 

The Authority makes no representation with respect to the physical conditions or safety of the 
Project Site. The Subcontractor shall, at its own expense, protect from injury its employees 
engaged in the performance of the Work. The prevention of accidents to all workers engaged 
in the Subcontractor’s work and others affected by the Subcontractor’s work is the 
responsibility of the Subcontractor. Subcontractor shall comply with all applicable federal, 
state, labor and local laws, regulations and codes concerning safety. 

For purposes of this Addendum Agreement, “Project Site” means the entire construction site 
or the various separately identifiable part of the site described in any contract or agreement to 
which the Addendum Agreement is attached, and as described in the Primary Contract with the 
Authority. 

WORKERS COMP IMMUNITY WAIVER: 

In any and all claims against the Authority by any employee of the Subcontractor, anyone 
directly or indirectly employed by the Subcontractor (including any of the Subcontractor’s 
subcontractors) or anyone for whose acts the Subcontractor may be liable, the indemnification 
obligation shall not be limited by any limitation on the amount or type of damages, 
compensation or benefits payable by or for the Subcontractor under workers’ compensation 
acts, disability benefit acts or other employee benefit acts. 

HOLD HARMLESS / INDEMNIFICATION: 

To the fullest extent permitted by law, Subcontractor shall defend, indemnify and hold harmless 
the Authority and its heirs, executors, administrators, successors, assigns, affiliates, employees 
and agents (hereinafter referenced as “Owner Indemnitees”) from and against any and all 
actions, claims, liabilities, damages, losses and expenses, including but not limited to bodily 
injury, death and property damage, and reasonable attorney's fees and costs (including those 
incurred in the defense of any such underlying claim, as well as those incurred in the 
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enforcement of this Addendum Agreement and/or in the prosecution of any claim for 
indemnification by Authority) arising out of or resulting from, or alleged to arise out of or result 
from, the Subcontractor’s work (including the work by any of the Subcontractor’s 
subcontractors), except to the extent caused by the negligence or willful misconduct of any 
Owner Indemnitees. 

MISCELLANEOUS: 

If any term or provision of this Addendum Agreement conflicts with or is otherwise 
inconsistent with any term or provision in the Primary Contract or any prior written agreement 
entered between the parties, the terms and provisions contained herein shall govern and control. 

This Addendum Agreement shall be binding upon and inure to the benefit of the parties hereto 
and their successors and permitted assigns. This Addendum Agreement, its terms and any claims 
arising therefrom, shall be interpreted and construed in accordance with the laws of the State of 
New York. 

This Addendum Agreement may be executed via facsimile or email in any number of 
counterparts, all of which taken together shall constitute one and the same agreement. No waiver 
by a party of any breach by the other party of any of the provisions of this Agreement shall be 
deemed a waiver of any preceding or succeeding breach of the same or any other provisions 
hereof. No such waiver shall be effective unless in writing and then only to the extent expressly 
set forth in writing. 

No modification or amendment of this Addendum Agreement shall be effective unless in writing 
and signed by both parties and approved in writing by the Authority. If any term or provision of 
this Addendum Agreement shall to any extent be invalid or unenforceable, the remainder of this 
Addendum Agreement shall not be affected thereby, and each provision of this Addendum 
Agreement shall be valid and enforceable to the fullest extent permitted by law. 

[ Insert name of Upstream Contractor  [Insert name of Downstream 
or Upstream Subcontractor]  Subcontractor] 
 
 
 
[Insert Name of Representative]   [Insert Name by Representative] 

(Print name and title) (Print name and title) 

Date: Date: 
 
 
 
 
 
Rev. 11/01/2021 
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APPENDIX C 
 

PREVAILING WAGE RATE SCHEDULE 
 

ERIE COUNTY WATER AUTHORITY 
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INSTRUCTIONS AND SCHEDULE OF MINIMUM WAGE RATES ISSUED BY 
NEW YORK STATE LABOR DEPARTMENT 

 
 
 

No laborer, worker or mechanic in the employ of the CONTRACTOR or a Subcontractor 
or other person doing or contracting to do a whole or a part of the work contemplated by this 
agreement, shall be permitted or required to work more than eight (8) hours in any calendar day, 
or more than five (5) days in any one week, except in cases of extraordinary emergency caused 
by fire, flood, or damages to life and property. 
 

The wages to be paid for a legal day's work to laborers, workmen or mechanics under this 
agreement, shall not be less than the prevailing rate of wages as defined and determined by the 
Industrial Commissioner of the State of New York, a schedule of which is attached to this con-
tract and made a part thereof, with the same force and effect as though set forth in full herein. 
 

In the performance of the work the CONTRACTOR shall give preference to citizens of 
the State of New York who have been residents for at least twelve (12) months immediately prior 
to the commencement of their employment, and persons other than citizens may be employed 
when citizens of the State of New York are not available. If the above provisions of this contract 
and the provisions of Sec. 222 of the Law of the State of New York are not complied with, this 
contract Labor shall be void. 
 

In the hiring of employees for the performance of work under this contract or by 
subcontract hereunder, the CONTRACTOR or subcontractor, or any persons acting on behalf of 
the CONTRACTOR or subcontractor, shall not by any reason of race or color discriminate 
against or intimidate any employee hired for the performance of work under this contract on 
account of race or color. 
 

There may be deducted from the amount payable to the CONTRACTOR by the Water 
Authority, under this contract, a penalty of five dollars ($5.00) for each person for each calendar 
day during which such person was discriminated against or intimidated in violation of the 
provisions of this contract. 
 

This contract may be cancelled or terminated by the Water Authority and all monies due 
or to become due hereunder may be forfeited for a second or subsequent violation of the terms or 
conditions of the preceding paragraph of this contract. 
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1991 REGULAR SESSION Ch. 147 
 
 
 
 PUBLIC WORKS - FAILURE TO PAY PREVAILING WAGE 
 
 EXCLUSION FROM CONTRACTING OR SUBCONTRACTING 
 
 CHAPTER 147 
 
 
 A. 7314-A 
 
 

Memorandum relating to this chapter, see Legislative Memoranda, post. 
 

Approved may 24, 1991, effective as provided in Section 3. 
 

An act to amend the labor law, in relation to debarment of public building service                
CONTRACTORS 

 
The People of the State of New York, represented in Senate and Assembly, do enact as 
follows: 

 
SECTION 1: 
 

Paragraph b of Subdivision 3 of Section 220-b of the Labor Law, as amended by Chapter 
651 of the Laws of 1989, is amended to read as follows: 
 

b. When two final determinations have been rendered against a 
CONTRACTOR or subcontractor and/or its successor within any 
consecutive six-year period determining that such CONTRACTOR or 
subcontractor and/or its successor has willfully failed to pay the prevailing 
rate of wages or to provide supplements in accordance with this article, 
whether such failures were concurrent or consecutive and whether or not 
such final determinations concerning separate public work projects are 
rendered simultaneously, such CONTRACTOR or subcontractor and/or its 
successor shall be ineligible to submit a bid on or be awarded any public 
work contract with the state, any municipal corporation or public body for 
a period of five years from the second final determination.  For purposes 
of this article, a successor shall mean an employer engaged in work 
substantially similar to that of the predecessor, where there is substantial 
continuity of operation with that of the predecessor. 
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SECTION 2: 
 

Subdivision 7 of Section 235 of the labor Law, as added by Chapter 777 of the Laws of 
1971, is amended to read ad follows: 
 

7. When, pursuant to the provisions of this section two final 
orders have been entered against a CONTRACTOR or subcontractor 
and/or its successor within any consecutive six-year period determining 
that such CONTRACTOR or subcontractor and/or its successor has 
willfully failed to pay the prevailing wages in accordance with the 
provisions of this article, whether such failures were concurrent or 
consecutive and whether or not such final determinations concerning 
separate public building service contracts are rendered simultaneously, 
such CONTRACTOR or subcontractor and/or its successor, and if the 
CONTRACTOR or subcontractor and/or its successor is a corporation, 
any officer of such corporation who knowingly participated in such 
failure, shall be ineligible to submit a bid on or be awarded any public 
building service work for a period of five years from the date of the 
second order.  For purposes of this article, a successor shall mean an 
employer engaged in work substantially similar to that of the predecessor, 
where there is substantial continuity of operation with that of the 
predecessor.  Nothing of this subdivision shall be construed as affecting 
any provision of any other law or regulation relating to the awarding of 
public contracts. 

 
 
SECTION 3: 
 

This act shall take effect 60 days after the date upon which it shall have become a law 
and shall apply to any conduct occurring after such date. 



Area No. 1 Restoration, 2022-2024,  Appendix C 
P:\ECWA\P202200011\07 Specs-Master\Appendix C.docx C-4 Rev.10/05 

 
 STATE OF NEW YORK 
 DEPARTMENT OF LABOR 
 
 NOTICE TO ALL PUBLIC OFFICIALS IN CHARGE OF 
 PUBLIC WORK CONSTRUCTION AND ALL CONTRACTORS 
 AND SUBCONTRACTORS ENGAGED IN PUBLIC WORKS 
 CONSTRUCTION IN THE STATE OF NEW YORK 
 
 

Article 8, Section 220 of the Labor Law, as amended by Chapter 750 of the Laws of 
1956, provides, among other things, that it shall be the duty of the fiscal officer to make a 
determination of the schedule of wages to be paid to all laborers, workmen and mechanics 
employed on public work projects including supplements for welfare, pension, vacation and 
other benefits.  These supplements may include hospital, surgical or medical insurance or 
benefits; life insurance or death benefits; accidental death or dismemberment insurance;  and 
pension or retirement benefits.  If the amount of supplements provided by the employer is less 
than the total supplements shown on the wage schedule, the difference shall be paid in cash to 
employees. 
 

Article 8, Section 220 of the Labor Law, as amended by Chapter 750 of the Laws of 
1956, also provides that the supplements to be provided to laborers, workmen and mechanics 
upon public works “shall be in accordance with the prevailing practices in the locality...” The 
amount for supplements listed on the enclosed schedule does not necessarily include all types of 
prevailing supplements in the locality, and a future determination of the Industrial Commissioner 
may require the CONTRACTOR to provide additional supplements. 
 

The CONTRACTOR shall provide statutory benefits for disability benefits, workmen’s 
compensation, unemployment insurance and Social Security. 
 

The substance of this notice should be included in your contract. 
 
 
 
 

Signed - Dr. Philip Ross 
INDUSTRIAL COMMISSIONER 

 
 
 
 
 
PW-39 (5-56) 
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Article 8 of the New York State Labor Law was amended on July 15, 1983 to provide 
that wages for Public Projects are to be paid pursuant to the existing Bargaining Agreement in 
the area where the work is to be performed. 
 

Wages are to be paid on this project as hereinafter set forth or pursuant to the Collective 
Bargaining Agreement in effect in Erie County, whichever are higher. 
 

During the performance of this contract, the CONTRACTOR agrees as follows: 
 
(a) The CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, creed, sex, age, color or national origin, and will take 
affirmative action to insure that they are afforded equal employment opportunities 
without discrimination because of race, creed, sex, age, color or national origin or 
because a person has opposed any practices forbidden under these sections or because he 
filed a complaint, testified, or assisted in any proceeding under these sections.  Such 
action shall be taken with reference, but not limited to:  recruitment, employment, 
classification, job assignment, promotion, upgrading, demotion, transfer, layoff, 
discharge, expulsion or termination, rates of pay or other forms of compensation, and 
selection for training or retraining, including apprenticeship and on-the-job training. 

 
(b) The CONTRACTOR will send to each labor union or representative of workers with 

which he has or is bound by a collective bargaining or other agreement or understanding, 
a notice, to be provided by the State Commission for Human Rights, advising such labor 
union or representative of the CONTRACTOR’S agreement under clauses (a) through (h) 
(hereinafter called "non-discrimination clauses) and requesting such labor union or 
representative to agree in writing, whether in such collective bargaining or other 
agreement or understanding or otherwise, that such labor union or representative will not 
discriminate against any member or applicant for membership because of race, creed, 
sex, age, color or national origin, and will take affirmative action to insure that they are 
afforded equal membership opportunities without discrimination because of race, creed, 
sex, age, color or national origin.  Such action shall be taken with reference, but not 
limited to:  recruitment, employment, job assignment, promotion, upgrading, 
classification, demotion, transfer, layoff, discharge, expulsion or termination, rates of pay 
or other forms of compensation, and selection for training or retraining, including 
apprenticeship and on-the-job training.  Such notice shall be given by the 
CONTRACTOR prior to the commencement of performance of this contract.  Such 
written agreement shall be made by such labor union or representative prior to the 
commencement of performance of this contract, unless such labor union or representative 
fails or refuses so to agree in writing, in which event the CONTRACTOR shall promptly 
notify the State Commission for Human Rights of such failure or refusal. 

 
(c) The CONTRACTOR will post and keep posted in conspicuous places, available to 

employee's and applicants for employment, notices to be provided by the State 
Commission for Human Rights setting forth the substance of the provisions of clauses (a) 
and (b) and such provisions of the State’s laws against discrimination as the State 
Commission for Human Rights shall determine. 
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(d) The CONTRACTOR will state, in all solicitations or advertisements for employees 
placed by or on behalf of the CONTRACTOR, that all qualified applicants will be 
afforded equal employment opportunities without discrimination because of race, creed, 
sex, age, color or national origin. 

 
(e) The CONTRACTOR will comply with the provisions of Sections 291-299 of the 

Executive Law and the Civil Rights Law, will furnish all information and reports deemed 
necessary by the State Commission for Human Rights under these non-discrimination 
clauses and such sections of the Executive Law, and will permit access to his books, 
records and accounts by the State Commission for Human Rights, the Attorney General 
and the Industrial Commissioner for purposes of investigation to ascertain compliance 
with these non-discrimination clauses and such sections of the Executive Law and Civil 
Rights Law. 

 
(f) This contract may be forthwith cancelled, terminated or suspended, in whole or in part, 

by the contracting agency upon the basis of a finding made by the State Commission for 
Human Rights that the CONTRACTOR has not complied with these non-discrimination 
clauses, and the CONTRACTOR may be declared ineligible for future contracts made by 
or on behalf of the State or a public authority or agency of the State, until he satisfied the 
State Commission for Human Rights that he has established and is carrying out a 
program in conformity with the provisions of these non-discrimination clauses.  Such 
finding shall be made by the State Commission for Human Rights after conciliation 
efforts by the Commission have failed to achieve compliance with these non-
discrimination clauses and after a verified complaint has been filed with the Commission, 
notice thereof has been given to the CONTRACTOR and an opportunity has been 
afforded him to be heard publicly before three members of the Commission. Such 
sanctions may be imposed and remedies invoked independently of or in addition to 
sanctions and remedies otherwise provided by law. 

 
(g) If this contract is cancelled or terminated under clause (f), in addition to other rights of 

the Erie County Water Authority provided in this contract upon its breach by the 
CONTRACTOR, the CONTRACTOR will hold the Erie County Water Authority 
harmless against any additional expenses or costs incurred by the Authority in completing 
the work or in purchasing the services, materials, equipment or supplies contemplated by 
this contract, and the Erie County Water Authority may withhold payments from the 
CONTRACTOR in an amount sufficient for this purpose and recourse may be had 
against the surety on the performance bond if necessary. 

 
(h) The CONTRACTOR will include the provisions of clauses (a) through (g) in every 

subcontract or purchase order in such manner that provisions will be binding upon each 
subcontractor or vendor as to operations to be performed within the State of New York.  
The CONTRACTOR will take such action in enforcing such provisions of such 
subcontract or purchase order as the contracting agency may direct, including sanctions 
or remedies for noncompliance.  If the CONTRACTOR becomes involved in or is 
threatened with litigation with a subcontractor or vendor as a result of such direction by 
the contracting agency, the CONTRACTOR shall promptly so notify the Attorney 
General and Attorney for the Erie County Water Authority, requesting them to intervene 
and protect the interest of the State of New York and the Erie County Water Authority. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2021 through June 2022. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:

 
Name & Title of Representative:

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240
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Kathy Hochul, Governor Roberta Reardon, Commissioner

Erie County Water Authority
 
Mark Jarmuz, Distribution Engineer
3030 Union Road
Cheektowaga    NY 14227

Schedule Year 2021 through 2022
Date Requested 12/28/2021
PRC# 2021013194

Location Erie County, New York
Project ID# 202200011
Project Type Asphalt, Concrete, and Lawn Repair Area #2 04/01/2022 through 03/31/2024
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "Request
for a dispensation to work overtime" form (PW30) and "4 Day / 10 Hour Work Schedule" form (PW 30.1). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid

https://apps.labor.ny.gov/wpp/showFindProject.do?method=showIt
https://labor.ny.gov/workerprotection/publicwork/PWFormsOnWeb.shtm
https://labor.ny.gov/workerprotection/publicwork/PWFormsOnWeb.shtm
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or provided, and Daily and weekly number of hours worked in each classification.
 
The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 



The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 
Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 

https://labor.ny.gov/formsdocs/wp/pw101.pdf


No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).
 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction

[  ]    (02) Heating/Ventilation

[  ]    (03) Electrical

[  ]    (04) Plumbing

[  ]    (05) Other  :                                 

Amount of Contract: $

 
Approximate Starting Date: - - - - /- - - - /

 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240
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Mark Jarmuz, Distribution Engineer
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Schedule Year 2021 through 2022
Date Requested 12/28/2021
PRC# 2021013194

Location Erie County, New York
Project ID# 202200011
Project Type Asphalt, Concrete, and Lawn Repair Area #2 04/01/2022 through 03/31/2024
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Social Security Numbers on Certified Payrolls: 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  
 
Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d  
 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
www.labor.ny.gov. https://labor.ny.gov/formsdocs/ui/IA999.pdf 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 
 
 
Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 
 
Effective June 23, 2020 
 
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.  
 
(12.20) 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



 



 
 

Required Notice under Article 25-B of the Labor Law 
 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act  

 
The law says that you are an employee unless: 

• You are free from direction and control in performing your job, and 
• You perform work that is not part of the usual work done by the business that hired you, and 
• You have an independently established business. 
 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

 
Employee Rights: If you are an employee, you are entitled to state and federal worker protections.  
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified, 

• Workers’ compensation benefits for on-the-job injuries,  

• Payment for wages earned, minimum wage, and overtime (under certain conditions),   

• Prevailing wages on public work projects,  

• The provisions of the National Labor Relations Act, and 

• A safe work environment. 
 

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 
 
Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

 

• Civil Penalty First offense: Up to $2,500 per employee 
  

 Subsequent offense(s): Up to $5,000 per employee 
 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing public work for up to one year. 
 

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

 

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at  
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous. 
 
Employer Name:  
IA 999 (09/16) 



 



New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 



 



Requirements for OSHA 10 Compliance 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.”  

The Bureau will enforce the statute as follows: 

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.  

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

• Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed.  

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS 

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.  

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC 
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate 
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to 
public inspection. 

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the 
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it 
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one 
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but 
deemed to be public work subject to prevailing wage enforcement.  

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.  

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including 
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance 
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care 
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the 
Dormitory Authority. 

Contractors must pay subcontractors within a 7 days period.

(07.19)



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Erie County General Construction

Boilermaker 12/01/2021

JOB DESCRIPTION  Boilermaker DISTRICT  12

ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Chemung, Erie, Genesee, Livingston, Monroe, Niagara, Ontario, Orleans, Schuyler, Steuben, Wayne,
Wyoming, Yates

WAGES
Per hours: 07/01/2021

Boilermaker $ 35.10

The wage rate will be 90% of the above for Maintenance work on boilers less than 100,000 pph.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 31.04*

*NOTE: $29.85 of this amount is for every Hour "Paid"

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
1st Term at 12 Months
Terms 3-8 at 6 Months
Per Hour:
1st 65%
3rd 70% 4th 75% 5th 80% 6th 85% 7th 90% 8th 95%

Supplemental Benefits per hour:

All Terms $ 31.04**

 **NOTE: $29.85 of this amount is for every Hour "Paid"
12-7

Carpenter - Building 12/01/2021

JOB DESCRIPTION  Carpenter - Building DISTRICT  12

ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Townships of Persia and Perrysburg

WAGES
Per hour: 07/01/2021
Building:

Carpenter $ 33.05
FloorLayer 33.05
Certified Welder 34.05
Hazardous Waste Worker 34.55
Diver-Dry Day 34.05
Diver Tender 34.05
Diver-Wet Day*** 61.25

Hazardous Waste Worker: Hazardous sites requiring personal protective equipment.

*** Diver rate applies to all hours worked on the day of dive.
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Depth pay for divers: 0' to 80' no additional fee
81' to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' and deeper additional $1.25 per foot

Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' and deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule' as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Carpenter(s) $ 28.73
Diver(s)   28.73

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's base wage:

Floorlayer Apprentices:
1st 2nd 3rd 4th
55% 60% 70% 80%

Carpenter Apprentices:
1st 2nd 3rd 4th 5th
55% 60% 65% 70% 80%

Supplemental Benefits per hour worked:

1st 2nd 3rd 4th 5th
$12.40 $12.40 $15.05 $15.05 $15.05

12-276B-Cat

Carpenter - Building / Heavy&Highway 12/01/2021

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Orange:  The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway,  continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour: 07/01/2021

Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface $ 32.08

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
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Per hour:

Journeyman $ 24.20

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday.  Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:
1st 2nd 3rd 4th
55% 60% 70% 80%

Supplemental Benefits per hour:
1st year term $ 12.15
2nd year term 12.15
3rd year term 14.80
4th year term 14.80

2-42AtSS

Carpenter - Heavy&Highway 12/01/2021

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Erie

WAGES
Per hour: 07/01/2021

Carpenter $ 36.39
Certified Welder 37.89
Diver-Dry Day 37.39
Diver-Wet Day** 61.39
Diver Tender 37.39
Hazardous Material Worker 38.39
Piledriver 36.39
Effluent & Slurry Diver-Dry Day 56.08
Effluent & Slurry Diver-Wet Day 92.08

Hazardous Waste Worker: Hazardous sites requiring personal protective equipment.

** Diver rate applies to all hours worked on the day of dive.
Depth pay for divers: 0' to 50' no additional fee

51'to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' to 200' additional $1.25 per foot

Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' to deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Carpenter(s) $ 29.89
Diver(s)   29.89
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OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

Carpenter Apprentice:
1st 2nd 3rd 4th 5th
55% 60% 65% 70% 80%

Pile Driver Apprentice(1300hour terms at percentage of Pile Driver Rate)
1st 2nd 3rd 4th
55% 60% 70% 80%

Supplemental benefits per hour worked:

1st 2nd 3rd 4th 5th
$12.15 $12.15 $14.80 $14.80 $14.80

12-276HH-Erie

Electrician 12/01/2021

JOB DESCRIPTION  Electrician DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Ashford, East Otto, Ellicottville, Farmersville, Freedom, Franklinville, Lyndon, Machias, Mansfield, New
Albion, Otto, Perrysburg, Persia and Yorkshire.
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield,Pembroke and that portion of the Towns of Batavia and Elba that
are west of Little Tonawanda Creek; Tonawanda Creek; the City limits of Batavia (in effect prior to Feb. 1, 1970) and State Highway 98 north
of the City of Batavia, then north on Highway 98 to the Orleans County line.
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle, Java, Orangeville, Sheldon and Wethersfield.

WAGES
Per hour: 07/01/2021 05/30/2022

Additional
Electrician* $ 37.49 $ 2.00

* Includes teledata work

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
17.3% for work from  4:30PM - 1:00AM
31.4% for work from 12:30AM - 9:00AM
Additional $0.50/hr in shafts over 25 ft. deep and in underground tunnels over 75 ft. long.
Additional $0.75/hr for work on toothpicks, structural steel, temporary platforms, swinging scaffolds, boatswain chairs, smoke stacks or water
towers 30 ft above the floor or for work on rolling scaffolds and ladders over 50 ft.
Additional $1.50/hr for Cable Splicers on such work as lead, and shielded cable and splices or terminations on cable 5KV and above.
Additional $1.00/hr for Hot work (Atomic plants).
Additional $2.00/hr for work on radio, TV, light towers and floating platforms or climbing ladders in excess of 100 ft. high.

SUPPLEMENTAL BENEFITS
Per hour:

$ 30.05*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following wages:
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0  to  1000  to  2000  to  3500  to  5000  to  6500  to  8000
 $ 13.85   $ 15.00   $ 16.85   $ 20.60   $ 26.25   $ 30.00

Supplemental benefits per hour:

0   to   2000   to   6500   to   8200
  $ 13.51*       $ 24.30*    $ 30.05*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

3-41

Elevator Constructor 12/01/2021

JOB DESCRIPTION  Elevator Constructor DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2021
Elevator Constructor $ 53.16
Helper 37.21

** IMPORTANT NOTICE - EFFECTIVE 04/01/2009 **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday or Tuesday thru Friday.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

$ 35.83
Note - add 6% of regular hourly rate for all hours worked.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year (1,700 hour each) terms at the following percentage of Journeyman's wage:

1st* 2nd 3rd 4th
55% 65% 70% 80%

Supplemental benefits per hour:
$ 35.83

*  Note - 0-6 months of the 1st year term is paid at 50% of Journeyman's wage with no Supplemental benefits.

Note - add 6% of regular hourly rate for all hours worked.
3-14

Glazier 12/01/2021

JOB DESCRIPTION  Glazier DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2021

Glazier $ 27.88
Working off Suspended
Scaffold (Swing Stage) 28.88
Maintenance 17.50*
* Note - This rate to be used only for all repair and replacement work such as glass breakage, glass replacement, door repair and board ups.
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** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeymen Glazier $ 24.19
Maintenance  15.49

OVERTIME PAY
See (B, E2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE for Glazier and Glazier Apprentices.
Paid: See (5, 6) on HOLIDAY PAGE for Maintenance
Overtime: See (5, 6) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

Glazier: 1000 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 90%

Supplemental benefits per hour:

1st & 2nd terms $ 8.00
3rd & 4th terms   8.85
All other terms  10.25

3-660

Insulator - Heat & Frost 12/01/2021

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Niagara, Wyoming

PARTIAL COUNTIES
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield and Pembroke.

WAGES
Per Hour: 07/01/2021
Heat & Frost Insulator $ 34.15

SUPPLEMENTAL BENEFITS
Per hour:

$ 26.14

OVERTIME PAY
See (B, *E, **Q) on OVERTIME PAGE
 * Note - Double time after 10 hours on Saturday.
** Note - Triple time on Labor Day if WORKED.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour:

1st and 2nd $ 21.09
All other terms $ 26.14

3-4
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Ironworker 12/01/2021

JOB DESCRIPTION  Ironworker DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua

PARTIAL COUNTIES
Allegany:  Entire county except the Towns of Birdsall, Burns and Grove.
Erie:  All except the Town of Grand Island north of Whitehaven Road.
Genesee:  Only the Townships of Alabama, Alexander, Darien and Pembroke
Steuben:  Only the Townships of Canisteo, Freemont, Greenwood,Hartsville, Hornell, Hornellsville, Howard, Jasper, Troupsburg and West
Union
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle,Gainsville, Java, Orangeville, Pike, Sheldon, Warsaw and Wethersfield.

WAGES
Per hour: 07/01/2021

Structural $ 31.90
Ornamental 31.90
Layout 31.90
Rodmen 31.90
Reinforcing 31.90
Welders 31.90
Riggers & Mach. Movers 31.90
Curtain Wall Erector 31.90
Window Erector 29.55
Fence Erector 30.47

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
10% for second shift work from 2:00PM - 7:00PM
15% for third shift work from 7:00PM - 12:00AM

When a single irregular shift is worked outside the standard workday with the start times based on second and third shifts, a 10% premium
on hours worked applies.

SUPPLEMENTAL BENEFITS
Per hour:

Fence erectors $ 29.13
All others 30.63

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:
1st 2nd 3rd 4th

$ 19.50 $ 21.50 $ 23.50 $ 25.50

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 13.38 $ 23.18 $ 24.58 $ 25.98

3-6

Ironworker 12/01/2021

JOB DESCRIPTION  Ironworker DISTRICT  3
ENTIRE COUNTIES
Niagara

PARTIAL COUNTIES
Erie:  Only that portion of the Township of Grand Island north of Whitehaven Road.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.

WAGES
Per hour: 07/01/2021
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Structural $ 31.00
Ornamental 31.00
Reinforcing 31.00
Rigger & Mach. Mover 31.00
Pre-Engineered 31.00
Fence Erector 31.00
Pre-Cast Erector 31.00
Welder 31.00
Window Erector 31.00

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
10% for second shift work from 2:00PM - 7:00PM
15% for third shift work from 7:00PM - 12:00AM

When a single irregular shift is worked outside the standard workday with the start times based on second and third shifts, a 10% premium
on hours worked applies.

SUPPLEMENTAL BENEFITS
Per hour:

$ 31.78

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:

1st term $ 19.50
2nd term 21.50
3rd term 23.50
4th term 25.50

Supplemental benefits per hour:

1st term $ 12.28
2nd term 19.98
3rd term 21.08
4th term 22.18

3-9

Laborer - Building 12/01/2021

JOB DESCRIPTION  Laborer - Building DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Perrysburg and the Village Gowanda.

WAGES
CLASS A: Basic, Safety Man, Flagman, Tool Room Man, Nurseryman, Demolition Worker, Top Man, Wrecker, IBC Barriers Except on
Structures, Guard Rail, Asphalt Shovelers, Foundation Laborer over 8' in Depth, Hod Carriers, Plaster Tender, Plaster Scaffold Builder,
Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and Chipping Guns, Steel Burners.

CLASS B: Mortar Mixer, Asphalt Smoothers, Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and
Chipping Guns over 8' in depth.

CLASS C: Worker on any Swing Scaffold, Blaster, Plumbing Laborer, Wagon Drill Operator, Bottomman (caisson or cofferdam), Laser
Setter, Asphalt Rakers, Asphalt Screed Man.

CLASS D: Stone Cutter, Curb Setter and Flag Layer.

CLASS E: Wearing of replaceable cartridge respirator.

CLASS F: Asbestos Removal, Deleader.
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CLASS G: Hazardous Waste Worker.

Per hour: 07/01/2021 07/01/2022
Building Laborer: Additional
CLASS A $ 29.13 $ .60
CLASS B 29.30   .60
CLASS C 29.41   .60
CLASS D 29.88   .60
CLASS E 30.13   .60
CLASS F 30.63   .60
CLASS G 31.13   .60

SUPPLEMENTAL BENEFITS
Per hour:

$ 27.65

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (22) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour:

$ 27.65
3-210b

Laborer - Heavy&Highway 12/01/2021

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie

WAGES
Heavy/Highway Laborer:
GROUP A: Basic, Drill Helper, Flagman, Outboard and Hand Boats, Demolition Worker, Nurseryman, IBC Barriers (except on structures),
Guard Rails, Road Markers.

GROUP B: Grade Checker, Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy, Hand or Machine Vibrator, Jack Hammer,
Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of Steel Mesh, Small Generators for Laborers' Tools, Pipe Layers, Vibrator Type
Rollers, Tamper, Drill Doctor, Tail or Screw Operator on Asphalt Paver, Water Pump Operators (2" and Single Diaphragm), Nozzle (Asphalt,
Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter and Power Unit, Pusher Type Concrete Saw and
all other Gas, Electric, Oil and Air Tool Operators, Wrecking Laborer and Laser Man.

GROUP C: All Rock or Drilling Machine Operators (Except Quarry Master and Similar Type), Acetylene Torch Operators, Asphalt Raker,
Powderman and Welder.

GROUP D: Blasters, Curb and Flatwork Formsetter not on structures, Stone or Granite Curb Setters and Stone Cutter.

Per hour: 07/01/2021
Heavy/Highway Laborer:
GROUP A $ 31.41
GROUP B 31.61
GROUP C 31.81
GROUP D 32.01
For all Deleader & Asbestos work add $1.50 to Group A rate.
For all Hazardous waste work add $2.00 to Group A rate.
For use of replaceable cartridge respirator add $1.00 to Group A rate.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

Sewer/Water Laborer:
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GROUP A: Basic, Flagman, Top man, Wreckers.

GROUP B: Foundation, Plaster tender, Scaffold bootman, Pneumatic, gas, electric, tool operator, jackhammer, chipping guns.

GROUP C: Mortar Mixer, over 8 ft. in depth.

GROUP D: Pavement formsetter, Steelburner, Caisson, Wagon Drill Oper., PipeLayer, Swing Scaffold.

GROUP E: Utility pave driver, Laser operator.

GROUP F: Blaster.

Per hour: 07/01/2021
Sewer/Water Laborer:
GROUP A $ 31.41
GROUP B 31.51
GROUP C 31.56
GROUP D 31.66
GROUP E 32.01
GROUP F 32.41
For all Deleader & Asbestos work add $1.50 to Group A rate.
For all Hazardous waste work add $2.00 to Group A rate.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour:

$ 27.65

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour:

$ 27.65
3-210h

Laborer - Tunnel 12/01/2021

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  3
ENTIRE COUNTIES
Erie

WAGES
CLASS A: Mole Nipper, Powder Handler, Changehouse Attendant and Top Laborer.

CLASS B: Air Spade, Jackhammer, Pavement Breaker.

CLASS C: Top Bell.

CLASS D: Bottom Bell, Side or Roofbelt Driller, Maintenance men, Burners, Block Layers, Rodmen, Caulkers, Miners helper, Trackmen,
Nippers, Derailmen, Electrical Cablemen, Hosemen, Groutmen, Gravelmen, Form Workers, Movers and Shaftmen, Conveyor men.

CLASS E: Powder Monkey.

CLASS F: Blasters, Ironmen and Cement Worker, Miner, Welder, Heading Driller.

CLASS G: Steel Erectors, Piledriver, Rigger.
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Per hour: 07/01/2021
Tunnel Laborer:
CLASS A $ 32.91
CLASS B 33.06
CLASS C 33.16
CLASS D 33.66
CLASS E 33.76
CLASS F 34.16
CLASS G 34.41
For all Deleader & Asbestos work add $1.50 to Class A rate.
For all Hazardous waste add $2.00 to Class A rate.
For use of replaceable cartridge respirator add $1.00 to Group A rate.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour:

$ 27.65

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour:

$ 27.65
3-210t

Lineman Electrician 12/01/2021

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines

Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (Ref #14.01.01)

07/01/2021 05/02/2022 05/01/2023 05/06/2024

Lineman, Technician $ 54.70 $ 56.00 $ 57.40 $ 58.90
Crane, Crawler Backhoe 54.70 56.00 57.40 58.90
Welder, Cable Splicer 54.70 56.00 57.40 58.90
Digging Mach. Operator 49.23 50.40 51.66 53.01
Tractor Trailer Driver 46.50 47.60 48.79 50.07
Groundman, Truck Driver 43.76 44.80 45.92 47.12
Equipment Mechanic 43.76 44.80 45.92 47.12
Flagman 32.82 33.60 34.44 35.34

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (Ref #14.02.01-A)

Page 30

Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Dec 01 2021 PRC Number 2021013194  Erie County



Lineman, Technician $ 54.70 $ 56.00 $ 57.40 $ 58.90
Crane, Crawler Backhoe 54.70 56.00 57.40 58.90
Cable Splicer 60.17 61.60 63.14 64.79
Certified Welder -
Pipe Type Cable 57.44 58.80 60.27 61.85
Digging Mach. Operator 49.23 50.40 51.66 53.01
Tractor Trailer Driver 46.50 47.60 48.79 50.07
Groundman, Truck Driver 43.76 44.80 45.92 47.12
Equipment Mechanic 43.76 44.80 45.92 47.12
Flagman 32.82 33.60 34.44 35.34

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (Ref #14.02.01-B)

Lineman, Tech, Welder $ 56.02 $ 57.32 $ 58.72 $ 60.22
Crane, Crawler Backhoe 56.02 57.32 58.72 60.22
Cable Splicer 61.62 63.05 64.59 66.24
Certified Welder -
Pipe Type Cable 58.82 60.19 61.66 63.23
Digging Mach. Operator 50.42 51.59 52.85 54.20
Tractor Trailer Driver 47.62 48.72 49.91 51.19
Groundman, Truck Driver 44.82 45.86 46.98 48.18
Equipment Mechanic 44.82 45.86 46.98 48.18
Flagman 33.61 34.39 35.23 36.13

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (Ref #14.03.01)

Lineman, Tech, Welder $ 57.21 $ 58.51 $ 59.91 $ 61.41
Crane, Crawler Backhoe 57.21 58.51 59.91 61.41
Cable Splicer 57.21 58.51 59.91 61.41
Digging Mach. Operator 51.49 52.66 53.92 55.27
Tractor Trailer Driver 48.63 49.73 50.92 52.20
Groundman, Truck Driver 45.77 46.81 47.93 49.13
Equipment Mechanic 45.77 46.81 47.93 49.13
Flagman 34.33 35.11 35.95 36.85

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE:  THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM  REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

$25.40 $ 25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

Journeyman Lineman or $ 26.40 $ 27.90 $ 29.40 $ 30.90
Equipment Operators *plus 7% of *plus 7% of *plus 7% of *plus 7% of
with Crane License hourly wage hourly wage hourly wage hourly wage
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*The 7% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY
See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS per hour:
07/01/2021 05/02/2022 05/01/2023 05/06/2024

$25.40 $ 25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249a

Lineman Electrician - Teledata 12/01/2021

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

For outside work, stopping at first point of attachment (demarcation).
07/01/2021

Cable Splicer $ 34.78
Installer, Repairman $ 33.01
Teledata Lineman $ 33.01
Tech., Equip. Operator $ 33.01
Groundman $ 17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 5.14

*plus 3% of
wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.
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OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal,  Lighting 12/01/2021

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal,  Lighting DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a
groundman/groundman truck driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.01)

Per hour: 07/01/2021 05/02/2022 05/01/2023 05/06/2024

Lineman, Technician $ 47.15 $ 48.19 $ 49.32 $ 50.54
Crane, Crawler Backhoe 47.15 48.19 49.32 50.54
Certified Welder 49.51 50.60 51.79 53.07
Digging Machine 42.44 43.37 44.39 45.49
Tractor Trailer Driver 40.08 40.96 41.92 42.96
Groundman, Truck Driver 37.72 38.55 39.46 40.43
Equipment Mechanic 37.72 38.55 39.46 40.43
Flagman 28.29 28.91 29.59 30.32

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and Illumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM   REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM   REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM  REGULAR RATE PLUS 31.4%

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

$25.40 $ 25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage
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Journeyman Lineman or $ 26.40 $ 27.90 $ 29.40 $ 30.90
Equipment Operators *plus 7% of *plus 7% of *plus 7% of *plus 7% of
with Crane License hourly wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE.  *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:          See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime:   See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS per hour:
07/01/2021 05/02/2022 05/01/2023 05/06/2024

$25.40 $ 25.90 $ 26.40 $ 26.90
*plus 7% of *plus 7% of *plus 7% of *plus 7% of
hourly Wage hourly wage hourly wage hourly wage

*The 7% is based on the hourly wage paid, straight time or premium time.
6-1249a-LT

Lineman Electrician - Tree Trimmer 12/01/2021

JOB DESCRIPTION  Lineman Electrician - Tree Trimmer DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines.  This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.

Per hour: 07/01/2021 01/02/2022 12/31/2023

Tree Trimmer $ 27.36 $ 28.25 $ 29.80
Equipment Operator 24.19 24.98 26.35
Equipment Mechanic 24.19 24.98 26.35
Truck Driver 20.15 20.80 21.94
Groundman 16.59 17.13 18.07
Flag person 12.50* 12.50* 13.03*

*NOTE: Subject to change due to any minimum wage increases. Rate effective 12/31/2021: $13.20

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 9.98 $ 10.23 $ 10.48
*plus 3% of *plus 3% of *plus 3% of
hourly wage hourly wage hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
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NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday.
All paid holidays falling on a Sunday shall be observed on the following Monday.

6-1249TT

Mason - Building 12/01/2021

JOB DESCRIPTION  Mason - Building DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2021
Plasterer $ 30.15

Additional $3.00/hr for work on swing stage over 20 feet.

SUPPLEMENTAL BENEFITS
Per hour:

$ 22.49

OVERTIME PAY
Exterior work only See ( B, E, E2, Q ) on OVERTIME PAGE.
All other work See ( B, E, Q ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following dollar amounts:

0   to   1000   to   2000   to   3000   to   4000   to   4700   to   5400    to   6000   to   7000   to   8000
     $ 12.50     $ 14.00     $ 15.00     $ 16.00     $ 17.00     $ 18.00      $ 19.00     $ 20.00     $ 21.00

Supplemental benefits per hour:

Hour terms at the following dollar amounts:

0   to   4000   to   4700   to   5400   to   6000   to   8000
     $ 2.50       $ 3.50       $ 4.50       $ 5.50       $ 7.50

3-9-Pltr

Mason - Building 12/01/2021

JOB DESCRIPTION  Mason - Building DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per Hour: 07/01/2021
Building:
Bricklayer $ 32.57
Stone Mason 32.57
Tuck Pointer 32.57

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.
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SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 31.26

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 25.87 $ 26.01 $ 27.72 $ 30.21

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 12.35 $ 18.61 $ 23.30 $ 27.22

5-3B-Z3

Mason - Building / Heavy&Highway 12/01/2021

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2021 07/01/2022

Additional
Cement Mason $ 31.00 $ 1.15

Additional $0.25 per hr for Swing scaffold or exterior scaffold 42' or higher.
Additional $1.00 per hr when required to wear respirator.

SUPPLEMENTAL BENEFITS
Per hour:

$ 33.07

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following dollar amounts:

1st 2nd 3rd 4th 5th 6th
$ 15.63 $ 17.19 $ 20.25 $ 23.31 $ 26.44 $ 29.56

Supplemental benefits per hour:

1st 2nd 3rd 4th 5th 6th
$ 8.86 $ 11.86 $ 11.80 $ 15.05 $ 17.21 $ 20.54

3-111Erie

Mason - Heavy&Highway 12/01/2021

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  5
ENTIRE COUNTIES
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Allegany, Broome, Chautauqua, Chemung, Chenango, Cortland, Delaware, Genesee, Livingston, Monroe, Ontario, Orleans, Otsego,
Schuyler, Seneca, Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Cattaraugus:  Enitre county except in the Township of Perrysburg and the Village of Gowanda only the Bricklayer classification applies.
Erie:  Only the Bricklayer classification applies.
Niagara:  Only the Bricklayer classification applies.

WAGES
Per hour: 07/01/2021
Heavy & Highway:
Cement Mason $ 32.53
Bricklayer 32.53

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 23.13

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1500 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental benefits per hour:

1st term $ 14.13
2nd - 4th term 23.13

5-3h

Mason - Tile Finisher 12/01/2021

JOB DESCRIPTION  Mason - Tile Finisher DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2021

Building:
Marble, Slate, Terrazzo $ 29.46
and Tile Finisher

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 16.47

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.
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HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1200 hours 1st and 2nd term and 1300 hours 3rd term at the following wage:

1st 2nd 3rd
$ 18.84 $ 21.38 $ 24.23

Supplemental benefits per hour:

1st 2nd 3rd
$ 8.64 $ 10.71 $ 12.47

5-3TF - Z3

Mason - Tile Setter 12/01/2021

JOB DESCRIPTION  Mason - Tile Setter DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only in the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2021
Building:
Marble, Slate, Terrazzo $ 32.60
and Tile Setter

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 30.73

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 25.75 $ 25.84 $ 27.33 $ 30.52

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 12.17 $ 18.43 $ 23.29 $ 26.46

5-3TS - Z3

Millwright 12/01/2021

JOB DESCRIPTION  Millwright DISTRICT  12

ENTIRE COUNTIES
Erie, Genesee, Niagara

WAGES
Per hour: 07/01/2021
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Building $ 34.25
Heavy & Highway* 36.25

*All Heavy & Highway Millwright construction will be paid at the rate indicated above. H/H work performed on hazardous waste sites where
employees are required to wear protective gear shall receive an additional $2.00 per hour over the Millwright H/H rate for all hours worked on
the day protective gear was worn.

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
-  Certified Welders shall receive $1.75 per hour in addition to the current Millwright's rate provided he/she is directed to perform certified
welding.
-  If a building work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, air
purifying canister-type chemical respirators) are required, then that employee shall receive a $1.50 premium per hour.
-  An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Building Millwright's rate.  For the
purposes of this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or
modify parts.
-  When performing work underground at 500 feet and below, the employee shall receive an additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour Paid:

All Classifications $ 30.35

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1300 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour worked:

1st 2nd 3rd 4th
$12.26 $ 24.92 $ 26.73 $ 28.54

12-1163-Gen/Nia/Orl/Wyo

Operating Engineer - Building 12/01/2021

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
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CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Archer Hoist, Asphalt Curb and Gutter Machines, Asphalt Roller,
Asphalt Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe, Backhoe and
Pullhoe (tractor mounted, rubber tired), Back Filling Machine, Belt Placer (CMI or similar type), Bending Machine (Pipe), Bituminous
Spreader and Mixer, Blacktop Plants (Automated and Non-automated), Blast or Rotary Drill (Truck or Track Mounted), Blower for Burning
Brush, Boiler (when used for power), Boom Truck (excluding pick-up and delivery), Boring Machine, Bulldozer, Cableway, Cage Hoist,
Caisson Auger, Central Mix Plant (and all concrete batching plants), Cherry Picker, Concrete Cleaning Decontamination Machine Operator,
Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Cutters (Vermeer or Similar Type), Concrete Mixer (over 1/2 cu
yd.), Concrete Pavement Spreaders and Finishers, Concrete Paver, Concrete Pump, Conveyor, Core Drill, Crane, Crusher, Decon of
Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum Paver, Electric Pump used in conjunction with Well Point
Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all purpose, hydraulically operated), Farm Tractor with
Accessories, Fine Grade Machine, Forklift, Front End Loader, Generator (10 outlets or more), Gradall, Grader, Grout or Gunite Machine,
Head Tower, Heavy Equipment Robotics Operator/Mechanic, Helicopter (when used for hoisting), Hoist (one drum), Hoisting Engine,
Horizontal Directional Drill Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self-propelled), Hydraulic Pipe
Jack Machine (or similar type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Hydro Crane, Hydro
Hammer (or similar type), Industrial Tractor, Jersey Spreader, Kolman Plant Loader (and similar type loaders), Laser Screed, Locomotive,
Lubrication Truck, Maintenance Engineer, Maintenance, Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self-propelled),
Monorail, Motorized Hydraulic Pin Puller, Motorized Hydraulic Seeder, Mucking Machine, Mulching Machine, Multiple Drum Hoist (more than
one drum in use), Overhead Crane, Peine Crane (or similar type), Pile Driver, Plant Engineer, Pneumatic Mixer, Post Hole Digger and Driver,
Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry Master or equivalent, Road Widener, Rock Bit Sharpener (all
types), Roller (all), Rolling Machine (pipe), Rotomill, Scissors Trucks, Lift, or Boom Lift of any type (when used for hoisting), Scoopmobile,
Shovel, SideBoom, Skidsteer/Bobcat (Similar Type), Skimmer, Slip Form Paver (CMI or similar type), Snorkel/Vacuum Truck, Strato-Tower,
Stump Chipping Machine, Tire Truck and Drivers performing tire repair (exclude outside vendor), Towed Roller, Tractor Drawn Belt-Type
Grader/Loader, Tractor Shovel, Tractor with Towed Accessories, Tractor (when using winch power), Tractors, Trencher, Truck Crane, Truck
Mechanic and Helper (exclude Teamsters when repairing their own trucks), Tunnel Shovel, Tube Finisher (CMI and similar type), Ultra High
Pressure Waterjet Cutting Tool System Operator/Mechanic, Vacuum Blasting Machine Operator/Mechanic, Vibratory Compactor, Vibro
Tamp, Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.

CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, Boiler
(used in conjunction with production), CMI and similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and
Chip Spreader, Compressors (4 or less), Compressors (any size, but subject to other provisions for Compressors, Dust Collectors,
Generators, Mechanical Heaters, Pumps, Welding Machines - four of any type or combination), Concrete Mixer (1/2 cu. yd. and under),
Fireman, Form Tamper, Form Trucks (excluding Teamster or delivery), Fuel Truck or Drivers (exclude Teamster or delivery), Heaters,
Heating Boiler (used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of
10 K.W., Pumps, Revinius Widener, Steam Boilers (if manning or license by local law is required), Steam Cleaner (when used for cleaning
equipment on the job site), Welding Machine (1 machine over 300 amps or 2 or 3 machines regardless of amps).

Operating Engineer- Building:

Per hour: 07/01/2021
Class A $ 38.51
Class B 34.03
Crane(Up to 60 Tons) 40.01
  "  (61 to 199 Tons) 42.01
  "  (200 to 399 Tons) 42.51
  "  (400 Tons or more) 43.01

Additional $5.00/hr. for Any Tower Crane
Additional $2.50/hr. for Hazardous Work Site
Additional $1.00/hr. for Tunnel Work

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyman $ 31.55**

**Note: For Overtime Hours $23.35 of this amount is paid a straight time, the
remaining balance of $8.20 is paid at the same premium as the wage.

OVERTIME PAY
See (B, E, *E2, P, **V) on OVERTIME PAGE
* Only Saturdays between October 15th and April 15th.

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
1 year Terms
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1st 2nd 3rd 4th
$28.35 $29.24 $30.12 $31.01

Supplemental benefits Per Hour:
All Apprentices $30.65**

**Note: For Overtime Hours $23.35 of this amount to be paid a straight time rate
remaining balance of $7.30 is paid at same premium as the wage.

12-17b

Operating Engineer - Heavy&Highway 12/01/2021

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Chautauqua, Erie, Niagara, Orleans

WAGES
Marine Construction/Dredging

Class 1: Diver/Wet Tender, Engineer, Engineer(hydraulic dredge), Blaster.

Class 2(A):  Crane, Backhoe Operator, Material Handler, ALL Self-propelled Drill Rigs, Mechanic/Welder, Asst. Engineer(hydraulic dredge),
Leverman(hydraulic dredge), Diver/Dry Tender.

Class 2(B):  Friction, Lattice Boom, or Crane License Certificate, Endorse Tug or Tow Boat Operator.

Class 3: Deck Equipment Operator, (Machineryman), Maintenance of Crane, Tug/Launch Operator, Loader/Dozer on Barge.

Class 4: Deck Equipment Operator and Machineryman/Fireman on 4 equipment units or more, Off Road Trucks, Deck Hand, Tug Engineer,
Crane Maintenance(50 tons and under/ backhoe 115,000lbs or less), Asst. Tug Operator, Blaster Helper.

Per hour: 07/01/2021

Class 1 $ 48.80
Class 2(A) 47.30
Class 2(B) 50.30
Class 3 42.10
Class 4 35.00

Hazardous/Toxic Waste based on EAP Levels
Additional:
Level A - $2.50/Hr.
Level B -  2.00/Hr.
Level C -  1.00/Hr.
Level D -  0.50/Hr.

SUPPLEMENTAL BENEFITS
Per Hour Paid:

ALL CLASSES $ 32.04

OVERTIME PAY
See (B, E, I, *S) on OVERTIME PAGE
* If the Holiday is Worked

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE

12-17 Marine

Operating Engineer - Heavy&Highway 12/01/2021

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Niagara, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
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CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Asphalt Curb and Cutter Machines, Asphalt Roller, Asphalt
Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe (all), Back Filling
Machine, Belt Placer (CMI or similar type), Bending Machine (pipe), Bituminous Spreader and Mixer, Blacktop Plant (all), Blast or Rotary Drill
(Truck or Track Mounted), Blower for Burning Brush, Boiler (when used for power), Boom Truck, Boring Machine, Bulldozer, Cableway,
Cage Hoist, Caisson Auger, Central Mix Plant (and all Concrete Batching Plants), Cherry Picker, Concrete Cleaning Decontamination
Machine, Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Mixer (over 1/2 cu. yd.), Concrete Pavement Spreaders
and Finishers, Concrete Paver, Concrete Pump, Concrete Saw (self propelled), Conveyor, Convoying Vehicles Convoying Engineer's
Equipment, Core Drill, Crane, Crusher, Decontamination of Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum
Paver, Electric Pump used in conjunction with Well Point Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all
purpose, hydraulically operated), Farm Tractor with Accessories, Fine Grade Machine, Forklift, Front End Loader, Gradall, Grader, Grout or
Gunite Machine, Head Tower, Heavy Equipment Robotics Operator/Mechanic, Hoist (all types), Hoisting Engine, Horizontal Directional Drill
Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self propelled), Hydraulic Pipe Jack Machine, (or similar
type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Industrial Tractor, Jersey Spreader, Kolman
Plant Loader (and similar type Loaders), Laser Screed, Locomotive, Log Skidder (similar type), Maintenance Engineer, Maintenance,
Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self propelled), Monorail, Motorized Hydraulic Pin Puller, Motorized
Hydraulic Seeder, Mucking Machine, Mulching Machine, Overhead Crane, Parts Chasing, Peine Crane (or similar type), Pile Driver, Plant
Engineer, Pneumatic Mixer, Post Hole Digger and Post Driver, Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry
Master (or equivalent), Road Widener, Rock Bit Sharpener (all types), Roller (all), Rolling Machine (Pipe), Rotomill, Scoopmobile, Shovel,
Side Boom, Skidsteer/Bobcat (similar type), Skimmer, Slip Form Paver (CMI or similar, first and second operator), Snorkel/Vacuum Truck,
Strato-Tower, Tire Truck & Repair, Towed Roller, Tractor Drawn Belt-Type Grader/Loader, Tractor Shovel, Tractor with Towed Accessories,
Tractors (when using winch power), Trencher, Truck Crane, Tug Boats, Tunnel Shovel, Tube Finisher (CMI and similar), Vacuum Blasting
Machine Operator/Mechanic, Vibratory Compactor, Vibro Tamp, Waterjet Cutting Tool System Operator/Mechanic (Ultra High Pressure),
Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.

CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, CMI and
similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and Chip Spreader, Compressors (4 or less),
Compressors: any size, but subject to other provisions for Compressors, Dust Collectors, Generators, Mechanical Heaters, Pumps, Welding
Machines (four of any type or combination), Concrete Mixer (1/2 cu. yd. and under), Fireman, Form Tamper, Fuel Truck, Heating Boiler
(used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of 10 K.W., Pumps
(4" or over), Revinius Widener, Steam Cleaner, Stump Chipping Machine, Welding Machine (1 machine over 300 amps or 2 or 3 machines
regardless of amps).

Operating Engineer- Heavy/Highway, Sewer/Water, Tunnel:

Per hour: 07/01/2021
Class A $ 40.64
Class B 36.14
Crane 5 to 60 tons 43.64
  "  61 to 199 tons 44.14
  "  200 to 399 tons 44.64
  "  400 and over 45.14

Additional $2.50/hr. for Hazardous Work Site
Additional $1.00/hr. for Tunnel Work
Additional $4.00/hr. for Mandated Off-Shift Work

SUPPLEMENTAL BENEFITS
Per hour:

Journeymen $ 33.16*

*Note: For Overtime Hours $25.21 of the amount paid at straight time, the
remaining balance of 7.95 is paid at the same premium as the wage.

OVERTIME PAY
See (B, E, Q, W) on OVERTIME PAGE

HOLIDAY
Paid: See (*5, **6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
*Saturday Holidays will be recognized on the Friday before
**Sunday Holidays will be recognized on the Monday after

REGISTERED APPRENTICES
Wages per hour:
Apprentices at 1 year terms

1st 2nd 3rd 4th
$33.14 $34.14 $35.14 $36.14
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Supplemental Benefits

All Apprentices $ 32.76*

*Note: For Overtime Hours $25.21 of the amount paid at straight time, the
remaining balance of $7.55 is paid at same premium as the wage.

12-17 hh/sw/t

Operating Engineer - Survey Crew 12/01/2021

JOB DESCRIPTION  Operating Engineer - Survey Crew DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Niagara, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
These rates apply to Building, Heavy and Highway Construction.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2021

Party Chief $ 44.09
Instrument Person 41.57
Rod Person 28.75

Additional $3.00 per hr. for work in a Tunnel.
Additional $2.50 per hr. for EPA or DEC certified toxic or hazardous waste work.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 28.75

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE
*Note: $23.75 Only for "ALL" premium hours when worked.

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES:1000 hour terms based on the Percentage of Rod Person wage:

07/01/2021

0-1000 Hrs    60%
1001-2000 Hrs    70%
2001-3000 Hrs    80%

SUPPLEMENTAL BENEFITS per hour worked:

0-1000 Hrs $ 17.25 / PHP $13.29
1001-2000 Hrs 20.13 /      "    15.51
2001-3000 Hrs 23.00 /      "    18.12
NOTE: PHP is premium hours paid when worked.

12-17D Sur

Operating Engineer - Survey Crew - Consulting Engineer 12/01/2021

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  12
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ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Niagara, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
These rates apply to feasibility and preliminary design surveying, line of grade surveying for inspection or supervision of construction when
performed under a Consulting Engineer Agreement.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2021

Party Chief $ 44.09
Instrument Person 41.57
Rod Person 28.75

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 28.75

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE
*Note: $23.75 Only for "ALL" premium hours paid.

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage:

07/01/2021

0-1000     60%
1001-2000     70%
2001-3000     80%

SUPPLEMENTAL BENEFITS per hour worked:

0-1000 $ 17.25 / PHP $13.29
1001-2000 20.13 /      "     15.51
2001-3000 23.00 /      "     18.12
NOTE: PHP is premium hours paid when worked.

12-17D Con Eng

Painter 12/01/2021

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Erie, Genesee, Niagara, Orleans, Wyoming

PARTIAL COUNTIES
Cattaraugus:  Entire County except the Townships of Conewango, Leon, Napoli, New Albion, Randolph and South Valley.
Chautauqua:  Only the Townships of Awkright, Dunkirk, Hanover, Pomfret, Portland, Sheridan and Villenova.
Livingston:  Only the Townships of North Dansville, Nunda, Ossian,Portage, Sparta, Spring Water and West Sparta.
Steuben:  Only the Townships of Avoca, Canisteo, Cohocton, Dansville,Fremont, Greenwood, Hartsville, Hornellsville, Howard, Jasper,
Prattsburg, Pulteney, Troupsburg, Tuscarora, Urbana, Wayland, Wayne, Woodhull, West Union, Wheeler, and the City of Hornell.

WAGES
Per hour: 07/01/2021

Basic Rate (Brush & Roll) $ 28.00
Spray painting, wallcovering 28.00
Abrasive and hydroblasting 28.00
Taping/DryWall Finisher 28.50
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Skeleton Steel* 28.75

* Skeleton Steel: No floors, walls or ceiling are constructed, including radio and television towers, flagpoles, smokestacks, cranes and the
abatement of coatings with lead, asbestos and/or arsenic, etc. All work within the confines of a plant shall be paid the skeleton steel rate
(except in-plant tank work (see Tank Rate)).

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.79

OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
* Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Painter/Decorator: 750 hour terms at the following percentage of Journeyman's Basic wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 90%
Taper/Drywall Finisher: 750 hour terms at the following percentage of Journeyman's Taper wage:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour:

Painter/Decorator and Taper/Drywall Finisher:
1st 2nd 3rd 4th 5th 6th 7th 8th

$ 2.35 $ 4.35 $ 5.35 $ 5.85 $ 6.35 $ 6.85 $ 7.35 $ 7.60
3-4-Buf, Nia, Olean

Painter 12/01/2021

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson,
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence,
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour: 07/01/2021

Bridge $ 40.00
Tunnel 40.00
Tank* 38.00

For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be
ONLY for Bridge Painting.

Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc.
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc.

Note an additional $1.00 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am
or after 12:00 noon.

SUPPLEMENTAL BENEFITS
Per hour:

$ 29.20
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OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
*Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage rate:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour:

1st & 2nd terms $ 5.50 $ 5.51
3rd & 4th terms 5.50 5.51
5th & 6th terms 6.50 6.51

3-4-Bridge, Tunnel, Tank

Painter - Metal Polisher 12/01/2021

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2021

Metal Polisher $ 37.13
Metal Polisher* 38.23
Metal Polisher** 41.13

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2021

Journeyworker:
All classification $ 10.64

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2021

1st year $ 16.00
2nd year   17.00
3rd year   18.00

1st year* $ 16.39
2nd year*   17.44
3rd year*   18.54

1st year** $ 18.50
2nd year**   19.50
3rd year**   20.50

Page 46

Prevailing Wage Rates for 07/01/2021 - 06/30/2022 Published by the New York State Department of Labor
Last Published on Dec 01 2021 PRC Number 2021013194  Erie County



*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $ 7.39
2nd year   7.39
3rd year   7.39

8-8A/28A-MP

Plumber 12/01/2021

JOB DESCRIPTION  Plumber DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara, Wyoming

PARTIAL COUNTIES
Allegany:  Only the Townships of Allen, Angelica, Belfast, Caneadea, Centerville, Granger, Hume, New Hudson and Rushford
Cattaraugus:  Only the Townships of Ashford, Dayton, East Otto, Ellicottville, Farmersville, Franklinville, Freedom, Leon, Lyndon, Machias,
Mansfield, New Albion, Otto, Perrysburg, Persia and Yorkshire.
Chautauqua:  Only the Townships of Arkwright, Charlotte, Cherry Creek, Dunkirk, Hanover, Pomfret, Portland, Ripley, Sheridan, Stockton,
Villenova, Westfield, City of Dunkirk and Village of Fredonia.
Genesee:  Only the Townships of Alabama, Alexander, Batavia, Darien, Elba, Oakfield, Pembroke and the City of Batavia.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.

WAGES
Per hour: 07/01/2021

Plumber $ 37.15
Steamfitter $ 37.15

Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

SUPPLEMENTAL BENEFITS
Per hour:

$ 27.51
Note - $4.38 of this amount must be paid at the same premium as the wage.

OVERTIME PAY
See (*B, **E, Q) on OVERTIME PAGE
* Double time after 11 hours per day on Weekdays.
** Double time after 10 hours per day on Saturday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th
45% 55% 65% 75% 90%
Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

Supplemental benefits per hour:

$ 22.82
Note - $4.38 of this amount must be paid at the same premium as the wage.

3-22-Buffalo, Niagara

Roofer 12/01/2021

JOB DESCRIPTION  Roofer DISTRICT  3
ENTIRE COUNTIES
Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2021
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Asbestos Removal $ 33.96
Slate, Tile 31.11
Precast tile / slabs 31.11
Crete / gypsum planks 31.11
Damp and waterproofer 30.96
Composition, sprayers, 30.96
Aspalt mastic, 30.96
Steep roofers 30.96

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
15.0% for work from 4:30PM - 1:00AM or second shift
20.0% for work from 12:30AM - 9:00AM or third shift

SUPPLEMENTAL BENEFITS
Per hour:

$ 23.01

OVERTIME PAY
See (B, *E, **E2, Q) on OVERTIME PAGE
* and ** Double time after 8 hours on Saturday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0    to    499    to    999    to    1499    to    1999    to    2499    to   2999    to    3499    to    4499
       60%          65%            70%           75%           80%            85%            90%           95%

Supplemental benefits per hour:

0    to    499    to    999    to    1499    to    1999    to    2499    to   2999    to    3499    to    4499
      $ 8.21       $ 8.21         $ 12.34       $ 12.54       $ 20.32       $ 20.99       $ 21.66      $ 22.34

3-74

Sheetmetal Worker 12/01/2021

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  3
ENTIRE COUNTIES
Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2021

Sheet Metal Worker $ 35.00

Additional $0.50 per hour for work more than 30'' above floor on boatswain chair.
Additional $1.00 per hour for work in "Hot" areas of atomic laboratories, atomic plants, or any premises where radio-active materials are
stored or handled and personal protective equipment is required.
Additional $1.00 per hour for work when required to have 40-hour HAZMAT training or the use of OSHA compliant respirator is required.

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
Shift Premium per hour:
Second Shift $ 3.25
Third Shift $ 5.00

SUPPLEMENTAL BENEFITS
Per hour:

$ 27.47*
* Note - $17.57 of this amount must be paid at the same premium as the wages per overtime hours.

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
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One year terms at the following wage:

1st term $ 15.75
2nd term 20.60
3rd term 22.04
4th term 26.36
5th term 29.24

Supplemental benefits per hour:
1st term $ 15.94 Note - $8.04 of this amount must be paid at the same premium as the wage.
2nd term 19.04 Note - $11.14 of this amount must be paid at the same premium as the wage.
3rd term 24.68 Note - $14.78 of this amount must be paid at the same premium as the wage.
4th term 25.61 Note - $15.71 of this amount must be paid at the same premium as the wage.
5th term 26.23 Note - $16.33 of this amount must be paid at the same premium as the wage.

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply;
Shift Premium per hour:

Second Shift
1st term $ 1.46
2nd term $ 1.63
3rd term $ 1.79
4th term $ 2.28
5th term $ 2.60

Third Shift
1st term $ 2.25
2nd term $ 2.50
3rd term $ 2.75
4th term $ 3.50
5th term $ 4.00

3-71

Sprinkler Fitter 12/01/2021

JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming,
Yates

WAGES
Per hour 07/01/2021

Sprinkler $ 36.33
Fitter

SUPPLEMENTAL BENEFITS
Per hour

Journeyperson $ 27.14

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

One Half Year terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 17.48 $ 19.43 $ 21.12 $ 23.06 $ 25.00 $ 26.95 $ 28.89 $ 30.83 $ 32.77 $ 34.72
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Supplemental Benefits per hour

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.27 $ 8.27 $ 19.22 $ 19.22 $ 19.47 $ 19.47 $ 19.47 $ 19.47 $ 19.47 $ 19.47

1-669

Teamster - Building / Heavy&Highway 12/01/2021

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Genesee:  Only in the Townships of Alabama, Darien and Pembroke.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.
Wyoming:  Only in the Townships of Arcade, Bennington, Java and Sheldon.

WAGES
GROUP 1: Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks (straight jobs), Single Axle Dump
Trucks, Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanics Helpers and Parts Chasers.

GROUP 2: Tandems and Batch Trucks, Mechanics, Dispatcher.

GROUP 3: Semi-Trailers, Low-Boy Trucks, Asphalt Distributor Trucks and Agitator, Mixer Trucks and dumpcrete type vehicles, Truck
Mechanic, Fuel Trucks

GROUP 4: Specialized Earth Moving Equipment, Euclid type, or similar off-highway, where not self-loading, Straddle (Ross) Carrier, and self
-contained concrete mobile truck.

GROUP 5: Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-loading.

Per hour: 07/01/2021
All GROUPS $ 41.22
Add $2.00 when required to use personal protection when performing hazardous waste removal work.
An additional $3.00 per hour is required when a single irregular work shift starting any time from 5:00PM to 1:00AM is mandated either in the
job specification or by the contracting agency.

SUPPLEMENTAL BENEFITS
Per hour:

$ 15.36*
*Note - Only $ 7.16 per hour needs to be paid for overtime hours.

OVERTIME PAY
See (B, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

3-449

Teamster - Building / Heavy&Highway 12/01/2021

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara

WAGES
Per hour: 07/01/2021
Dump Truck Operator* $ 24.25

*Does not include Single Axle Dump Trucks (see Teamster Group 1).
*Does not include Off-highway Dump Trucks (see Teamster Groups 2-5).

SUPPLEMENTAL BENEFITS
Per hour:

$ 1.73

OVERTIME PAY
See (B, B2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
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3-449d-DT

Welder 12/01/2021

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2021

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays
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( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays

( U  ) Four times the hourly rate for Holidays

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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( 29 ) Juneteenth
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO



Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or

its successor shall be debarred and ineligible to submit a bid on or be awarded any

public work or public building service contract/sub-contract with the state, any municipal

corporation or public body for a period of five (5) years from the date of debarment when:

tive six-year (6)

period determining that such contractor, sub-contractor and/or its successor has

WILLFULLY failed to pay the prevailing wage and/or supplements

or the kickback of

The agency issuing the determination and providing the information, is denoted

fice.

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  - Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 



 



Article 8

  

 

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL *****5754 0369 CONTRACTORS, LLC 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL NYC *****9839 A.J.S. PROJECT
MANAGEMENT, INC.

149 FIFTH AVENUE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL *****4018 ADIRONDACK BUILDING
RESTORATION INC.

4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL AG *****1812 ADVANCED BUILDERS & LAND
DEVELOPMENT, INC.

400 OSER AVE
#2300HAUPPAUGE NY 11788

09/11/2019 09/11/2024

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL NYC *****6775 ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC AGOSTINHO TOME 405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL NYC AMJED PARVEZ 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL ANGELO GARCIA 515 WEST AVE
UNIT PH 13NORWALK CT

06850

05/12/2021 05/12/2026

DOL DOL ANITA SALERNO 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL NYC ANTHONY J SCLAFANI 149 FIFTH AVE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10323

01/23/2017 01/23/2022

DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL NYC ARADCO CONSTRUCTION
CORP

115-46 132RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL DOL ARNOLD A. PAOLINI 1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL NYC ARSHAD MEHMOOD 168-42 88TH AVENUE
JAMAICA NY 11432

11/20/2019 11/20/2024

DOL DOL ARVINDER ATWAL 65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017 07/19/2022

DOL NYC *****6683 ATLAS RESTORATION CORP. 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL NYC *****5532 ATWAL MECHANICALS, INC 65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017 07/19/2022

DOL NYC *****2591 AVI 212 INC. 260 CROPSEY AVENUE
APT 11GBROOKLYN NY 11214

10/30/2018 10/30/2023

DOL NYC AVM CONSTRUCTION CORP 117-72 123RD ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL NYC AZIDABEGUM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC BALWINDER SINGH 421 HUDSON ST
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL NYC *****8416 BEAM CONSTRUCTION, INC. 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL DOL BERNARD BEGLEY 38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019 12/18/2024

DOL NYC *****2113 BHW CONTRACTING, INC. 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL BIAGIO CANTISANI 06/12/2018 06/12/2023

DOL DOL *****3627 BJB CONSTRUCTION CORP. 38 LONG RIDGE ROAD
BEDFORD NY 10506

12/18/2019 12/18/2024

DOL DOL *****4512 BOB BRUNO EXCAVATING,
INC

5 MORNINGSIDE DR
AUBURN NY 13021

05/28/2019 05/28/2024

DOL DOL BOGDAN MARKOVSKI 370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DA BOLTER CONSTRUCTION 2549 LINDEN STREET
BELLMORE NY 11710

12/22/2016 12/22/2021

DOL DOL BRADLEY J SCHUKA 4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025
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DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD

EAST SYRACUSE NY 13057
09/12/2018 09/12/2023

DOL DOL *****0225 C&D LAFACE
CONSTRUCTION, INC.

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****8809 C.B.E. CONTRACTING
CORPORATION

310 MCGUINESS BLVD
GREENPOINT NY 11222

03/07/2017 03/07/2022

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****4083 C.P.D. ENTERPRISES, INC P.O BOX 281
WALDEN NY 12586

03/03/2020 03/03/2025

DOL DOL *****5161 CALADRI DEVELOPMENT
CORP.

1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL DOL *****3391 CALI ENTERPRISES, INC. 1223 PARK STREET
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL NYC CALVIN WALTERS 465 EAST THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL CANTISANI & ASSOCIATES
LTD

442 ARMONK RD
MOUNT KISCSO NY 10549

06/12/2018 06/12/2023

DOL DOL CANTISANI HOLDING LLC 06/12/2018 06/12/2023

DOL DOL CARMEN RACHETTA 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 02/03/2025

DOL DOL CARMENA RACHETTA 8531 OSWEGO ROAD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****3812 CARMODY "2" INC 06/12/2018 06/12/2023

DOL DOL *****1143 CARMODY BUILDING CORP CARMODY
CONTRACTIN

G AND
CARMODY

CONTRACTIN
G CORP.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY CONCRETE
CORPORATION

06/12/2018 06/12/2023

DOL DOL CARMODY ENTERPRISES,
LTD.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY INC 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3812 CARMODY INDUSTRIES INC 06/12/2018 06/12/2023

DOL DOL CARMODY MAINTENANCE
CORPORATION

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY MASONRY CORP 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****8809 CBE CONTRACTING CORP 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL *****0026 CHANTICLEER
CONSTRUCTION LLC

4 BROTHERS ROAD
WAPPINGERS FALLS NY 12590

10/20/2020 10/20/2025

DOL NYC CHARLES ZAHRADKA 863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020 03/10/2025

DOL DOL CHRISTOPHER GRECO 26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL CHRISTOPHER
PAPASTEFANOU A/K/A CHRIS

PAPASTEFANOU

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL *****1927 CONSTRUCTION PARTS
WAREHOUSE, INC.

CPW 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL DOL *****3228 CROSS-COUNTY
LANDSCAPING AND TREE

SERVICE, INC.

ROCKLAND
TREE

SERVICE

26 NORTH MYRTLE AVENUE
SPRING VALLEY NY 10956

02/18/2021 02/18/2026

DOL DOL *****2524 CSI ELECTRICAL &
MECHANICAL INC

42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL NYC DALJIT KAUR BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL *****7619 DANCO CONSTRUCTION
UNLIMITED INC.

485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

09/17/2020 09/17/2025
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DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST

SUITE 2CSYRACUSE NY 13205
12/04/2018 12/04/2023

DOL NYC DAVID WEINER 14 NEW DROP LANE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024

DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL AG DEBRA MARTINEZ 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL DELPHI PAINTING &
DECORATING CO INC

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL DF CONTRACTORS OF
ROCHESTER, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL DOL DOMENICO LAFACE 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****3242 DONALD R. FORSAY DF LAWN
SERVICE

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DONALD R. FORSAY 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL NYC DUARTE LOPES 66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017 04/20/2022

DOL DOL *****5175 EAGLE MECHANICAL AND
GENERAL CONSTRUCTION

LLC

11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025

DOL DOL EAST COAST PAVING 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DA EDWIN HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL NYC *****5917 EPOCH ELECTRICAL, INC 97-18 50TH AVE
CORONA NY 11368

04/19/2018 04/19/2024

DOL DOL FAIGY LOWINGER 11 MOUNTAIN RD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL FRANK BENEDETTO 19 CATLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL *****4722 FRANK BENEDETTO AND
CHRISTOPHER J MAINI

B & M
CONCRETE

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL NYC FRANK MAINI 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023

DOL DA FREDERICK HUTZLER 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL NYC *****6616 G & G MECHANICAL
ENTERPRISES, LLC.

1936 HEMPSTEAD TURNPIKE
EAST MEDOW NY 11554

11/29/2019 11/29/2024

DOL DOL GABRIEL FRASSETTI 04/10/2019 04/10/2024

DOL NYC GAYATRI MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DOL GEOFF CORLETT 415 FLAGGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL GIGI SCHNECKENBURGER 261 MILL RD
EAST AURORA NY 14052

05/29/2019 05/29/2024

DOL DOL GIOVANNI LAFACE 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL NYC *****3164 GLOBE GATES INC GLOBAL
OVERHEAD

DOORS

405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL NYC GREAT ESTATE
CONSTRUCTION, INC.

327 STAGG ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL DOL GREGORY S. OLSON P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL HANS RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC *****3228 HEIGHTS ELEVATOR CORP. 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023
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DOL DOL *****5131 INTEGRITY MASONRY, INC. M&R

CONCRETE
722 8TH AVE

WATERVLIET NY 12189
06/05/2018 06/05/2023

DOL DOL IRENE KASELIS 32 PENNINGTON AVE
WALDWICK NJ 07463

05/30/2019 05/30/2024

DOL DOL *****9211 J. WASE CONSTRUCTION
CORP.

8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL J.A. HIRES CADWALLADER P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JAMES C. DELGIACCO 722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL DOL JAMES J. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL JAMES LIACONE 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JAMES RACHEL 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JASON P. RACE 3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL *****7993 JBS DIRT, INC. 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****5368 JCH MASONRY &
LANDSCAPING INC.

35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL NYC JENNIFER GUERRERO 1936 HEMPSTEAD TURNPIKE
EAST MEADOW NY 11554

11/29/2019 11/29/2024

DOL DOL JIM PLAUGHER 17613 SANTE FE LINE ROAD
WAYNEFIELD OH 45896

07/16/2021 07/16/2026

DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4612 JOHN F. CADWALLADER, INC. THE GLASS
COMPANY

P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JOHN GOCEK 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL JOHN LUCIANO 05/14/2018 05/14/2023

DOL DOL JOHN MARKOVIC 47 MANDON TERRACE
HAWTHORN NJ 07506

03/29/2021 03/29/2026

DOL DOL JOHN WASE 8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL AG *****0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JON E DEYOUNG 261 MILL RD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL DOL JORGE RAMOS 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL DOL JORI PEDERSEN 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL JOSE CHUCHUCA 35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL NYC JOSEPH FOLEY 66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017 04/20/2022

DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL JOY MARTIN 2404 DELAWARE AVE
NIGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL *****5116 JP RACE PAINTING, INC. T/A
RACE PAINTING

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL *****5062 K R F SITE DEVELOPMENT
INC

375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL NYC K.S. CONTRACTING CORP. 29 PHILLIP DRIVE
PARSIPPANY NJ 07054

02/13/2017 02/13/2022

DOL DOL KARIN MANGIN 796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL DOL KATE E. CONNOR 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KATIE BURDICK 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL *****2959 KELC DEVELOPMENT, INC 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026
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DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE

PUTNAM VALLEY NY 10579
01/23/2017 01/23/2022

DOL DOL KIMBERLY F. BAKER 7901 GEE ROAD
CANASTOTA NY 13032

08/17/2021 08/17/2026

DOL DOL *****3490 L & M
CONSTRUCTION/DRYWALL

INC.

1079 YONKERS AVE
YONKERS NY 10704

08/07/2018 08/07/2023

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

08/14/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

08/14/2017 08/14/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DA *****4460 LONG ISLAND GLASS &
STOREFRONTS, LLC

4 MANHASSET TRL
RIDGE NY 11961

09/06/2018 09/06/2023

DOL AG *****4216 LOTUS-C CORP. 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL LOUIS A. CALICCHIA 1223 PARK ST.
PEEKSKILL NY 10566

05/17/2021 05/17/2026

DOL NYC LUBOMIR PETER SVOBODA 27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL NYC M & L STEEL & ORNAMENTAL
IRON CORP.

27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL DOL M ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL M. ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL *****2196 MAINSTREAM SPECIALTIES,
INC.

11 OLD TOWN RD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL NYC MAREK FABIJANOWSKI 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL NYC MARIA NUBILE 84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020 03/10/2025

DOL NYC MARTINE ALTER 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL MASONRY CONSTRUCTION,
INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023
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DOL NYC MATINA KARAGIANNIS 97-18 50TH AVE

CORONA NY 11368
04/19/2018 04/19/2023

DOL DOL MATTHEW P. KILGORE 4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL DOL MAURICE GAWENO 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL MCLEAN "MIKKI BEANE" 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN "MIKKI" DRAKE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN M DRAKE-BEANE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE
UNIT 4YONKERS NY 10704

08/07/2018 08/07/2023

DOL AG MICHAEL RIGLIETTI 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL *****4829 MILESTONE ENVIRONMENTAL
CORPORATION

704 GINESI DRIVE
SUITE 29MORGANVILLE NJ

07751

04/10/2019 04/10/2024

DOL NYC *****9926 MILLENNIUM FIRE
PROTECTION, LLC

325 W. 38TH STREET
SUITE 204NEW YORK NY

10018

11/14/2019 11/14/2024

DOL NYC *****0627 MILLENNIUM FIRE SERVICES,
LLC

14 NEW DROP LNE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024

DOL NYC *****3826 MOVING MAVEN OF NY, INC. 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL NYC *****3550 MOVING MAVEN, INC 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL AG MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL NYC MUHAMMED A. HASHEM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC NAMOW, INC. 84-22 GRAND AVENUE
ELMHURST NY 11373

03/10/2020 03/10/2025

DOL DA *****9786 NATIONAL INSULATION & GC
CORP

180 MILLER PLACE
HICKSVILLE NY 11801

12/12/2018 12/12/2023

DOL DOL *****3684 NATIONAL LAWN
SPRINKLERS, INC.

645 N BROADWAY
WHITE PLAINS NY 10603

05/14/2018 05/14/2023

DOL DOL NICHOLE E. FRASER A/K/A
NICHOLE RACE

3469 STATE RT. 69
PERISH NY 13131

09/29/2021 09/29/2026

DOL DOL *****7429 NICOLAE I. BARBIR BESTUCCO
CONSTRUCTI

ON, INC.

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020 09/17/2025

DOL DOL *****0065 NORTHEAST LANDSCAPE
AND MASONRY ASSOC

3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL *****1845 OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL NYC PARESH SHAH 29 PHILLIP DRIVE
PARSIPPANY NJ 07054

02/13/2017 02/13/2022

DOL DOL PAULINE CHAHALES 935 S LAKE BLVD
MAHOPAC NY 10541

03/02/2021 03/02/2026

DOL NYC *****9422 PELIUM CONSTRUCTION, INC. 22-33 35TH ST.
ASTORIA NY 11105

12/30/2016 12/30/2021

DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL PETER STEVENS 11 OLD TOWN ROAD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****0466 PRECISION BUILT FENCES,
INC.

1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025
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DOL NYC *****4532 PROFESSIONAL PAVERS

CORP.
66-05 WOODHAVEN BLVD.

REGO PARK NY 11374
04/20/2017 04/20/2022

DOL NYC RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****1068 RATH MECHANICAL
CONTRACTORS, INC.

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018 01/30/2023

DOL AG *****7015 RCM PAINTING INC. 69-06 GRAND AVENUE
2ND FLOORMASPETH NY

11378

02/07/2018 02/07/2023

DOL DA *****7559 REGAL CONTRACTING INC. 24 WOODBINE AVE
NORTHPORT NY 11768

10/01/2020 10/01/2025

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL *****9148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE
CAMILLUS NY 13031

11/13/2018 11/13/2023

DOL DOL RICHARD MACONE 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL RICHARD REGGIO 1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025

DOL DOL *****9148 RICHARD TIMIAN RICH T
CONSTRUCTI

ON

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

11/13/2018 11/13/2023

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROBERT A. VALERINO 3841 LANYARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL ROBERT BRUNO 5 MORNINGSIDE DRIVE
AUBURN NY 13021

05/28/2019 05/28/2024

DOL NYC ROBERT HOHMAN 149 FIFTH AVE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL RODERICK PUGH 404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL *****4880 RODERICK PUGH
CONSTRUCTION INC.

404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL RONALD MESSEN 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL ROSEANNE CANTISANI 06/12/2018 06/12/2023

DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****3347 RYAN ALBIE CONTRACTING
INC

21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****1365 S & L PAINTING, INC. 11 MOUNTAIN ROAD
P.O BOX 408MONROE NY

10950

03/20/2019 03/20/2024

DOL DOL *****7730 S C MARTIN GROUP INC. 2404 DELAWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL SAL FRESINA MASONRY
CONTRACTORS, INC.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL SAL MASONRY
CONTRACTORS, INC.

(SEE COMMENTS)
SYRACUSE NY 13202

07/16/2021 07/16/2026

DOL DOL *****9874 SALFREE ENTERPRISES INC P.O BOX 14
2821 GARDNER RDPOMPEI NY

13138

07/16/2021 07/16/2026

DOL DOL SALVATORE A FRESINA A/K/A
SAM FRESINA

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL DOL SAM FRESINA 107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13218

07/16/2021 07/16/2026

DOL NYC *****0349 SAM WATERPROOFING INC 168-42 88TH AVENUE
APT.1 AJAMAICA NY 11432

11/20/2019 11/20/2024

DOL NYC SANDEEP BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL NYC *****1130 SCANA CONSTRUCTION
CORP.

863 WASHINGTON STREET
FRANKLIN SQUARE NY 11010

03/10/2020 03/10/2025
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DOL DOL *****2045 SCOTT DUFFIE DUFFIE'S

ELECTRIC,
INC.

P.O BOX 111
CORNWALL NY 12518

03/03/2020 03/03/2025

DOL DOL SCOTT DUFFIE P.O BOX 111
CORNWALL NY 12518

03/03/2020 03/03/2025

DOL DOL *****9751 SCW CONSTRUCTION 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL NYC *****6597 SHAIRA CONSTRUCTION
CORP.

421 HUDSON STREET
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL DOL *****1961 SHANE BURDICK CENTRAL
TRAFFIC

CONTROL,
LLC.

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE BURDICK 2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE NOLAN 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL SHULEM LOWINGER 11 MOUNTAIN ROAD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL *****0816 SOLAR ARRAY SOLUTIONS,
LLC

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****0440 SOLAR GUYS INC. 8970 MIKE GARCIA DR
MANASSAS VA 20109

07/16/2021 07/16/2026

DOL NYC SOMATIE RAMSUNAHAI 115-46 132ND ST
SOUTH OZONE PARK NY

11420

09/17/2020 09/17/2025

DOL DOL *****2221 SOUTH BUFFALO ELECTRIC,
INC.

1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL DOL STANADOS KALOGELAS 485 RAFT AVENUE
HOLBROOK NY 11741

10/19/2021 10/19/2026

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****6844 STEAM PLANT AND CHX
SYSTEMS INC.

14B COMMERCIAL AVENUE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL *****9933 STEED GENERAL
CONTRACTORS, INC.

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL *****9528 STEEL-IT, LLC. 17613 SANTE FE LINE ROAD
WAYNESFIELD OH 45896

07/16/2021 07/16/2026

DOL DOL STEFANOS PAPASTEFANOU,
JR. A/K/A STEVE

PAPASTEFANOU, JR.

256 WEST SADDLE RIVER RD
UPPER SADDLE RIVER NJ

07458

05/30/2019 05/30/2024

DOL DOL *****9751 STEPHEN C WAGAR 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL STEVE TATE 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL STEVEN MARTIN 2404 DELWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL *****3800 SUBURBAN RESTORATION
CO. INC.

5-10 BANTA PLACE
FAIR LAWN PLACE NJ 07410

03/29/2021 03/29/2026

DOL NYC *****5863 SUKHMANY CONSTRUCTION,
INC.

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL *****1060 SUNN ENTERPRISES GROUP,
LLC

370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DOL *****8209 SYRACUSE SCALES, INC. 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL DOL TERRY THOMPSON 11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025

DOL DOL *****9733 TERSAL CONSTRUCTION
SERVICES INC

107 FACTORY AVE
P.O BOX 11070SYRACUSE NY

13208

07/16/2021 07/16/2026

DOL DOL TERSAL CONTRACTORS, INC. 221 GARDNER RD
P.O BOX 14POMPEI NY 13138

07/16/2021 07/16/2026

DOL DOL TERSAL DEVELOPMENT
CORP.

1935 TEALL AVENUE
SYRACUSE NY 13206

07/16/2021 07/16/2026

DOL DOL TEST P.O BOX 123
ALBANY NY 12204

05/20/2020 05/20/2025

DOL DOL *****6789 TEST1000 P.O BOX 123
ALBANY NY 12044

03/01/2021 03/01/2026

DOL DOL *****5570 TESTA CORP 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

              NYSDOL Bureau of Public Work Debarment List      12/22/2021

                                                                                     Page 8 of 9



Article 8

 

 

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DA *****4106 TRIPLE H CONCRETE CORP 2375 RAYNOR STREET
RONKONKOMA NY 11779

08/04/2021 08/04/2026

DOL DOL *****6392 V.M.K CORP. 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL *****6418 VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL NYC *****7361 VIABLE HOLDINGS, INC. MOVING
MAVEN

1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL NYC *****2426 VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL NYC VICKRAM MANGRU 21 DAREWOOD LANE
VALLEY STREAM NY 11581

09/17/2020 09/17/2025

DOL DOL VICTOR ALICANTI 42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL NYC VIKTAR PATONICH 2630 CROPSEY AVE
BROOKLYN NY 11214

10/30/2018 10/30/2023

DOL DOL VIKTORIA RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC VITO GARGANO 1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC *****3673 WALTERS AND WALTERS,
INC.

465 EAST AND THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL *****3296 WESTERN NEW YORK
CONTRACTORS, INC.

3841 LAYNARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL WHITE PLAINS CARPENTRY
CORP

442 ARMONK RD 06/12/2018 06/12/2023

DOL DOL WILLIAM C WATKINS 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL WILLIAM G. PROERFRIEDT 85 SPRUCEWOOD ROAD
WEST BABYLON NY 11704

01/19/2021 01/19/2026

DOL DOL *****5924 WILLIAM G. PROPHY, LLC WGP
CONTRACTIN

G, INC.

54 PENTAQUIT AVE
BAYSHORE NY 11706

01/19/2021 01/19/2026

DOL DOL *****4043 WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL NYC ZAKIR NASEEM 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL NYC *****8277 ZHN CONTRACTING CORP 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022
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