ERIE COUNTY WATER AUTHORITY

INTEROFFICE MEMORANDUM
June 24, 2026

To: Jennifer Hibit, Secretary to the Authority

.
From: Michael J. Quinn, PE, Director of Distribution //’ fg&:’
aon

Subject: NY Rte. 263 (Millersport Highway) Mill & Resurface with Traffic Signals

ADA Compliance, and Drainage Improvements

Town of Ambherst

PIN 5586.16, D265789

ECWA Project No. 202600158

The above-referenced project has been developed by the New York State Department of
Transportation (NYSDOT) due to a planned capital project that will impact Authority’s facilities.
The Erie County Water Authority has existing water lines within the highway boundaries of the
proposed project. The NYSDOT will be adjusting valve box elevations at these sites.

The water valve box elevations and all necessary adjustments which are included in the State's
contract will be performed by the State contractor at no expense to the Authority.

Attached is one (1) copy of the NYSDOT HC-140, Utility Work Agreement form for the above-
referenced project. A Certified Board Resolution (1 original) signed by the appropriate Authority’s
official is required. NYSDOT HC-140 form and Certified Board Resolution are to be returned with
original signatures and seals affixed to the NYSDOT per requirements stated in the NYSDOT
HC-140 packet cover letter dated April 8, 2026.

The HC-140 references two items that must be included in the ECWA Board Resolution: “Granting
the State of New York authority to perform the adjustment for the owner” and “agreeing to
maintain facilities adjusted via State-let contract.” (The specific reference is identified in Section
VI of the HC-140, page 4 of 4.)

Please contact me if there are any questions.

MJQ:lall
Attachment
cc: HWNY-611-202601-X-06
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ERIE COUNTY WATER AUTHORITY
AUTHORIZATION FORM
For Approval/Execution of Board Meeting Documents

Document Name: Project No.: 202600158

Description: Millersport Hwy ImprovementsPIN 5568.16,0265789

Item Description:
NYSDOT AgreemenHC-140

Choose one:
Other:
-
Action Requested:
Choose one BoardAuthorizationto Execute
Other:
Approvals Required:
APPROVED AS TO CONTENT:
Chief Financial Officer ‘ A Date:
O |Chief Operating Officer Ll Xt Date: 06/25/2026
Claims Rep. — Risk Manager - Date:
Comptroller Date:
Director of Administration S, L Date:
LI [Director of Distribution M/ é Date: 6/25/2026
irector of Human Resources Date:
Director of IT Date:
Sr. Director of Operations & Infra Date:
irector of Planning & Water Supply Date:
irector of Production Date:
irector of Water Quality ; : Date:
U [Executive Engineer MJ %«M/ Date:  7/6/2026
U iGeneral Counsel (Legal) a%g é’( 2 ) 1? y Date:  6/25/2026
ther: Date:
APPROVED FOR BOARD RESOLUTION: K\ \ '
O Secretary to the Authority /r’% Mj&/ Date: 07/06/2026

&

Remarks: Valve Box Adjustments

Resolution Date: Item No:




KATHY HOCHUL
Governor

YoRK Department of MARIE THERESE DOMINGUEZ
STATE Transportation Commissioner
ERIC MEKA, P.E.

Regional Director

April 8, 2026

Leonard F. Kowalski, P.E., Executive Engineer
Erie County Water Authority

3030 Union Road

Cheektowaga, New York 14227
Ikowalski@ecwa.org

RE: NY ROUTE 263 (SH 1767 & SH 584) MILL & RESURFACE
WITH TRAFFIC SIGNALS, ADA COMPLIANCE,
AND DRAINAGE IMPROVEMENTS
TOWN OF AMHERST
ERIE COUNTY PIN 5568.16, D265789

Dear Mr. Kowalski:

Subject: Utility Work Agreement (HC-140) ILE — for Approval

The New York State Department of Transportation (NYSDOT) is progressing the above
referenced capital project. The Erie County Water Authority has existing facilities within the
project limits. The Erie County Water Authority’s involvement in this project consists of
adjustment of valve box elevations. The details of the adjustments are shown in the
electronic copy of the proposed contract plans accompanying this letter.

Also accompanying this letter is the Utility Work Agreement (HC-140) ILE package for your
approval. The Utility Work Agreement identifies required adjustments to the Erie County Water
Authority’s facilities for the subject project. The required adjustments are included in the
State’s contract and will be performed by the State’s contractor at no expense to the Erie
County Water Authority.

Provide two (2) copies of the resolution adopted by your governing body concerning work to be
done during the subject project and authorizing the appropriate office or person to approve
documents. The copy of the resolution must be certified with a signature and a seal affixed to it.
Enclosed is an example of the ILE Resolution. The resolution must be in force before the
documents can be approved by the authorized representative.

Please review, approve with an ink signature, and return the documents no later than May 13,
2026. The list of documents to be returned can be found at the end of this letter in the enclosure
list.

The preferred method of returning the documents is by email. If necessary, the documents can
be scanned at 300 dpi. Return by replying with the document email string, using the email
address Abdallah.Albayed@dot.ny.gov and cc Utility.Unit.ROS@dot.ny.gov . Alternatively, a
hard copy may be return by USPS to:

100 Seneca Street, Buffalo, NY 14203 | www.dot.ny.gov
6A


mailto:lkowalski@ecwa.org
mailto:Abdallah.Albayed@dot.ny.gov
mailto:Utility.Unit.R05@dot.ny.gov

Leonard F. Kowalski, P.E., Executive Engineer
PIN 5568.16, D265789

April 8, 2026

Page 2 of 2

Regional Utility Unit
NYSDOT — Region 5

100 Seneca Street
Buffalo, New York 14203.

A copy of the executed document package will be returned to you for your records.

Any questions regarding the work to be done can be directed to Robert Schaller, Design Job
Manager, at (716) 847-3043 or via e-mail at Robert.Schaller@dot.ny.gov. Questions regarding
these forms can be directed to Ms. Ellen Carl, Regional Utility Engineer, at (716) 847-3572 or
via e-mail at Ellen.Carl@dot.ny.gov.

Ellen J. Carl
Regional Utility Engineer

EJSC/AJP/ana

Enclosures:

Documents to be returned:
e Utility Work Agreement (HC-140) ILE approved
e “Coordination with the Utility Schedule” note
¢ ILE Resolution, Certified

Information for you to keep:
¢ Project Plans, Copy
e The ILE Resolution Example


mailto:Robert.Schaller@dot.ny.gov
mailto:Ellen.Carl@dot.ny.gov

HC-140 (6/03) 6A
Page 1 of 4
NEW YORK STATE DEPARTMENT OF TRANSPORTATION
UTILITY WORK AGREEMENT

Since the construction, reconstruction, or maintenance of the transportation project described below,
identified as:

Project Identification No.: 5568.16 F.A. Project No.:
ROW Declaration No.: Map Nos.:
Parcel Nos.: County of Erie
Contract No.: D265789

Project Description: NY Route 263 (SH 1767 & SH 584) Mill & Resurface
with Traffic Signals, ADA Compliance, and Drainage Improvements
Town of Amherst
Erie County

NYSDOT — Municipal Reimbursement by Items and Labor Exchange (ILE)

necessitates the adjustment of utility facilities as hereinafter described, the owner, Erie County Water
Authority (ECWA) of said facilities herewith agrees with the State of New York acting through the
Commissioner of Transportation that this agreement shall apply to the accommodation of these utility
facilities. Any adjustment of said facilities will be accomplished under the terms of this agreement, in
accordance with the Rules and Regulations Governing the Accommodation of Utilities within the State
Highway Right-of-Way, in compliance with the attached Special Note, “Coordination with the Utility
Schedule”, and in accordance with the contract plans, specifications, proposal, amendment(s) or change
order(s).

I. Existing Facilities (describe type, size, capacity, location, etc.)

ECWA has existing 6”, 8”, 127, 42”, and 48” water lines of various materials crosses the roadway
within the highway boundary of NY 263 (Millersport Highway.)

presently located on NY State Right-of-Way as shown on the plans for the proposed transportation
project are to be adjusted as follows: (describe type, size, capacity, location, etc.)

Adjustment of valve box elevations.
per contract documents

for an estimated $ N/A



HC-140 (6/03) 6A
Page 2 of 4
NEW YORK STATE DEPARTMENT OF TRANSPORTATION
UTILITY WORK AGREEMENT

ll. Financial Responsibility (check appropriate boxes):

[ ] The facilities to be adjusted under the terms of this agreement are subject to Section 52 of the
State Highway Law, and the cost of this adjustment is the sole responsibility of the owner.

X| Subdivision 24 of Section 10 of the State Highway Law enables the Commissioner of
Transportation to provide, at the expense of the State, for adjustment to a municipally owned
utility when such work is necessary as a result of State highway work. (Municipal Agreement if
required.)

[ ] Subdivision 24-b of Section 10 of the State Highway Law enables the Commissioner of
Transportation to participate in the necessary expenses incurred for adjustment of privately,
publicly, or cooperatively owned facilities, municipal utility facilities, or facilities of a corporation
organized pursuant to the State Transportation Corporations Law. (Privately Owned Property
Agreement or Reimbursement Agreement required.)

[] Subdivision 27 of Section 10 of the State Highway Law enables the Commissioner of
Transportation, upon the request of a municipality, to perform for and at the expense of such
municipality specified work to be included within a State-let contract. (Betterment Resolution
required.)

[] Subdivision 33 of Section 10 of the State Highway Law enables the Commissioner of
Transportation, upon the request of a public utility corporation, to perform for and at the expense
of such public utility corporation specified work to be included within a State-let contract.

[] Subdivision 13 of Section 30 of the State Highway Law enables the Commissioner of
Transportation to enter into an agreement to reimburse with public funds the owner for necessary
expenses incurred as a result of this adjustment, or to replace the facilities in kind.

[ ] The owner will develop and keep a record of costs in accordance with the New York State
Department of Transportation (NYSDOT) Reimbursement Procedures, and when federal funds
participate in the cost, the Federal Highway Administration (FHWA) Federal-Aid Policy Guide Part
645, or as indicated below:




HC-140 (6/03) 6A
Page 3 of 4

NEW YORK STATE DEPARTMENT OF TRANSPORTATION
UTILITY WORK AGREEMENT

lll. Physical Adjustment Method (check appropriate boxes):
The actual adjustment or design engineering will be performed by the following method (s):
X Contract let by the Commissioner.
[ ] Contract let by the Owner. (check applicable statement, i.e., a or b)
[ ] a. Best Interests of State.
[ ] b. Utility not sufficiently staffed or equipped.

[ ] By the Owner's forces.

IV. Betterment, Salvage, and Depreciation Credits Due the Project (check appropriate boxes):

X] There will be no extension of service life, improved capacity, nor any other betterment of the
facility (as defined by the NYSDOT Utility Reimbursement Procedures and by FHWA Federal-Aid
Policy Guide Part 645) as a result of the adjustments made pursuant to this agreement.

[] There is betterment described as follows:

[ ] The owner will not claim reimbursement for that betterment portion of the work, but will duly
account for it as required by applicable NYSDOT and FHWA procedures.

[] The owner hereby agrees to deposit with the Comptroller of the State of New York the
amount of $ 0.00 to cover the cost of the betterment as described above.

[] The owner agrees to comply with the requirements of the NYSDOT Utility Reimbursement
Procedure and FHWA Federal-Aid Policy Guide Part 645 with the respect to salvage and
depreciation credits when applicable.

V. General Covenants

The owner hereby agrees to accept full title and responsibility for the adjusted facility in writing upon
satisfactory completion of the work. Such acceptance will acknowledge the owner’s responsibility to
maintain the facility in accordance with all applicable codes, standards and regulations, including his
obligation, where applicable, to remove any or all of the facility from the highway at the order of the
Commissioner of Transportation, all in accordance with the Rules and Regulations Governing the
Accommodation of Utilities within the State Highway Right-of-Way. All compensable claims covered
by this agreement will be included in one of the following:

A. Privately Owned Property Agreement executed prior to the performance of the work.
B. Municipal Agreement executed prior to performance of the work.

C. Reimbursement Agreement executed prior to performance of the work.

D. Such other agreement as approved by NYSDOT Office of Legal Affairs.



HC-140 (6/03) 6A
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NEW YORK STATE DEPARTMENT OF TRANSPORTATION
UTILITY WORK AGREEMENT

VI. References

The following documents are herewith incorporated in this agreement be reference (check
appropriate boxes)

X Federal Highway Administration’s Federal-Aid Policy Guide Part 645.
XI Contract documents: Contract Number: D265789
PIN: 5568.16
Plan Sheets: Electronic copy of the proposed contract plans
[ ] Owner's Plan Sheets.
[ ] Owner’s Estimate Form FIN 223¢c approved by the owner or authorized agent.

Xl Resolution Number , Dated

(Month Day, Year)
X Granting the State of New York authority to perform the adjustment for the owner.

D Agreeing to maintain facilities adjusted via State-let contract.

] Authorizing deposit of funds by the owner.

X Certification by the owner or his agent that he has the legal authority to enter into this agreement.

Stakeholder’s Name: Erie County Water Authority
Sign Here

=

with ink.

(Print/Type Name) Owner or Agent (Signature) Title Date
has been given authority to approve this agreement by the resolution currently in force.

Statewide Utility Engineer
Sherman Lane Title Date
For the NYSDOT Commissioner of Transportation




PIN 5568.16 6A

SPECIAL NOTE

COORDINATION WITH THE UTILITY SCHEDULE

The State’s contractor shall coordinate their schedule of operations with the various
stakeholders involved with the project. The contractor shall verify facility information found
in the contract documents. The stakeholders’ facility adjustments in connection with this
project include:

Erie County Water Authority

Stakeholder’s Field Contact:

Leonard F. Kowalski, P.E., Executive Engineer
Erie County Water Authority

3030 Union Road

Cheektowaga, New York 14227

D: (716) 685-8220

O: (716) 684-1510

M: (716) 341-1137

F: (716) 684-8397

Ikowalski@ecwa.org

Erie County Water Authority, the stakeholder, has existing 6”, 8”, 12”7, 42”, and 48” water
lines of various materials crosses the roadway within the highway boundary of NY 263
(Millersport Highway).

Below is a general description of the work to be done and the agreed upon notification
times. The details of the work are in the contract documents. Notifications shall specify the
work being done, by who, the site(s) or location(s), and the work schedule. The stakeholder
shall be made aware of changes to this information. The State’s Engineer-In-Charge will
provide record plans of the State’s contractor’s adjustments to the stakeholder’s facilities to
the stakeholder and service provider.

Reimbursable Work to be Done by the State’s Contractor on Erie County Water
Authority’s Facilities:

The work shall be done by the State’s contractor with contract items. The stakeholder has
the option (at their own expense) to monitor and inspect their facilities and approve any
adjustments made to those facilities for the duration the State’s contractor is performing
work on the facilities specified below.

¢ Adjustment of valve box elevations. (During construction by the State’s

contractor)

The State’s Engineer-In-Charge, in coordination with the State’s contractor, will
notify the stakeholder in writing _2 weeks before commencing work on the
stakeholder’s facilities at each location and for each occurrence of work

Page 1 of 2
ILE CNI, Revised 2025 November 20, EJSC/AA


mailto:lkowalski@ecwa.org

PIN 5568.16 6A

Additional Notes

1. The Contractor is governed by and must adhere to the provisions of 16 NYCRR Part 753
(Protection of Underground Facilities).

2. The Standard Specifications shallapply to all utility facility adjustments unless otherwise
detailed in the contract documents.

3. The State’s contractor shall refer to the “User’s Guide to Safe Excavation Practices in New
York State” found at https://udigny.org/resources/

4. The State’s contractor shall verify the stakeholder’s facility information found in the details
in the contract documents and provide any additional information as requested in the
contract documents. The State’s contractor shall notify the State’s Engineer-In-Charge
(EIC) of any discrepancies that are found.

5. If there will be incursion into a stakeholder’s facilities’ tolerance/ influence/ clearance zone
and there is not a “Coordination with the Utility Schedule” stating otherwise, notify the
stakeholder’s field contact at least three (3) business days prior to beginning work near the
stakeholder’s facilities.

6. Any unintentional contact with a stakeholder’s facility must be immediately reported to the
State’s EIC. The stakeholder must give approval before work can continue.

END OF COORDINATION WITH THE UTILITY SCHEDULE

Revised 2024 December 20 — EJSC, AJP

Page 2 of 2
ILE CNI, Revised 2025 November 20, EJSC/AA
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