

ERIE COUNTY WATER AUTHORITY

INTEROFFICE MEMORANDUM

January 3, 2024

To: Terrence D. McCracken, Secretary to the Authority

From: Michael J. Quinn, PE, Senior Distribution Engineer

Subject: US 20, Transit Road and Southwestern Boulevard BIN 1015520 Over Cazenovia Creek Highway Reconstruction and Bridge Replacement Towns of West Seneca, Elma, and Orchard Park, Erie County PIN 5111.77, D265151 ECWA Project No. 202200175

The above-referenced project has been developed by the New York State Department of Transportation (NYSDOT) due to a planned capital project that will impact Authority's facilities. The Authority's 36-inch prestressed concrete cylinder pipe (PCCP) transmission main is located within the highway boundary of US 20 (Transit Road). The project will involve the relocation of a segment of the transmission main, installation of air release valves, as well as other adjustments which are included in the State's contract and will be performed by the State contractor at no expense to the Authority.

Attached are four (4) copies of the NYSDOT HC-140, Utility Work Agreement form for the abovereferenced project. A Certified Board Resolution (4 copies) signed by the appropriate Authority's official is required. All four copies of the HC-140 form and Certified Board Resolution are to be returned with original signatures and seals affixed to the NYSDOT per requirements stated in the cover letter.

Granting the State of New York authority to perform the adjustment for the owner" and **"agreeing to maintain facilities adjusted via State-let contract."** (The specific reference is identified in Section VI of the HC140, page 4 of 4.)

Please contact me if there are any questions.

MJQ:jmf Attachment cc: HWNY-888-2202-X-06

ERIE COUNTY WATER AUTHORITY AUTHORIZATION FORM For Approval/Execution of Documents (check which apply)

Contract: Project No.: 202200175 Project Description: US 20, Transit Rd and Southwestern Blvd, BIN 1015520 over Cazenovia Creek, Highway Reconstruction and Bridge Replacement, Towns of West Seneca, Elma, and Orchard Park, Erie County, PIN 5111.77, D265151					
Item Description: Agreement Professional Service Contract Amendment BCD X NYSDOT Agreement HC-140 Contract Document Recommendation for Award of Contract Recommendation to Request for Proposals Other					
Action Requested: X Board Authorization to Execute X Legal Approval Board Authorization to Award Execution by the Chai Board Authorization to Advertise for Bids Execution by the Secr Board Authorization to Solicit Request for Proposals Other					
Approvals Needed: APPROVED AS TO CONTENT: X Sr. Distribution Engineer X Chief Operating Officer X Executive Engineer Director of Administration Risk Manager Chief Financial Officer X Legal APPROVED FOR BOARD RESOLUTION: X Secretary to the Authority	Date:1/3/2024Date:01/04/2024Date:1/8/2024Date:Date:Date:Date:1-3-2024Date:1-8-2024				
Remarks: Resolution Date: Item No:					



KATHY HOCHUL Governor

MARIE THERESE DOMINGUEZ Commissioner

> FRANK P. CIRILLO, SR/WA Regional Director

December 11, 2023

Leonard F. Kowalski, P.E., Executive Engineer Erie County Water Authority 3030 Union Road Cheektowaga, New York 14227

RE: US 20, TRANSIT ROAD AND SOUTHWESTERN BOULEVARD BIN 1015520 OVER CAZENOVIA CREEK HIGHWAY RECONSTRUCTION AND BRIDGE REPLACEMENT TOWNS OF WEST SENECA, ELMA, AND ORCHARD PARK ERIE COUNTY PIN 5111.77, D265151

Dear Mr. Kowalski:

Subject: Utility Work Agreement (HC-140), ILE

Accompanying this letter is an electronic copy of the proposed contract plans for the abovereferenced NYSDOT capital project. Erie County Water Authority has existing facilities within the project limits. Erie County Water Authority's involvement in this project consists of relocation of segments of waterline and relocation of air release valves north of the bridge. The details of the required adjustments are shown in the project plans.

Also accompanying this letter is the Utility Work Agreement (HC-140) ILE package for your approval. See the enclosure list for the package contents. The Utility Work Agreement identifies adjustments Erie County Water Authority's facilities for the subject project. The required adjustments are included in the State's contract and will be performed by the State contractor at no expense to the Erie County Water Authority.

Provide one (1) copy of the certified resolution by your governing body approving the agreement and authorizing a signatory, person or office, to approve documents. The copy of the resolution must be certified with a signature and a seal affixed to it. Enclosed is a sample of the Standard Resolution. The resolution must be in force <u>before</u> the documents can be approved by the authorized representative.

Approve the documents. An authorized representative of Erie County Water Authority is required for the approval to be valid. Please see the "Sign Here" tab(s). Sign with ink only.

Return the entire document package **no later than January 8, 2024**. The document package contents can be found at the end of this letter in the enclosure list. A hard copy may be return by USPS to:

Leonard F. Kowalski, P.E., Executive Engineer PIN 5111.77, D265151 December 11, 2023 Page 2 of 2

> Regional Utility Unit NYSDOT – Region 5 100 Seneca Street Buffalo, New York 14203.

Or the documents can be scanned at 300 dpi and returned to <u>Utility.Unit.R05@dot.ny.gov</u> and cc <u>Austin.Pilley@dot.ny.gov</u>. Add for all agreements except the General Releases. One (1) copy of the executed document package will be returned to you for your records.

Any questions regarding the work to be done can be directed to Sean Sadowski, Design Job Manager (DJM), at (716) 847-3950 or via e-mail at <u>Sean.Sadowski@dot.ny.gov</u>.

Questions regarding these forms can be directed to Ms. Ellen Carl, Assistant Regional Utility Engineer, at (716) 847-3572 or via e-mail at <u>Ellen.Carl@dot.ny.gov</u>.

Sincerely, all

Scott C. McKay, P.E. Assistant Regional Design Engineer

SCM/EJSC/AJP

Enclosures:

Documents to be returned:

• Utility Work Agreement (HC-140) ILE

• Coordination with the Utility Schedule Note Information sheets for you to keep:

- Project Plans,
- Standard Resolution sample

Since the construction, reconstruction, or maintenance of the transportation project described below, identified as:

Project Identification No.: 5111.77	F.A. Project No.:
ROW Declaration No.:	Map Nos.:
Parcel Nos.:	County of Erie
Contract No.: D265151	

Project Description:	US 20, TRANSIT ROAD AND SOUTHWESTERN BOULEVARD
	BIN 1015520 OVER CAZENOVIA CREEK
	HIGHWAY RECONSTRUCTION AND BRIDGE REPLACEMENT
	TOWNS OF WEST SENECA, ELMA, AND ORCHARD PARK
	ERIE COUNTY

State – Municipality, Reimbursable by Items and Labor Exchange (ILE)

necessitates the adjustment of utility facilities as hereinafter described, the owner, **Erie County Water Authority**, of said facilities herewith agrees with the State of New York acting through the Commissioner of Transportation that this agreement shall apply to the accommodation of these utility facilities. Any adjustment of said facilities will be accomplished under the terms of this agreement, in accordance with the Rules and Regulations Governing the Accommodation of Utilities within the State Highway Right-of-Way, in compliance with the attached Special Note, "Coordination with the Utility Schedule", and in accordance with the contract plans, specifications, proposal, amendment(s) or change order(s).

I. Existing Facilities (describe type, size, capacity, location, etc.)

Erie County Water Authority has existing 36" concrete water line within the highway boundary of US 20 (Transit Road).

presently located on **NY State Right-of-Way** as shown on the plans for the proposed transportation project are to be adjusted as follows: (describe type, size, capacity, location, etc.)

- 1. Relocation of segments of water line. (During construction by the State's contractor.)
- 2. Relocation of air release valves north of bridge. (During construction by the State's contractor.)

per contract documents

for an estimated \$ N/A

II. Financial Responsibility (check appropriate boxes):

- The facilities to be adjusted under the terms of this agreement are subject to Section 52 of the State Highway Law, and the cost of this adjustment is the sole responsibility of the owner.
- Subdivision 24 of Section 10 of the State Highway Law enables the Commissioner of Transportation to provide, at the expense of the State, for adjustment to a municipally owned utility when such work is necessary as a result of State highway work. (Municipal Agreement if required.)
- Subdivision 24-b of Section 10 of the State Highway Law enables the Commissioner of Transportation to participate in the necessary expenses incurred for adjustment of privately, publicly, or cooperatively owned facilities, municipal utility facilities, or facilities of a corporation organized pursuant to the State Transportation Corporations Law. (Privately Owned Property Agreement or Reimbursement Agreement required.)
- Subdivision 27 of Section 10 of the State Highway Law enables the Commissioner of Transportation, upon the request of a municipality, to perform for and at the expense of such municipality specified work to be included within a State-let contract. (Betterment Resolution required.)
- Subdivision 33 of Section 10 of the State Highway Law enables the Commissioner of Transportation, upon the request of a public utility corporation, to perform for and at the expense of such public utility corporation specified work to be included within a State-let contract.
- Subdivision 13 of Section 30 of the State Highway Law enables the Commissioner of Transportation to enter into an agreement to reimburse with public funds the owner for necessary expenses incurred as a result of this adjustment, or to replace the facilities in kind.
- The owner will develop and keep a record of costs in accordance with the New York State Department of Transportation (NYSDOT) Reimbursement Procedures, and when federal funds participate in the cost, the Federal Highway Administration (FHWA) Federal-Aid Policy Guide Part 645, or as indicated below:

III. Physical Adjustment Method (check appropriate boxes):

The actual adjustment or design engineering will be performed by the following method (s):

Contract let by the Commissioner.

Contract let by the Owner. (check applicable statement, i.e., a or b)

- a. Best Interests of State.
- b. Utility not sufficiently staffed or equipped.
- By the Owner's forces.

IV. Betterment, Salvage, and Depreciation Credits Due the Project (check appropriate boxes):

There will be no extension of service life, improved capacity, nor any other betterment of the facility (as defined by the NYSDOT Utility Reimbursement Procedures and by FHWA Federal-Aid Policy Guide Part 645) as a result of the adjustments made pursuant to this agreement.

There is betterment described as follows:

- The owner will not claim reimbursement for that betterment portion of the work, but will duly account for it as required by applicable NYSDOT and FHWA procedures.
- The owner hereby agrees to deposit with the Comptroller of the State of New York the amount of \$______ to cover the cost of the betterment as described above.

The owner agrees to comply with the requirements of the NYSDOT Utility Reimbursement Procedure and FHWA Federal-Aid Policy Guide Part 645 with the respect to salvage and depreciation credits when applicable.

V. General Covenants

The owner hereby agrees to accept full title and responsibility for the adjusted facility in writing upon satisfactory completion of the work. Such acceptance will acknowledge the owner's responsibility to maintain the facility in accordance with all applicable codes, standards and regulations, including his obligation, where applicable, to remove any or all of the facility from the highway at the order of the Commissioner of Transportation, all in accordance with the Rules and Regulations Governing the Accommodation of Utilities within the State Highway Right-of-Way. All compensable claims covered by this agreement will be included in one of the following:

- A. Privately Owned Property Agreement executed prior to the performance of the work.
- B. Municipal Agreement executed prior to performance of the work.
- C. Reimbursement Agreement executed prior to performance of the work.
- D. Such other agreement as approved by NYSDOT Office of Legal Affairs.

VI. References

The following documents are herewith incorporated in this agreement be reference (check appropriate boxes)

\boxtimes	Federal Highway	Administration's	Federal-Aid Policy	y Guide Part 645.

Contract documents: Contract Number: D265151

PIN: 5111.77

Plan Sheets No.: Electronic copy of the proposed contract plans

Owner's Plan Sheets _____

Owner's Estimate Sheets Form No. FIN 223c

Resolution dated ______, by _____

 \boxtimes Granting the State of New York authority to perform the adjustment for the owner.

Agreeing to maintain facilities adjusted via State-let contract.

Authorizing deposit of funds by the owner.

Certification by the owner or his agent that he has the legal authority to enter into this agreement.

Sign Here

(Print/Type Name) Owner or Agent (Signature)

Title

Date

Date

Statewide Utility Engineer Title

Sherman Lane For the NYSDOT Commissioner of Transportation

SPECIAL NOTE

COORDINATION WITH THE UTILITY SCHEDULE

The contractor must coordinate their schedule of operations with the various utility owners involved with the project and shall verify utility information found in the contract documents. Utility revisions required by the various utility owners in connection with this project include:

Erie County Water Authority

Utility Owner's Field Contact:

Leonard F. Kowalski, P.E., Executive Engineer Erie County Water Authority 3030 Union Road Cheektowaga, New York 14227 D: (716) 685-8220 O: (716) 684-1510 M: (716) 341-1137 F: (716) 684-8397 Ikowalski@ecwa.org

Erie County Water Authority has existing 36" concrete water line within the highway boundary of US 20 (Transit Road).

Reimbursable work to be done by the State's contractor:

The project requires the following work to be done at this location, per details in the contract documents:

- 1. Relocation of segments of water line.
- 2. Relocation of air release valves north of bridge.

The work is to be done by the State's contractor and paid by contract items.

The State's Engineer-In-Charge, in coordination with the State's contractor, shall notify the Erie County Water Authority in writing <u>2 weeks</u> before commencing work on their facilities at <u>each</u> location and for <u>each</u> occurrence of work.

The Erie County Water Authority shall monitor and inspect their existing facilities and adjustments made to those facilities whenever the State's Contractor is working near or on the Erie County Water Authority's facilities.

The State's Engineer-In-Charge will provide record plans to the Erie County Water Authority.

Additional Notes

- 1. The Contractor is governed by and must adhere to the provisions of 16 NYCRR Part 753 (Protection of Underground Facilities).
- 2. The Standard Specifications shall apply to all utility facility adjustments.
- 3. The State's contractor shall refer to the "User's Guide to Safe Excavation Practices in New York State" found at https://udigny.org/resources/
- 4. The State's contractor shall verify the stakeholder's facility information found in the details in the contract documents and provide any additional information as requested in the contract documents. The State's contractor shall notify the State's Engineer-In-Charge (EIC) of any discrepancies that are found.
- 5. If there will be incursion into a stakeholder's facilities' tolerance zone, notify the stakeholder's field contact at least three (3) business days prior to beginning work near the stakeholder's facilities.
- 6. Any unintentional contact with a stakeholder's facility must be immediately reported to the State's Engineer-In-Charge. The stakeholder's field contact must give approval before work can continue.
- 7. If additional adjustments become necessary beyond those detailed in the contract documents, then additional adjustments and time frames shall be coordinated by the State's Engineer-in-Charge. Such timeframes shall not be included within previously established time frames.

END OF COMBINED COORDINATION WITH THE UTILITY SCHEDULE

Revised 2023 February 23 - EJSC, AJP