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ERIE COUNTY WATER AUTHORITY 
INTEROFFICE MEMORANDUM 

December 4, 2019 

Subject: 

Terrence D. McCracken, Secretary to the Auyjrl 
Leonard F. Kowalski, Executive Engineer&-rr\ 

Request for Proposals 
Distribution Main Design Projects 2020-2021 
ECW A Project No. 202000002 

The year 2020 Capital Budget includes funds for the design of waterline replacement projects. 
The design work is scheduled for 2020 and the construction work is scheduled for 2021. 
Attached is a copy of the Request for Proposals (RFP). The RFP includes seven projects 
(Contract A, Contract B, Contract C, Contract D, Contract E, Contract F, and Contract G) and 
the detailed description of each of those projects is included in the attached RFP. I recommend 
that the Request for Proposals be issued to the following consulting engineers: 

CHA Consulting, Inc. 
Clark Patterson Lee 
DiDonato Associates 
Erdman Anthony 
Fisher 
Greenman-Pedersen, Inc. 
Nussbaumer & Clarke, Inc. 
Wendel 
Wm. Schutt and Associates 

The Engineering Department is requesting a Resolution to Solicit the Request for Proposals. The 
contact person for the Restricted Period for this RFP will be Leonard F. Kowalski, Executive 
Engineer. 

The Request for Proposals and Authorization Form will need prior approval by the Legal 
Department, Chief Financial Officer, and Risk Manager prior to being sent to the Board for 
consideration. 

LFK:jmf 
Attachments 
cc: R.Stoll 

L.Lester 
S.Denzler 
ECWA-928-2001 
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REQUEST FOR PROPOSALS 
FOR CONSULTING ENGINEERING SERVICES 

DISTRIBUTION MAIN DESIGN PROJECTS 2020-2021 

ECWA Project No. 202000002 

A. General 

The Erie County Water Authority (Authority) will accept proposals for consulting engineering 
services for the 2020-2021 distribution main design projects. 

The Authority reserves the right to modify or cancel this Request for Proposals and/or the 
projects; to reject any or all proposals; and to waive any or all irregularities. This Request for 
Proposals does not obligate the Authority to award a contract for any of the projects or to 
reimburse any costs associated with the preparation of any proposal. 

The Request for Proposal (RFP) is being conducted pursuant to the New York State Finance Law 
§§139-j and 139-k and the Erie County Water Authority's Procurement Disclosure Policy. The 
Procurement Disclosure Policy is available by accessing the Erie County Water Authority 'S web 
site - http://www.ecwa.org. under the caption "Doing Business". 

B. Project Description 

The Authority is planning to replace several distribution mains in 2020 and 2021. The projects 
will be in Direct Service areas owned and operated by the Authority. The projects are scheduled 
for design in 2020 with construction in 2021. 

The project will entail the following seven (7) contracts: 

Contract A 

Critical Infrastructure Improvements - Project will consist of the installation of a new 16-
inch diameter waterline on Greiner Road in Clarence from Transit Road to Via Del Sol 
(approximate length of 4,600 LF). New waterline will parallel an existing waterline in that area, 
adding a redundant pipe to the distribution system. All valving, hydrants, abandonments, 
interconnections, and appurtenances shall be included in the design. Project includes a hydraulic 
analysis to demonstrate functionality and redundancy of existing and proposed waterlines in case 
of a waterline failure in the area. Pipe materials to use, sizes, and interconnection details to 
various existing pipes will be necessary during the design. Project also includes the removal and 
replacement of three (3) meter pits in the Town of Aurora. Design shall include the concrete 
chambers, internal piping, sumps, hatch covers, and all other work necessary for a complete 
installation. Approximately 50 LF of pipe outside each existing meter pit will be necessary to be 
replaced under this contract, for a total of 150 LF. Project also includes the abandonment of an 
existing 6-inch diameter steel pipeline which runs east from 4422 Arondale Road to 8550 Main 
Street in the Town of Clarence (runs between houses 4421 and 4427 and crosses Harris Hill 
Road). Service transfers will be required for houses 4416 and 4420 Harris Hill Road which 
connect to this existing steel waterline. Service transfers will be required for houses 4430 
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through 4470 which connect to an existing 2-inch line on the western side of Harris Hill Road, 
which is also to be abandoned under this contract. 

Contract B 

Replacements of Undersized Distribution Mains - Project will consist of the replacement of 
existing waterlines on multiple streets in the Town of West Seneca, Town of Cheektowaga, and 
the Village of Depew with minimum 8-inch diameter waterlines. New waterline will be installed 
on Trier Avenue from Orchard Avenue to North Avenue (approximately 400 LF), service 
transfers to the existing 8-inch on Burch Avenue from Indian Church Road to Manhasset Street 
(with abandonment of the existing 4-inch line), and service transfers to the existing 6-inch on 
Chamberlin Drive from 74 to 105 Chamberlin Drive (with abandonment of the 4-inch line), all in 
the Town of West Seneca. New waterline will be installed on Garden Road from Beach Road to 
20 Garden Road (approximately 400 LF), on Ellen Drive from Virginia Road to 36 Ellen Drive 
(approximately 300 LF), on Wing Court from Burdette Drive to end of cul-de-sac 
(approximately 600 LF), Clover Place from Union Road to 255 Clover Place (approximately 200 
LF), on Meadow Place from Cherokee Drive to Genesee Street (approximately 1,500 LF), and 
on Duchess COUli from Beach Road to end of cul-de-sac (approximately 750 LF) all in the Town 
of Cheektowaga. New waterline will be installed on Kokomo Street and Short Street from 
Wenona Street to Broadway (approximately 750 LF), on Muskingum Street from Main Street to 
Saint James Street (approximately 1,150 LF), on Erie Street from Broadway to Terrace 
Boulevard (approximately 750 LF), on Broadway from Penora Street to Calumet Street 
(approximately 550 LF), on Calumet Street from Broadway to Terrace Boulevard (approximately 
1,000 LF), on Rossiter Avenue from Sherwood Court to George Urban Boulevard 
(approximately 600 LF), and service transfers to the existing 8-inch waterline on Lincoln Street 
from 84 to 110 Lincoln Street (with abandonment ofthe existing 2-inch line) all in the Village of 
Depew. 

All valving, hydrants, abandonments, interconnections, and appurtenances shall be included in 
the design. Project includes a hydraulic analysis to demonstrate functionality of proposed 
waterlines. Pipe materials to use, sizes, and interconnection details to various existing pipes will 
be necessary during the design. 

Contract C 

Town of Cheektowaga and Village of Lancaster Upgrades - Project will consist of the 
replacement of existing waterlines on multiple streets in the Town of Cheektowaga and the 
Village of Lancaster with minimum 8-inch diameter waterlines. New waterline will be installed 
on Shanley Street from Clinton Street to the dead-end (approximately 1,450 LF), on Griswold 
Street from Shanley Street to South Rossler Avenue (approximately 1,050 LF), on Pleasant 
Parkway from Griswold to the dead-end (approximately 375 LF), on Meadowbrook Parkway 
from Griswold Street to the dead-end (approximately 500 LF), and on Willowlawn Parkway 
from Griswold Street to the dead-end (approximately 450 LF) all in the Town of Cheektowaga; 
New waterline will be installed on Sturm Street from Brady Avenue to 83 Sturm Street 
(approximately 525 LF), on Scott Street from School Street to Holland Avenue (approximately 
500 LF), on Holland Avenue from Scott Street to Winfield Avenue (approximately 350 LF), and 
on Aurora Street from Caroner Avenue to Doris Avenue (approximately 1,350 LF) all in the 
Village of Lancaster. 
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All valving, hydrants, abandonments, interconnections, and appurtenances shall be included in 
the design. Project includes a hydraulic analysis to demonstrate functionality of proposed 
waterlines. Pipe materials to use, sizes, and interconnection details to various existing pipes will 
be necessary during the design. 

Contract D 

City of Lackawanna and Town of Hamburg Upgrades - Project will consist of the 
replacement of existing waterlines on multiple streets in the City of Lackawanna and Town of 
Hamburg with minimum 8-inch diameter waterlines. New waterline will be installed on Roland 
Avenue from Myrtle Avenue to South Park Avenue (approximately 2,100 LF), on Myrtle 
Avenue from Milnore Avenue to the dead end (approximately 500 LF), on Kirby Avenue from 
Center Street past the dead-end to a point approximately 400 LF behind house 33 Warsaw Street 
(approximately 900 LF), on North Drive from 40 North Road to the dead-end (approximately 
650 LF), on South Fisher Road from North Road to 4 South Fisher Road (approximately 300 
LF), on Milnor Avenue from Myrtle A venue to Trella Place (approximately 100 LF), on Trella 
Place from Milnor Avenue to Piggens Alley (approximately 150 LF) and on Cleveland Avenue 
from Mitchell Place to South Park Avenue (approximately 1,900 LF) all in the City of 
Lackawanna. New waterline will be installed on Ellsworth Avenue from Ontario Avenue to 
Adams Street (approximately 1,300 LF), on Adams Street from Ellsworth Avenue to Park 
Avenue (approximately 350 LF), on Ontario Avenue from Ellsworth Avenue to Garfield Avenue 
(approximately 350 LF), on Lyth Road from Willet Road to the dead-end (approximately 1,300 
LF), and on Nash Road from Van Peyma Road to Camp Road (approximately 700 LF) all in the 
Town of Hamburg. 

The project will cross existing railroad tracks west of Kirby Avenue and be mainly located 
within an easement owned by other agencies. Boring or horizontal directional drilling of the 
railroad tracks are expected in this project. All valving, hydrants, abandonments, 
interconnections, and appurtenances shall be included in the design. Project includes a hydraulic 
analysis to demonstrate functionality of proposed waterlines. Pipe materials to use, sizes, and 
interconnection details to various existing pipes will be necessary during the design. 

ContractE 

Town of Amherst and Town of Cheektowaga Upgrades - Project will consist of the 
replacement of existing waterlines on multiple streets in the Town of Amherst and Town of 
Cheektowaga with minimum 8-inch diameter waterlines. New waterline will be installed on 
Kensington A venue from Lamarck Drive to Main Street (approximately 2,600 LF), and on 
Smallwood Drive from Northledge Drive to Lakewood Parkway (approximately 800 LF) in the 
Town of Amherst. New waterline will be installed on Linden Street from William Street to the 
dead-end (approximately 1,050 LF), and on Vern Lane from William Street to Dowmer Place 
(approximately 2,000 LF) in the Town of Cheektowaga. 

All valving, hydrants, abandonments, interconnections, and appurtenances shall be included in 
the design. Project includes a hydraulic analysis to demonstrate functionality of proposed 
waterlines. Pipe materials to use, sizes, and interconnection details to various existing pipes will 
be necessary during the design. 
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Contract F 

French Road Upgrades - Project will consist of the replacement of existing waterlines on 
French Road in the Town of Cheektowaga with a minimum 12-inch diameter waterline. New 
waterline will be installed on French Road from Mayberry Drive West to Borden Road 
(approximately 8,500 LF) in the Town of Cheektowaga. 

All valving, hydrants, abandonments, interconnections, and appurtenances shall be included in 
the design. Project includes a hydraulic analysis to demonstrate functionality of proposed 
waterlines. Pipe materials to use, sizes, and interconnection details to various existing pipes will 
be necessary during the design. 

Contract G 

George Urban Boulevard Upgrades - Project will consist of the replacement of existing 6-inch 
waterlines on George Urban Boulevard in the Town of Cheektowaga with a minimum 12-inch 
diameter waterline. New waterline will be installed on George Urban Boulevard from Cherokee 
Drive to Union Road (approximately 850 LF), and on George Urban Boulevard intermittently 
(and as defined by the Authority) between Harlem Road and Wheaton Drive (approximately 
7,150 LF). The existing 24-inch waterline on George Urban will not be replaced under this 
contract, however, interconnections between the existing 24-inch line and new waterline are 
included in this contract. 

All valving, hydrants, abandonments, interconnections, and appurtenances shall be included in 
the design. Project includes a hydraulic analysis to demonstrate functionality of proposed 
waterlines. Pipe materials to use, sizes, and interconnection details to various existing pipes will 
be necessary during the design. 

C. Scope of Work 

The general scope of work for each phase is summarized below. The methods of payment shall 
be per the Authority standard form of Professional Services Contract, a copy of which is 
available upon request. 
1. Survey 

Upon authorization from the Authority, the Consultant shall complete the following 
servICes. 
a. Obtain field topographic survey data for the preparation of construction plans 

required for final design of the project. Survey data is to be according to NAD83 
and NAVD88 datums and the New York State Plane Coordinate System - West 
Zone. 

2. Design 
Upon authorization from the Authority, the Consultant shall complete the following 
serVices. 
a. Prepare detailed design drawings, specifications and contract documents. Tasks 

include, but are not limited to: 
1) Conferences with the Authority, agencies, etc. 
2) Review of available drawings and records furnished by the Authority. 
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3) Preparation of base drawings in AutoCAD version 2017 from the survey 
data obtained in the survey phase and the available records furnished by 
the Authority. 

4) Hydraulic analysis to determine the size of the proposed transmission 
watermain. 

S) Evaluate the use of temporary waterlines to facilitate the installation of the 
proposed waterlines in areas where extensive rock excavation is 
anticipated. 

6) Evaluate the use of trenchless technologies such as re-Iining and pipe 
bursting. 

7) Preparation of engineering calculations to support the design of the 
improvements, including related civil, mechanical, electrical, structural, 
and architectural features of the project. 

S) Submission of the plans to various utility companies and agencies, as 
required, to incorporate all existing utilities within the project limits. 

9) Coordination with all municipalities and agencies having jurisdiction 
within the project limits. 

10) Preparation of final plans, profiles, and job specific detail drawings that 
include editing of the Authority' s standard detail drawings where 
appropriate. 

11) Preparation of contract specifications that include editing of the 
Authority 's standard "front end" specifications and standard technical 
specifications where appropriate and preparation of additional technical 
specifications as required. 

12) Obtaining New York State Wage Rates and inserting them into the 
specifications. 

13) Preparation of a quantity take-off and a construction cost estimate. 
14) Preparation of an engineering report and submission with contract 

specifications, drawings, application forms and fees to Erie County Health 
Department for approval. 

IS) Report to the Authority bi-weekly on the progress of the design work with 
a written bi-weekly summary of the work performed in that time period, 
providing project schedule updates and forecasting future work and 
project costs. 

16) Costs to obtain geotechnical quotes and coordinate geotechnical work are 
included in the proposal. 

17) Evaluate available pipe materials and recommend pipe type(s) to use 
based on site geometry and soil conditions. 

IS) Provide submittals to the Authority at 30, 70, 9S, and 100 percent 
completion. 

19) Attendance at a final design meeting with the Authority. 
b. Prepare engineering data, where necessary, with regard to regulatory permit 

applications as required to obtain local, state, federal and public utility approval 
for the initiation and construction of the work. 

c. Furnish to the Authority five (S) sets of drawings, specifications and other 
contract documents, for final review by the Authority and other approving 
agencies. 
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d. Prepare documentation for compliance with New York State SEQR (Type II 
actions). 

e. Prepare a schedule for the project utilizing the Authority's standard format. The 
project schedule shall be updated bi-weekly and as needed. 

3. General Services 
Upon authorization from the Authority, the Consultant shall complete the following 
services. 
a. Furnish twenty (20) sets of contract drawings, final specifications, and other 

documents required for bidding and construction purposes for each contract. 
b. Conduct a pre-bid meeting when appropriate. 
c. Prepare and distribute addenda. 
d. Provide assistance to the Authority in securing bids, tabulating bid results, 

analyzing bid results, and making recommendations on the award of each 
construction contract. 

e. Provide pre-construction meeting notice to all municipalities, utility companies, 
fire districts, and all other interested parties, conduct a pre-construction meeting 
and distribute minutes. 

f. Supply an approved contractor's schedule for construction of the project. 
g. Provide detailed initial stakeout (once only), including bench marks, reference 

and axis lines along the routes ofthe construction or where necessary. 
h. Give consultation and advice to the Authority during construction. 
i. Prepare elementary sketches and supplementary sketches, if required, to resolve 

actual field conditions encountered. 
j . Interpret contract documents and resolve problems as to amount, quality, 

acceptability, and fitness. 
k. Review the contractor's submittals of material and/or equipment for compliance 

with the Consultant's design concept and take appropriate action such as but not 
limited to: "approved", "approved as corrected", "revise and resubmit"; or "not 
approved" . 

1. Furnish general construction inspection as to quality and quantity of the 
contractor's work as the construction progresses in order to recommend partial 
payment. 

m. Coordinate with all Authority'S customers within the project area regarding the 
construction work. 

n. Schedule and attend progress meetings. 
o. Report to the Authority bi-weekly on the progress of the work with a written bi­

weekly summary of the work performed in that time period, providing project 
schedule updates and forecasting future work and project costs. Also include 
daily inspector reports. 

p. NotifY the Authority when a change in the work is proposed which will cause an 
adjustment in the contract cost. Evaluate whether the proposed change is justified 
and reasonable, and if necessary prepare change orders, field directives, and make 
recommendations for approval. Discuss changes in the plans or procedures 
authorized by the Consultant with the Authority prior to implementation. Obtain 
approval for all change orders from the Board of Commissioners prior to 
implementation. 
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q. When new waterlines are placed into service, notify the appropriate fire districts 
in writing, identifying addresses of new hydrants placed into service and existing 
hydrants soon to be removed from service. A copy of this letter shall also be sent 
to the Authority. 

r. Check line and grade for preparation of record drawings. 
s. Make a final inspection, furnish a report on project completion, and make 

recommendations for final payments to contractors and for the release of retained 
amounts, if any. 

4. Resident Inspection 
Upon authorization from the Authority, the Consultant shall complete the following 
servICes. 
a. Provide technical inspection of construction by a full-time resident engineer 

and/or inspectors as required, who will: 
1) Inspect all work to determine the progress, quality, quantity and 

conformance of the work in accordance with contract documents. 
2) Notify customers in writing prior to start of construction. 
3) Prepare daily inspector reports. 
4) Review, verify and approve requests for monthly and final payments to 

contractors, based on quantities of work put in place. 
5) Provide bi-weekly updates summarizing the Resident Inspection costs and 

projecting future Resident Inspection costs for the duration of the project. 
b. For Resident Inspection services, the Consultant shall provide an hourly rate that 

is fully loaded (direct hourly rate, overhead and profit). Overtime premium will 
be paid at 50% of the Resident Inspectors' direct hourly rate. Consultant shall 
breakdown its direct hourly rate, its audited overhead rate for inspection services 
and its profit percentage. 

c. Once a bid has been awarded, the contract will set an estimated amount and a not­
to-exceed amount for Resident Inspection services. Before reaching the not-to­
exceed amount for Resident Inspection, the Consultant must seek approval from 
the Authority's Board of Commissioners to increase the amount of the Resident 
Inspection based on the realistic number of hours to complete such services. 

d. Consultant shall provide an estimate for the number of Resident Inspection hours 
for each project. 

5. Record Drawings 
Upon authorization from the Authority, the Consultant shall complete the following 
servIces. 
a. Provide record drawings, including the basemapping, (on AutoCAD Version 

2017) of all completed work according to the latest ECWA As-Built Standards. 
Update the existing ECWA valve and hydrant details to reflect the completed 
work. Furnish one set of mylar transparencies and all AutoCAD files on CD of 
these drawings to the Authority. 

b. Provide horizontal and vertical coordinates using survey grade Real Time 
Kinematic (RTK) GPS with horizontal centimeter level accuracy and best 
possible vertical precision given the environmental conditions during collection 
for all mainline valves, hydrants, hydrant valves, permanent blow-offs, and meter 
pits. Coordinates shall be presented as points within an ESRI geodatabase feature 
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class, or provided in Microsoft Excel, Microsoft Access, or .dbf format. At a 
minimum, the coordinate file shall contain a Northing, Easting, Elevation, 
horizontal precision, vertical precision, and Description for each feature. 

c. Provide copies of all photographs (digital and print) taken during the course of the 
design and construction work. 

d. Record Drawings and coordinates to be based on the NY State Plane Coordinate 
System - West Zone. Data is to be according to NAD83 and NAVD88 datums. 
Coordinates shall be provided in Microsoft Excel, Microsoft Access, or .dbf 
format. At a minimum, the coordinate file shall contain a Northing, Easting, 
Elevation, and Description for each feature. 

e. Submit mylar transparencies, AutoCAD files, and GPS coordinates no later than 
one month after final payment of the Construction Contract is recommended for 
approval and in accordance with Authority Standards. 

6. Special Services 
The Authority may require the Consultant to provide or arrange for and assist in 
obtaining one or more of the following special services in carrying out the proj ect. 
Because it is not possible to determine in advance the need for or the cost of such 
services, these are included a~ separate elements of cost which shall be separately 
negotiated. These services include: 
a. Soils Investigations - including test borings, pavement cores, and the related 

analysis. 
b. Detailed mill, shop and/or laboratory inspection of materials and equipment. 
c. Land surveys, maps, plates, descriptions and title investigations which may be 

required to acquire lands, easements, and rights-of-way for the proposed facilities. 
d. Additional copies of reports, contract drawings and documents. 
e. Extra travel and subsistence for the Consultant and his staff beyond that normally 

required under ordinary circumstances, when authorized by the Authority. 
f. Assistance to the Authority serving as an expert witness in litigation arising from 

project development or construction. 
g. New York State SEQR (Type I and Unlisted Actions). 
h. Air, water, and/or soil sampling, testing, and/or analysis. 
1. Operation and maintenance manuals. 
J. Start-up services. 
k. Hazardous material testing and assessment. 
1. Wetlands investigations, delineation, and mitigation. 

D. Information Requests 

All questions and requests for information are to be directed to the designated ECW A Contact 
Person, Mr. Leonard F. Kowalski, PE, Executive Engineer at 716-685-8220, in accordance with 
New York State Finance Law §§139-j and 139-k. 

E. Proposal Requirements 

Firms may submit proposals for one or both projects. Separate proposals are not required. 
Proposals are to be concise, specific and straightforward. All pertinent information is to be 
contained in the proposal. The use of artwork, special covers, and extraneous information in the 
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proposals is discouraged. Proposals are to remain valid for a minimum of 60 days. Each 
proposal is to include the following: 

Item I - Qualifications and related experience, particularly on the type of proj ects 
outlined above. 

Item 2 - Proj ect understanding, technical approach and detailed scope of services. 
Identify any suggested modifications to the Scope of Work in Section C. 

Item 3 - Project staffing for all key personnel and subcontractors; current workload; 
and office location(s) where work will be performed for each project. 

Item 4 - Qualifications of resident inspector(s) including applicable education, 
training, experience, and NICET certification. 

Item 5 - Work performed for the Authority in 2017, 2018, and 2019. 

Item 6 - Current remaining workload with the Authority. 

Item 7 - Completed attachment titled Section 139 of State Finance Law per attached. 

Item 8 - Proof of insurance in accordance with the attached Erie County Water 
Authority Insurance Requirements for Professional Services per attached. 

Item 9 - Fee proposal which is to include a breakdown of engineering fees for each 
construction contract showing personnel, hours, hourly rates, overhead rates, 
and subcontractor costs for each phase per the scope of work. All consultants 
shall include Special Services lump sum cost of $30,000 for the purposes of 
this proposal. 

Proposals shall include the following form for comparison purposes: 

Project 202000002 - RFP for Distribution Main Design Projects, 2020-2021 

Survey $ 

Design $ 

General Services $ 

Resident Inspection $ 

Record Drawings $ 

Special Services $ 30,000.00 

TOTAL: $ 

* A separate form shall be provided for each contract. 
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Proposals will be accepted until 4:00 p.m. on Friday, February 15, 2020. Four copies of 
each proposal are to be delivered to Erie County Water Authority, 3030 Union Road, Buffalo, 
New York 14227 to the attention of Mr. Leonard F. Kowalski, PE, Executive Engineer. 
Proposals received after this time will not be considered and will be returned unopened. All 
proposals being mailed (including Federal Express, UPS, Priority Mail, etc.) or hand delivered 
shall be directed to the attention of Mr. Kowalski in a sealed envelope and be clearly marked on 
the outside of the mailing or hand delivered envelope as follows: "PROPOSAL -
DISTRIBUTION MAIN DESIGN PROJECTS 2020-2021" 

F. Evaluation and Selection 

All proposals will be evaluated by a small in-house committee made up of Authority personnel 
familiar with the proposed project. Interviews andlor presentations of the proposals will be 
requested if needed. The proposals will be evaluated based on the criteria listed above. 

The final scope of work and fee for the engineering services for the project will be negotiated 
with the selected firm. A Professional Service Contract will then be executed pending successful 
negotiation and authorization by the Authority Board of Commissioners. All firms submitting 
proposals will be notified of the selection results. It is anticipated that the selection process will 
be completed in February 2020 and that the agreement will be executed in April 2020. 
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FORMS A, B, and C 

STATE FINANCE LAW REQUIREMENTS 

The Erie County Water Authority (the "Authority") is a goverrunent entity, as that term is 
defined in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). When the Authority seeks to 
procure goods or services by means of an Invitation or Notice to Bid, or a Request for Proposals, 
the State Finance Law imposes certain restrictions on anyone who may wish to offer goods or 
services to the Authority as an Offerer, as that term is defined in §§ 139-j(1)(h) and 139-k(1)(h). 

During the Restricted Period, as defined in §§ 139-j(1)(f) and 139-k(1)(f), when bids or 
proposals are being solicited, the Authority will designate a contact person with whom the 
Offerer may contact for information and other authorized purposes as set forth in § 139-j of the 
State Finance Law. The designated contact is identified in the Notice to Bidders, or in the 
Request for Proposal. An Offerer is authorized to contact the Authority's designated contact for 
such purposes as set forth in § 139-j(3). 

Pursuant to the State Finance Law, the Authority is also required to make certain findings before 
making any determinations as to the qualifications and eligibility of those seeking a procurement 
contract, as that term is defined in State Finance Law §§ 139-j(1)(g) and 139-k(1)(g). Certain 
findings of non-responsibility can result in rejection for contract award and in the event of two 
findings of non-responsibility occurring within a 4-year period, the Offerer will be debarred from 
obtaining procurement contracts with the Authority. Further information about these 
requirements can be found in §§139- j and 139- k of the New York State Finance Law and the 
Erie County Water Authority'S Procurement Disclosure Policy. 

The following forms will be used by the Authority to make such findings: 

Form A - Offerer's Affirmation of Understanding of, and Agreement to Comply with, the 
Authority's Permissible Contact Requirements During the Restricted Period. 

Form B - Offerer's Certification of Compliance with State Finance Law. 

Form C - Offerer' s Disclosure of Prior Non-Responsibility Determinations. 
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FORMA 

Offerer's Affirmation of Understanding of, and Agreement to Comply 
with, the Permissible Contact Requirements During the Restricted Period 

Instructions: 

The Erie County Water Authority (the "Authority") is a government entity, as that term is 
defined in State Finance Law §§ 139-j(l)(a) and 139-k(1)(a). The Authority must obtain a 
written affirmation of understanding and agreement to comply with procedures regarding 
permissible contacts with the Authority in the restricted period for a procurement contract in 
accordance with State Finance Law § 139- j and § 139- k. It is required that this affirmation be 
obtained as early as possible in the procurement process, but no later than when the Offerer 
submits its proposal. 

Offerer affirms that it understands and agrees to comply with the procedures of the Authority 
relative to permissible contacts as required by State Finance Law § 139- j(3) and § 139- j(6)(b). 

By: __________________________ ___ Date: ___________ _ 

Name: _____________________________ _ 

Title: _____________________________ _ 

Contractor Name: ____________________________ _ 

Contractor Address: __________________________ _ 
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Instructions: 

FORMB 

Offerer's Certification of Compliance 
With State Finance Law §139-k(5) 

The Erie County Water Authority (the "Authority") is a government entity, as that term is 
defined in State Finance Law §§ 139-j(I)(a) and 139-k(I)(a). The Authority must obtain a 
Certification that the information submitted for a procurement contract is complete, true, and 
accurate regarding any prior findings of non-responsibility, such as non-responsibility pursuant 
to State Finance Law § 139- j. The Offerer must agree to sign the Certification, under penalty of 
perjury, and to provide the Certification to the Authority. The Certification should be obtained 
as early as possible in the process, but no later than when an Offerer submits its proposal. 

Offerer Certification: 

I certify that all information provided to the Authority relating to the awarding of a procurement 
contract is complete, true, and accurate. 

By: __________________________ ___ Date: ___________ _ 

Name: ______________________________ ___ 

Title: _________________________________________________________ __ 

Contractor Name: ____________________________ _ 

Contractor Address: _________________________ _ 
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Bacl<ground: 

FORMe 

Offerer's Disclosure of Prior 
Non-Responsibility Determinations 

Page 1 00 

The Erie County Water Authority (the "Authority") is a government entity, as that term is 
defined in State Finance Law §§ 139-j(l)(a) and 139-k(l)(a). New York State Finance Law 
§ 139-k(2) obligates the Authority to obtain specific information regarding prior non­
responsibility determinations with respect to State Finance Law § 139- j. In accordance with 
State Finance Law § 139- k, an Offerer must be asked to disclose whether there has been a 
finding of non-responsibility made within the previous four (4) years by any Governmental 
Entity due to: (a) a violation of State Finance Law §139-j; or (b) the intentional provision of 
false or incomplete information to a Government Entity. 

The terms "Offerer" and "Governmental Entity" are defined in State Finance Law §§139- j(l). 
and § 139- k(l), These sections also set forth detailed requirements about the restrictions on 
contacts during the procurement process. A violation of State Finance Law § 139- j includes, but 
is not limited to, an impermissible contact during the restricted period (for example, contacting a 
person or entity other than the designated contact person, when such contact does not fall within 
one of the exemptions). 

As part of its responsibility determination, State Finance Law § 139-k(3) mandates consideration 
of whether an Offerer fails to timely disclose accurate or complete information regarding the 
above non-responsibility determination. In accordance with law, no Procurement Contract shall 
be awarded to any Offerer that fails to timely disclose accurate or complete information under 
this section, unless a finding is made that the award of the Procurement Contract to the Offerer is 
necessary to protect public property or public health safety, and the Offerer is the only source 
capable of supplying the required Article of Procurement, as that term is defined in State Finance 
Law §§ 139-j(1)(b) and 139-k(l)(b), within the necessary timeframe. See State Finance Law 
§139- j(lO)(b) and §139- k(3). 

Instructions: 

The Authority must include a disclosure request regarding prior non-responsibility 
determinations in accordance with State Finance Law §139-k in its solicitation of proposals or 
bid documents or specifications or contract documents, as applicable, for procurement contracts. 
The attached form is to be completed and submitted by the individual or entity seeking to enter 
into a Procurement Contract. It shall be submitted to the Authority conducting the Governmental 
Procurement no later than when the Offerer submits its proposal. 
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Page 2 of3 
FORM C (Continued) 

Offerer's Disclosure of Prior Non-Responsibility Determinations 

Name ofIndividual or Entity Seeking to Enter into the Procurement Contract: 

Address: __________________________________________________________ ___ 

Name and Title of Person Submitting this Form: ________________________________ _ 

Contract Procurement Number: _____________________________________________ _ 

Date: ________________ _ 

1. Has any Governmental Entity made a finding of non-responsibility regarding the individual 
or entity seeking to enter into the Procurement Contract in the previous four years? (Please 
circle): No Yes 

If yes, please answer the next questions: 

2. Was the basis for the finding of non-responsibility due to a violation of State Finance Law 
§139- j (Please circle): No Yes 

3. Was the basis for the finding of non-responsibility due to the intentional provision of false or 
incomplete information to a Governmental Entity? (Please circle) No Yes 

4. If you answered yes to any of the above questions, please provide details regarding the 
finding of non-responsibility below. 

Governmental Entity: ____________________________________________________ _ 

Date of Finding of Non-Responsibility: ______________________________________ _ 

Basis of Finding of Non-Responsibility: ____________________________________ ___ 

(Add additional pages as necessary) 
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Page 3 of3 
FORM C (Continued) 

5. Has any Governmental Entity or other governmental agency terminated or withheld a 
Procurement Contract with the above-named individual or entity due to the intentional 
provision of false or incomplete information? (Please circle): No Yes 

6. If yes, please provide details below. 
Governmental Entity: _________________________ _ 

Date of Termination or Withholding of Contract: _______________ _ 

Basis of Termination or Withholding: 

(Add additional pages as necessary) 

Offerer certifies that all information provided to the Erie County Water Authority with respect to 
State Finance Law §139- k is complete, true, and accurate. 

By: ________ ~~---------------
Signature 

Date: ___________ _ 

Name: ________________________________ _ 

Title: _____________________________ __ 

P;\RFP\P202000002\RFP\State Finance Law Req & Section 139~L.docx Rev. 0211412019 
Page 6 of8 



CONTRACT TERMINATION PROVISION 

Instructions: 

A Contract Termination Provision will be included in each procurement contract governed by 
State Finance Law §139- k. New York State Finance Law §139-k(5) provides that every 
procurement contract award subject to the provisions of State Finance Law §§139- k and 139-j 
shall contain a provision authorizing the governmental entity to terminate the contract in the 
event that the certification is found to be intentionally false or intentionally incomplete. This 
statutory contract language authorizes, but does not mandate, termination. "Government Entity" 
and "procurement contract" are defined in State Finance Law §§ 139 j(l) and 139- k(l). 

This required clause will be included in a covered procurement contract. 

A sample of the Termination Provision is included below. If a contract is terminated in 
accordance with State Finance Law § 139-k(5), the Erie County Water Authority, as a 
governmental entity, is required to include a statement in the procurement record describing the 
basis for any action taken under the termination provision. 

Sample Contract Termination Provision 

The Erie County Water Authority, as a governmental entity, reserves the right to terminate this 
contract in the event it is found that the certification filed by the Offerer in accordance with New 
York State Finance Law §139- k was intentionally false or intentionally incomplete. Upon such 
finding, the Authority may exercise its termination right by providing written notification to the 
Offerer in accordance with the written notification terms of this contract. 
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SECTION 139-L OF THE STATE FINANCE LAW 
STATEMENT RELATING TO SEXUAL HARASSMENT POLICY 

I. "Bidder" has the same meaning as the term, "Offerer," as that terms is defined in State 
Finance Law § 139-k(1 )(h), and includes anyone who submits a bid or proposal. 

2. Every proposal or bid hereafter made and submitted to the Erie County Water Authority, 
where competitive bidding or a sealed proposal is required by statute, rule or regulation, 
for work or services performed or to be performed or goods sold or to be sold, shall 
contain the following statement subscribed by the Bidder and affirmed by such Bidder as 
true under penalty of perjury: 

SEXUAL HARASSMENT BIDDING CERTIFICATION 

(a) "By submission of this bid/proposal, EACH BIDDER AND EACH PERSON 
SIGNING ON BEHALF OF ANY BIDDER CERTIFIES, AND IN THE CASE OF 
A JOINT BID EACH PARTY THERETO CERTIFIES AS TO ITS OWN 
ORGANIZATION, under penalty of perjury, that the Bidder has and has 
implemented a written policy addressing sexual harassment prevention in the 
workplace and provides annual sexual harassment prevention training to all its 
employees. Such policy shall, at a minimum, meet the requirements of Section two 
hundred one-g of the Labor Law." 

3. A bid/proposal shall not be considered for award nor shall any award be made to a 
Bidder who has not complied with subdivision one of this section; provided, however, 
that if in any case the Bidder cannot make the foregoing certification, the Bidder shall so 
state and shall furnish with the bid/proposal a signed statement which sets forth in detail 
the reasons therefore. 

The undersigned CERTIFIES, under penalty of perjury, that he is authorized to make this 
bid/proposal and execute this statement on sexual harassment; that he is familiar with the 
statements contained in '2(a) of this document, as well as the provisions of State Finance Law 
§139-L and Labor Law §201-g, and such statements are true and have been complied with by the 
Bidder. 

(Name ofIndividual, Partnership or Corporation) 

By ______ -=~--~~~--~~-------------
(Person authorized to sign) 

(SEAL) 

END OF BID FORM SUPPLEMENTS 
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REQUEST FOR PROPOSALS 
FOR CONSULTING ENGINEERING SERVICES 

DISTRIBUTION MAIN DESIGN PROJECTS 2020-2021 

ECWA PROJECT No. 202000002 

Insurance Specs: 

The following minimum insurance requirements shall apply to vendors providing services to the 
Erie County Water Authority (ECWA). If a service or project, in the opinion of ECWA, 
represents an unusual or exceptional risk, ECW A may establish additional insurance 
requirements for that service or project. All insurance required herein shall be obtained at the 
sole cost and expense of the contractor, including deductibles and self-insured retentions, and 
shall be in full force and effect on the contract commencement date and for the duration of the 
contract. These requirements include but are not limited to the minimum insurance requirements. 

Insurance Requirements: 

a. Workers Compensation: 
Part 1 : Workers Compensation: Statutory 
Part 2: Employers Liability: $1,000,000. 

Note: If New York State domiciled employees are used, coverage to be New York 
Statutory for both Parts 1 and 2 

b. New York Disability Benefits Liability: Statutory coverage if New York State 
domiciled employees are used. 

c. Commercial General Liability: 
$2,000,000. General Aggregate 
$2,000,000. Products/Completed Operations Aggregate 
$1 ,000,000. Each Occurrence 
$1 ,000,000. Personal Injury/Advertising Liability 
Erie County Water Authority to be scheduled as an Additional Insured for both on­

going and completed operations (attach Additional Insured endorsement to Certificate 
ofInsurance) 

Insurance to be primary and non-contributory 
Per project aggregate shall apply 

d. Automobile Liability: 
$1,000,000. Each Accident 
Erie County Water Authority to be scheduled as an Additional Insured. 

e. Umbrella Liability: 
$5,000,000. Each Occurrence 
$5,000,000. Aggregate 
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Erie County Water Authority to be scheduled as an Additional Insured 
Per project aggregate shall apply 

f. Professional Liability 
$1 ,000,000 Per Claim 
$1 ,000,000 Aggregate 

Certificates of Insurance to be provided to ECW A prior to start of work as follows: 

ACORD 25 (Item a-e) including copy of Additional Insured Endorsement Note: If coverage 
provided for NYS domiciled employees require Forms C 105.2 and DB 120.1 for Workers 
Compensation and NYS DBL. 

Certificates of Insurance, on forms approved by the New York State Department of Insurance, 
must be submitted to ECW A prior to the award of contract. Renewals of Certificates of 
Insurance, on forms approved by the New York State Department of Insurance, must be received 
by ECWA 30 days prior to the expiration of the insurance policy period. 

Certificates of Insurance and renewals, on forms approved by the New York State Department of 
Insurance, must be submitted to ECW A prior to the award of contract. Each insurance carrier 
issuing a Certificate of Insurance shall be rated by A. M. Best no lower than "A-" with a 
Financial Strength Code (FSC) of at least VII. The professional service provider shall name 
ECW A, its officers, agents and employees as additional insured on a Primary and Non­
Contributory Basis, including a Waiver of Subrogation endorsement (form CG 20 26 11 85 or 
equivalent), on all applicable liability policies. Any liability coverage on a "claims made" basis 
should be designated as such on the Certificate of Insurance. Such insurance shall continue 
through the term of this Agreement and vendor shall purchase at his sole expense either 1) an 
Extended Reporting Endorsement (also, known as Tail Coverage); or 2) Prior Acts Coverage 
from new insurer with a retroactive date back to the date of, or prior to, the inception of this 
Agreement; or 3) demonstrate through Certificates of Insurance that vendor has Maintained 
continuous coverage with the same or original insurer. Coverage provided under items; 1), 2), or 
3) will continue as long as the law allows. 

To avoid confusion with similar insurance company names and to properly identify the insurance 
company, please make sure that the insurer's National Association of Insurance Commissioners 
(N.A.I.C.) identifying number or A. M. Best identifying number appears on the Certificate of 
Insurance. Also, at the top of the Certificate ofInsurance, please list the project number. 

Acceptance of a Certificate of Insurance andlor approval by ECW A shall not be construed to 
relieve the outside vendor of any obligations, responsibilities or liabilities. 

Certificates of Insurance should be e-mailed to mmusarra@ecwa.org or mailed to Ms. Molly Jo 
Musarra, ECW A Claim RepresentativelRisk Manager Erie County Water Authority, 295 Main 
Street - Room 350, Buffalo, New York 14203-2494, or If you have any questions you can 
contact Ms. Musarra bye-mail or phone (716) 849-8465. 
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