

ERIE COUNTY WATER AUTHORITY  
AUTHORIZATION FORM  
For Approval/Execution of Documents  
(check which apply)

**Contract:** GP-009 **Project No.:** 202000079  
**Project Description:** Water System Improvements, Upgrades on George Urban Boulevard,  
Town of Cheektowaga

**Item Description:**








☐ Agreement ☐ Professional Service Contract ☐ Amendment ☐ Change Order  
☐ BCD ☐ NYSDOT Agreement ☒ Contract Documents ☐ Addendum  
☒ Recommendation for Award of Contract ☐ Recommendation to Reject Bids  
☐ Request for Proposals  
☐ Other \_\_\_\_\_

**Action Requested:**

☐ Board Authorization to Execute ☒ Legal Approval  
☒ Board Authorization to Award ☐ Execution by the Chairman  
☐ Board Authorization to Advertise for Bids ☐ Execution by the Secretary to the Authority  
☐ Board Authorization to Solicit Request for Proposals  
☐ Other \_\_\_\_\_

**Approvals Needed:**

**APPROVED AS TO CONTENT:**

<input checked="" type="checkbox"/> Sr. Distribution Engineer		Date: <u>4/20/2021</u>
<input checked="" type="checkbox"/> Chief Operating Officer		Date: <u>4/20/2021</u>
<input checked="" type="checkbox"/> Executive Engineer		Date: <u>04/21/2021</u>
<input checked="" type="checkbox"/> Director of Administration		Date: <u>04/20/2021</u>
<input checked="" type="checkbox"/> Risk Manager		Date: <u>04/20/2021</u>
<input checked="" type="checkbox"/> Chief Financial Officer		Date: <u>04/20/2021</u>
<input checked="" type="checkbox"/> Legal		Date: <u>04/20/2021</u>

**APPROVED FOR BOARD RESOLUTION:**

<input checked="" type="checkbox"/> Secretary to the Authority		Date: <u>04/21/2021</u>
--	--	-------------------------

**Remarks:** Unit price contract.

**Resolution Date:** \_\_\_\_\_

**Item No:** \_\_\_\_\_




# ERIE COUNTY WATER AUTHORITY

## INTEROFFICE MEMORANDUM

April 17, 2021

To: Terrence D. McCracken, Secretary to the Authority

From: Michael J. Quinn, Senior Distribution Engineer 

Subject: Contract No. GP-009  
Water System Improvements  
Upgrades on George Urban Boulevard, Town of Cheektowaga  
ECWA Project No. 202000079

---

On Tuesday, March 9, 2021, the Authority received four (4) bids for the above referenced contract. The Consultant has reviewed the bids, a mathematical check has been performed, and the apparent lowest responsible bidder is DJM Contracting, Inc. (DJM). A mathematical error made by CMH Company, Inc. did not preclude DJM from being the apparent low bidder. Enclosed please find a copy of the letter of recommendation from the Consultant, Greenman-Pedersen, Inc., as well as the bid tabulation sheet for your use and information.

DJM is a contractor who has performed similar work for ECWA and various municipalities and agencies in Western New York in an acceptable manner. They have good understanding of the scope and requirements for this contract. The Engineer's estimate for the contract was \$2,702,735.00 and the bid by DJM is \$2,675,720.00.

DJM has provided adequate WMBE documentation, approved by Director of EEO (ECWA), insurance, approved by Claims Representative/Risk Manager, and proof of apprenticeship program, approved by Coordinator of Employee Relations.

We, therefore, recommend award of Contract, GP-009 to DJM Contracting, Inc. in the amount of \$2,675,720.00, subject to legal review.

**Budget Information:**

Unit: 2590 Eng/Const Distribution Mains

Acct: 107300 101531 GP-009 Waterline Replacement

Attached please find the following documents:

1. ECWA Authorization Form.
2. ECWA Recommendation for Award of Contract form.
3. Letter of recommendation from Greenman-Pedersen, Inc. dated March 12, 2021.
4. Bid Tabulation.

MJQ:jmf

Attachments

cc: L.Kowalski

S.Denzler

L.Lester

CONT-GP-009-2001-X-12

P:\CONT\P202000079\12 Bidding\2021-04-17 Memo Award.docx

March 12, 2021

Erie County Water Authority  
3030 Union Road  
Buffalo, NY 14227

Attn: Leonard F. Kowalski, P.E. – Executive Engineer

**RE: Review of Bids and Recommendation of Award**  
**Erie County Water Authority**  
**Contract No. GP-009**  
**Water System Improvements – Upgrades On George Urban Blvd., Town of Cheektowaga, NY**  
**ECWA Project No. 202000079**  
**GPI Project No. WNY-2020036.00**

Dear Mr. Kowalski:

On March 9, 2021 Erie County Water Authority received a total of four (4) bids for the above referenced project, as follows:

<u>Name of Company Submitting Bid</u>	<u>Total Bid Amount</u>
DJM Contracting, Inc.	\$ 2,675,720.00
E&R General Construction, Inc.	\$ 2,687,435.00
CMH Company, Inc.	\$ 2,696,705.00 (Corrected Bid Amount - See Review Comments Below)
4 <sup>th</sup> Generation Construction, Inc.	\$ 3,355,925.00

For comparison purposes, the Engineer's Estimate for the contract was \$2,702,735.00.

GPI prepared a Bid Tabulation (enclosed herewith), performed a mathematical check, reviewed said bids, and offers the following comments:

- 1: DJM Contracting, Inc. – Is the apparent low bidder. The bid received in the amount of \$2,675,720.00 was found to be mathematically correct (as shown on the enclosed Bid Tabulation). The bid appears to be complete except for some information missing from Section 00450 - Bidder's Qualification Statement page 00450-12, "Experience In The Installation Of Or Interconnections To Prestressed Concrete Cylinder Pipe", see attached Bid Document Information Reviewed By GPI.
- 2: E&R General Construction, Inc. – Is the apparent 2<sup>nd</sup> place bidder. The bid received in the amount of \$2,687,435.00 was found to be mathematically correct (as shown on the enclosed Bid Tabulation). The bid appears to be complete except for some information missing from Section 00450 - Bidder's Qualification Statement page 00450-12, "Experience In The Installation Of Or Interconnections To Prestressed Concrete Cylinder Pipe", see attached Bid Document Information Reviewed By GPI.
- 3: CMH Company, Inc. – Is the apparent 3<sup>rd</sup> place bidder. The bid received contained a unit price that was under the fixed minimum unit price stipulated. Per Specification Section 00410, Bid Forms, paragraph 3.01, L. "Bidder's Proposals received which include a unit price less than the stated minimum shall be adjusted to meet the fixed minimum unit price". As such, the corrected Total Bid Amount is

\$ 2,696,705.00 and not \$2,695,205.00 as indicated on the submitted Bid Form (see the enclosed Bid Tabulation). This does not change CMH Company, Inc.'s position in the Bid Rankings. In addition, some answers and requested information from the Bidders Qualification Statement appears to be incomplete / missing (as noted on the enclosed bid documents reviewed by GPI).

- 4: 4<sup>th</sup> Generation Construction, Inc. – Is the apparent 4<sup>th</sup> place bidder. The bid received in the amount of \$3,355,925.00 was found to be mathematically correct (as shown on the enclosed Bid Tabulation) and appears to be complete.

We talked with the apparent low bidder, Daniel J. Munich - President of DJM Contracting, Inc., to discuss their understanding of the project, and their capabilities to perform the work. Dan noted that work to be performed under Contract GP-009 appears to be very similar to the work they are wrapping up on their current ECWA Contract (which includes installation of new 12-inch Ductile Iron Pipe, a jack and bore installation and interconnections to an existing 24-inch PCCP transmission main). GPI also contacted references DJM Contracting, Inc. provided with their bid.

Based on the information available to us, it is GPI's recommendation that the Erie County Water Authority award the contract to DJM Contracting, Inc. for their Bid Amount of Two Million, Six Hundred Seventy-Five Thousand, Seven Hundred Twenty Dollars and Zero Cents (\$2,675,720.00), contingent upon Erie County Water Authority - Legal Department review and determination of a complete bid.

Please contact us if you have any questions or require any additional information.

Sincerely,  
**GPI/Greenman-Pedersen, Inc.**



Paul C. Case, P.E., LEED AP  
Sr. Civil Engineer

- Enclosures: Bid Tabulation  
Bid Document Information Reviewed By GPI and ECWA Legal Checklist's For:
- DJM Contracting, Inc.
  - E&R General Construction, Inc.
  - CMH Company, Inc.
  - 4<sup>th</sup> Generation Construction, Inc.

**ERIE COUNTY WATER AUTHORITY  
RECOMMENDATION FOR AWARD OF CONTRACT**

Contract: GP-009 Project No.: 202000079  
Project Description: Water System Improvements  
Upgrades on George Urban Boulevard  
Town of Cheektowaga

**CONTRACT AWARD**

Contractor/Supplier: DJM Contracting, Inc.  
Award Amount: \$2,675,720.00

**BID SUMMARY:**

Date Advertised for Bids: 02/01/2021 Date of Bid Opening 03/09/2021

Bidder	Total Bid Amount
<u>DJM Contracting, Inc.</u>	<u>\$2,675,720.00</u>
<u>E&amp;R General Construction, Inc.</u>	<u>\$2,687,435.00</u>
<u>CMH Company, Inc.</u>	<u>**\$2,696,705.00</u>
<u>4<sup>th</sup> Generation Construction, Inc.</u>	<u>\$3,355,925.00</u>
<u> </u>	<u> </u>
<u> </u>	<u> </u>
<u> </u>	<u> </u>
<u> </u>	<u> </u>
<u> </u>	<u> </u>
<u> </u>	<u>**Corrected Value</u>

Attachments: ☒ Bid Tabulation ☒ Consultant's Recommendation

**APPROVALS (Select applicable)**

**WMBE APPROVAL**

☒ No Waiver  
☐ Full Waiver  
☐ Partial Waiver

☒ Affirmative Action Officer *Devonja Lester* Date 04/19/2021

**INSURANCE APPROVAL**

☒ Claims Rep/Risk Manager *Molly Jo Musana* Date 04/20/21

**NYS CERTIFIED APPRENTICESHIP PROGRAM APPROVAL**

☒ Coordinator of Employee Relations *Michael Lewkowicz* Date 4/20/21

Remarks: Unit price contract.



BID TABULATION

PREPARED FOR:  
ERIE COUNTY WATER AUTHORITY  
Upgrades On George Urban Boulevard  
Town of Cheektowaga, NY  
CONTRACT GP-009  
ECWA PROJECT NO. 202000079

PREPARED BY:  
GREENMAN-PEDERSEN, INC.  
GPI PROJ. NO. WNY-2020036.00

BY: P. CASE  
DATE: MARCH 10, 2021

						BID OPENING - MARCH 9, 2021							
				ENGINEER'S ESTIMATE		DJM CONTRACTING, INC.		E&R GENERAL CONSTRUCTION, INC.		CMH COMPANY, INC.		4TH GENERATION CONSTRUCTION INC.	
ITEM NO.	DESCRIPTION	UNIT	CONTRACT QUANTITY	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
1A2	Furnish and Install 6 -inch DIP	LF	150	\$75.00	\$11,250.00	\$20.00	\$3,000.00	\$65.00	\$9,750.00	\$90.00	\$13,500.00	\$140.00	\$21,000.00
1A3	Furnish and Install 8 -inch DIP	LF	1000	\$125.00	\$125,000.00	\$84.50	\$84,500.00	\$97.00	\$97,000.00	\$96.00	\$96,000.00	\$150.00	\$150,000.00
1A5	Furnish and Install 12 -inch DIP	LF	4700	\$225.00	\$1,057,500.00	\$101.50	\$477,050.00	\$117.00	\$549,900.00	\$110.00	\$517,000.00	\$160.00	\$752,000.00
1A6	Furnish and Install 16 -inch DIP	LF	40	\$250.00	\$10,000.00	\$170.00	\$6,800.00	\$300.00	\$12,000.00	\$250.00	\$10,000.00	\$180.00	\$7,200.00
1A8	Furnish and Install 24 -inch DIP	LF	80	\$280.00	\$22,400.00	\$200.00	\$16,000.00	\$400.00	\$32,000.00	\$300.00	\$24,000.00	\$200.00	\$16,000.00
2A2	Furnish and Install 8-inch Gate Valves	Each	14	\$2,000.00	\$28,000.00	\$7,200.00	\$100,800.00	\$2,200.00	\$30,800.00	\$1,900.00	\$26,600.00	\$3,000.00	\$42,000.00
2B1	Furnish and Install 12-inch Butterfly Valves	Each	31	\$3,500.00	\$108,500.00	\$9,700.00	\$300,700.00	\$4,500.00	\$139,500.00	\$4,000.00	\$124,000.00	\$4,000.00	\$124,000.00
2B2	Furnish and Install 16-inch Butterfly Valves	Each	2	\$5,000.00	\$10,000.00	\$10,900.00	\$21,800.00	\$7,800.00	\$15,600.00	\$4,000.00	\$8,000.00	\$6,000.00	\$12,000.00
3A	Furnish and Install New Hydrant Assemblies	Each	9	\$7,500.00	\$67,500.00	\$10,000.00	\$90,000.00	\$8,500.00	\$76,500.00	\$4,200.00	\$37,800.00	\$9,000.00	\$81,000.00
3C	Fire Hydrant Abandonments	Each	7	\$1,000.00	\$7,000.00	\$1,425.00	\$9,975.00	\$2,200.00	\$15,400.00	\$900.00	\$6,300.00	\$2,000.00	\$14,000.00
4A	Test Pit Excavation and Backfill	Each	30	\$1,200.00	\$36,000.00	\$275.00	\$8,250.00	\$200.00	\$6,000.00	\$1,500.00	\$45,000.00	\$1,000.00	\$30,000.00
5A	Rock Excavation	CY	100	\$150.00	\$15,000.00	\$150.00	\$15,000.00	\$150.00	\$15,000.00	\$200.00	\$20,000.00	\$150.00	\$15,000.00
6A	Furnish and Install Select Backfill	CY	4200	\$35.00	\$147,000.00	\$32.00	\$134,400.00	\$35.00	\$147,000.00	\$36.00	\$151,200.00	\$20.00	\$84,000.00
7A	Interconnection No. 1 - George Urban Blvd. & Harlem Road (East Side)	LS	1	\$15,000.00	\$15,000.00	\$21,500.00	\$21,500.00	\$52,000.00	\$52,000.00	\$45,000.00	\$45,000.00	\$55,000.00	\$55,000.00
7B	Interconnection No. 2 - West Grand Blvd. & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$21,000.00	\$21,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7C	Interconnection No. 3 - Rosewood Terrace & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$22,000.00	\$22,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7D	Interconnection No. 4 - Midland Drive & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$19,000.00	\$19,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7E	Interconnection No. 5 - Westland Parkway & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$17,500.00	\$17,500.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7F	Interconnection No. 6 - Eastland Parkway & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$18,000.00	\$18,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7G	Interconnection No. 7 - Kilbourne Road & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$18,000.00	\$18,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7H	Interconnection No. 8 - East Grand Blvd. & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7I	Interconnection No. 9 - Lorraine Lane & George Urban Blvd. (South Side)	LS	1	\$7,500.00	\$7,500.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7J	Interconnection No. 10 - Andres Place & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7K	Interconnection No. 11 - Mildred Drive & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7L	Interconnection No. 12 - Toelsin Road & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$18,000.00	\$18,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7M	Interconnection No. 13 - McNaughton Avenue & George Urban Blvd. (South Side)	LS	1	\$7,500.00	\$7,500.00	\$15,000.00	\$15,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7N	Interconnection No. 14 - Wheaton Drive & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$17,000.00	\$17,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7O	Interconnection No. 15 - East Grand Blvd. & George Urban Blvd. (Southwest Side)	LS	1	\$20,000.00	\$20,000.00	\$76,000.00	\$76,000.00	\$43,000.00	\$43,000.00	\$12,000.00	\$12,000.00	\$65,000.00	\$65,000.00
7P	Interconnection No. 16 - Lorraine Lane & George Urban Blvd. (Southeast Side)	LS	1	\$20,000.00	\$20,000.00	\$73,000.00	\$73,000.00	\$43,000.00	\$43,000.00	\$12,000.00	\$12,000.00	\$65,000.00	\$65,000.00
7Q	Interconnection No. 17 - Cherokee Drive & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00	\$12,000.00	\$12,000.00	\$55,000.00	\$55,000.00
7R	Interconnection No. 18 - George Urban Blvd. @ Union Road (West Side)	LS	1	\$15,000.00	\$15,000.00	\$35,800.00	\$35,800.00	\$65,000.00	\$65,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00
8A1	Service Replacement/Installations 3/4 inch to 1-inch	Each	80	\$2,750.00	\$220,000.00	\$1,925.00	\$154,000.00	\$2,900.00	\$232,000.00	\$2,000.00	\$160,000.00	\$2,000.00	\$160,000.00
8A2	Service Replacement/Installations 1 -1/2 inch and Larger	Each	4	\$3,000.00	\$12,000.00	\$4,000.00	\$16,000.00	\$3,200.00	\$12,800.00	\$3,000.00	\$12,000.00	\$4,000.00	\$16,000.00
8B1	Furnish and Install 3/4 inch to 1 inch Additional Copper tubing	LF	2500	\$5.00	\$12,500.00	\$5.00	\$12,500.00	\$10.00	\$25,000.00	\$25.00	\$62,500.00	\$20.00	\$50,000.00
8B2	Furnish and Install 1 -1/2 inch and Larger Additional Copper tubing	LF	100	\$25.00	\$2,500.00	\$10.00	\$1,000.00	\$12.00	\$1,200.00	\$32.00	\$3,200.00	\$40.00	\$4,000.00
9A	Furnish and Install Casing Pipe - 18" Diameter	LF	26	\$300.00	\$7,800.00	\$110.00	\$2,860.00	\$400.00	\$10,400.00	\$650.00	\$16,900.00	\$100.00	\$2,600.00
9B	Furnish and Install Casing Pipe - 24" Diameter	LF	52	\$350.00	\$18,200.00	\$160.00	\$8,320.00	\$500.00	\$26,000.00	\$800.00	\$41,600.00	\$150.00	\$7,800.00
9C	Furnish and Install Casing Pipe - 24" Diameter (Under Ex. 13'x13' Concrete Box Culvert)	LF	60	\$1,000.00	\$60,000.00	\$2,200.00	\$132,000.00	\$980.00	\$58,800.00	\$1,000.00	\$60,000.00	\$1,500.00	\$90,000.00
10A	Abandonment No. 1 - George Urban Blvd. & Harlem Road (Northeast Side)	LS	1	\$15,000.00	\$15,000.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00
10B	Abandonment No. 2- Cherokee Drive & George Urban Blvd. (North Side)	LS	1	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00
10C	Abandonment No. 3- George Urban Blvd. & Union Road (Northwest Side)	LS	1	\$15,000.00	\$15,000.00	\$7,000.00	\$7,000.00	\$18,000.00	\$18,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00
11A1	Furnish and Install Concrete Sidewalk	SY	1200	\$50.00	\$60,000.00	\$50.00	\$60,000.00	\$60.00	\$72,000.00	\$75.00	\$90,000.00	\$70.00	\$84,000.00
11A2	Furnish and Install Concrete Driveway	SY	300	\$75.00	\$22,500.00	\$75.00	\$22,500.00	\$85.00	\$25,500.00	\$95.00	\$28,500.00	\$90.00	\$27,000.00
11A4	Furnish and Install Concrete Gutter	LF	600	\$75.00	\$45,000.00	\$75.00	\$45,000.00	\$75.00	\$45,000.00	\$95.00	\$57,000.00	\$75.00	\$45,000.00
11B2	Furnish and Install Asphalt Driveway	SY	75	\$75.00	\$5,625.00	\$75.00	\$5,625.00	\$75.00	\$5,625.00	\$75.00	\$5,625.00	\$75.00	\$5,625.00
11B3	Furnish and Install Asphalt Pavement Top Course (1-1/2" depth)	SY	15000	\$7.50	\$112,500.00	\$8.50	\$127,500.00	\$10.00	\$150,000.00	\$16.00	\$240,000.00	\$7.00	\$105,000.00
11B4	Furnish and Install Asphalt Pavement Binder Course (2" depth)	SY	2600	\$5.00	\$13,000.00	\$19.00	\$49,400.00	\$14.00	\$36,400.00	\$23.00	\$59,800.00	\$10.00	\$26,000.00
11B5	Furnish and Install Asphalt Pavement Base Course (4" depth)	SY	2600	\$5.00	\$13,000.00	\$20.00	\$52,000.00	\$18.00	\$46,800.00	\$32.00	\$83,200.00	\$15.00	\$39,000.00
11B6	Cold Milling of Asphalt Pavement (1-1/2" thickness)	SY	15000	\$5.00	\$75,000.00	\$3.00	\$45,000.00	\$13.00	\$195,000.00	\$8.00	\$120,000.00	\$5.00	\$75,000.00
11C1	Landscape Restoration-Lawn	LF	1220	\$3.00	\$3,660.00	\$7.00	\$8,540.00	\$3.00	\$3,660.00	\$9.00	\$10,980.00	\$5.00	\$6,100.00
11C2	Landscape Restoration-Tree Planting	Each	4	\$100.00	\$400.00	\$100.00	\$400.00	\$200.00	\$800.00	\$600.00	\$2,400.00	\$700.00	\$2,800.00
11C3	Landscape Restoration-Tree Removal (less than 12-inch Diameter)	Each	2	\$100.00	\$200.00	\$100.00	\$200.00	\$200.00	\$400.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00
11C4	Landscape Restoration-Tree Removal (greater than 12-inch Diameter)	Each	2	\$100.00	\$200.00	\$400.00	\$800.00	\$300.00	\$600.00	\$2,000.00	\$4,000.00	\$1,000.00	\$2,000.00
12A	Testing and Disinfection	LF	6000	\$3.00	\$18,000.00	\$3.00	\$18,000.00	\$3.00	\$18,000.00	\$5.00	\$30,000.00	\$3.00	\$18,000.00
13A	Extra Excavation (8-10 feet Deep)	LF	400	\$10.00	\$4,000.00	\$10.00	\$4,000.00	\$10.00	\$4,000.00	\$42.00	\$16,800.00	\$10.00	\$4,000.00
13B	Extra Excavation (10-12 feet Deep)	LF	100	\$20.00	\$2,000.00	\$20.00	\$2,000.00	\$20.00	\$2,000.00	\$42.00	\$4,200.00	\$20.00	\$2,000.00
13C	Extra Excavation (12-14 feet Deep)	LF	50	\$40.									