

ERIE COUNTY WATER AUTHORITY
AUTHORIZATION FORM
For Approval/Execution of Documents
(check which apply)

Contract: DA-010 **Project No.:** 202000063

Project Description: Water System Improvements
Towns of Amherst and Cheektowaga

Item Description:








- | | | | |
|--|--|--|---------------------------------------|
| <input type="checkbox"/> Agreement | <input type="checkbox"/> Professional Service Contract | <input type="checkbox"/> Amendment | <input type="checkbox"/> Change Order |
| <input type="checkbox"/> BCD | <input type="checkbox"/> NYSDOT Agreement | <input checked="" type="checkbox"/> Contract Documents | <input type="checkbox"/> Addendum |
| <input checked="" type="checkbox"/> Recommendation for Award of Contract | <input type="checkbox"/> Recommendation to Reject Bids | | |
| <input type="checkbox"/> Request for Proposals | | | |
| <input type="checkbox"/> Other _____ | | | |

Action Requested:

- | | |
|---|--|
| <input type="checkbox"/> Board Authorization to Execute | <input checked="" type="checkbox"/> Legal Approval |
| <input checked="" type="checkbox"/> Board Authorization to Award | <input type="checkbox"/> Execution by the Chairman |
| <input type="checkbox"/> Board Authorization to Advertise for Bids | <input type="checkbox"/> Execution by the Secretary to the Authority |
| <input type="checkbox"/> Board Authorization to Solicit Request for Proposals | |
| <input type="checkbox"/> Other _____ | |

Approvals Needed:

APPROVED AS TO CONTENT:

<input checked="" type="checkbox"/> Sr. Distribution Engineer		Date: <u>2/9/2021</u>
<input checked="" type="checkbox"/> Chief Operating Officer		Date: <u>2/9/2021</u>
<input checked="" type="checkbox"/> Executive Engineer		Date: <u>02/09/2021</u>
<input checked="" type="checkbox"/> Director of Administration		Date: <u>02/09/2021</u>
<input checked="" type="checkbox"/> Risk Manager		Date: <u>02/10/2021</u>
<input checked="" type="checkbox"/> Chief Financial Officer		Date: <u>02/09/2021</u>
<input checked="" type="checkbox"/> Legal		Date: <u>02/02/2021</u>

APPROVED FOR BOARD RESOLUTION:

<input checked="" type="checkbox"/> Secretary to the Authority		Date: <u>02/10/21</u>
--	--	-----------------------

Remarks: Unit price contract.

Resolution Date: _____

Item No: _____



ERIE COUNTY WATER AUTHORITY

INTEROFFICE MEMORANDUM

February 5, 2021

To: Terrence D. McCracken, Secretary to the Authority

From: Jeffrey R. Sylvester, Distribution Engineer

A handwritten signature in blue ink, appearing to be "JRS", is written next to the name Jeffrey R. Sylvester.

Subject: Contract No. DA-010
Water System Improvements
Towns of Amherst and Cheektowaga
ECWA Project No. 202000063

On Tuesday, January 19, 2021, the Authority received five (5) bids for the above referenced contract. The Consultant has reviewed the bids, a mathematical check has been performed, and the apparent lowest responsible bidder is New Frontier Excavating and Paving, Inc (New Frontier). A mathematical error made by DJM Contracting, Inc. was on a line item only and did not change their total bid price. An error was also found in the bid by CMH Company, Inc. that altered their final bid price. However, none of these changes were significant enough to preclude New Frontier from being the low bidder. Enclosed please find a copy of the letter of recommendation from the Consultant, DiDonato Associates, as well as the bid tabulation sheet for your use and information.

New Frontier is a competent contractor who has performed similar work for ECWA and various municipalities and agencies in Western New York in an acceptable manner. They have good understanding of the scope and requirements for this contract. The Engineer's estimate for the contract was \$3,017,640.00 and the bid by New Frontier is \$2,008,652.69.

New Frontier has provided adequate WMBE documentation, approved by Director of EEO (ECWA), insurance, approved by Claims Representative/Risk Manager, and proof of apprenticeship program, approved by Coordinator of Employee Relations.

We, therefore, recommend award of Contract, DA-010 to New Frontier Excavating and Paving, Inc. in the amount of \$2,008,652.69, subject to legal review.

Budget Information:

Unit: 2590 Eng/Const Distribution Mains

Acct: 107300 101519 DA-010 Waterline Replacement

Attached please find the following documents:

1. ECWA Authorization Form.
2. ECWA Recommendation for Award of Contract form.
3. Letter of recommendation from DiDonato Associates dated January 21, 2021.
4. Bid Tabulation.

JRS:jmf

Attachments

cc: R.Stoll

L.Kowalski

M.Quinn

L.Lester

CONT-DA-010-2001-X-12

P:\CONT\P202000063\12 Bidding\2021-02-05 Memo Award.docx

January 22, 2021

Erie County Water Authority
3030 Union Road
Cheektowaga, New York, 14227

Attn: Mr. Steven W. Denzler, P.E., LEED BD&C
Distribution Engineer

Re: Bid Summary for DA-010
Water System Improvements, Towns of Amherst & Cheektowaga
ECWA Project Number 202000063

Dear Mr. Denzler,

We have reviewed the bid proposals received by the Erie County Water Authority on Tuesday, January 19th, 2021 relative to the above referenced project. A thorough mathematical review and bid tabulation was made of the five (5) Bid Proposals received. There was one (1) addendum associated with this project.

There were discrepancies discovered in the Bids provided by CMH Company, and DJM Contracting.

CMH Company had calculated their total bid to be in the sum of \$3,191,800.00. Upon verification of itemized unit prices, in accordance with section 00200 (Instructions to Bidders), Paragraph 16.02 *“Discrepancies between words and figures will be resolved in favor of words”*, we have revised CMH Company’s Total Bid from \$3,191,800.00 to \$2,440,300.00. This adjustment did not alter the apparent low bidder.

DJM Contracting had two discrepancies in their Bid Forms. Item 5A, Rock Excavation, was listed at a unit cost of \$150.00, for a total of \$13,500.00. Upon verification against the estimated quantity of 140 cubic yards, we have revised this total cost to a sum of \$21,000.00. Item 8A1, Service Connections – 0.75” to 1”, was listed at a unit cost of \$1,875.00, for a total of \$1,875.00. Upon verification against the estimated quantity of 150 each, we have revised this to \$281,250.00. However, the Total Bid submitted in the sum of \$2,039,030.00 matches our calculated revised Total Bid. As such, this was only a line-item mathematical error and did not affect the Total Bid submitted by DJM Contracting, and thus did not alter the apparent low bidder.

The base bids ranged from a low bid of \$2,008,652.69 to a corrected high bid of \$2,440,300.00. There were no alternate bid items included in this project. Based on the corrected totals, New Frontier Excavating and Paving, Inc. was the apparent low bidder at a Bid amount of \$2,008,652.69. The Engineer’s Estimate was \$3,017,640.00 and was not adjusted by the addendum, which was higher than the lowest bid received.

January 22, 2021

Bid Summary for DA-010

Water System Improvements, Towns of Amherst & Cheektowaga

Page 2

We have spoken with Rick Zydel of New Frontier Excavating and Paving, Inc. on Friday, January 22nd, 2021. New Frontier Excavating and Paving understands the scope of the project and is familiar with the work locations specified within the project. The contractor has worked on other ECWA projects in the past and is familiar with all contract requirements. They are available to begin work on this project March 1st, after award of the contract.

We have also followed up with the following references as provided by the contractor:

GHD Consulting Engineers, Mr. Justin Russell P.E., Senior Engineer – For Waterline Installation
Wm. Schutt & Associates PC, Mr. James Ehrin P.E., Project Engineer – For Waterline Installation
Town of Eden, Mr. Ron Maggs, Highway Superintendent – For Waterline & Asphalt Pavement
Village of Franklinville, Mr. Cary Hatch, Superintendent of Public Works – For Asphalt Pavement

All references have spoken well of New Frontier Excavating and Paving and did not raise any concerns as to their work or operations.

New Frontier Excavating and Paving listed unit prices that were outside of expected values on the Bid Form. These include the item 9A. 18" Casing Pipe at a unit cost of \$0.01 per linear foot, which was considerably below the average unit cost of \$418.00 per linear foot.

Based on this information, we recommend the contract be awarded to New Frontier Excavating and Paving at this time. We ask for the Erie County Water Authority to review the information presented herein and recommend award of the contract to New Frontier Excavating and Paving in the amount of \$2,008,652.69.

If you have any questions regarding this matter, or the enclosures are not as noted, please contact the undersigned.

Very truly yours,

DiDonato Associates Engineering and Architecture, P.C.



Matthew J. Ziemba
Design Engineer

cc. Leonard F. Kowalski, P.E., Erie County Water Authority
Peter Ringo, P.E., DiDonato Associates
John DiDonato, P.E., DiDonato Associates
DiDonato Project Number 20-3081

Enclosures:
Recommendation Letter
Bid Tabulation

<div><div><div><div></div><div>DIDONATO</div></div><div>ENGINEERING & ARCHITECTURAL PROFESSIONALS</div></div><div>689 Main Street Buffalo, NY 14203 P 716 656-1900 F 716 656-1987 www.didonato.cc</div></div>				ERIE COUNTY WATER AUTHORITY DA-010 WATER SYSTEM IMPROVEMENTS TOWNS OF AMHERST & CHEEKTOWAGA BID TABULATION										<div><div><div></div><div>ERIE COUNTY</div><div>WATER AUTHORITY</div></div></div>			
ITEM NUMBER	ITEM DESCRIPTION	UNIT	TOTAL ESTIMATED QUANTITY	ENGINEER'S ESTIMATE		4TH GENERATION CONSTRUCTION INC.		716 SITE CONTRACTING INC.		CMH COMPANY			DJM CONTRACTING			NEW FRONTIER EXCAVATING AND PAVING, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	CORRECTED COST	ORIGINAL COST	UNIT COST	CORRECTED COST	ORIGINAL COST	UNIT COST	TOTAL COST
1A2	6" DUCTILE IRON PIPE	LF	370	\$ 85.00	\$ 31,450.00	\$ 80.00	\$ 29,600.00	\$ 80.00	\$ 29,600.00	\$ 95.00	\$ 35,150.00		\$ 20.00	\$ 7,400.00		\$ 32.83	\$ 12,147.10
1A3	8" DUCTILE IRON PIPE	LF	6450	\$ 115.00	\$ 741,750.00	\$ 90.00	\$ 580,500.00	\$ 124.00	\$ 799,800.00	\$ 110.00	\$ 709,500.00		\$ 80.00	\$ 516,000.00		\$ 117.15	\$ 755,617.50
1A5	12" DUCTILE IRON PIPE	LF	20	\$ 150.00	\$ 3,000.00	\$ 120.00	\$ 2,400.00	\$ 150.00	\$ 3,000.00	\$ 150.00	\$ 3,000.00		\$ 72.00	\$ 1,440.00		\$ 56.65	\$ 1,133.00
1A6	16" DUCTILE IRON PIPE	LF	50	\$ 180.00	\$ 9,000.00	\$ 150.00	\$ 7,500.00	\$ 100.00	\$ 5,000.00	\$ 300.00	\$ 15,000.00		\$ 100.00	\$ 5,000.00		\$ 125.48	\$ 6,274.00
2A2	8" GATE VALVE	EA	30	\$ 3,000.00	\$ 90,000.00	\$ 3,000.00	\$ 90,000.00	\$ 1,405.00	\$ 42,150.00	\$ 2,000.00	\$ 60,000.00		\$ 4,950.00	\$ 148,500.00		\$ 1,551.04	\$ 46,531.20
2B1	12" BUTTERFLY VALVE	EA	2	\$ 5,500.00	\$ 11,000.00	\$ 7,000.00	\$ 14,000.00	\$ 1,900.00	\$ 3,800.00	\$ 2,800.00	\$ 5,600.00		\$ 8,450.00	\$ 16,900.00		\$ 2,112.68	\$ 4,225.36
2B2	16" BUTTERFLY VALVE	EA	2	\$ 8,000.00	\$ 16,000.00	\$ 9,000.00	\$ 18,000.00	\$ 3,315.00	\$ 6,630.00	\$ 4,000.00	\$ 8,000.00		\$ 9,500.00	\$ 19,000.00		\$ 3,673.28	\$ 7,346.56
3A	NEW FIRE HYDRANT ASSEMBLY	EA	11	\$ 8,000.00	\$ 88,000.00	\$ 8,000.00	\$ 88,000.00	\$ 6,200.00	\$ 68,200.00	\$ 4,200.00	\$ 46,200.00		\$ 9,580.00	\$ 105,380.00		\$ 5,747.01	\$ 63,217.11
3C	FIRE HYDRANT ABANDONMENT	EA	9	\$ 2,000.00	\$ 18,000.00	\$ 2,000.00	\$ 18,000.00	\$ 1,100.00	\$ 9,900.00	\$ 1,000.00	\$ 9,000.00		\$ 1,500.00	\$ 13,500.00		\$ 837.27	\$ 7,535.43
4A	TEST PIT EXCAVATION AND BACKFILL	EA	24	\$ 500.00	\$ 12,000.00	\$ 200.00	\$ 4,800.00	\$ 2,000.00	\$ 48,000.00	\$ 1,500.00	\$ 36,000.00		\$ 200.00	\$ 4,800.00		\$ 200.00	\$ 4,800.00
5A	ROCK EXCAVATION	CY	140	\$ 250.00	\$ 35,000.00	\$ 150.00	\$ 21,000.00	\$ 150.00	\$ 21,000.00	\$ 250.00	\$ 35,000.00		\$ 150.00	\$ 21,000.00	\$ 13,500.00	\$ 150.00	\$ 21,000.00
6A	SELECT BACKFILL	CY	3580	\$ 40.00	\$ 143,200.00	\$ 20.00	\$ 71,600.00	\$ 52.00	\$ 186,160.00	\$ 40.00	\$ 143,200.00		\$ 35.00	\$ 125,300.00		\$ 36.08	\$ 129,166.40
7A	INTERCONNECTION SM1	EA	1	\$ 20,000.00	\$ 20,000.00	\$ 50,000.00	\$ 50,000.00	\$ 10,400.00	\$ 10,400.00	\$ 9,000.00	\$ 9,000.00		\$ 31,000.00	\$ 31,000.00		\$ 12,930.00	\$ 12,930.00
7B	INTERCONNECTION SM2	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 50,000.00	\$ 50,000.00	\$ 6,400.00	\$ 6,400.00	\$ 9,000.00	\$ 9,000.00		\$ 21,000.00	\$ 21,000.00		\$ 11,830.00	\$ 11,830.00
7C	INTERCONNECTION L1	EA	1	\$ 25,000.00	\$ 25,000.00	\$ 50,000.00	\$ 50,000.00	\$ 6,900.00	\$ 6,900.00	\$ 9,000.00	\$ 9,000.00		\$ 22,000.00	\$ 22,000.00		\$ 12,010.00	\$ 12,010.00
7D	INTERCONNECTION L2	EA	1	\$ 20,000.00	\$ 20,000.00	\$ 50,000.00	\$ 50,000.00	\$ 5,700.00	\$ 5,700.00	\$ 9,000.00	\$ 9,000.00		\$ 19,000.00	\$ 19,000.00		\$ 11,610.00	\$ 11,610.00
7E	INTERCONNECTION V1	EA	1	\$ 20,000.00	\$ 20,000.00	\$ 50,000.00	\$ 50,000.00	\$ 6,000.00	\$ 6,000.00	\$ 9,000.00	\$ 9,000.00		\$ 20,000.00	\$ 20,000.00		\$ 8,850.00	\$ 8,850.00
7F	INTERCONNECTION V2	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 50,000.00	\$ 50,000.00	\$ 5,800.00	\$ 5,800.00	\$ 9,000.00	\$ 9,000.00		\$ 21,000.00	\$ 21,000.00		\$ 8,400.00	\$ 8,400.00
7G	INTERCONNECTION V3	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 50,000.00	\$ 50,000.00	\$ 5,000.00	\$ 5,000.00	\$ 9,000.00	\$ 9,000.00		\$ 18,500.00	\$ 18,500.00		\$ 8,400.00	\$ 8,400.00
7H	INTERCONNECTION D1	EA	1	\$ 20,000.00	\$ 20,000.00	\$ 50,000.00	\$ 50,000.00	\$ 7,000.00	\$ 7,000.00	\$ 9,000.00	\$ 9,000.00		\$ 25,000.00	\$ 25,000.00		\$ 11,920.00	\$ 11,920.00
7I	INTERCONNECTION D2	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 50,000.00	\$ 50,000.00	\$ 6,000.00	\$ 6,000.00	\$ 9,000.00	\$ 9,000.00		\$ 17,000.00	\$ 17,000.00		\$ 5,530.00	\$ 5,530.00
7J	INTERCONNECTION J1	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 50,000.00	\$ 50,000.00	\$ 4,900.00	\$ 4,900.00	\$ 9,000.00	\$ 9,000.00		\$ 18,000.00	\$ 18,000.00		\$ 8,400.00	\$ 8,400.00
8A1	SERVICE CONNECTIONS - 0.75" TO 1"	EA	150	\$ 3,500.00	\$ 525,000.00	\$ 800.00	\$ 120,000.00	\$ 2,700.00	\$ 405,000.00	\$ 2,600.00	\$ 390,000.00		\$ 1,875.00	\$ 281,250.00	\$ 1,875.00	\$ 1,626.78	\$ 244,017.00
8A2	SERVICE CONNECTIONS - 1.5" AND LARGER	EA	2	\$ 4,000.00	\$ 8,000.00	\$ 3,000.00	\$ 6,000.00	\$ 3,200.00	\$ 6,400.00	\$ 3,000.00	\$ 6,000.00		\$ 4,950.00	\$ 9,900.00		\$ 4,686.57	\$ 9,373.14
8B1	ADDITIONAL COPPER TUBING - 0.75" TO 1"	LF	3340	\$ 8.00	\$ 26,720.00	\$ 20.00	\$ 66,800.00	\$ 7.00	\$ 23,380.00	\$ 25.00	\$ 83,500.00		\$ 4.50	\$ 15,030.00		\$ 4.77	\$ 15,931.80
8B2	ADDITIONAL COPPER TUBING - 1.5" AND LARGER	LF	50	\$ 12.00	\$ 600.00	\$ 40.00	\$ 2,000.00	\$ 10.00	\$ 500.00	\$ 30.00	\$ 1,500.00		\$ 12.50	\$ 625.00		\$ 15.66	\$ 783.00
9A	18 INCH DIAMETER CASING PIPE	LF	60	\$ 1,000.00	\$ 60,000.00	\$ 200.00	\$ 12,000.00	\$ 70.00	\$ 4,200.00	\$ 600.00	\$ 36,000.00		\$ 220.00	\$ 13,200.00		\$ 0.01	\$ 0.60
10A	ABANDONMENT SM1	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 8,000.00	\$ 8,000.00	\$ 9,000.00	\$ 9,000.00		\$ 13,500.00	\$ 13,500.00		\$ 6,300.00	\$ 6,300.00
10B	ABANDONMENT L1	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 6,400.00	\$ 6,400.00	\$ 9,000.00	\$ 9,000.00		\$ 8,000.00	\$ 8,000.00		\$ 8,490.00	\$ 8,490.00
10C	ABANDONMENT V1	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 5,300.00	\$ 5,300.00	\$ 9,000.00	\$ 9,000.00		\$ 8,500.00	\$ 8,500.00		\$ 4,930.00	\$ 4,930.00
10D	ABANDONMENT D1	EA	1	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 5,400.00	\$ 5,400.00	\$ 9,000.00	\$ 9,000.00		\$ 7,200.00	\$ 7,200.00		\$ 5,510.00	\$ 5,510.00
11A1	CONCRETE SIDEWALK RESTORATION	SY	30	\$ 80.00	\$ 2,400.00	\$ 100.00	\$ 3,000.00	\$ 50.00	\$ 1,500.00	\$ 72.00	\$ 2,160.00		\$ 50.00	\$ 1,500.00		\$ 166.64	\$ 4,999.20
11A2	CONCRETE DRIVEWAY RESTORATION	SY	20	\$ 100.00	\$ 2,000.00	\$ 200.00	\$ 4,000.00	\$ 75.00	\$ 1,500.00	\$ 90.00	\$ 1,800.00		\$ 75.00	\$ 1,500.00		\$ 206.94	\$ 4,138.80
11A3	CONCRETE BASE COURSE	SY	23	\$ 200.00	\$ 4,600.00	\$ 250.00	\$ 5,750.00	\$ 125.00	\$ 2,875.00	\$ 350.00	\$ 8,050.00		\$ 100.00	\$ 2,300.00		\$ 100.00	\$ 2,300.00
11A4	CONCRETE CURB&GUTTER RESTORATION	LF	320	\$ 90.00	\$ 28,800.00	\$ 75.00	\$ 24,000.00	\$ 75.00	\$ 24,000.00	\$ 90.00	\$ 28,800.00		\$ 75.00	\$ 24,000.00		\$ 75.00	\$ 24,000.00
11B3	ASPHALT PAVEMENT TOP COURSE	SY	10270	\$ 25.00	\$ 256,750.00	\$ 7.00	\$ 71,890.00	\$ 9.80	\$ 100,646.00	\$ 17.00	\$ 174,590.00		\$ 10.00	\$ 102,700.00		\$ 8.19	\$ 84,111.30
11B4	ASPHALT PAVEMENT BINDER COURSE	SY	3890	\$ 30.00	\$ 116,700.00	\$ 10.00	\$ 38,900.00	\$ 18.00	\$ 70,020.00	\$ 23.00	\$ 89,470.00		\$ 23.50	\$ 91,415.00		\$ 14.02	\$ 54,537.80
11B5	ASPHALT PAVEMENT BASE COURSE	SY	3890	\$ 50.00	\$ 194,500.00	\$ 12.00	\$ 46,680.00	\$ 42.00	\$ 163,380.00	\$ 28.00	\$ 108,920.00		\$ 20.50	\$ 79,745.00		\$ 39.99	\$ 155,561.10
11B6	COLD MILLING OF ASPHALT PAVEMENT	SY	10270	\$ 20.00	\$ 205,400.00	\$ 4.00	\$ 41,080.00	\$ 4.00	\$ 41,080.00	\$ 8.00	\$ 82,160.00		\$ 3.50	\$ 35,945.00		\$ 3.14	\$ 32,247.80
11C1	LANDSCAPE RESTORATION	LF	380	\$ 5.00	\$ 1,900.00	\$ 3.00	\$ 1,140.00	\$ 3.00	\$ 1,140.00	\$ 10.00	\$ 3,800.00		\$ 3.00	\$ 1,140.00		\$ 11.78	\$ 4,476.40
11C2	TREE PLANTING	EA	4	\$ 1,000.00	\$ 4,000.00	\$ 600.00	\$ 2,400.00	\$ 100.00	\$ 400.00	\$ 700.00	\$ 2,800.00		\$ 200.00	\$ 800.00		\$ 1,837.31	\$ 7,349.24
11C3	TREE REMOVAL - LESS THAN 12" DIAMETER	EA	2	\$ 500.00	\$ 1,000.00	\$ 100.00	\$ 200.00	\$ 100.00	\$ 200.00	\$ 1,000.00	\$ 2,000.00		\$ 100.00	\$ 200.00		\$ 1,020.00	\$ 2,040.00
1																	

**ERIE COUNTY WATER AUTHORITY
RECOMMENDATION FOR AWARD OF CONTRACT**

Contract: DA-010 Project No.: 202000063
Project Description: Water System Improvements
Towns of Amherst and Cheektowaga

CONTRACT AWARD

Contractor/Supplier: New Frontier Excavating and Paving, Inc.
Award Amount: \$2,008,652.69

BID SUMMARY:

Bidder	Total Bid Amount
<u>New Frontier Excavating & Paving, Inc.</u>	<u>\$2,008,652.69</u>
<u>DJM Contracting, Inc.</u>	<u>\$2,039,030.00</u>
<u>4th Generation Construction, Inc.</u>	<u>\$2,108,910.00</u>
<u>716 Site Contracting, Inc.</u>	<u>\$2,294,631.00</u>
<u>CMH Company, Inc.</u>	<u>**\$2,440,300.00</u>
<u> </u>	<u>\$0.00</u>
<u> </u>	<u>\$0.00</u>
<u> </u>	<u>\$0.00</u>
<u> </u>	<u>\$0.00</u>
<u> </u>	<u>\$0.00</u>
<u> </u>	<u>** Corrected Value</u>

Attachments: ☒ Bid Tabulation ☐ Consultant's Recommendation

APPROVALS (Select applicable)

WMBE APPROVAL

☒ No Waiver
☐ Full Waiver
☐ Partial Waiver

☒ Affirmative Action Officer *Ravenya Lester* Date 02/09/2021

INSURANCE APPROVAL

☒ Claims Rep/Risk Manager *Molly Jo Musara* Date 02/09/2021

NYS CERTIFIED APPRENTICESHIP PROGRAM APPROVAL

☒ Coordinator of Employee Relations *Michael Lewkowicz* Date 2/9/21

Remarks: Unit price contract.