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ERIE COUNTY WATER AUTHORITY 

INTEROFFICE MEMORANDUM 

February 2, 2022 

 

 

 

To: Terrence D. McCracken, Secretary to the Authority 

 

From: Michael J. Quinn, Senior Distribution Engineer 

 

Subject: Contract GP-011 

 Water System Improvements, Union Road Corridor System 

 Town of West Seneca and Cheektowaga 

 ECWA Project No. 202200057 

  

The following material is attached: 

• Authorization Form requesting Board Authorization to execute the attached Professional 

Service Contract with Greenman-Pedersen, Inc. 

• Professional Service Contract for the above referenced project. 

• Copy of Interoffice Memorandum Michael J. Quinn, Senior Distribution Engineer, dated 

January 31, 2022, detailing recommendations for the contract assignment after review of 

Request for Proposals (PN 202200006). 

This project, budgeted for design in 2022 and construction in 2023 and 2024, will consist of the 

installation of approximately 18,240 linear feet of new distribution waterline on multiple streets 

in the Union Road Corridor System in the Town of West Seneca and Cheektowaga.  The project 

shall be designed under a single phase with two construction contracts (two construction 

seasons). For additional project details and scope of work please refer to the Professional Service 

Agreement for Engineering Services – Contract GP-011. 

Budget Information: 

Funds are available for topographical survey and to begin the design in 2022 budget Unit: 2590 

Eng/Const Distribution Mains, Item 101675 Dist Main Replacement F.  Balance of funds to 

complete the design will be transferred from Contract JMD-001, 2022 Budget Unit 2590 

Eng/Const Distribution Mains, Item 101596 JMD-001 Waterline Replacement. 
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ERIE COUNTY WATER AUTHORITY 

INTEROFFICE MEMORANDUM 
January 31, 2022 

 

 
 

To: Terrence D. McCracken, Secretary to the Authority 

 

From: Michael J. Quinn, Senior Distribution Engineer 

 

Subject: Water System Improvements 

 Union Road Corridor System, Town of West Seneca and Cheektowaga 

 Request for Proposals 

 Project No. 202200006 

  

The Erie County Water Authority (Authority) recently issued a Request for Proposals (RFP) for engineering 

services for design and construction phase services to replace several sections of mains within the Union 

Road Corridor distribution system in the Towns of West Seneca and Cheektowaga.  The work will be 

performed under one contract. 

The RFP was issued to twelve consulting engineering firms and the RFP was also posted to the Authority 

website.  Eight of the original firms responded (DuBois & King, Inc., JM Davidson, Watts Architecture & 

Engineering, and Wm. Schutt & Associates did not submit proposals).  Additionally, Clark Patterson Lee 

(CPL) submitted their proposal based on Authority’s website.  Those submitting proposals are listed in 

alphabetical order below: 

• Barton & Loguidice, PC 

• CHA Consulting, Inc. 

• Clark Patterson Lee (CPL) 

• DiDonato Associates 

• Erdman Anthony 

• Greenman-Pedersen, Inc. 

• LaBella Associates, DPC 

• Nussbaumer & Clarke, Inc. 

• Wendel 

The proposals were reviewed and discussed among the engineering staff. Experience, staffing, scope, and 

project approach were considered as well as experience coordinating projects with New York State 

Department of Transportation (NYSDOT).  It was determined that while each firm possessed relevant 

qualifications to perform the work proposed, based on the review and evaluation of the proposals, it was 

the committee’s opinion that Greenman-Pedersen, Inc. was the best firm for this project due to a 

combination of experience, and in particular with the NYSDOT and qualifications.  In addition, the firm’s 

fee is in line with the other firms and appears reasonable when compared to the design fees for other 2022 

distribution system design projects.   

In order to expedite this project, the Engineering Department will be requesting approval of a Services 

Agreement with Greenman-Pedersen, Inc. (Contract GP-011) also at the February 10th meeting. 

 



ERIE COUNTY WATER AUTHORITY 

AUTHORIZATION FORM 

For Approval/Execution of Documents 

(check which apply) 

 

 

 

Item Description: 

 
 Agreement X Professional Service Contract  Amendment  Change Order 

  BCD  NYSDOT Agreement  Contract Documents  Addendum 

  Recommendation for Award of Contract  Recommendation to Reject Bids 

  Request for Proposals 

  Other  

 

Action Requested: 

 
X Board Authorization to Execute X Legal Approval 

  Board Authorization to Award X Execution by the Chairman 

  Board Authorization to Advertise for Bids  Execution by the Secretary to the Authority 

  Board Authorization to Solicit Request for Proposals 

  Other  

 

Approvals Needed: 

 APPROVED AS TO CONTENT: 

 
X Sr Distribution Engineer   Date:  

 X Chief Operating Officer   Date:  

 X Executive Engineer   Date:  

 X Director of Administration   Date:  

 X Risk Manager   Date:  
 

 
X Chief Financial Officer    Date:  

 X Legal    Date:  
 

APPROVED FOR BOARD RESOLUTION: 

 
X Secretary to the Authority   Date:  

 

Remarks:  

 

 

 

 

 

 

Resolution Date:   Item No:  

 

Contract: GP-011 Project No.: 202200057 

Project Description: Water System Improvements, Union Road Corridor System, 

Town of West Seneca and Cheektowaga. 
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Project No. 202200057 

Contract GP-011 

PROFESSIONAL SERVICES AGREEMENT 

FOR ENGINEERING SERVICES 

This is an Agreement effective as of February 10, 2022 (“Effective Date”) by and 

between  

ERIE COUNTY WATER AUTHORITY 

295 Main Street, Room 350 

Buffalo, New York 14203  

hereinafter referred to as the “Authority,” and 

GREENMAN-PEDERSEN, INC. 

4950 Genesee Street, Suite 100 

Buffalo, New York 14225 

hereinafter referred to as “Engineer.”   

The Authority project, for which engineering services are to be provided under this 

Agreement, relates to the installation of approximately 18,240 linear feet of new distribution 

waterline in the Town of West Seneca and Cheektowaga (the “Project”). 

In consideration of the mutual promises set forth in this Agreement, the Authority and 

Engineer agrees as follows: 

ARTICLE 1 – SERVICES OF ENGINEER 

1.01 The Project  

A. The Engineer shall provide engineering services for the Project which will consist

of the installation of approximately 18,240 linear feet of new distribution waterline

on various sections of Union Road and major cross streets at intersections with

Union Road.  The project shall be designed under a single phase with two

construction contracts (two construction seasons).

B. The Engineer shall provide engineering services for the replacement of existing

waterline on the following streets.  Total replacements have been estimated at

approximately 14,340 linear feet:

1. Union Road, from East and West Road to Main Street, in the Town of West

Seneca;
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2. Union Road, from Norwood Drive to Gilfillian Avenue, in the Town of 

West Seneca; 

 

3. Union Road, form 1655 Union Road to 1780 Union Road, in the Town of 

West Seneca; 

 

4. Old Union Road, from 2159 Old Union Road to 1780 Union Road, in the 

Town of Cheektowaga; and 

 

5. Union Road, from Old Union Road to Losson Road. 

C. The Project also entails the replacement of all pipe within the right-of-way limits 

on cross streets at Union Road intersections and connect to clean piping on each 

side street.  For purposes of estimating total length, 300 linear feet were assumed 

for each cross-intersection and 150 linear feet for each Tee-intersection to be 

surveyed, designed, and replaced.  The total Union Road cross street replacements 

have been estimated at approximately 3,900 linear feet.  The intersections are as 

follows: 

 

1. East and West Road 

 

2. Woodward Drive 

 

3. Willowdale Drive 

 

4. Seneca Street 

 

5. Garden Avenue 

 

6. Ebenezer Drive 

 

7. Main Street 

 

8. Norwood Drive 

 

9. Holland Avenue 

 

10. Center Road 

 

11. Summit Avenue 

 

12. Gilfillian Avenue 

 

13. Gemcor Drive 

 

14. North America Drive 
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15. Seneca Creek Road 

 

16. Clinton Strret 

 

17. Innsbruck Drive 

 

18. Groell Avenue 

 

19. Brown Street 

 

20. Losson Road 

 

21. Bennett Road. 

D. The project includes transfer of some services on Union Road, between William 

Street and Bennett Road, from the existing 16-inch waterline to the existing 20-

inch waterline on the west side of Union Road. 

E. The Engineer agrees the following conditions apply to all work performed for the 

Project: 

 

1. The existing waterlines will be abandoned in place and shall be filled with 

flowable fill material to meet NYSDOT requirements.  The sizes and types 

of the new waterlines will be determined as a part of the design project but 

will be a minimum 10-inch diameter on Union Road and minimum 8-inch 

diameter for all cross streets. 

 

2. All valving, hydrants, abandonments, interconnections, and appurtenances 

shall be included in the design.   

 

3. The Project includes a hydraulic analysis to demonstrate functionality and 

redundancy of existing and proposed waterlines in case of a waterline 

failure in the area. 

 

4. Pipe materials to use, sizes, and interconnection details to various existing 

pipes will be necessary during the design. 

 

5. Incorporation of all Authority standard details to be included in the drawing 

set along with completion of all necessary tables and other design 

information as required. 

6. Stormwater Pollution Prevention Plan (SWPPP) shall be required for this 

Project. 

7. The Project will be designed as a two-year phased project with each phase 
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having its own set of bid documents, bidding process, and contractor 

selection. 

1.02 Standard of Performance 

 

A. Standard of Care:  The Engineer shall be held to the same standard of care 

applicable to any consultant providing professional engineering and related 

services.  The Engineer shall use the same care and skill ordinarily used by 

members of the subject profession practicing under similar circumstances at the 

same time and in the same locality. 

 

B. Technical Accuracy: The Authority shall not be responsible for discovering 

deficiencies in the technical accuracy of the Engineer’s services.  The Engineer 

shall correct deficiencies in technical accuracy without additional compensation, 

unless such corrective action is directly attributable to deficiencies in Authority-

furnished information. 

 

C. Special Services:  The Engineer may employ one or more of the following special 

services in carrying out the Project, subject to the Authority’s approval:  
 
1. Soils investigations including test borings, pavement cores, and the related 

analysis; 

 

2. Detailed mill, shop and/or laboratory inspection of materials and 

equipment;  

 

3. Land surveys, maps, plates, descriptions and title investigations which 

may be required to acquire lands, easements, and rights-of-way for the 

proposed facilities; 

 

4. Air, water, and/or soil sampling, testing, and/or analysis; 

 

5. Hazardous material testing and assessment; 

 

6. Wetlands investigations, delineation, and mitigation;  

 

7. Technical assistance with preparing the necessary documents required by 

the New York State Environmental Quality Review Act (SEQRA) for 

Type I or Unlisted actions; 

 

8. Technical assistance with operation and maintenance manuals;  

 

9. Start-up services relating to equipment to be installed by contractor; 
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10. Legal services, as deemed necessary and approved by the Authority’s 

General Counsel, for acquiring lands, easements and rights-of-ways or 

other Project-related services; or 

 

11. Other services, as deemed necessary by the Authority’s Chief Operating 

Officer and Chief Financial Officers. 

 

D. Reliance on Others:  Subject to the standard of care set forth in § 1.02, paragraph 

(A) of this Agreement, the Engineer and its special services consultants may use or 

rely upon design elements and information ordinarily or customarily furnished by 

others including, but not limited to, specialty contractors, manufacturers, suppliers 

and the publishers of technical standards. 

 

E. Expert Witness Assistance: The Engineer agrees to assist the Authority as an expert 

witness in litigation arising from the project development and construction, even if 

such assistance is requested by the Authority after the expiration or termination of 

this Agreement. 

 

F. Compliance with Laws and Regulations, and Policies and Procedures:  
 

1. The Authority and the Engineer shall comply with all applicable federal, 

state or local laws and regulations and all applicable Authority policies and 

procedures. 

 

2. The Engineer shall comply with the provisions set forth in Public 

Authorities Law §§ 2875, 2876, and 2878 of the laws of the State of New 

York.  In response to the Authority’s Request for Proposals, the Engineer 

submitted and signed the Public Authorities Law forms, a copy of which 

are attached to, and incorporated in, this Agreement as Appendix A. 

 

3. The Engineer shall comply with the provisions set forth in State Finance 

Law §§ 139-j and 139-k.  In response to the Authority’s Request for 

Proposals, the Engineer submitted and signed Forms A, B, and C, a copy of 

which are attached to, and incorporated in, this Agreement as Appendix A. 

 

4. By executing this Agreement, the Engineer affirms under the penalties of 

perjury that there was no collusion in the proposal submitted to the 

Authority, upon which forms the basis of this Agreement. 

 

5. The Engineer shall comply with the provisions of the Human Rights Law, 

codified as Executive Law § 290, et. seq., and Labor Law § 201-g of the 

laws of the State of New York.  In response to the Authority’s Request for 

Proposals, the Engineer submitted and signed the Statement Regarding 

Prevention of Unlawful Discriminatory Practices, a copy of which is 

attached to, and incorporated in, this Agreement as Appendix A. 
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6. The Engineer shall comply with the provisions of the Shield Act, codified 

at General Business Law § 899-aa of the laws of the State of New York. 

 

7. The Authority shall provide the Engineer in writing any and all Authority 

policies and procedures applicable to the Engineer’s performance of 

services under this Agreement.  The Engineer agrees to comply with such 

policies and procedures to the extent compliance is not inconsistent with 

professional practice requirements; and 

 

8. If the Engineer, its employees, agents and/or subcontractors, wish to access 

any Authority property, they must notify the Authority’s Security Officer 

and provide the following information: (a) government-issued photo 

identification for all site visitors; (b) a detailed statement indicating the 

purpose for the site visit; (c) the proposed date and time for the site visit; 

(d) the estimated start and finish time for the site visit; and (e) any additional 

information reasonably requested by the Authority’s Security Officer.  No 

person may visit any Authority Property without the authorization of the 

Authority and/or its Security Officer.  While on Authority property, the 

Engineer’s employees, representatives and engineers shall comply with the 

specific applicable security and access rules established by the Authority’s 

Security Officer.   

 

G. Whenever the Authority is operating under a Declaration of Emergency due to a 

pandemic, the Engineer, its employees, and agents shall comply with all health and 

safety rules and regulations adopted by the State of New York, the County of Erie, 

or the Authority including, but not limited to, completing a health screening 

questionnaire, using personal protective face masks, or complying with any testing 

or vaccination requirements before entering any Authority property. 

 

H. Unknown Conditions:  The Engineer shall not be required to sign any documents, 

no matter by whom requested, that would result in the Engineer having to certify, 

guarantee, or warrant the existence of conditions whose existence the Engineer 

cannot ascertain. The Authority agrees not to make resolution of any dispute with 

the Engineer for payment on any amount due to the Engineer in any way contingent 

upon the Engineer signing any such documents.  

 

I. General Conditions:   The general conditions for any construction contract 

document prepared here under are to be the “Standard General Conditions of the 

Construction Contract” as prepared by the Engineers Joint Contract Documents 

Committee (EJCDC C-700, latest Edition) unless both parties mutually agree to 

use other general conditions. 
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1.03 Scope of Service:  The Engineer shall provide all engineering services necessary to 

design and install the Project improvements including, but not limited to, the following: 

 

A. Preliminary Investigation and Due Diligence:   The Engineer shall provide all 

engineering service necessary to complete the following services: 

  

1. Prepare preliminary figures of project area with the use of aerial imagery, 

parcel lines and right-of-way boundaries (GIS based, not survey), existing 

water infrastructure (GIS based), and other critical information deemed 

necessary. 

  

2. Develop a list of required permits and stakeholders.  Hold a stakeholder 

meeting to detail project and establish any potential project delays.  The 

meeting with the Town of Amherst shall include a project phasing plan to 

prioritize street sequencing to divide the project into two phases. 

 

3. The Engineer shall develop and distribute a community outreach mailer 

which will include a project description, figures, phasing plan, and 

projected project schedule.  The mailer shall also notify the customers of 

the potential for lead services and provide a description of the Authority’s 

lead service line program including recommended actions for private 

services. 

 

B. Survey:  Upon authorization from the Authority, the Engineer shall obtain field 

topographic survey data for the preparation of construction plans required for final 

design of the project.  Survey data is to be according to NAD83 and NAVD88 

standards. 

 

C. Design:  Upon authorization from the Authority, the Engineer shall complete the 

following services: 

 

1. Prepare detailed design drawings, specifications and contract documents 

(two construction contracts, Contract 1 (2023) and Contract 2 (2024)).  

Tasks include, but are not limited to: 

 

a. Attend meetings with the Authority and other related Project entities, as 

necessary and as required; 

 

b. Report to the Authority bi-weekly on the progress of the design work 

via email, with the following information: 

 

i. Design work performed during the previous two weeks; 

 

ii. Design work scheduled for the next two weeks;  
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iii. Schedule status/deliverable status, attaching an updated project 

schedule (in Microsoft Project format) identifying all project 

milestones and current project status; 

 

iv. Budget status/percent completed; 

 

v. Input needed from the Authority or others; 

 

vi. Requests for scope changes; and 

 

vii. Other issues or concerns. 

 

c. Review of available drawings and records furnished by the Authority; 

 

d. Solicitation of all required cost quotations and coordination of 

subconsultants and/or contractors required to provide any necessary 

Special Services.   

 

e. Prepare base drawings in AutoCAD version 2018 from the survey data 

obtained in the survey phase and the available records furnished by the 

Authority and other agencies; 

 

f. Complete a hydraulic analysis to determine the size(s) of the proposed 

watermains, and recommend waterline sizes to the Authority for review; 

 

g. Evaluate the use of temporary waterlines to facilitate the installation of 

the proposed waterlines in areas where extensive rock excavation is 

anticipated; 

 

h. Evaluate the use of trenchless technologies such as re-lining and pipe 

bursting; 

 

i. Prepare engineering calculations to support the design of the 

improvements, including related civil, hydraulic, mechanical, electrical, 

structural, and architectural features of the project; 

 

j. Submit plans to various utility companies and regulatory agencies to 

incorporate all existing utilities within the project limits; 

 

k. Prepare final plans, profiles, and job specific detail drawings that 

include editing of the Authority’s standard detail drawings where 

appropriate; 

 

l. Prepare a “Project Manual”, including contract specifications that 

include editing of the Authority’s standard “front end” specifications 
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and standard technical specifications where appropriate, preparation of 

additional technical specifications as required, and inclusion of 

necessary appendices providing supporting information; 

 

m. Obtain New York State Prevailing Wage Rates and inserting them into 

the specifications; 

 

n. Prepare a quantity take-off and a construction cost estimate; 

 

o. Prepare an engineering report meeting the Authority’s format and 

including all design parameters, summary of hydrants added, standards 

utilized, and hydraulic calculations performed for the design.  Once 

approved, submit with contract specifications, drawings, application 

forms and fees to Erie County Health Department as necessary to obtain 

Health Department approval;  

 

p. Preparing stamped site-specific Maintenance and Protection of Traffic 

(MPT) plans meeting all New York State Department of Transportation 

(NYSDOT) standards for inclusion in the bid set,  

 

q. Provide project drawings/specifications/construction cost estimate to 

the Authority at 30%, 70%, 95%, and 100% design, with incorporation 

of comments received into following submissions, and 

 

r. Attend a final design meeting with the Authority; 

 

2. Prepare engineering data, where necessary, for regulatory permit 

applications as required to obtain local, state, federal and public utility 

approval for the initiation and construction of the work; 

 

3. Furnish to the Authority five (5) sets of drawings, specifications and other 

contract documents, for final review by the Authority and other approving 

agencies.  Supply electronic (.pdf) versions of drawings and the Project 

Manual to the Authority; 

 

4. Prepare appropriate documentation for SEQRA and any Stormwater 

Pollution Prevention Plan (SWPPP) reports including calculations; and  

 

5. Prepare a schedule for the Project utilizing the Authority’s standard format.  

The Project schedule shall be updated as needed. 

 

D. General Services:  Upon authorization from the Authority, the Engineer shall 

complete the following services for each construction contract: 
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1. Furnish ten (10) sets of contract drawings, final specifications, and other 

documents to the Authority.  Provide electronic files of all documents to 

Avalon Document Services who will provide contract drawings, final 

specifications, and other documents required for bidding and construction 

purposes. The cost of documents provided through Avalon Document 

Services shall be paid by the Contractor. 

 

2. Conduct a pre-bid meeting when appropriate; 

 

3. Prepare and distribute addenda; 

 

4. Provide assistance to the Authority in securing bids, tabulating bid results, 

analyzing bid results, and making recommendations on the award of each 

construction contract; 

 

5. Provide a pre-construction meeting notice to all municipalities, utility 

companies, fire districts, and all other interested parties, conduct a pre-

construction meeting and distribute minutes; 

 

6. Supply an approved contractor’s schedule for construction of the project;   

 

7. Provide detailed initial stakeout (once only), including benchmarks, 

reference and axis lines along the routes of the construction or where 

necessary;   

 

8. Give consultation and advice to the Authority during construction; 

 

9. Prepare elementary sketches and supplementary sketches, if required, to 

resolve actual field conditions encountered;  

 

10. Interpret contract documents and resolve problems as to amount, quality, 

acceptability, and fitness;    

 

11. Review the contractor’s submittals of material and/or equipment for 

compliance with the Engineer’s design concept and take appropriate action 

such as, but not limited to: “approved,” “approved as corrected,” “revise 

and resubmit,” or “not approved”; 

 

12. Furnish general construction inspection as to quality and quantity of the 

contractor’s work as the construction progresses in order to recommend 

partial payment; 

 

13. Coordinate with all Authority’s customers within the Project area regarding 

the construction work;   

 

Page 10 of 54



 

P:\CONT\P202200057\01 Prof Svc\01-1 Agt\Prof Svc Agt GP-011.docx 

 

14. Schedule and attend progress meetings; 

 

15. Report via email to the Authority bi-weekly on the progress of the 

construction work with the following information: 

 

a. Summary of the construction work performed in the previous two-week 

period;  

 

b. Updated project schedule (in Microsoft Project format) identifying all 

project milestones and current project status; 

 

c. Forecast of all upcoming work and project costs expected for the 

project, including identification of any contract items which may exceed 

bid quantities; and   

 

d. Copies of final inspection reports (in .pdf format) for reports in the 

previous two-week period; 

 

16. Notify the Authority when a change in the work is proposed which will 

cause an adjustment in the contract cost.  Evaluate whether the proposed 

change is justified and reasonable, and if necessary, prepare change orders, 

field directives, and make recommendations for approval.  Discuss changes 

in the plans or procedures authorized by the Engineer with the Authority 

prior to implementation.  Obtain approval for all change orders from the 

Authority’s Board of Commissioners prior to implementation;   

 

17. When new waterlines are placed into service, notify the appropriate fire 

districts in writing, identifying addresses of new hydrants placed into 

service and existing hydrants soon to be removed from service.  A copy of 

this letter shall also be sent to the Authority;  

 

18. Check line and grade for preparation of record drawings;   

 

19. Make a final inspection, furnish a report on project completion, and make 

recommendations for final payments to contractors and for the release of 

retained amounts, if any; 

 

20. Assist the Authority as an expert witness in litigation arising from Project 

design, development or construction. 

 

E. Resident Inspections:  Upon authorization from the Authority, the Engineer shall 

furnish a full-time Resident Project Engineer (RPE) having a minimum NICET II 

certification or equivalent experience, and who will conduct technical inspection of 

the construction work relating to the Project; 
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1. Engineer’s duties and responsibilities:   The Engineer, though the RPE’s

observations, shall protect the Authority against defects and deficiencies in

the construction work.

2. RPE’s duties and responsibilities:

a. The RPE shall not:

i. Authorize any deviation from the contract documents or

substitution of materials or equipment (including “or-equal”

items), without written approval by the Authority and the

Engineer;

ii. Exceed limitations of Engineer’s authority as set forth in this

Agreement;

iii. Undertake any of the responsibilities of the construction

contractors, subcontractors, or suppliers;

iv. Advise on, issue directions relative to, or assume control over

any aspect of the means, methods, techniques, sequences or

procedures of the contractor’s work;

v. Advise on, issue relating, or assume control over security or

safety practices, precautions, and programs in connection with

the activities of the Authority or its contractors;

vi. Participate in specialized field or laboratory tests or inspections

conducted off-site by others; or

vii. Accept shop drawings or sample submittals form anyone other

than the contractor.

b. The RPE shall:

a. Review the progress schedule, schedule of Shop Drawing and

Sample submittals, schedule of values prepared by the

contractor and consult with the Engineer concerning

acceptability;

b. Attend meetings with contractor and subcontractors, such as

preconstruction conferences, progress meetings, job

conferences, and other Project-related meetings;
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c. Provide email updates to the Engineer and the Authority 

regarding meetings with contractor and subcontractors; 

 

d. Conduct daily on-site inspections of all construction work in 

progress; 

 

e. Prepare daily inspection reports to determine if the construction 

work is progressing in accordance with contract documents; 

f. Report to the Authority and the Engineer whenever the RPE 

believes any portion of the construction work will not produced 

a completed Project, conforming with the contract documents or 

will imperil the integrity of the Project design as a functioning 

whole as indicated in the contract documents, or has been 

damages, or does not meet the requirements of any inspection, 

test or approval required to be made; 

 

g. Advise the Authority and the Engineer whether any part of the 

construction work in progress should be corrected or rejected or 

should be uncovered for observations, or requires special testing, 

inspection, or approval; 

 

h. Verify that tests, equipment, and systems start-ups and operating 

and maintenance training are conducted in the presence of 

appropriate Authority personnel, and that the contractor 

maintains adequate records relating to the same; 

 

i. Observe, record, and report to Engineer appropriate details 

relative to the test procedures and systems start-ups; 

 

j. Report to the Engineer and the Authority when clarifications and 

interpretations of the contract documents are needed and 

transmit to the contractor clarifications and interpretations as 

issued by Engineer; 

 

k. Advise the Engineer and the contractor of the commencement of 

any portion of the construction work requiring a Shop Drawing 

or Sample submittal for which RPE believes that the submittal 

has not been approved by the Engineer;  

 

l. Shall conduct all necessary Stormwater Pollution Prevention 

Plan (SWPPP) field inspections as directed by codes and as 

authorized by the Authority.  Inspector shall also provide and 

maintain all record documentation on site for review using a 

construction mailbox or other approved method, and  
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m. Submit via email bi-weekly updates to the Authority 

summarizing the resident inspection costs and projecting further 

resident inspection costs for the duration of the construction 

work. 

 

F. Record Drawings: Upon authorization from the Authority, the Engineer shall 

complete the following services: 

 

1. Provide record drawings, including the base mapping, (on AutoCAD 

Version 2018) of all completed work according to the latest ECWA As-

Built Standards.  Update the existing Authority valve and hydrant details to 

reflect the completed work.  Furnish one set of mylar transparencies and all 

AutoCAD files on CD of these drawings to the Authority.   

 

2. Provide horizontal and vertical coordinates using survey grade Real Time 

Kinematic (RTK) GPS with horizontal centimeter level accuracy and best 

possible vertical precision given the environmental conditions during 

collection for all mainline valves, hydrants, hydrant valves, permanent 

blow-offs, and meter pits.  Coordinates shall be presented as points within 

an ESRI geodatabase feature class, or provided in Microsoft Excel, 

Microsoft Access, or .dbf format.  At a minimum, the coordinate file shall 

contain a Northing, Easting, Elevation, horizontal precision, vertical 

precision, and Description for each feature.   

 

3. Record Drawings and coordinates to be based on the NY State Plane 

Coordinate System – West Zone.  Data is to be according to NAD83 and 

NAVD88 datums.  Coordinates shall be provided in Microsoft Excel, 

Microsoft Access, or .dbf format.  At a minimum, the coordinate file shall 

contain a Northing, Easting, Elevation, and Description for each feature.   

 

4. Submit two stamped/signed full size sets, AutoCAD files, .pdf version of 

the drawings (with stamp and seal) and Project Manual (with addenda) and 

GPS coordinates no later than one month after final payment of the 

Construction Contract is recommended for approval and in accordance with 

Authority Standards. 

 

G. Contractor’s Request for Payment:  As a general service to the Authority, the 

Engineer will review applications for payment with contractor for compliance with 

the established procedure for their submission and forward recommendation to the 

Authority, noting particularly the relationship of the payment requested to the 

schedule of values, work completed, and materials and equipment delivered to the 

Project site but not incorporated in the work.  

 

H. Certificates, Operation and Maintenance Materials:  During the course of 

construction, as a general service, the Engineer will verify that materials and 
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equipment certificates, operation and maintenance manuals and other data required 

by the contract documents to be assembled and furnish by the contractor are 

applicable to the items actually installed an in accordance with the contract 

documents, Ann have these documents delivered to the authority prior to the 

payment for such work.  

 

I. Completion:  Upon authorization from the Authority, as general services, the 

Engineer shall: 

 

1. Participate in visits to the project to determine substantial completion, assist 

in the determination of substantial completion and the preparation of lists to 

be completed or corrected; 

 

2. Participate in a final visit to the Project with Authority personnel; and 

prepare a final list of items to be completed and deficiencies to be remedied; 

 

3. Observe whether all items on the final list have been completed or corrected 

and make recommendations to the Authority concerning acceptance of the 

Project and final payment. 

 

1.04 Contingency Allowance:  The Engineer may use the contingency allowance to resolve 

unforeseen issues encountered during the initial design phase and to allow the incorporation of 

additional design aspects not included at the inception of the design phase. The Engineer may use 

the contingency allowance when the original scope of work for the Project was not sufficient to 

allow for subsequent changes in design to improve the completed Project. The Engineer may use 

the contingency allowance to accommodate specific design modifications necessary for main 

alignments, interconnection configurations, and overall project completeness.  The Engineer may 

only use the contingency allowance following review and approval of the Authority’s Engineering 

Department, Chief Operating Officer and Chief Financial Officer. 

 

1.05 Start of Construction: Unless otherwise extended by mutual agreement of the parties, the 

professional services to be rendered in this Project shall be performed within the following 

timeframe: 

 

A. All survey services should be completed by June 1, 2022; 

 

B. All design services should be completed by December 1, 2022; and 

 

C. All other services should be completed by the end of construction with an estimated 

completion date of December 1, 2023 (Contract 1) and December 1, 2024 

(Contract 2). 
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ARTICLE 2 – PAYMENT OF PROFESSIONAL SERVICES 

 

2.01 Lump Sum Payments:  The Engineer agrees to accept a lump sum payment for following 

services: 

 

A. Preliminary Investigation and Due Diligence:  For services described under § 

1.03, paragraph A of this Agreement, the Authority shall pay the Engineer a lump 

sum which will include all expense, labor and cost associated with this task.  

Payment will be made monthly based on the percentage of completion up to 100% 

of the total lump sum amount. 

 

B. Survey:  For services described under § 1.03, paragraph B of this Agreement, the 

Authority shall pay the Engineer a lump sum which will include all expense, labor 

and cost associated with this task.  Payment will be made monthly based on the 

percentage of completion up to 100% of the total lump sum amount. 

 

C. Design: For services described under § 1.03, paragraph C of this Agreement, the 

Authority shall pay the Engineer a lump sum which will include all expense, labor, 

and cost associated with this task.  Payment will be made monthly based on the 

percentage of completion up to 70% of the total lump sum amount.  After 

submission by the Engineer to the Authority of a draft set of contract documents, 

payment will be made monthly based on the percentage of completion up to 90% 

of the total lump sum amount.  The balance will be paid when the final contract 

documents are submitted to the Authority. 

 

D. General Services:  For services described under § 1.03, paragraphs D, G, H, and I 

of this Agreement, the Authority shall pay the Engineer a lump sum which will 

include all expense, labor and cost associated with this task.  Payment will be made 

monthly based on the percentage of completion up to 100% of the total lump sum 

amount. 

 

E. Record Drawings: For services described under § 1.03, paragraph F of this 

Agreement, the Authority shall pay the Engineer a lump sum which will include all 

expense, labor and cost associated with this task.  Payment will be made monthly 

based on the percentage of completion up to 70% of the total lump sum amount.  

After submission by the Engineer to the Authority of draft record drawings, 

payment will be made monthly based on the percentage of completion up to 90% 

of the total lump sum amount.  The balance will be paid when the final record 

drawings are submitted to the Authority. 

 

2.02 Resident Inspection:  For services described under § 1.03, paragraph E of this Agreement, 

the Authority shall pay the Engineer the payable hourly rates listed under § 2.04, paragraph B and 

direct non-salary expenses.  Overtime premium will be paid at 50% of the Resident Inspectors’ 

direct hourly rate in addition to the payable hourly rate listed under § 2.04, paragraph B.  Payment 

for Resident Inspection and expenses will be made monthly. 
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2.03 Special Services:   For services described under § 1.02, paragraph C of this Agreement, the 

Authority shall pay the Engineer for special services pre-approved by the Authority’s Chief 

Operating Officer in an amount approved by the Authority’s Chief Financial Officer. 

 

A. When the Engineer is performing the special services described in § 1.02, 

paragraph C of this Agreement, such services will be billed at the fixed rates 

included in Appendix B of this Agreement. 

 

B. When the Engineer obtains special services from a third party, the Engineer will 

be reimbursed based on the actual invoice cost paid by the Engineer, plus 5%. 

 

2.04 Contingency Allowance:  For services described under § 1.04 of this Agreement, the 

Authority shall pay the Engineer for services reviewed by the Authority’s Engineering Department 

and pre-approved by the Authority’s Chief Operating Officer in an amount pre-approved by the 

Authority’s Chief Financial Officer. 

 

A. When the Engineer is performing the services described in § 1.04 of this 

Agreement, such services will be billed at the fixed rates included in Appendix B 

of this Agreement. 

 

B. When the Engineer obtains services required as part of a contingency item from a 

third party, the Engineer will be reimbursed based on the actual invoice cost paid 

by the Engineer, plus 5%. 

 

2.05 Engineering Cost Schedule: 

 

A.  Engineering Costs: 

 

1. Lump Sum Preliminary Investigation and 

Due Diligence Cost $15,700.00 

2. Lump Sum Survey Cost $95,850.00 

3. Lump Sum Design Cost $224,900.00 

4. Lump Sum General Service Cost $139,950.00 

5. Lump Sum Record Drawings Cost $54,530.00 
 

TOTAL LUMP SUM COST: $530,930.00 

 

B. Resident Inspection Costs: 

 

 Payable  

Hourly Rate 

Employee Direct 

Hourly Rate 

Resident Project Engineer – 

NICET III (2023) 

$101.50 $40.50 

Resident Project Engineer – 

NICET III (2024) 

$105.50 $42.00 
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The Dollar amount for Estimated Resident Inspection is based on a fixed hour 

estimate of 3,100 hours of Project Engineer Payable Hourly Rate during the 

duration of the Project.  Payment will be made for actual hours worked during the 

duration of construction.  Actual hours will vary based on production rates of the 

Contractor during construction, unforeseen circumstances that develop during 

construction, and weather conditions. 

 

1. Estimated Resident Inspection     $327,050.00 

2. TOTAL NOT TO EXCEED RESIDENT INSPECTION: $372,600.00 

 

C. Special Services (not to exceed)  $50,000.00 

 

D. Contingency Allowance (not to exceed) $75,000.00 

 

E. Other Costs: 

 

The following are only applicable to expenses incurred under § 1.02, paragraph C, 

Special Services, § 1.03, paragraph D, Resident Inspection, and § 1.04, 

Contingency Allowance, of this Agreement.  All other direct non-salary costs are 

to be included in the lump sum payments as set forth in § 2.01 of this Agreement. 

 

1. Estimated Mileage (IRS rate)    58.5 cents per mile 

2. Estimated Copy Costs (per copy)   At cost 

3. Prints (per print)      At cost 

4. Subcontractor Expenses, invoiced 

as special services     Cost plus 5% maximum 

5. Other Direct Non-Salary Costs   At cost 

 

2.05 Audit:  The Authority reserves the right to audit the Engineer’s records to verify bills 

submitted and representations made.  For this purpose, the Engineer agrees to make company 

records available for inspection upon written notice by the Authority.  The Authority shall have 

two years from the date of the Engineer’s final bill to complete its audit.  If the audit establishes 

an overcharge, Engineer agrees to refund the excess. 

 

ARTICLE 3 – GENERAL PROVISIONS 

 

3.01 Subcontract and Assignments: The Engineer may not subcontract or delegate any of the 

work, services, and/or other obligations of the Engineer without the express written consent of the 

Authority’s Executive Staff.  The Authority and the Engineer bind themselves and their successors, 

administrators and assigns to the terms of this Agreement.  The Engineer shall not assign, sublet 

or transfer its interest in the Agreement without the written consent of the Authority. 
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3.02 Amendments: No modification or variation from the terms of this Agreement shall be 

effective unless it is in writing and authorized by a resolution of the Board of Commissioners of 

the Authority and signed by all parties. 

 

3.03 Right to Terminate: The Authority reserves the right to terminate the Engineer’s services 

at any time, without cause, based on seven (7) days’ written notice.  Engineer shall not be entitled 

to lost profit and shall perform only such services, after notification of termination, as the Authority 

directs. 

 

3.04 Indemnification:  

 

A. To the fullest extent permitted by law, the Engineer agrees to indemnify and hold 

the Authority harmless from all third party claims, liabilities, damages and costs 

(including all reasonable attorney’s fees, and cost of defense) to which the 

Authority, its officers, directors and employees may be subject to, arising out of the 

death or bodily injury to any person or the destruction or damage to any property 

to the extent caused by the negligent acts, errors or omissions, or willful misconduct 

of the Engineer’s performance of professional services provided under this 

Agreement and those of its subcontractors or anyone for whom the Engineer is 

legally liable. 

 

B. To the fullest extent permitted by law, the Authority agrees to indemnify and hold 

the Engineer harmless from all third party claims, liabilities, damages and costs 

(including all reasonable attorney’s fees and cost of defense) to the extent caused 

by the negligent acts, errors or omissions of the Authority, its contractors, 

engineers, or anyone for whom the Authority is legally liable. 

 

3.05 Confidential Information:  

 

A. In order to assist the Engineer in the performance of this Agreement, the Authority 

may provide the Engineer with confidential information including, but not limited 

to information relative to the services to be performed.  All information received 

by the Engineer in any fashion and under any conditions resulting from the 

rendering of the services in consideration of this agreement, are considered 

confidential.  The Engineer shall hold in confidence and not disclose to any person 

or any entity, any information regarding information learned during the performing 

of services including but not limited to information relative to the services to be 

performed.  The Engineer shall hold in confidence and not disclose to any person 

or any entity, any information related to the materials or work produced under this 

Agreement. 

 

B. The Engineer shall use at least the same degree of care to protect and prevent 

unauthorized disclosure of any confidential information as it would use to protect 

and prevent unauthorized disclosure of its own proprietary information.  The 

Engineer shall use confidential information only in the performance of this 
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Agreement.  No other use of the confidential information whether for the 

Engineer’s benefit or for the benefit of others shall be permitted. 

 

C. In no event is the Engineer authorized to disclose confidential information without 

the prior written approval of the Authority.  Engineer may provide such information 

to its subcontractors for the purpose of performing the services; or disclose such 

information, with notice to the Authority, if such information is required to be 

disclosed by law or court order.   

 

D. The terms of this section shall be binding during and after the expiration or 

termination of this Agreement. 

 

3.06 Insurance:  

 

A. The Engineer agrees to secure and maintain such insurance as will protect itself 

from claims under the Workers’ Compensation Act; claims for damages because of 

bodily injury, including personal injury, sickness or disease, or death of any of its 

employees or of any person other than its employees; and from claims for damages 

because of injury to or destruction of property including loss of use resulting 

therefrom in the amounts indicated on Appendix C.  

  

B. The Engineer agrees to provide and maintain insurance that will provide coverage 

for claims arising out of the negligent performance of its services.   

 

C. The Engineer agrees to provide Certificates of Insurance certifying the coverage 

required by this provision.  

 

D. The Engineer agrees to provide the name of an employee who will be responsible 

for providing the Authority with current and updated Certificates of Insurance.  The 

Authority will require the name of the employee, the employee’s phone number 

and email addresses. 

 

E. The Engineer agrees to require all direct or indirect subcontractors to procure and 

maintain insurance in accordance with the Insurance Requirements, as set forth in 

the Addendum Agreement, attached as Appendix D. 

 

3.07 Copyrights, Trademarks and Licensing:  

 

A. All materials produced under this Agreement, whether produced by the Engineer 

alone or with others, and regardless of whether produced during regular working 

hours, shall be considered work made for hire and the property of the Authority.  

The Engineer shall, during and subsequent to the terms of this Agreement, assign 

to the Authority, without further consideration, all right, title and interest in all 

material produced under this Agreement.  All material produced under this 
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Agreement shall be and remain the property of the Authority whether registered or 

not. 

 

B. In performing work under this agreement, the Engineer may be granted access to 

the Authority’s GIS data, documents, and other information.  The Engineer 

understands and agrees that the use of such data, documentation and information 

shall be treated as confidential information and the Engineer shall abide by the 

terms and conditions of the Confidentiality and Copyright Licensing Agreement, 

attached and incorporated in this Agreement as Appendix E. 

 

3.08 New York Law and Jurisdiction: Notwithstanding any other provision of this Agreement, 

any dispute concerning any question of fact or law arising under this Agreement which is not 

disposed of by agreement between the Engineer and the Authority shall be governed, interpreted 

and decided by a court of competent jurisdiction of the State of New York in accordance with the 

laws of the State of New York. 

 

3.09 Conflicts of Interest: The Engineer represents that it has advised the Authority in writing 

prior to the date of signing this Agreement of any relationships with third parties, including 

competitors of the Authority, which would present a conflict of interest with the rendering of the 

services, or which would prevent the Engineer from carrying out the terms of this Agreement or 

which would present a significant opportunity for the disclosure of confidential information.  The 

Engineer will advise the Authority of any such relationships that arise during the term of this 

Agreement.  The Authority shall then have the option to terminate the Agreement without further 

liability of the Engineer, except to pay for services rendered. 

 

3.10 Additional Conditions: The Engineer and the Authority acknowledge that there may be 

additional conditions, terms and provisions which shall apply specifically to the services to be 

performed.  The parties agree to negotiate in good faith to agree upon such additional terms. 

 

3.11 Entire Agreement: This Agreement constitutes the entire understanding of the parties and 

no representations or agreements, oral or written, made prior to its execution shall vary or modify 

the terms herein.  This Agreement supersedes all prior contemporaneous communications, 

representations, or agreements, whether oral or written with respect to the subject matter hereof 

and has been induced by no representations, statements or agreements other than those herein 

expressed.  No subsequent agreement made between the parties shall be binding on either party 

unless reduced to writing and signed by an authorized officer of the party sought to be bound by 

such agreement. 

 

3.12 Independent Status:  

 

A. Nothing contained in the Agreement shall be construed to render either the 

Authority or the Engineer, an owner, member, officer, partner, employee or agent 

of the other, nor shall either party have authority to bind the other in any manner, 

other than as set forth in this Agreement, it being intended that the Engineer shall 

remain an independent contractor responsible for its own actions.  The Engineer is 
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retained by the Authority only for the purpose and to the extent set forth in this 

Agreement. 

B. The Engineer is free to choose the aggregate number of hours worked and the

scheduling of such hours as it shall see fit at its discretion within the limitations set

forth in Article 2.

C. Neither the Engineer nor its employees shall be considered under the provisions of

this Agreement or otherwise as having an employee, servant or agency status or as

being entitled to participate in any plans, arrangements or distributions of the

Authority.

D. In providing the services under this Agreement, the Engineer represents and

warrants that it has complied with all applicable federal, state and local laws

particularly with respect to licenses, withholdings, reporting and payment of taxes.

The Engineer agrees to furnish copies of documentation to the Authority evidencing

its compliance with such laws.  The Engineer further represents and warrants that

any income accruing to the Engineer and its employees from the Agreement shall

be reported as such to the appropriate taxation authorities.

3.13 Doing Business Status:   The Engineer represents it is qualified to do business in State of 

New York and has registered with the New York Secretary of State.   

3.14 Force Majeure:  The Engineer shall not be liable to the Authority for any failure to perform 

the Services if any such failure is caused by forces beyond the Engineer’s reasonable control, 

including without limitation, actions or inactions of any governmental agencies, changes in law, 

strikes, lockouts, or other industrial disturbances, acts or omissions of third-parties, civil 

disturbances, fires, floods, earthquakes, acts of God, acts of a public enemy or terrorism, epidemics 

or pandemics, including issues arising out of the COVID-19 pandemic, which may include without 

limitation, workforce shortages, lack of necessary supplies or Personal Protective Equipment, 

travel restrictions, and other restrictions resulting from public guidance and emergency orders. 

3.15 Gratuities: The Engineer shall prohibit its agents, employees and consultants from using 

their positions for personal financial gain, or from accepting any personal advantage from anyone 

under circumstance which might reasonably be interpreted as an attempt to influence the recipients 

in the conduct of their official duties.  The Engineer or its employees shall not, under circumstances 

which might be reasonably interpreted as an attempt to influence the recipients in the conduct of 

their duties, extend any gratuity or special favor to employees of the Authority. 

3.16 Notice: Any notices required by this Agreement or otherwise shall be delivered by United 

States Postal mail or personal delivery upon the addresses hereinbefore stated.  Any change in such 

addresses shall be required to be in writing to the other party and acknowledged as such. 
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ARTICLE 4 – SEVERABILITY 

4.01 Any provision or part of the Agreement held to be void or unenforceable by a court of 

competent jurisdiction shall be deemed stricken, and all remaining provisions shall continue to be 

valid and binding upon the parties, which agrees that the Agreement shall be reformed to replace 

such stricken provisions or part thereof with a valid enforceable provision that comes as close as 

possible to expressing the intent of the stricken provision.   The validity and enforceability of all 

other provisions of this Agreement shall not otherwise be affected. 

ARTICLE 5 – TERMINATION 

5.01 The Authority reserves the right to terminate this Agreement in the event it is found that 

the Certification filed by the Engineer in accordance with New York State Finance Law §139-k 

was intentionally false or intentionally incomplete.  Upon such finding, the Authority may exercise 

its termination right by providing written notification to the Engineer in accordance with the 

written notification terms of this Agreement. 

ERIE COUNTY WATER AUTHORITY 

By__________________________________ 

Jerome D. Schad, Chair 

GREENMAN-PEDERSEN, INC. 

By__________________________________ 

Kenneth Zollitsch, LEED AP, Vice President 
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STATE OF NEW YORK     ) 

COUNTY OF ERIE ) ss: 

On the ______ day of February, in the year 2022, before me personally came Jerome D. Schad, to 

me known, who, being by me duly sworn, did depose and say that he resides in Amherst, New 

York, that he is the Chairman of the Corporation described in the above instrument; and that he 

signed his name thereto by order of the Board of Directors of said Corporation. 

___________________________ 

Notary Public 

STATE OF NEW YORK ) 

COUNTY OF ERIE ) ss: 

On the  ______ day of ______________, in the year 2022, before me personally came Kenneth 

Zollitsch, LEED AP, to me known, who, being by me duly sworn, did depose and say that he 

resides in _______________________________, New York, that he is the Vice President of the 

Corporation described in the above instrument; and that he signed his name thereto by order of the 

Board of Directors of said Corporation. 

______________________________ 

Notary Public 
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ERIE COUNTY WATER AUTHORITY 

APPENDIX A 

RESPONSE TO RFP REQUIRED FORMS 

[Consultant’s RFP response including the following required forms to be inserted here] 
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FORMS A, B, and C 

STATE FINANCE LAW REQUIREMENTS 

The Erie County Water Authority (the “Authority”) is a government entity, as that term is defined 

in State Finance Law §§ 139-j(1)(a) and 139-k(1)(a). When the Authority seeks to procure goods 

or services by means of an Invitation or Notice to Bid, or a Request for Proposals, the State Finance 

Law imposes certain restrictions on anyone who may wish to offer goods or services to the 

Authority as an Offerer, as that term is defined in §§ 139-j(1)(h) and 139-k(1)(h).  

During the Restricted Period, as defined in §§ 139-j(1)(f) and 139-k(1)(f), when bids or proposals 

are being solicited, the Authority will designate a contact person with whom the Offerer may 

contact for information and other authorized purposes as set forth in §139-j of the State Finance 

Law.  The designated contact is identified in the Notice to Bidders, or in the Request for Proposal. 

An Offerer is authorized to contact the Authority’s designated contact for such purposes as set 

forth in § 139-j(3).  

Pursuant to the State Finance Law, the Authority is also required to make certain findings before 

making any determinations as to the qualifications and eligibility of those seeking a procurement 

contract, as that term is defined in State Finance Law §§ 139-j(1)(g) and 139-k(1)(g). Certain 

findings of non-responsibility can result in rejection for contract award and in the event of two 

findings of non-responsibility occurring within a 4-year period, the Offerer will be debarred from 

obtaining procurement contracts with the Authority.  Further information about these requirements 

can be found in §§139−j and 139−k of the New York State Finance Law and the Erie County 

Water Authority’s Procurement Disclosure Policy. 

The following forms will be used by the Authority to make such findings: 

Form A - Offerer’s Affirmation of Understanding of, and Agreement to Comply with, the 

Authority’s Permissible Contact Requirements During the Restricted Period.  

Form B - Offerer’s Certification of Compliance with State Finance Law. 

Form C - Offerer’s Disclosure of Prior Non-Responsibility Determinations. 
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Page 36 of 51

CONTRACT TERMINATION PROVISION 

Instructions: 

A Contract Termination Provision will be included in each procurement contract governed by State 

Finance Law §139−k.  New York State Finance Law §139-k(5) provides that every procurement 

contract award subject to the provisions of State Finance Law §§139−k and 139−j shall contain a 

provision authorizing the governmental entity to terminate the contract in the event that the 

certification is found to be intentionally false or intentionally incomplete.  This statutory contract 

language authorizes, but does not mandate, termination.  “Government Entity” and “procurement 

contract” are defined in State Finance Law §§ 139 j(1) and 139−k(l). 

This required clause will be included in a covered procurement contract. 

A sample of the Termination Provision is included below.  If a contract is terminated in accordance 

with State Finance Law §139−k(5), the Erie County Water Authority, as a governmental entity, is 

required to include a statement in the procurement record describing the basis for any action taken 

under the termination provision. 

Sample Contract Termination Provision 

The Erie County Water Authority, as a governmental entity, reserves the right to terminate this 

contract in the event it is found that the certification filed by the Offerer in accordance with New 

York State Finance Law §139−k was intentionally false or intentionally incomplete.  Upon such 

finding, the Authority may exercise its termination right by providing written notification to the 

Offerer in accordance with the written notification terms of this contract. 
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ERIE COUNTY WATER AUTHORITY 

APPENDIX B 

FIXED RATES FOR SPECIAL SERVICES 
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APPENDIX B 

 

 

FIXED RATES FOR SPECIAL SERVICES 

 

 

Grade Hourly Billing Rate 

Principal Engineer/Surveyor $173.70 

Senior Engineer $138.41 

Project Manager $135.70 

Project Engineer $130.27 

Staff Engineer $89.56 

Junior Engineer $70.56 

Senior Engineering Technician $104.49 

Engineering Technician $97.70 

Senior CADD $99.06 

CADD Draftsperson $67.85 

Chief Inspector IV $112.90 

Senior Inspector III $100.35 

Inspector II $84.04 

Inspector Trainee I $45.16 

Survey Manager $124.84 

Party Chief $79.03 

Instrument Person $65.23 

Technical Typist $54.28 

Prevailing Rates Surveyors 

Party Chief $142.73 

Instrument Person $136.28 
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ERIE COUNTY WATER AUTHORITY 

 

APPENDIX C 

 

INSURANCE REQUIREMENTS 
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
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(Per accident)
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$
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ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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BODILY INJURY (Per accident)

BODILY INJURY (Per person)
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AUTOS ONLY
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ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY
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(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE
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OTH-

STATUTE
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LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

1/28/2022

PG Genatt Group LLC
3333 NEW HYDE PARK RD
SUITE 409
NEW HYDE PARK NY 11042

Jeff Kozarsky
516-869-8788 516-470-0338

jkozarsky@genattgrp.com

Starr Indemnity & Liability Company 38318
GREENMAN XL Specialty Insurance Company 37885

Greenman Pedersen, Inc. (Buffalo, NY)
325 West Main Street
Babylon NY 11702

Westchester Surplus Line Insurance Company 10172
Berkley Insurance Company 32603
Everest National Insurance Company 10120

1476199537

A X 1,000,000
X 300,000

X Contractual Liab 10,000

1,000,000

2,000,000
X X

Y Y 1000025533211 12/31/2021 12/31/2022

2,000,000

A 1,000,000

X

X X

Y Y 1000198539211 12/31/2021 12/31/2022

C
E

X X 10,000,000Y G71780296003
XC5EX01512-211

12/31/2021
12/31/2021

Y 12/31/2022
12/31/2022

10,000,000
X 10,000

A
A

X1000002543
1000002541

12/31/2021
12/31/2021

12/31/2022
12/31/2022

1,000,000

1,000,000

1,000,000
B
D

Property
Professional Liability

UM00082200MA21A
AEC-905031302

12/31/2021
12/31/2021

12/31/2022
12/31/2023

Valuable Papers
Each Claim
Aggregate

$50,000
$5,000,000
$10,000,000

*WORKERS COMPENSATION NOT APPLICABLE IN MONOPOLISTIC STATES - OH, ND, WA, WV, WY* FOREGOING PER POLICY FORM

RE: ECWA Contract No. GP-011, ECWA PN 202200057 - Union Road Corridor Distribution System (2022-2024)

Additional Insured Status Encompasses General Liability, Automobile & Umbrella Coverage as required by written contract. Primary Insurance Status
Encompasses General Liability, Automobile & Umbrella Coverage on a Primary and Non-Contributory Basis. Waiver of Subrogation Status Encompasses
General Liability, Automobile, Umbrella, and Workers Compensation Coverage as required by written contract. Erie County Water Authority is included as
additional insured as required by written contract.

30 day notice applies

Erie County Water Authority
295 Main Street, Rm. 350
Buffalo, NY 14203-2494

APPROVED/MJM
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APPENDIX C 

INSURANCE REQUIREMENTS 

Insurance specs: 

The following minimum insurance requirements shall apply to vendors providing services to the 

Erie County Water Authority (the Authority). If a service or project, in the opinion of the 

Authority, represents an unusual or exceptional risk, the Authority may establish additional 

insurance requirements for that service or project. All insurance required herein shall be obtained 

at the sole cost and expense of the contractor, including deductibles and self-insured retentions, 

and shall be in full force and effect on the contract commencement date and for the duration of the 

contract. These requirements include but are not limited to the minimum insurance requirements. 

Insurance Requirements: 

a. Workers Compensation:

Part 1: Workers Compensation: Statutory 

Part 2: Employers Liability: $1,000,000.  

Note: If New York State domiciled employees are used, coverage to be New York 

Statutory for both Parts 1 and 2 

b. New York Disability Benefits Liability: Statutory coverage if New York State

domiciled employees are used.

c. Commercial General Liability:

· $2,000,000. General Aggregate

· $2,000,000. Products/Completed Operations Aggregate

· $1,000,000. Each Occurrence

· $1,000,000. Personal Injury/Advertising Liability

· Per Project/Job Aggregate Limit Required

· Erie County Water Authority to be scheduled as an Additional Insured for both on-

going and completed operations (attach Additional Insured endorsement to Certificate

of Insurance)

· Insurance to be primary and non-contributory

d. Automobile Liability:

· $1,000,000. Each Accident

· Erie County Water Authority to be scheduled as an Additional Insured.

e. Umbrella Liability:

· $5,000,000. Each Occurrence

· $5,000,000. Aggregate

· Per Project/Job Aggregate Limit Required

· Erie County Water Authority to be scheduled as an Additional Insured
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f. Professional Liability:

· $2,000,000. Each Claim

· $2,000,000. Aggregate

Certificates of Insurance to be provided to the Authority prior to start of work as follows: 

ACORD 25 including copy of Additional Insured Endorsement Note: If coverage provided for 

NYS domiciled employees require Forms C 105.2 and DB 120.1 for Workers Compensation and 

NYS DBL. 

Certificates of Insurance, on forms approved by the New York State Department of Insurance, 

must be submitted to the Authority prior to the award of contract. Renewals of Certificates of 

Insurance, on forms approved by the New York State Department of Insurance, must be received 

by the Authority 30 days prior to the expiration of the insurance policy period.  

Certificates of Insurance and renewals, on forms approved by the New York State Department of 

Insurance, must be submitted to the Authority prior to the award of contract. Each insurance carrier 

issuing a Certificate of Insurance shall be rated by A. M. Best no lower than “A-” with a Financial 

Strength Code (FSC) of at least VII. The professional service provider shall name the Authority, 

its officers, agents and employees as additional insured on a Primary and Non-Contributory Basis, 

including a Waiver of Subrogation endorsement (form CG 20 26 11 85 or equivalent), on all 

applicable liability policies. Any liability coverage on a “claims made” basis should be designated 

as such on the Certificate of Insurance. Such insurance shall continue through the term of this 

Agreement and vendor shall purchase at his sole expense either 1) an Extended Reporting 

Endorsement (also, known as Tail Coverage); or 2) Prior Acts Coverage from new insurer with a 

retroactive date back to the date of, or prior to, the inception of this Agreement; or 3) demonstrate 

through Certificates of Insurance that vendor has Maintained continuous coverage with the same 

or original insurer. Coverage provided under items; 1), 2), or 3) will continue as long as the law 

allows. 

To avoid confusion with similar insurance company names and to properly identify the insurance 

company, please make sure that the insurer’s National Association of Insurance Commissioners 

(N.A.I.C.) identifying number or A. M. Best identifying number appears on the Certificate of 

Insurance. Also, at the top of the Certificate of Insurance, please list the project number.  

Acceptance of a Certificate of Insurance and/or approval by the Authority shall not be construed 

to relieve the outside vendor of any obligations, responsibilities or liabilities. 

Certificates of Insurance should be e-mailed to mmusarra@ecwa.org or mailed to Ms. Molly Jo 

Musarra, Claim Representative/Risk Manager Erie County Water Authority, 295 Main Street – 

Room 350, Buffalo, New York 14203-2494, or If you have any questions you can contact Ms. 

Musarra by e-mail or phone (716) 849-8465.  
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APPENDIX D 

[THIS FORM IS INTENDED TO BE USED AS AN EXHIBIT OR ADDENDUM TO ANY SUBCONTRACT—IT 

SHOULD NOT BE USED BY ITSELF AS A SOLE CONTRACT DOCUMENT] 

ADDENDUM AGREEMENT 

This Addendum to the Agreement (“Addendum Agreement”) between [ Insert name of Upstream 

Contractor or Upstream Subcontractor] (hereinafter referenced as “Contractor”) and [Insert 

name of Downstream Subcontractor] (hereinafter referenced as “Subcontractor”) is being 

entered into by the parties for any and all work done for, with, or on behalf of the Erie County 

Water Authority (hereinafter the “Authority”) under the Primary Contract No. GP-011, Project 

No. 20220057, Water System Improvements, Union Road Corridor Distribution System,  

with Greenman-Pedersen, Inc., a copy of which may be obtained from Greenman-Pedersen, 

Inc.,4950 Genesee Street, Suite 100, Buffalo, New York 14225. 

In accordance with the terms and conditions of the Primary Contract No. GP-011 entered into with 

the Erie County Water Authority, an ACORD25-Certificate of Liability Insurance and ACORD 

855 NY-NY Construction Certificate of Liability Addendum shall be provided evidencing the 

following insurance is currently maintained and in force with an insurance carrier approved to do 

business in the State of New York and maintaining an A.M. Best Rating of A- or better showing 

the Authority as Certificate Holder and additional insured. You should share these requirements 

with your current insurance agent, broker or insurance company.   

Insurance Requirements 

Prior to the commencement of any work designated in any contract or agreement to which this 

Addendum Agreement is attached, and until at least the final completion and acceptance of the 

work under the contract or agreement to which this Addendum Agreement is attached, the 

Subcontractor, at its sole expense, shall maintain the following minimum insurance on its own 

behalf, and furnish to the Authority certificates of insurance evidencing same and reflecting the 

effective date of such coverage as listed below. In no event shall the failure to provide this proof, 

prior to the commencement of the work, be deemed a waiver by the Authority of the 

Subcontractor’s obligation to maintain the insurance set forth herein. The insurance required shall 

not be canceled, not renewed or materially changed after the issuance of the certificate of insurance 

required by this Addendum Agreement. 

A. Worker’s Compensation, Occupational Disease & Employer’s Liability Insurance:

Worker’s Compensation, Occupational Disease & Employer’s Liability Insurance in

accordance with the applicable laws and statutes to cover any injuries or illness to

employees and any other person eligible for compensation, and the liability of the employer

thereof to any person or organization, as follows:

Worker’s Compensation & Occupational Disease: Statutory

Employer’s Liability: $1,000,000 bodily injury by accident or disease, except for work
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work/employers subject to the New York Worker’s Compensation Law, in which this 

insurance shall be unlimited. 

All such coverage shall: not contain any exclusion for injuries to sole proprietors, partners, 

members of limited liability companies or executive officers of any corporate entity; and 

provide for a “Waiver of Subrogation” endorsement in favor of the Owner/Contractor. 

Any Contractor/Subcontractor with a principal place of business located outside of the 

State of New York must include New York under Part 3A of the policy. 

B. Commercial General Liability:

Commercial general liability insurance as provided under the ISO Commercial General

Liability Coverage Form, CG 00 01, or its equivalent, for claims of Bodily Injury, Property

Damage and Personal and Advertising Injury, with limits of not less than:

Per Occurrence and Personal & Advertising Injury- $1,000,000.00 

General Aggregate & Products/Completed Operations Aggregate- $2,000,000.00 

Fire Damage Legal Liability/Damage to Rented Property- $100,000.00 

Medical Payment (per-person) $5,000.00 

The coverage must include the following: 

1. Liability assumed by the insured in an “insured contract” as that term is defined in the

ISO Commercial General Liability Coverage Form, CG 00 01.

2. Products/Completed Operations liability for a period of three years after acceptance

of the work.

3. A per project aggregate of $ 2,000,000.00.

4. A “Waiver of Subrogation” Endorsement in favor of the Owner/Contractor.

5. Exterior Insulation Finish System (“EFIS”) coverage must be specifically included or

provided separately where the Contractor/Subcontractor work under this Agreement or

in any contract or agreement to which this Addendum is attached in any way involves

EFIS.

6. The coverage shall not include any provision, definition, exclusion or endorsement

which in any way would serve to eliminate the insurance to any insured or additional

insured for liability for bodily injury or property damage arising from work performed

in New York State, for claims made under the  New York Labor Law or for claims

made by employees, subcontractors and employees of subcontractors hired to perform

work by any insured or additional insured pursuant to work that is subject to this

Addendum Agreement or in any contract or agreement to which this Addendum

Agreement is attached.
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7. The insurance is to be provided through insurers licensed and admitted to do business 

in the State of New York, with an A. M. Best financial rating of A- or better, or 

otherwise specifically approved by the Owner. 

The Authority, its officers, directors, partners, representatives, agents and employees must 

be named as Additional Insureds on a primary and non-contributory basis on both the 

ongoing and completed operations coverage required herein utilizing the ISO 

endorsements: CG 2010 04 13 or CG 2038 04 13 (or their equivalent) for ongoing 

operations; and CG 2037 04 13 (or its equivalent) for completed operations. The Additional 

Insured coverage shall contain no special limitation or limitation on the scope of the 

protection afforded to the Additional Insureds. 

C. Commercial Automobile Liability Insurance: 

Commercial Automobile Liability insurance covering the ownership, maintenance and use 

of all Owned, Non-Owned and Hired Vehicles by the Subcontractor with combined Bodily 

Injury and Property Damage limits including pollution transit coverage of $1,000,000.00 

per accident. The Authority, its officers, directors, partners, representatives, agents and 

employees must be named as Additional Insureds on a primary and non- contributory basis. 

A “Waiver of Subrogation” in favor of the Authority must be included. 

D. Commercial Umbrella/Excess Liability Insurance: 

Commercial Umbrella/Excess Liability Insurance with limits of $5,000,000.00 per 

occurrence and a $5,000,000.00 aggregate. The Authority, its officers, directors, partners, 

representatives, agents and employees must be named as Additional Insureds on a primary 

and non-contributory basis. A “Waiver of Subrogation” in favor of the Authority must be 

included. 

E. Pollution Liability: 

Where the Subcontractor is performing work that is subject to this Addendum Agreement 

or to any contract or agreement to which this Addendum Agreement is attached, that 

involves abatement or remediation of hazardous substances or any manner of 

environmental work, pollution liability coverage applicable to the type of work/operations 

being performed in the amount of $5,000,000.00 per occurrence and $5,000,000.00 

aggregate limit. The Authority, its officers, directors, partners, representatives, agents and 

employees must be named as Additional Insureds on a primary and non-contributory basis. 

A “Waiver of Subrogation” in favor of the Authority must be included. 

F. Builder’s Risk/Installation Floater: 

“All Risk” Property Insurance coverage afforded by a Builder’s Risk/Installation Floater 

or its equivalent insuring all materials, equipment and supplies provided by the 

Subcontractor and intended to become a permanent part of the construction, whether stored 

on the premises, away from the project site and/or while in transit, in an amount equal to 

the replacement cost of such materials, equipment and supplies. A “Waiver of 

Subrogation” in favor of the Authority must be included. 
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G. Owned and/or Rented Tools or Equipment:

Property insurance covering all owned, rented, leased and/or borrowed tools or equipment

of the Subcontractor or used by the Subcontractor in connection with the work that is

subject to this Agreement or to any contract or agreement to which this Addendum is

attached, in an amount equal to the replacement cost of such tools or equipment. A “Waiver

of Subrogation” in favor of the Authority must be included.

JOB-SITE SAFETY: 

The Authority makes no representation with respect to the physical conditions or safety of the 

Project Site. The Subcontractor shall, at its own expense, protect from injury its employees 

engaged in the performance of the Work. The prevention of accidents to all workers engaged in 

the Subcontractor’s work and others affected by the Subcontractor’s work is the responsibility of 

the Subcontractor. Subcontractor shall comply with all applicable federal, state, labor and local 

laws, regulations and codes concerning safety. 

For purposes of this Addendum Agreement, “Project Site” means the entire construction site or 

the various separately identifiable part of the site described in any contract or agreement to which 

the Addendum Agreement is attached, and as described in the Primary Contract with the Authority. 

WORKERS COMP IMMUNITY WAIVER: 

In any and all claims against the Authority by any employee of the Subcontractor, anyone directly 

or indirectly employed by the Subcontractor (including any of the Subcontractor’s subcontractors) 

or anyone for whose acts the Subcontractor may be liable, the indemnification obligation shall not 

be limited by any limitation on the amount or type of damages, compensation or benefits payable 

by or for the Subcontractor under workers’ compensation acts, disability benefit acts or other 

employee benefit acts. 

HOLD HARMLESS / INDEMNIFICATION: 

To the fullest extent permitted by law, Subcontractor shall defend, indemnify and hold harmless 

the Authority and its heirs, executors, administrators, successors, assigns, affiliates, employees and 

agents (hereinafter referenced as “Owner Indemnitees”) from and against any and all actions, 

claims, liabilities, damages, losses and expenses, including but not limited to bodily injury, death 

and property damage, and reasonable attorney's fees and costs (including those incurred in the 

defense of any such underlying claim, as well as those incurred in the enforcement of this 

Addendum Agreement and/or in the prosecution of any claim for indemnification by Authority) 

arising out of or resulting from, or alleged to arise out of or result from, the Subcontractor’s work 

(including the work by any of the Subcontractor’s subcontractors), except to the extent caused 

by the negligence or willful misconduct of any Owner Indemnitees. 

MISCELLANEOUS: 

If any term or provision of this Addendum Agreement conflicts with or is otherwise inconsistent 

with any term or provision in the Primary Contract or any prior written agreement entered between 

the parties, the terms and provisions contained herein shall govern and control. 
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This Addendum Agreement shall be binding upon and inure to the benefit of the parties hereto and 

their successors and permitted assigns. This Addendum Agreement, its terms and any claims 

arising therefrom, shall be interpreted and construed in accordance with the laws of the State of 

New York. 

This Addendum Agreement may be executed via facsimile or email in any number of counterparts, 

all of which taken together shall constitute one and the same agreement. No waiver by a party of 

any breach by the other party of any of the provisions of this Agreement shall be deemed a waiver 

of any preceding or succeeding breach of the same or any other provisions hereof. No such waiver 

shall be effective unless in writing and then only to the extent expressly set forth in writing. 

No modification or amendment of this Addendum Agreement shall be effective unless in writing 

and signed by both parties and approved in writing by the Authority. If any term or provision of 

this Addendum Agreement shall to any extent be invalid or unenforceable, the remainder of this 

Addendum Agreement shall not be affected thereby, and each provision of this Addendum 

Agreement shall be valid and enforceable to the fullest extent permitted by law. 

[Insert name of Upstream Contractor [Insert name of Downstream 

or Upstream Subcontractor] Subcontractor] 

[Insert Name of Representative] [Insert Name by Representative] 

(Print name and title) (Print name and title) 

Date: Date: 

Rev. 11/21 
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APPENDIX E 

ERIE COUNTY WATER AUTHORITY 

CONFIDENTIALITY AND COPYRIGHT LICENSING 

AGREEMENT 
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APPENDIX E 

ERIE COUNTY WATER AUTHORITY 

CONFIDENTIALITY AND COPYRIGHT LICENSING AGREEMENT

LICENSE: 

Upon execution of this Agreement, the Engineer acquires from the Authority a license to use the 

proprietary and intellectual property of the Authority for the purpose of completing the work under 

this Agreement. 

The Authority reserves the right to incorporate any Engineer-created data into the Authority's 

database. 

OWNERSHIP: 

This License Agreement does not constitute a transfer of title or interest in the data.  Any portion 

of the data that is modified or merged into another computer file or program by the Engineer or is 

integrated with other programs or data to form derivative products, shall continue to be subject to 

the provisions of this License Agreement.  The Authority retains ownership of the data and all 

such portions.

CONFIDENTIALITY CLAUSE: 

The Engineer agrees that all digital data and hard copy from the ECWA GIS Basemap Features 

provided to the Engineer are copyrighted by the Authority, are protected by the copyright laws of 

the United States and are furnished to the Engineer with all rights reserved.  Therefore, the 

Engineer is hereby permitted to use the digital data and hard copies thereof only for the purposes 

allowed under this Agreement.  The Engineer agrees not to otherwise copy, reproduce or use the 

digital data, hard copy, or the information contained therein for any other purpose whatsoever. 

COPYRIGHT NOTICE: 

The copyright notice included in each of the files is not only to be retained in those files but is also 

to be included in any copies made of those files.  No part of the files may be reproduced or 

transmitted in any form or by any means, electronic or mechanical, including photographing and 

recording, or by any information storage or retrieval system, except as expressly permitted in 

writing by the Erie County Water Authority. 

Upon notification by the Authority of any changes in copyright requirements, the Engineer will 

make said changes to all subsequent maps or reports, as required. 
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LIMITATION OF LIABILITY: 

ECWA GIS Basemap Features are compiled to National Map Accuracy Standards for 1"=100' 

scale mapping by Woolpert, Dayton, Ohio, using Stereo photogrammetric methods from aerial 

photography dated April, May, and/or November, 1990.  The control grid is based on New York 

State Plane Coordinates and North American Datum 1983.  The parcels are from Erie County Tax 

Maps which were available in the County Finance office in June of 1993. 

The Authority makes no claims as to the accuracy of the ECWA GIS Basemap Features and 

assumes no responsibility for their positional or content accuracy.  The Authority makes no claims 

as to the ability of the ECWA GIS Basemap Features to fulfill Engineer application requirements. 

In providing data, the Authority assumes no obligation to assist the Engineer in the use of the data, 

or in the development, use, or maintenance of any applications applied to the data. 

Engineer recognizes and agrees that the Authority makes NO REPRESENTATIONS OF ANY 

KIND INCLUDING, BUT NOT LIMITED TO, THE WARRANTIES OF 

MERCHANTABILITY OR FITNESS FOR A PARTICULAR USE, NOR ARE ANY SUCH 

WARRANTIES TO BE IMPLIED, WITH RESPECT TO THE DATA OR INFORMATION 

FURNISHED. 

TERMINATION: 

The License to use data terminates upon completion of the work under this Agreement. 

LIQUIDATION OF DAMAGES FOR BREACH OF AGREEMENT: 

The parties agree that if Engineer breaches the Agreement and uses or discloses any of the 

copyrighted information in any way other than that allowed, during or subsequent to the terms of 

this Agreement for any purpose whatsoever, the damages of the Authority shall be deemed 

liquidated at three times the amount of the total value of the data as determined by the Erie County 

Water Authority. 

In addition to treble damages for breach of Agreement, Engineer will additionally forfeit the 

license acquired to use copyrighted property of the Authority. 

SPECIFIC TERMS OF ACCEPTANCE: 

This Agreement constitutes the entire agreement between the parties. 
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