

ERIE COUNTY WATER AUTHORITY

INTEROFFICE MEMORANDUM

May 2, 2022

To: Terrence D. McCracken, Secretary to the Authority

From: Leonard F. Kowalski, Executive Engineer

Subject: Furnish and Deliver Large Diameter Hymax Couplings

to the Erie County Water Authority ECWA Project No. 202200084

On Tuesday, April 19, 2022, the Authority received two (2) bids for the above referenced contract. The bids have been reviewed and a mathematical check has been performed. The low bidder is K&S Contractors Supply, Inc. (K&S)

K&S has been a contractor for the Authority since 1991 and has consistently provided quality products in a competent and acceptable manner. They have good understanding of the scope and requirements for this contract.

K&S provided adequate insurance documentation, approved by Claims Representative/Risk Manager. There is no requirement for MWBE or an apprenticeship program for this project.

We, therefore, recommend award of the above referenced contract K&S Contractors Supply, Inc. in the amount of \$81,488.00, subject to legal review.

Attached please find the following documents:

- 1. ECWA Authorization Form.
- 2. ECWA Recommendation for Award of Contract form.
- 3. Bid Tabulation.
- 4. Three copies of Project Manual-Short Form for execution.

Budget Information (Budget Year: 2022):

Account 150000 – Materials and Supplies, Unit 2010 Line Maintenance

LFK:jmf
Attachments
cc: M.Quinn
M.Wymer
J.Catanzaro
B.Stoll
ECWA-927-2201-X-12

ERIE COUNTY WATER AUTHORITY AUTHORIZATION FORM

For Approval/Execution of Documents (check which apply)

Contract: Project No.: 202200084			
Project Description: _Furnish and Deliver Large Diameter Hymax Couplings to the Erie County Water Authority.			
Item Description: Agreement Professional Service Contract Amendment BCD NYSDOT Agreement X Contract Docum X Recommendation for Award of Contract Recommendation Request for Proposals Other			
Action Requested: X Board Authorization to Execute	hairman ecretary to the Authority		
Approvals Needed: APPROVED AS TO CONTENT:			
X Director of Operations Oohn M Catanzaro	Date: 5/3/2022		
X Chief Operating Officer	Date: 5/3/2022		
X Executive Engineer Leman f. Monalut	Date: 05/03/2022		
X Director of Administration Savonya Server	Date: $05/03/2022$		
X Risk Manager Molley & Musura	Date: 05/04/2022		
X Chief Financial Officer Landugash	Date: _05/04/2022		
X Legal	Date: 5/3/2022		
APPROVED FOR BOARD RESOLUTION:			
X Secretary to the Authority	Date:5/8/22		
Remarks: Unit price contract.			
Resolution Date: Item No:			

ERIE COUNTY WATER AUTHORITY RECOMMENDATION FOR AWARD OF CONTRACT

Contract: Project Description: Furnish and Deliver Large Diameter H Authority	Project No.: 202200084 Tymax Couplings to the Erie County Water
CONTRACT AWARD Contractor/Supplier: K&S Contractors Supply, Inc. Award Amount: \$81,488.00	
BID SUMMARY: Date Advertised for Bids: 03/28/2022	Date of Bid Opening 04/19/2022
Bidder	Total Bid Amount
K&S Contractors Supply, Inc.	\$81,488.00
Blair Supply Corp.	\$82,583.56
	<u> </u>
Attachments: X Bid Tabulation	Consultant's Recommendation
APPROVALS (Select applicable)	
WMBE APPROVAL	
No Waiver	
Full Waiver	
Partial Waiver Affirmative Action Officer	Date
	Date
INSURANCE APPROVAL	
X Claims Rep/Risk Manager Molly Jo	Musara Date 04/29/2022
NYS CERTIFIED APPRENTICESHIP PROGRAM APPRO	VAL
Secretary to the Authority	Date
Remarks:	

Project Tite:	FURNISH AND DELIVER LARGE DIAMETER HYMAX COUPLINGS TO THE ERIE COUNTY WATER AUTHORITY	
ECWA Project:	202200084	

Date advertised: 3/28/2022

Bid opening Date: 4/19/2022 10:00 AM

K & S Contractors Supply Inc.

Bid Items	Quantity (ea)	Description	Unit Price Bid	Totals	
1	4	36" ND Hymax Large Diameter long body coupling	\$4,088.00	\$16,352.00	
2	4	42" ND Hymax Large Diameter long body coupling	\$5,592.00	\$22,368.00	
3	4	48" ND Hymax Large Diameter long body coupling	\$10,692.00	\$42,768.00	
	•	•	Total	\$81,488.00	Apparent Low bid

Blair Supply Corp

Bid Items	Quantity (ea)	Description	Unit Price Bid	Totals
		36" ND Hymax Large Diameter long body		
1	4	coupling	\$4,143.27	\$16,573.08
		42" ND Hymax Large Diameter long body		
2	4	coupling	\$5,667.05	\$22,668.20
		48" ND Hymax Large Diameter long body		
3	4	coupling	\$10,835.57	\$43,342.28
	•	<u> </u>	Total	\$82,583.56