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ERIE COUNTY WATER AUTHORITY 
INTEROFFICE MEMORANDUM 

June 18, 2026 
 
 
 

To: Jennifer Hibit, Secretary to the Authority 
 
From: Michael J. Quinn, PE, Director of Distribution 
 
Subject: Maintenance Paving of Various Routes in Erie County  
 Towns of Tonawanda, Amherst, and Cheektowaga 
 PIN 5816.29, D265757 
 ECWA Project No. 202600157 
  

The above-referenced project has been developed by the New York State Department of 
Transportation (NYSDOT) due to a planned capital project that will impact Authority’s facilities.  
There are three sites in which Authority’s facilities are involved in this project. 

1. Site 1 – Niagara Falls Blvd.: Existing 8-inch and 16-inch waterlines of various materials 
within the highway boundary of NY 950k. Valve box adjustments. 

2. Site 2 – Millersport Hwy: Existing 6-inch, 8-inch, 12-inch, and 16-inch waterlines of various 
materials within the highway boundary of NY 263. Valve box adjustments.  

3. Site 3 – Broadway St.: Existing 8-inch, 12-inch, and 16-inch waterlines of various materials 
within the highway boundary of NY 130. Valve box adjustments. 

4. Site 3 – Broadway St.: Existing 30-inch pipe in 54-inch encasement pipe running north-south 
across Broadway St. at 36 feet east of Ludwig Ave. Valve box adjustments.  

5. Site 3 – Broadway St.: Existing 30-inch PCCP encased in 54-inch pipe running north-south 
across Broadway St. at 32 feet east of the West Access Rd. to Union Rd. Valve box 
adjustments. 

The work and all necessary adjustments which are included in the State's contract, will be performed 
by the State contractor at no expense to the Authority. 

Attached is one (1) copy of the NYSDOT HC-140, Utility Work Agreement form for the above-
referenced project.  A Certified Board Resolution (1 original) signed by the appropriate Authority’s 
official is required.  NYSDOT HC-140 form and Certified Board Resolution are to be returned with 
original signatures and seals affixed to the NYSDOT per requirements stated in the NYSDOT 
HC˗140 packet cover letter dated February 10, 2025. 

The HC-140 references two items that must be included in the ECWA Board Resolution: “Granting 
the State of New York authority to perform the adjustment for the owner” and “agreeing to 
maintain facilities adjusted via State-let contract.”  (The specific reference is identified in Section 
VI of the HC-140, page 4 of 4.) 

Please contact me if there are any questions. 

 



ERIE COUNTY WATER AUTHORITY 
AUTHORIZATION FORM 

For Approval/Execution of Board Meeting Documents 

Document Name:  Project No.:  

Description: _______________________________________________________________ 

Item Description: 
Choose one: 

Other: 

Action Requested: 
Choose one 

Other: 

Approvals Required: 
APPROVED AS TO CONTENT: 

Date: 
Date: 
Date: 
Date: 
Date: 
Date: 
Date: 
Date: 
Date: 
Date: 
Date: 
Date: 
Date: 
Date: 

Chief Financial Officer 
Chief Operating Officer 
Claims Rep. – Risk Manager 
Comptroller 
Director of Administration 
Director of Distribution 
Director of Human Resources 
Director of IT 
 Sr. Director of Operations & Infra
Director of Planning & Water Supply 
Director of Production 
Director of Water Quality 
Executive Engineer 
General Counsel (Legal) 
Other:  Date: 

APPROVED FOR BOARD RESOLUTION: 

Secretary to the Authority Date: 

Remarks:  
Resolution Date: Item No: 

6/25/2026

06/25/2026

6/25/2026
7/6/2026

07/06/2026
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February 10, 2026 
 
 
 
Leonard F. Kowalski, P.E., Executive Engineer 
Erie County Water Authority 
3030 Union Road 
Cheektowaga, New York 14227 
lkowalski@ecwa.org 
 
RE: MAINTENANCE PAVING OF VARIOUS ROUTES IN ERIE COUNTY 

TOWNS OF TONAWANDA, AMHERST AND CHEEKTOWAGA; CITY OF BUFFALO; 
VILLAGE OF SLOAN; ERIE COUNTY  
PIN 5816.29, D265757 

 
Dear Mr. Kowalski: 
 
Subject: Utility Work Agreement (HC-140), ILE – for Approval  

The New York State Department of Transportation (NYSDOT) is progressing the above 
referenced capital project. The Erie County Water Authority has existing facilities within the 
project limits. The Erie County Water Authority’s involvement in this project consists of 
adjustment of water valve box elevations. The details of the adjustments are shown in the 
electronic copy of the proposed contract plans accompanying this letter.  
     
Also accompanying this letter is the Utility Work Agreement (HC-140) ILE package for your 
approval.  The Utility Work Agreement identifies required adjustments to the Erie County Water 
Authority’s facilities for the subject project. The required adjustments are included in the 
State’s contract and will be performed by the State’s contractor at no expense to the Erie 
County Water Authority. 
 
Provide two (2) copies of the resolution adopted by your governing body concerning work to be 
done during the subject project and authorizing the appropriate office or person to approve 
documents. The copy of the resolution must be certified with a signature and a seal affixed to it.  
Enclosed is an example of the ILE Resolution. The resolution must be in force before the 
documents can be approved by the authorized representative. 

 
Please review, approve with an ink signature, and return the documents no later than March 
17, 2026. The list of documents to be returned can be found at the end of this letter in the 
enclosure list. 
 
The preferred method of returning the documents is by email. If necessary, the documents can 
be scanned at 300 dpi. Return by replying with the document email string, using the email 
address Abdallah.Albayed@dot.ny.gov and cc Utility.Unit.R05@dot.ny.gov . Alternatively, a 
hard copy may be return by USPS to: 
 

Regional Utility Unit 

mailto:lkowalski@ecwa.org
mailto:Abdallah.Albayed@dot.ny.gov
mailto:Utility.Unit.R05@dot.ny.gov


Leonard F. Kowalski, P.E., Executive Engineer 
PIN 5816.29, D265757 
February 10, 2026 
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NYSDOT – Region 5 
100 Seneca Street 
Buffalo, New York 14203. 
 

A copy of the executed document package will be returned to you for your records.  
 
Any questions regarding the work to be done can be directed to Amy Gott, Design Job 
Manager, at (716) 847-3207 or via e-mail at Amy.Gott@dot.ny.gov. Questions regarding these 
forms can be directed to Ms. Ellen Carl, Regional Utility Engineer, at (716) 847-3572 or via e-
mail at Ellen.Carl@dot.ny.gov. 
 
Sincerely, 

 

Ellen J. Carl 
Regional Utility Engineer 
 
EJSC/AJP/ana 

__________________ 
 
Enclosures: 
 
Documents to be returned:  

• Utility Work Agreement (HC-140) ILE approved 
• “Coordination with the Utility Schedule” note  
• ILE Resolution, Certified 

 
Information for you to keep: 

• Project Plans, Copy 
• The ILE Resolution, Example 

 

mailto:Amy.Gott@dot.ny.gov
mailto:Ellen.Carl@dot.ny.gov
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 NEW YORK STATE DEPARTMENT OF TRANSPORTATION  
 UTILITY WORK AGREEMENT  
 

 

Since the construction, reconstruction, or maintenance of the transportation project described below, 
identified as: 
     

Project Identification No.:  5816.29 F.A. Project No.: 

ROW Declaration No.: Map Nos.: 

Parcel Nos.: County of Erie 

Contract No.: D265757  
 

 
Project Description: Maintenance Paving of Various Routes in Erie County 

Towns of Tonawanda, Amherst and Cheektowaga; City of Buffalo; Village 
of Sloan; Erie County  

NYSDOT – Municipal Reimbursement by Items and Labor Exchange (ILE)   
necessitates the adjustment of utility facilities as hereinafter described, the owner, Erie County Water 
Authority, of said facilities herewith agrees with the State of New York acting through the Commissioner 
of Transportation that this agreement shall apply to the accommodation of these utility facilities.  Any 
adjustment of said facilities will be accomplished under the terms of this agreement, in accordance with 
the Rules and Regulations Governing the Accommodation of Utilities within the State Highway Right-of-
Way, in compliance with the attached Special Note, “Coordination with the Utility Schedule”, and in 
accordance with the contract plans, specifications, proposal, amendment(s) or change order(s).  
 
I.    Existing Facilities (describe type, size, capacity, location, etc.) 
 

Erie County Water Authority has existing: 
 

1- Site 1 – Niagara Falls Blvd.: Existing 8” and 16” water lines of various materials within the 
highway boundary of NY 950k (Niagara Falls Blvd.) 

 
2- Site 2 – Millersport Highway: Existing 6”, 8”, 12”, and 16” water lines of various materials within 

the highway boundary of NY 263 (Millersport Highway.) 
 

3- Site 3 – Broadway Street: Existing 8”, 12”, and 16” water lines within the highway boundary of 
NY 130 (Broadway Street.) 

 
4- Site 3 – Broadway Street: Existing 30 in. pipe in 54-in. encasement pipe running north-south 

across Broadway St. at 36 ft. east of Ludwig Ave. CL. (J10-C56) 
 

5- Site 3 – Broadway Street: Existing 30 in. prestressed concrete cylindrical pipe (PCCP) encased 
in 54 in. pipe running north-south across Broadway St. at 32 ft. east of the West Access Rd. to 
Union Rd. CL. 

 
presently located on NY State Right-of-Way as shown on the plans for the proposed transportation 
project are to be adjusted as follows: (describe type, size, capacity, location, etc.) 
 

1- Site 1 – Niagara Falls Blvd.: Adjustment of water valve box elevations. 
 
2- Site 2 – Millersport Highway: Adjustment of water valve box elevations. 

 
3- Site 3 – Broadway Street: Adjustment of water valve box elevations. 

 
per contract documents 
 
for an estimated $ N/A  
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 NEW YORK STATE DEPARTMENT OF TRANSPORTATION  
 UTILITY WORK AGREEMENT  
 

 

II.    Financial Responsibility (check appropriate boxes): 
 

  The facilities to be adjusted under the terms of this agreement are subject to Section 52 of the 
State Highway Law, and the cost of this adjustment is the sole responsibility of the owner. 

 
 Subdivision 24 of Section 10 of the State Highway Law enables the Commissioner of 

Transportation to provide, at the expense of the State, for adjustment to a municipally owned 
utility when such work is necessary as a result of State highway work.  (Municipal Agreement if 
required.) 

 
 Subdivision 24-b of Section 10 of the State Highway Law enables the Commissioner of 

Transportation to participate in the necessary expenses incurred for adjustment of privately, 
publicly, or cooperatively owned facilities, municipal utility facilities, or facilities of a corporation 
organized pursuant to the State Transportation Corporations Law.  (Privately Owned Property 
Agreement or Reimbursement Agreement required.) 

 
 Subdivision 27 of Section 10 of the State Highway Law enables the Commissioner of 

Transportation, upon the request of a municipality, to perform for and at the expense of such 
municipality specified work to be included within a State-let contract.  (Betterment Resolution 
required.) 

 
 Subdivision 33 of Section 10 of the State Highway Law enables the Commissioner of 

Transportation, upon the request of a public utility corporation, to perform for and at the expense 
of such public utility corporation specified work to be included within a State-let contract. 

 
 Subdivision 13 of Section 30 of the State Highway Law enables the Commissioner of 

Transportation to enter into an agreement to reimburse with public funds the owner for necessary 
expenses incurred as a result of this adjustment, or to replace the facilities in kind. 

 
 The owner will develop and keep a record of costs in accordance with the New York State 

Department of Transportation (NYSDOT) Reimbursement Procedures, and when federal funds 
participate in the cost, the Federal Highway Administration (FHWA) Federal-Aid Policy Guide Part 
645, or as indicated below: 
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 NEW YORK STATE DEPARTMENT OF TRANSPORTATION  
 UTILITY WORK AGREEMENT  
 

 

III.  Physical Adjustment Method (check appropriate boxes): 
 
 The actual adjustment or design engineering will be performed by the following method (s): 
 

 Contract let by the Commissioner. 
 

 Contract let by the Owner. (check applicable statement, i.e., a or b) 
 

 a.  Best Interests of State. 
 

 b.  Utility not sufficiently staffed or equipped.  
 

 By the Owner’s forces. 
 
 
IV. Betterment, Salvage, and Depreciation Credits Due the Project (check appropriate boxes): 
 

  There will be no extension of service life, improved capacity, nor any other betterment of the 
facility (as defined by the NYSDOT Utility Reimbursement Procedures and by FHWA Federal-Aid 
Policy Guide Part 645) as a result of the adjustments made pursuant to this agreement. 

 
 There is betterment described as follows: 

 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 

    
   The owner will not claim reimbursement for that betterment portion of the work, but will duly 

account for it as required by applicable NYSDOT and FHWA procedures. 
 

   The owner hereby agrees to deposit with the Comptroller of the State of New York the 
amount of $                           to cover the cost of the betterment as described above. 

 
   The owner agrees to comply with the requirements of the NYSDOT Utility Reimbursement 

Procedure and FHWA Federal-Aid Policy Guide Part 645 with the respect to salvage and 
depreciation credits when applicable. 

 
 
V. General Covenants 
 

The owner hereby agrees to accept full title and responsibility for the adjusted facility in writing upon 
satisfactory completion of the work.  Such acceptance will acknowledge the owner’s responsibility to 
maintain the facility in accordance with all applicable codes, standards and regulations, including his 
obligation, where applicable, to remove any or all of the facility from the highway at the order of the 
Commissioner of Transportation, all in accordance with the Rules and Regulations Governing the 
Accommodation of Utilities within the State Highway Right-of-Way.  All compensable claims covered 
by this agreement will be included in one of the following: 

 
A. Privately Owned Property Agreement executed prior to the performance of the work. 
B. Municipal Agreement executed prior to performance of the work. 
C. Reimbursement Agreement executed prior to performance of the work. 
D. Such other agreement as approved by NYSDOT Office of Legal Affairs. 
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 NEW YORK STATE DEPARTMENT OF TRANSPORTATION  
 UTILITY WORK AGREEMENT  
 

 

VI.  References 
 

The following documents are herewith incorporated in this agreement be reference (check 
appropriate boxes) 

 
  Federal Highway Administration’s Federal-Aid Policy Guide Part 645. 

 
  Contract documents:    Contract Number: D265757 

 
PIN:   5816.29 

        
Plan Sheets No.:  Electronic copy of the proposed contract plans 

  
 Owner’s Plan Sheets _______________________________________________ 

  
 Owner’s Estimate Sheets Form No.   FIN 223c                                                        

  
  Resolution dated ____________________, by ___________________________ 

  
 Granting the State of New York authority to perform the adjustment for the owner. 

 
 Agreeing to maintain facilities adjusted via State-let contract. 

 
 Authorizing deposit of funds by the owner. 

        
 Certification by the owner or his agent that he has the legal authority to enter into this agreement.  

 
Stakeholder’s Name: Erie County Water Authority 

                                                                                                                                                                        
                     

____________________________________________________________________________________  
(Print/Type Name) Owner or Agent  (Signature)   Title   Date 
 
 
 
                                                                                Statewide Utility Engineer 
Sherman Lane                                                                          Title   Date                              
For the NYSDOT Commissioner of Transportation  
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SPECIAL NOTE 
 

COORDINATION WITH THE UTILITY SCHEDULE 
 
The State’s contractor shall coordinate their schedule of operations with the various 
stakeholders involved with the project. The contractor shall verify facility information found 
in the contract documents. The stakeholders’ facility adjustments in connection with this 
project include: 

Erie County Water Authority 
 
Stakeholder’s Field Contact: 
Leonard F. Kowalski, P.E., Executive Engineer 
Erie County Water Authority 
3030 Union Road 
Cheektowaga, New York 14227 
D: (716) 685-8220 
O: (716) 684-1510 
M: (716) 341-1137 
F: (716) 684-8397 
lkowalski@ecwa.org 
 
Erie County Water Authority, the stakeholder, has existing facilities at these site(s):  

 
Site 1 – Niagara Falls Blvd. - Existing 8” and 16” water lines of various materials within 
the highway boundary of NY 950k (Niagara Falls Blvd.) 
 
Site 2 – Millersport Highway - Existing 6”, 8”, 12”, and 16” water lines of various 
materials within the highway boundary of NY 263 (Millersport Highway). 
 
Site 3 – Broadway Street - Existing 8”, 12”, and 16”  water lines within the highway 
boundary of NY 130 (Broadway Street). 
 
Site 3 – Broadway Street - Existing 30 in. pipe in 54-in. encasement pipe running 
north-south across Broadway St. at 36 ft. east of Ludwig Ave. CL. (J10-C56) 
 
Site 3 – Broadway Street - Existing 30 in. prestressed concrete cylindrical pipe (PCCP) 
encased in 54-in. pipe running north-south across Broadway St. at 32 ft. east of the 
West Access Rd. to Union Rd. CL. 

 
times. The details of the work are in the contract documents. Notifications shall specify the 
work being done, by who, the site(s) or location(s), and the work schedule. The stakeholder 
shall be made aware of changes to this information. The State’s Engineer-In-Charge will 
provide record plans of the State’s contractor’s adjustments to the stakeholder’s facilities to 
the stakeholder. 
 
Reimbursable Work to be Done by the State’s Contractor on Erie County Water 
Authority’s Facilities: 

mailto:lkowalski@ecwa.org
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The work shall be done by the State’s contractor with contract items. The stakeholder has 
the option (at their own expense) to monitor and inspect their facilities and approve any 
adjustments made to those facilities for the duration the State’s contractor is performing 
work on the facilities specified below.  
 

• Site 1 – Niagara Falls Blvd., Site 2 – Millersport Highway, & Site 3 – Broadway 
Street - Adjustment of water valve box elevations. (During construction by the 
State’s contractor) 
 

The State’s Engineer-In-Charge, in coordination with the State’s contractor, will 
notify the stakeholder in writing    2 weeks before commencing work on the 
stakeholder’s facilities at each site and for each occurrence of work 

__________________ 
 

Additional Notes 
 
1. The Contractor is governed by and must adhere to the provisions of 16 NYCRR Part 753 

(Protection of Underground Facilities). 

2. The Standard Specifications shall apply to all utility facility adjustments unless otherwise 
detailed in the contract documents. 

3. The State’s contractor shall refer to the “User’s Guide to Safe Excavation Practices in New 
York State” found at https://udigny.org/resources/   

4. The State’s contractor shall verify the stakeholder’s facility information found in the details 
in the contract documents and provide any additional information as requested in the 
contract documents. The State’s contractor shall notify the State’s Engineer-In-Charge 
(EIC) of any discrepancies that are found. 

5. If there will be incursion into a stakeholder’s facilities’ tolerance/ influence/ clearance zone 
and there is not a “Coordination with the Utility Schedule” stating otherwise, notify the 
stakeholder’s field contact at least three (3) business days prior to beginning work near the 
stakeholder’s facilities.  

6. Any unintentional contact with a stakeholder’s facility must be immediately reported to the 
State’s EIC. The stakeholder must give approval before work can continue. 

END OF COORDINATION WITH THE UTILITY SCHEDULE 
Revised 2024 December 20 – EJSC, AJP 

 

https://udigny.org/resources/
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